VENDOR RANKING

CALL ORDER : 026 PROPOSAL ID : T6335 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing along SR 25 (NW 36 St.).
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42934315201 (*) F.A. NO. : 0301058P COUNTIES : MIAMI-DADE
42934315601 N/A
42934325201 0301057P
LOCAL NAME : SR 25/NW 36 STREET FROM OKEECHOBEE ROAD TO NW 23 A ROAD NAME : SR 25
PROJ LIMITS : FROM OKEECHOBEE ROAD TO NW 23 AVENUE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WEEKLEY ASPHALT PAVING, INC.	Responsive	Winning bid	$ 1,885,541.29	0.00%
2	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$ 1,895,273.90	0.51%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 1,918,800.44	1.76%
4	HORIZON CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 1,959,265.09	3.91%
5	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 2,002,377.54	6.19%
6	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 2,027,189.65	7.51%
7	H & R PAVING, INC.	Responsive	Non-Winning Bid	$ 2,027,373.94	7.52%
8	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 2,511,297.19	33.18%

CALL ORDER : 026 PROPOSAL ID : T6335 PROPOSAL DESC :
LETTING DATE : 05/20/15 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing along SR 25 (NW 36 St.).
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42934315201 (*) F.A. NO. : 0301058P COUNTIES : MIAMI-DADE
42934315601 N/A
42934325201 0301057P
LOCAL NAME : SR 25/NW 36 STREET FROM OKEECHOBEE ROAD TO NW 23 A ROAD NAME : SR 25
PROJ LIMITS : FROM OKEECHOBEE ROAD TO NW 23 AVENUE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42934315201	LUMP	85100.00000	85100.00	80000.00000	80000.00	159858.90000	159858.90
0010 0101 1 MOBILIZATION 42934325201	LUMP	9535.00000	9535.00	20000.00000	20000.00	28358.83000	28358.83
0015 0102 1 MAINTENANCE OF TRAFFIC 42934325201	150.000 LS	12700.00000	12700.00	125000.00000	125000.00	73468.79000	73468.79
0020 0102 1 MAINTENANCE OF TRAFFIC 42934315201	150.000 LS	75300.00000	75300.00	20000.00000	20000.00	39403.42000	39403.42
0025 0102 14 TRAFFIC CONTROL OFFICER	400.000 MH	35.00000	14000.00	55.00000	22000.00	57.81000	23124.00
0030 0102 60 WORK ZONE SIGN	3980.000 ED	0.24000	955.20	0.26000	1034.80	0.39000	1552.20
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	400.000 LF	31.00000	12400.00	38.00000	15200.00	6.67000	2668.00
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	400.000 LF	24.00000	9600.00	10.00000	4000.00	5.56000	2224.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	9120.000 ED	0.14000	1276.80	0.16000	1459.20	0.22000	2006.40
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	790.000 ED	0.25000	197.50	0.28000	221.20	0.01000	7.90
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	360.000 ED	8.00000	2880.00	9.00000	3240.00	8.89000	3200.40
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1140.000 ED	0.26000	296.40	0.29000	330.60	0.39000	444.60

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1916.000 EA	3.00000	5748.00	3.30000	6322.80	3.34000	6399.44
0070 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1400.00000	5600.00	1000.00000	4000.00	2223.35000	8893.40
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	870.000 ED	12.00000	10440.00	14.00000	12180.00	17.79000	15477.30
0080 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	900.000 ED	5.50000	4950.00	6.00000	5400.00	5.06000	4554.00
0085 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	900.000 ED	5.50000	4950.00	6.00000	5400.00	5.06000	4554.00
0090 0104 18 INLET PROTECTION SYSTEM	130.000 EA	112.00000	14560.00	50.00000	6500.00	77.82000	10116.60
0095 0107 1 LITTER REMOVAL	17.970 AC	25.00000	449.25	1.00000	17.97	0.01000	0.18
0100 0107 2 MOWING	0.460 AC	1000.00000	460.00	1.00000	0.46	0.01000	0.00
0105 0109 71 2 FIELD OFFICE, 600 SQ FT	210.000 DA	40.00000	8400.00	1.00000	210.00	0.01000	2.10
0110 0110 1 1 CLEARING & GRUBBING 42934325201	0.099 LS	76434.00000	76434.00	8000.00000	8000.00	3557.37000	3557.37
0115 0110 1 1 CLEARING & GRUBBING 42934315201	0.195 LS	61660.00000	61660.00	2000.00000	2000.00	4235.49000	4235.49
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	880.000 SY	16.46000	14484.80	31.00000	27280.00	12.98000	11422.40
0125 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42934315201	LUMP	800.00000	800.00	1000.00000	1000.00	833.76000	833.76
0130 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42934325201	LUMP	7162.00000	7162.00	8000.00000	8000.00	2718.05000	2718.05
0135 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42934315201	LUMP	11520.00000	11520.00	3000.00000	3000.00	1050.53000	1050.53

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0140 0160 4 TYPE B STABILIZATION	952.000 SY	4.00000	3808.00	7.00000	6664.00	1.11000	1056.72
0145 0285709 OPTIONAL BASE, BASE GROUP 09	952.000 SY	23.95000	22800.40	31.00000	29512.00	22.25000	21182.00
0150 0285715 OPTIONAL BASE, BASE GROUP 15	370.000 SY	59.10000	21867.00	72.00000	26640.00	44.17000	16342.90
0155 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	51903.000 SY	2.10000	108996.30	2.00000	103806.00	2.56000	132871.68
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2988.600 TN	105.00000	313803.00	100.00000	298860.00	104.43000	312099.50
0165 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	2933.100 TN	135.00000	395968.50	130.00000	381303.00	133.44000	391392.86
0170 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	5990.00000	5990.00	6435.00000	6435.00	6119.78000	6119.78
0175 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	7900.00000	7900.00	6820.00000	6820.00	7225.89000	7225.89
0180 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	6100.00000	6100.00	6160.00000	6160.00	6336.55000	6336.55
0185 0425 2 42 MANHOLES, P-7, >10'	1.000 EA	5100.00000	5100.00	6380.00000	6380.00	7448.23000	7448.23
0190 0425 5 MANHOLE, ADJUST	32.000 EA	310.00000	9920.00	360.00000	11520.00	500.25000	16008.00
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	12.000 LF	195.00000	2340.00	165.00000	1980.00	133.40000	1600.80
0200 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	5.000 LF	315.00000	1575.00	220.00000	1100.00	155.64000	778.20
0205 0443 70 4 FRENCH DRAIN, 24"	205.000 LF	196.00000	40180.00	176.00000	36080.00	138.96000	28486.80
0210 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2063.000 LF	32.60000	67253.80	49.00000	101087.00	30.44000	62797.72
0215 0520 2 4 CONCRETE CURB, TYPE D	20.000 LF	45.00000	900.00	40.00000	800.00	40.02000	800.40
0220 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	117.000 LF	36.00000	4212.00	83.00000	9711.00	48.91000	5722.47

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0225 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1685.000 SY	38.20000	64367.00	62.00000	104470.00	37.80000	63693.00
0230 0527 2 DETECTABLE WARNINGS	575.000 SF	30.00000	17250.00	27.00000	15525.00	27.79000	15979.25
0235 0570 1 2 PERFORMANCE TURF, SOD	12.000 SY	14.00000	168.00	160.00000	1920.00	22.23000	266.76
0240 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	35.000 EA	477.00000	16695.00	525.00000	18375.00	611.42000	21399.70
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.484 NM	740.00000	4058.16	800.00000	4387.20	805.97000	4419.94
0250 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	8288.000 LF	0.35000	2900.80	0.33000	2735.04	0.33000	2735.04
0255 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	6220.000 LF	0.55000	3421.00	0.66000	4105.20	0.67000	4167.40
0260 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	5104.000 LF	1.00000	5104.00	1.00000	5104.00	1.00000	5104.00
0265 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1728.000 LF	1.00000	1728.00	1.25000	2160.00	1.22000	2108.16
0270 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	5.170 GM	320.00000	1654.40	385.00000	1990.45	389.08000	2011.54
0275 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	232.000 LF	0.35000	81.20	0.28000	64.96	0.28000	64.96
0280 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	40.000 EA	35.00000	1400.00	39.00000	1560.00	38.91000	1556.40

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0285 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	56.000 EA	20.00000	1120.00	28.00000	1568.00	27.79000	1556.24
0290 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.352 NM	740.00000	5440.48	800.00000	5881.60	805.97000	5925.49
0295 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1858.000 LF	1.00000	1858.00	1.00000	1858.00	1.00000	1858.00
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42934325201	LUMP	5225.00000	5225.00	5225.00000	5225.00	5225.00000	5225.00
0305 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42934315201	LUMP	44775.00000	44775.00	44775.00000	44775.00	44775.00000	44775.00
SECTION 0001 TOTALS			$ 1,647,818.99		$ 1,638,359.48		$ 1,611,248.44
SECTION 0002 SIGNING							
0310 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	55.000 AS	275.00000	15125.00	305.00000	16775.00	635.88000	34973.40
0315 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	11.000 AS	1050.00000	11550.00	1155.00000	12705.00	1535.23000	16887.53
0320 0700 1 60 SINGLE POST SIGN, REMOVE	66.000 AS	10.00000	660.00	11.00000	726.00	13.34000	880.44
0325 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	375.00000	375.00	415.00000	415.00	172.31000	172.31
0330 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	85.000 EA	105.00000	8925.00	115.00000	9775.00	44.46000	3779.10
0335 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	4.000 EA	10.00000	40.00	11.00000	44.00	15.84000	63.36
0340 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1931.000 EA	3.00000	5793.00	3.30000	6372.30	3.34000	6449.54
0345 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	48.600 SF	2.00000	97.20	2.50000	121.50	2.50000	121.50

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0350 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4144.000 LF	1.00000	4144.00	1.25000	5180.00	1.22000	5055.68
0355 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3110.000 LF	2.00000	6220.00	2.20000	6842.00	2.22000	6904.20
0360 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2552.000 LF	2.90000	7400.80	2.75000	7018.00	2.78000	7094.56
0365 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	864.000 LF	3.00000	2592.00	3.50000	3024.00	3.50000	3024.00
0370 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	116.000 LF	1.00000	116.00	1.00000	116.00	0.89000	103.24
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	20.000 EA	100.00000	2000.00	110.00000	2200.00	111.17000	2223.40
0380 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	28.000 EA	55.00000	1540.00	55.00000	1540.00	55.58000	1556.24
0385 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	929.000 LF	3.00000	2787.00	2.75000	2554.75	2.78000	2582.62
0390 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	276.000 LF	16.00000	4416.00	20.00000	5520.00	20.01000	5522.76
0395 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	106.000 EA	320.00000	33920.00	360.00000	38160.00	361.29000	38296.74
0400 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	2.742 NM	4200.00000	11516.40	4730.00000	12969.66	4780.21000	13107.34
0405 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2.585 GM	1320.00000	3412.20	1485.00000	3838.73	1500.76000	3879.46
0410 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3.676 NM	4200.00000	15439.20	4730.00000	17387.48	4780.21000	17572.05
SECTION 0002 TOTALS			$ 138,068.80		$ 153,284.42		$ 170,249.47
SECTION 0003 SIGNALIZATION							

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0415 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	235.000 LF	13.50000	3172.50	15.00000	3525.00	20.01000	4702.35
0420 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	2080.000 LF	3.50000	7280.00	4.00000	8320.00	2.78000	5782.40
0425 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	476.50000	3812.00	525.00000	4200.00	611.42000	4891.36
0430 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	4.000 EA	1250.00000	5000.00	1400.00000	5600.00	944.93000	3779.72
0435 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	2.000 AS	900.00000	1800.00	990.00000	1980.00	1111.67000	2223.34
0440 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	2.000 AS	100.00000	200.00	110.00000	220.00	166.75000	333.50
0445 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	12.000 AS	725.00000	8700.00	800.00000	9600.00	1111.67000	13340.04
0450 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2.000 AS	1017.00000	2034.00	1115.00000	2230.00	1334.01000	2668.02
0455 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	8.000 AS	55.00000	440.00	60.00000	480.00	111.17000	889.36
0460 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	300.00000	600.00	330.00000	660.00	222.34000	444.68
0465 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	22.000 AS	700.00000	15400.00	770.00000	16940.00	1500.76000	33016.72
0470 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	10.000 EA	275.00000	2750.00	300.00000	3000.00	277.92000	2779.20
0475 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	10.000 EA	53.00000	530.00	58.00000	580.00	55.58000	555.80
0480 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	4.000 AS	1055.00000	4220.00	1160.00000	4640.00	2223.35000	8893.40

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	(2) GENERAL ASPHALT CO., INC. UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0485 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	63.00000	126.00	70.00000	140.00	222.34000	444.68
SECTION 0003 TOTALS			$ 56,064.50		$ 62,115.00		$ 84,744.57
SECTION 0004 LANDSCAPE / PERIPHERAL							
0490 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42934315201	LUMP	19714.00000	19714.00	21000.00000	21000.00	20565.99000	20565.99
SECTION 0004 TOTALS			$ 19,714.00		$ 21,000.00		$ 20,565.99
SECTION 0005 UTILITIES							
0495 0425 5 1 MANHOLE, ADJUST, UTILITIES	22.000 EA	550.00000	12100.00	360.00000	7920.00	500.25000	11005.50
0500 0425 6 VALVE BOXES, ADJUST	41.000 EA	220.00000	9020.00	240.00000	9840.00	444.67000	18231.47
0505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42934315601	LUMP	2755.00000	2755.00	2755.00000	2755.00	2755.00000	2755.00
SECTION 0005 TOTALS			$ 23,875.00		$ 20,515.00		$ 31,991.97
CONTRACT TOTALS			$ 1,885,541.29		$ 1,895,273.90		$ 1,918,800.44

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42934315201	LUMP	85000.00000	85000.00	42920.00000	42920.00	100000.00000	100000.00
0010 0101 1 MOBILIZATION 42934325201	LUMP	42000.00000	42000.00	42920.00000	42920.00	90000.00000	90000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 42934325201	150.000 LS	6000.00000	6000.00	33640.00000	33640.00	75000.00000	75000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42934315201	150.000 LS	35000.00000	35000.00	33640.00000	33640.00	25000.00000	25000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	400.000 MH	60.00000	24000.00	49.88000	19952.00	75.00000	30000.00
0030 0102 60 WORK ZONE SIGN	3980.000 ED	0.38000	1512.40	0.27840	1108.03	0.30000	1194.00
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	400.000 LF	10.00000	4000.00	25.52000	10208.00	20.00000	8000.00
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	400.000 LF	2.00000	800.00	11.60000	4640.00	5.00000	2000.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	9120.000 ED	0.25000	2280.00	0.16240	1481.09	0.20000	1824.00
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	790.000 ED	0.60000	474.00	0.29000	229.10	0.30000	237.00
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	360.000 ED	8.65000	3114.00	9.28000	3340.80	10.00000	3600.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1140.000 ED	0.40000	456.00	0.30160	343.82	0.30000	342.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1916.000 EA	3.50000	6706.00	3.48000	6667.68	3.00000	5748.00
0070 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1890.00000	7560.00	1044.00000	4176.00	2000.00000	8000.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	870.000 ED	17.30000	15051.00	13.92000	12110.40	15.00000	13050.00

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0080 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	900.000 ED	5.95000	5355.00	6.38000	5742.00	10.00000	9000.00
0085 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	900.000 ED	5.95000	5355.00	6.38000	5742.00	10.00000	9000.00
0090 0104 18 INLET PROTECTION SYSTEM	130.000 EA	90.00000	11700.00	114.84000	14929.20	0.01000	1.30
0095 0107 1 LITTER REMOVAL	17.970 AC	50.00000	898.50	116.00000	2084.52	1.00000	17.97
0100 0107 2 MOWING	0.460 AC	500.00000	230.00	1044.00000	480.24	1.00000	0.46
0105 0109 71 2 FIELD OFFICE, 600 SQ FT	210.000 DA	80.00000	16800.00	116.00000	24360.00	1.00000	210.00
0110 0110 1 1 CLEARING & GRUBBING 42934325201	0.099 LS	30000.00000	30000.00	26680.00000	26680.00	100000.00000	100000.00
0115 0110 1 1 CLEARING & GRUBBING 42934315201	0.195 LS	32000.00000	32000.00	26680.00000	26680.00	45000.00000	45000.00
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	880.000 SY	16.20000	14256.00	52.20000	45936.00	15.00000	13200.00
0125 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42934315201	LUMP	864.00000	864.00	9280.00000	9280.00	1000.00000	1000.00
0130 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42934325201	LUMP	5400.00000	5400.00	25520.00000	25520.00	5000.00000	5000.00
0135 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42934315201	LUMP	11880.00000	11880.00	25520.00000	25520.00	5000.00000	5000.00
0140 0160 4 TYPE B STABILIZATION	952.000 SY	3.24000	3084.48	4.64000	4417.28	0.01000	9.52
0145 0285709 OPTIONAL BASE, BASE GROUP 09	952.000 SY	34.56000	32901.12	29.00000	27608.00	17.50000	16660.00
0150 0285715 OPTIONAL BASE, BASE GROUP 15	370.000 SY	70.20000	25974.00	31.32000	11588.40	75.00000	27750.00
0155 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	51903.000 SY	2.00000	103806.00	2.84200	147508.33	2.00000	103806.00
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2988.600 TN	120.00000	358632.00	112.52000	336277.27	115.00000	343689.00

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0165 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	2933.100 TN	146.00000	428232.60	126.44000	370861.16	140.00000	410634.00
0170 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	6400.00000	6400.00	5220.00000	5220.00	8700.00000	8700.00
0175 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	6800.00000	6800.00	6032.00000	6032.00	9500.00000	9500.00
0180 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	6200.00000	6200.00	3944.00000	3944.00	9500.00000	9500.00
0185 0425 2 42 MANHOLES, P-7, >10'	1.000 EA	6950.00000	6950.00	5568.00000	5568.00	9900.00000	9900.00
0190 0425 5 MANHOLE, ADJUST	32.000 EA	350.00000	11200.00	696.00000	22272.00	650.00000	20800.00
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	12.000 LF	108.00000	1296.00	220.40000	2644.80	250.00000	3000.00
0200 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	5.000 LF	226.80000	1134.00	324.80000	1624.00	250.00000	1250.00
0205 0443 70 4 FRENCH DRAIN, 24"	205.000 LF	210.60000	43173.00	185.60000	38048.00	150.00000	30750.00
0210 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2063.000 LF	37.80000	77981.40	19.72000	40682.36	20.00000	41260.00
0215 0520 2 4 CONCRETE CURB, TYPE D	20.000 LF	37.80000	756.00	81.20000	1624.00	20.00000	400.00
0220 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	117.000 LF	64.80000	7581.60	81.20000	9500.40	40.00000	4680.00
0225 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1685.000 SY	57.00000	96045.00	51.04000	86002.40	30.00000	50550.00
0230 0527 2 DETECTABLE WARNINGS	575.000 SF	25.00000	14375.00	39.44000	22678.00	30.00000	17250.00
0235 0570 1 2 PERFORMANCE TURF, SOD	12.000 SY	30.00000	360.00	220.40000	2644.80	10.00000	120.00
0240 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	35.000 EA	515.00000	18025.00	552.74000	19345.90	500.00000	17500.00

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.484 NM	790.25000	4333.73	1837.44000	10076.52	725.00000	3975.90
0250 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	8288.000 LF	0.35000	2900.80	0.58000	4807.04	0.30000	2486.40
0255 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	6220.000 LF	0.65000	4043.00	0.92800	5772.16	0.60000	3732.00
0260 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	5104.000 LF	1.00000	5104.00	0.92800	4736.51	0.90000	4593.60
0265 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1728.000 LF	1.20000	2073.60	1.45000	2505.60	1.10000	1900.80
0270 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	5.170 GM	381.50000	1972.36	1531.20000	7916.30	350.00000	1809.50
0275 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	232.000 LF	0.30000	69.60	0.58000	134.56	0.25000	58.00
0280 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	40.000 EA	38.15000	1526.00	23.20000	928.00	35.00000	1400.00
0285 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	56.000 EA	27.25000	1526.00	23.20000	1299.20	25.00000	1400.00
0290 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.352 NM	790.25000	5809.92	1837.44000	13508.86	725.00000	5330.20
0295 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1858.000 LF	1.00000	1858.00	0.92800	1724.22	0.90000	1672.20

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42934325201	LUMP	5225.00000	5225.00	5225.00000	5225.00	5225.00000	5225.00
0305 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42934315201	LUMP	44775.00000	44775.00	44775.00000	44775.00	44775.00000	44775.00
SECTION 0001 TOTALS			$ 1,700,816.11		$ 1,699,830.95		$ 1,757,491.85
SECTION 0002 SIGNING							
0310 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	55.000 AS	300.00000	16500.00	406.00000	22330.00	303.00000	16665.00
0315 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	11.000 AS	954.00000	10494.00	1102.00000	12122.00	1155.00000	12705.00
0320 0700 1 60 SINGLE POST SIGN, REMOVE	66.000 AS	10.90000	719.40	23.20000	1531.20	11.00000	726.00
0325 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	245.00000	245.00	174.00000	174.00	415.00000	415.00
0330 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	85.000 EA	147.00000	12495.00	290.00000	24650.00	115.00000	9775.00
0335 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	4.000 EA	60.00000	240.00	11.60000	46.40	11.00000	44.00
0340 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1931.000 EA	3.30000	6372.30	4.64000	8959.84	3.00000	5793.00
0345 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	48.600 SF	2.45000	119.07	2.32000	112.75	2.25000	109.35
0350 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4144.000 LF	1.20000	4972.80	1.16000	4807.04	1.10000	4558.40
0355 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3110.000 LF	2.20000	6842.00	2.32000	7215.20	2.00000	6220.00
0360 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2552.000 LF	2.73000	6966.96	2.90000	7400.80	2.50000	6380.00

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0365 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	864.000 LF	3.45000	2980.80	3.48000	3006.72	3.15000	2721.60
0370 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	116.000 LF	0.87000	100.92	1.16000	134.56	0.80000	92.80
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	20.000 EA	109.00000	2180.00	116.00000	2320.00	100.00000	2000.00
0380 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	28.000 EA	54.50000	1526.00	52.20000	1461.60	50.00000	1400.00
0385 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	929.000 LF	2.75000	2554.75	2.90000	2694.10	2.50000	2322.50
0390 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	276.000 LF	19.60000	5409.60	17.40000	4802.40	18.00000	4968.00
0395 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	106.000 EA	354.25000	37550.50	371.20000	39347.20	325.00000	34450.00
0400 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	2.742 NM	4687.00000	12851.75	4899.84000	13435.36	4300.00000	11790.60
0405 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2.585 GM	1472.00000	3805.12	1531.20000	3958.15	1350.00000	3489.75
0410 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3.676 NM	4687.00000	17229.41	4899.84000	18011.81	4300.00000	15806.80
SECTION 0002 TOTALS			$ 152,155.38		$ 178,521.13		$ 142,432.80
SECTION 0003 SIGNALIZATION							
0415 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	235.000 LF	14.60000	3431.00	15.66000	3680.10	24.00000	5640.00
0420 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	2080.000 LF	3.80000	7904.00	4.06000	8444.80	2.25000	4680.00

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0425 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	515.00000	4120.00	552.74000	4421.92	500.00000	4000.00
0430 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	4.000 EA	1350.00000	5400.00	1450.00000	5800.00	1400.00000	5600.00
0435 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	2.000 AS	972.00000	1944.00	1044.00000	2088.00	1150.00000	2300.00
0440 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	2.000 AS	108.00000	216.00	116.00000	232.00	100.00000	200.00
0445 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	12.000 AS	783.00000	9396.00	841.00000	10092.00	1200.00000	14400.00
0450 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2.000 AS	1098.00000	2196.00	1179.14000	2358.28	1700.00000	3400.00
0455 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	8.000 AS	59.00000	472.00	63.22000	505.76	65.00000	520.00
0460 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	324.00000	648.00	348.00000	696.00	400.00000	800.00
0465 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	22.000 AS	756.00000	16632.00	812.00000	17864.00	950.00000	20900.00
0470 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	10.000 EA	297.00000	2970.00	319.00000	3190.00	220.00000	2200.00
0475 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	10.000 EA	56.70000	567.00	60.90000	609.00	80.00000	800.00
0480 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	4.000 AS	1139.40000	4557.60	1223.80000	4895.20	1010.00000	4040.00
0485 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	67.50000	135.00	72.50000	145.00	115.00000	230.00
SECTION 0003 TOTALS			$ 60,588.60		$ 65,022.06		$ 69,710.00
SECTION 0004 LANDSCAPE / PERIPHERAL							

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HORIZON CONTRACTORS, INC. UNIT PRICE	 AMOUNT	(5) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(6) HALLEY ENGINEERING CONTRACTORS, UNIT PRICE	 AMOUNT
0490 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42934315201	LUMP	25000.00000	25000.00	22040.00000	22040.00	20000.00000	20000.00
SECTION 0004 TOTALS			$ 25,000.00		$ 22,040.00		$ 20,000.00
SECTION 0005 UTILITIES							
0495 0425 5 1 MANHOLE, ADJUST, UTILITIES	22.000 EA	350.00000	7700.00	690.20000	15184.40	650.00000	14300.00
0500 0425 6 VALVE BOXES, ADJUST	41.000 EA	250.00000	10250.00	464.00000	19024.00	500.00000	20500.00
0505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42934315601	LUMP	2755.00000	2755.00	2755.00000	2755.00	2755.00000	2755.00
SECTION 0005 TOTALS			$ 20,705.00		$ 36,963.40		$ 37,555.00
CONTRACT TOTALS			$ 1,959,265.09		$ 2,002,377.54		$ 2,027,189.65

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42934315201	LUMP	89170.00000	89170.00	236192.68000	236192.68		
0010 0101 1 MOBILIZATION 42934325201	LUMP	79970.00000	79970.00	18093.40000	18093.40		
0015 0102 1 MAINTENANCE OF TRAFFIC 42934325201	150.000 LS	79970.00000	79970.00	42708.92000	42708.92		
0020 0102 1 MAINTENANCE OF TRAFFIC 42934315201	150.000 LS	798.00000	798.00	124106.58000	124106.58		
0025 0102 14 TRAFFIC CONTROL OFFICER	400.000 MH	60.00000	24000.00	60.49000	24196.00		
0030 0102 60 WORK ZONE SIGN	3980.000 ED	0.27000	1074.60	0.29000	1154.20		
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	400.000 LF	35.00000	14000.00	36.78000	14712.00		
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	400.000 LF	10.00000	4000.00	15.61000	6244.00		
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	9120.000 ED	0.13000	1185.60	0.17000	1550.40		
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6'	790.000 ED	0.30000	237.00	0.30000	237.00		
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	360.000 ED	5.50000	1980.00	9.68000	3484.80		
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1140.000 ED	0.26000	296.40	0.31000	353.40		
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1916.000 EA	3.00000	5748.00	3.63000	6955.08		
0070 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1375.00000	5500.00	1270.26000	5081.04		
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	870.000 ED	12.00000	10440.00	14.52000	12632.40		

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	900.000 ED	6.10000	5490.00	8.17000	7353.00		
0085 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	900.000 ED	6.10000	5490.00	17.54000	15786.00		
0090 0104 18 INLET PROTECTION SYSTEM	130.000 EA	50.00000	6500.00	90.73000	11794.90		
0095 0107 1 LITTER REMOVAL	17.970 AC	100.00000	1797.00	110.17000	1979.75		
0100 0107 2 MOWING	0.460 AC	100.00000	46.00	7564.37000	3479.61		
0105 0109 71 2 FIELD OFFICE, 600 SQ FT	210.000 DA	90.00000	18900.00	165.34000	34721.40		
0110 0110 1 1 CLEARING & GRUBBING 42934325201	0.099 LS	15000.00000	15000.00	9855.31000	9855.31		
0115 0110 1 1 CLEARING & GRUBBING 42934315201	0.195 LS	10000.00000	10000.00	9114.39000	9114.39		
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	880.000 SY	30.00000	26400.00	34.48000	30342.40		
0125 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42934315201	LUMP	500.00000	500.00	1565.45000	1565.45		
0130 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42934325201	LUMP	30000.00000	30000.00	8226.47000	8226.47		
0135 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42934315201	LUMP	30000.00000	30000.00	2177.59000	2177.59		
0140 0160 4 TYPE B STABILIZATION	952.000 SY	4.00000	3808.00	7.56000	7197.12		
0145 0285709 OPTIONAL BASE, BASE GROUP 09	952.000 SY	30.00000	28560.00	33.27000	31673.04		
0150 0285715 OPTIONAL BASE, BASE GROUP 15	370.000 SY	65.00000	24050.00	78.64000	29096.80		
0155 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	51903.000 SY	2.50000	129757.50	3.50000	181660.50		
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2988.600 TN	115.00000	343689.00	123.63000	369480.62		

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0337 7 73 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, PG 76-22, ARB	2933.100 TN	130.00000	381303.00	157.21000	461112.65		
0170 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	6000.00000	6000.00	7077.18000	7077.18		
0175 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	6500.00000	6500.00	7500.60000	7500.60		
0180 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	6500.00000	6500.00	6774.74000	6774.74		
0185 0425 2 42 MANHOLES, P-7, >10'	1.000 EA	6000.00000	6000.00	7016.70000	7016.70		
0190 0425 5 MANHOLE, ADJUST	32.000 EA	500.00000	16000.00	435.53000	13936.96		
0195 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	12.000 LF	250.00000	3000.00	181.47000	2177.64		
0200 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	5.000 LF	300.00000	1500.00	241.95000	1209.75		
0205 0443 70 4 FRENCH DRAIN, 24"	205.000 LF	220.00000	45100.00	193.56000	39679.80		
0210 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2063.000 LF	30.00000	61890.00	68.42000	141150.46		
0215 0520 2 4 CONCRETE CURB, TYPE D	20.000 LF	30.00000	600.00	44.16000	883.20		
0220 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	117.000 LF	75.00000	8775.00	101.96000	11929.32		
0225 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	1685.000 SY	60.00000	101100.00	76.54000	128969.90		
0230 0527 2 DETECTABLE WARNINGS	575.000 SF	28.00000	16100.00	29.94000	17215.50		
0235 0570 1 2 PERFORMANCE TURF, SOD	12.000 SY	100.00000	1200.00	174.11000	2089.32		
0240 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	35.000 EA	582.00000	20370.00	648.44000	22695.40		

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.484 NM	740.00000	4058.16	1208.89000	6629.55		
0250 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	8288.000 LF	0.35000	2900.80	0.36000	2983.68		
0255 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	6220.000 LF	0.55000	3421.00	1.45000	9019.00		
0260 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	5104.000 LF	1.00000	5104.00	1.57000	8013.28		
0265 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1728.000 LF	1.00000	1728.00	1.69000	2920.32		
0270 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	5.170 GM	320.00000	1654.40	471.81000	2439.26		
0275 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	232.000 LF	0.35000	81.20	0.30000	69.60		
0280 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	40.000 EA	35.00000	1400.00	36.29000	1451.60		
0285 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	56.000 EA	20.00000	1120.00	30.24000	1693.44		
0290 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.352 NM	740.00000	5440.48	1209.45000	8891.88		
0295 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1858.000 LF	1.00000	1858.00	1.57000	2917.06		

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42934325201	LUMP	5225.00000	5225.00	5225.00000	5225.00		
0305 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42934315201	LUMP	44775.00000	44775.00	44775.00000	44775.00		
SECTION 0001 TOTALS		$ 1,759,061.14		$ 2,221,654.04		$	
SECTION 0002 SIGNING							
0310 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	55.000 AS	300.00000	16500.00	332.69000	18297.95		
0315 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	11.000 AS	950.00000	10450.00	1270.26000	13972.86		
0320 0700 1 60 SINGLE POST SIGN, REMOVE	66.000 AS	25.00000	1650.00	12.10000	798.60		
0325 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	1.000 EA	250.00000	250.00	453.67000	453.67		
0330 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF	85.000 EA	200.00000	17000.00	127.03000	10797.55		
0335 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	4.000 EA	100.00000	400.00	12.10000	48.40		
0340 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1931.000 EA	3.00000	5793.00	3.63000	7009.53		
0345 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	48.600 SF	2.00000	97.20	2.42000	117.61		
0350 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4144.000 LF	1.00000	4144.00	0.97000	4019.68		
0355 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3110.000 LF	2.00000	6220.00	3.02000	9392.20		
0360 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2552.000 LF	2.90000	7400.80	4.54000	11586.08		

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0365 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	864.000 LF	3.00000	2592.00	6.05000	5227.20		
0370 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	116.000 LF	1.00000	116.00	0.91000	105.56		
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	20.000 EA	100.00000	2000.00	102.83000	2056.60		
0380 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	28.000 EA	55.00000	1540.00	84.68000	2371.04		
0385 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	929.000 LF	3.00000	2787.00	4.54000	4217.66		
0390 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	276.000 LF	16.00000	4416.00	19.36000	5343.36		
0395 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	106.000 EA	320.00000	33920.00	362.93000	38470.58		
0400 0711 16111 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	2.742 NM	4200.00000	11516.40	4472.90000	12264.69		
0405 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2.585 GM	1320.00000	3412.20	1116.88000	2887.13		
0410 0711 16211 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3.676 NM	4200.00000	15439.20	4468.86000	16427.53		
SECTION 0002 TOTALS		$	147,643.80	$	165,865.48	$	
SECTION 0003 SIGNALIZATION							
0415 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	235.000 LF	25.60000	6016.00	27.22000	6396.70		
0420 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	2080.000 LF	5.90000	12272.00	3.21000	6676.80		

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	 AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0425 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	8.000 EA	582.00000	4656.00	774.26000	6194.08		
0430 0646 1 12 ALUMINUM SIGNALS POLE, FURNISH & INSTALL PEDESTRIAN DETECTOR POST	4.000 EA	1807.00000	7228.00	1191.63000	4766.52		
0435 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	2.000 AS	851.00000	1702.00	982.34000	1964.68		
0440 0650 1 60 TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	2.000 AS	60.00000	120.00	65.33000	130.66		
0445 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	12.000 AS	523.00000	6276.00	661.75000	7941.00		
0450 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	2.000 AS	1018.00000	2036.00	1161.38000	2322.76		
0455 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	8.000 AS	60.00000	480.00	65.33000	522.64		
0460 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	2.000 EA	159.00000	318.00	179.05000	358.10		
0465 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	22.000 AS	968.00000	21296.00	926.69000	20387.18		
0470 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	10.000 EA	156.00000	1560.00	246.80000	2468.00		
0475 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	10.000 EA	61.00000	610.00	65.33000	653.30		
0480 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY	4.000 AS	2832.00000	11328.00	1456.57000	5826.28		
0485 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	108.00000	216.00	65.33000	130.66		
SECTION 0003 TOTALS		$	76,114.00	$	66,739.36	$	
SECTION 0004 LANDSCAPE / PERIPHERAL							

CALL ORDER: 026 PROPOSAL ID: T6335 LETTING DATE: 05/20/15 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) H & R PAVING, INC. UNIT PRICE	AMOUNT	(8) RANGER CONSTRUCTION INDUSTR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42934315201	LUMP	18500.00000	18500.00	22380.84000	22380.84		
SECTION 0004 TOTALS			$ 18,500.00		$ 22,380.84		$
SECTION 0005 UTILITIES							
0495 0425 5 1 MANHOLE, ADJUST, UTILITIES	22.000 EA	500.00000	11000.00	435.53000	9581.66		
0500 0425 6 VALVE BOXES, ADJUST	41.000 EA	300.00000	12300.00	544.41000	22320.81		
0505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42934315601	LUMP	2755.00000	2755.00	2755.00000	2755.00		
SECTION 0005 TOTALS			$ 26,055.00		$ 34,657.47		$
CONTRACT TOTALS			$ 2,027,373.94		$ 2,511,297.19		$ 0.00

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.