Call Order: 005 Contract ID: T2601 Counties: COLUMBIA, DIST/ST-WIDE, UNION

Letting Date: October 28, 2015 10:30 AM District(s): District 2

Contract Time: 400 WORKING DAYS Min: Max:

Contract Description: CR 241 Project(s): 00B2085B

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F592871935	ANDERSON COLUMBIA CO., INC.	$3,712,278.12	100.00%
2	F592903287	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	$3,958,000.00	106.62%
3	F592407001	COMMERCIAL INDUSTRIAL CORP.	$4,023,309.83	108.38%
4	F263552913	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	$4,275,598.56	115.17%
5	F593476170	HAL JONES CONTRACTOR, INC	$4,285,621.35	115.44%
6	F640333731	L & A CONTRACTING COMPANY	$4,549,989.74	122.57%

Contract ID: T2601 Counties: COLUMBIA, DIST/ST-WIDE, UNION

Letting Date: October 28, 2015 District(s): District 2

Call Order: 005 Project(s): 00B2085B

Contract Time: 400 WORKING DAYS Min: Max:

Contract Description: CR 241

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	(2) Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	(3) Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0110 3	(5233.000)	72,500.00000	72,500.00	80,000.00000	80,000.00	114,791.66000	114,791.66
REMOVAL OF EXISTING STRUCTURE 21166315201	SF						
0010 0400 2 4	458.400	550.00000	252,120.00	680.00000	311,712.00	512.51000	234,934.58
CONC CLASS II, SUPERSTRUCTURE	CY						
0015 0400 2 10	99.200	375.00000	37,200.00	400.00000	39,680.00	418.94000	41,558.85
CONCRETE CLASS II, APPROACH SLABS	CY						
0020 0400 4 5	116.100	865.00000	100,426.50	760.00000	88,236.00	920.66000	106,888.63
CONCRETE CLASS IV, SUBSTRUCTURE	CY						
0025 0400 9	1,672.000	10.50000	17,556.00	7.00000	11,704.00	15.17000	25,364.24
BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	SY						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	 Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0400147	11.400	1,200.00000	13,680.00	1,000.00000	11,400.00	1,075.11000	12,256.25
COMPOSITE NEOPRENE PADS	CF						
0035 0415 1 4	120,249.000	0.85000	102,211.65	0.85000	102,211.65	0.97000	116,641.53
REINFORCING STEEL - SUPERSTRUCTURE	LB						
0040 0415 1 5	16,662.000	0.85000	14,162.70	0.85000	14,162.70	1.37000	22,826.94
REINFORCING STEEL- SUBSTRUCTURE	LB						
0045 0415 1 9	19,722.000	0.85000	16,763.70	0.85000	16,763.70	0.97000	19,130.34
REINFORCING STEEL- APPROACH SLABS	LB						
0050 0450 2 36	1,849.000	195.00000	360,555.00	280.00000	517,720.00	214.40000	396,425.60
PREST BEAMS: FLORIDA-I BEAM 36"	LF						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	 Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0458 1 11	89.000	35.00000	3,115.00	30.00000	2,670.00	54.60000	4,859.40
BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	LF						
0060 0506 3	4.000	7,000.00000	28,000.00	2,900.00000	11,600.00	3,211.98000	12,847.92
BRIDGE DRAINS	EA						
0065 0521 5 1	868.000	75.00000	65,100.00	88.00000	76,384.00	84.30000	73,172.40
CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	LF						
0070 0530 1	31.400	565.00000	17,741.00	470.00000	14,758.00	360.36000	11,315.30
RIPRAP, SAND-CEMENT	CY						
0075 0530 3 3	1,092.700	88.00000	96,157.60	80.00000	87,416.00	84.21000	92,016.27
RIPRAP- RUBBLE, BANK AND SHORE	TN						

Contract ID: T2601 Counties: COLUMBIA, DIST/ST-WIDE, UNION

Letting Date: October 28, 2015 District(s): District 2

Call Order: 005 Project(s): 00B2085B

Contract Time: 400 WORKING DAYS Min: Max:

Contract Description: CR 241

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	(2) Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	(3) Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 0530 74	389.100	95.00000	36,964.50	80.00000	31,128.00	65.77000	25,591.11
BEDDING STONE	TN						
0085 0548 12	14,381.000	25.25000	363,120.25	24.50000	352,334.50	30.67000	441,065.27
RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	SF						
0090 0455 34105	1,669.000						
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- INTERNAL GAUGES, 24" SQ	LF						
AA 1							

Contract ID: T2601 Counties: COLUMBIA, DIST/ST-WIDE, UNION

Letting Date: October 28, 2015 District(s): District 2

Call Order: 005 Project(s): 00B2085B

Contract Time: 400 WORKING DAYS Min: Max:

Contract Description: CR 241

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	(2) Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	(3) Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0095 0455 34205	1,669.000	135.00000	225,315.00	120.00000	200,280.00	136.47000	227,768.43
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- EXTERNAL GAUGES, 24" SQ	LF						
AA 2							
Section Totals:			$1,822,688.90		$1,970,160.55		$1,979,454.72
Life Cycle Costs:							
Section Total with LCC:			$1,822,688.90		$1,970,160.55		$1,979,454.72

Contract ID: T2601 Counties: COLUMBIA, DIST/ST-WIDE, UNION

Letting Date: October 28, 2015 District(s): District 2

Call Order: 005 Project(s): 00B2085B

Contract Time: 400 WORKING DAYS Min: Max:

Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC.		(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0100 0101 1	(1.000)	320,000.00000	320,000.00	320,000.00000	320,000.00	371,695.44000	371,695.44
MOBILIZATION 21166315201	LS						
0105 0102 1	(400.000)	20,000.00000	20,000.00	27,000.00000	27,000.00	50,148.86000	50,148.86
MAINTENANCE OF TRAFFIC 21166315201	DA						
0110 0102 2 1	(1.000)	75,000.00000	75,000.00	9,000.00000	9,000.00	50,000.00000	50,000.00
SPECIAL DETOUR 1 21166315201	LS						
0115 0102 60	46,800.000	0.30000	14,040.00	0.25000	11,700.00	0.61000	28,548.00
WORK ZONE SIGN	ED						
0120 0102 74 1	3,600.000	0.20000	720.00	0.20000	720.00	0.55000	1,980.00
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	 Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0125 0102 74 2	3,200.000	0.30000	960.00	0.30000	960.00	0.79000	2,528.00
CHANNELIZING DEVICE, TYPE III, 6'	ED						
0130 0102 77	3,200.000	0.30000	960.00	0.30000	960.00	0.91000	2,912.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						
0135 0102 99	56.000	15.00000	840.00	20.00000	1,120.00	38.83000	2,174.48
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0140 0104 10 3	4,906.000	2.27000	11,136.62	2.60000	12,755.60	2.02000	9,910.12
SEDIMENT BARRIER	LF						
0145 0104 11	320.000	15.00000	4,800.00	8.50000	2,720.00	9.97000	3,190.40
FLOATING TURBIDITY BARRIER	LF						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	 Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0150 0104 12	667.000	8.25000	5,502.75	10.00000	6,670.00	6.33000	4,222.11
STAKED TURBIDITY BARRIER-NYLON REINFORCED PVC	LF						
0155 0104 15	2.000	5,200.00000	10,400.00	4,500.00000	9,000.00	3,435.98000	6,871.96
SOIL TRACKING PREVENTION DEVICE	EA						
0160 0104 18	6.000	400.00000	2,400.00	110.00000	660.00	67.95000	407.70
INLET PROTECTION SYSTEM	EA						
0165 0110 1 1	(5.400)	35,000.00000	35,000.00	70,000.00000	70,000.00	40,401.57000	40,401.57
CLEARING & GRUBBING 21166315201	AC						
0170 0110 7 1	1.000	225.00000	225.00	200.00000	200.00	182.02000	182.02
MAILBOX, F&I SINGLE	EA						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	(2) Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	(3) Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0175 0120 1	5,317.000	8.35000	44,396.95	5.20000	27,648.40	4.56000	24,245.52
REGULAR EXCAVATION	CY						
0180 0120 4	370.000	10.50000	3,885.00	27.00000	9,990.00	25.58000	9,464.60
SUBSOIL EXCAVATION	CY						
0185 0120 6	12,099.000	19.25000	232,905.75	12.50000	151,237.50	15.00000	181,485.00
EMBANKMENT	CY						
0190 0160 4	11,125.000	2.00000	22,250.00	5.20000	57,850.00	5.81000	64,636.25
TYPE B STABILIZATION	SY						
0195 0162 1 11	1,140.000	5.00000	5,700.00	3.10000	3,534.00	4.82000	5,494.80
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						
0200 0285701	3,334.000	12.00000	40,008.00	8.50000	28,339.00	10.56000	35,207.04
OPTIONAL BASE, BASE GROUP 01	SY						

Contract ID: T2601
Letting Date: October 28, 2015
Call Order: 005
Contract Time: 400 WORKING DAYS
Contract Description: CR 241

Counties: COLUMBIA, DIST/ST-WIDE, UNION
District(s): District 2
Project(s): 00B2085B
Min:
Max:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) ANDERSON COLUMBIA CO., INC. Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	(3) COMMERCIAL INDUSTRIAL CORP. Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0205 0285704	6,923.000	9.50000	65,768.50	10.50000	72,691.50	14.20000	98,306.60
OPTIONAL BASE, BASE GROUP 04	SY						
0210 0286 1	216.000	12.00000	2,592.00	26.00000	5,616.00	42.47000	9,173.52
TURNOUT CONSTRUCTION	SY						
0215 0334 1 12	3,778.100	95.00000	358,919.50	135.00000	510,043.50	115.28000	435,539.37
SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN						
0220 0400 1 2	4.800	1,475.00000	7,080.00	1,250.00000	6,000.00	578.21000	2,775.41
CONCRETE CLASS I, ENDWALLS	CY						
0225 0415 1 1	49.000	12.00000	588.00	10.00000	490.00	1.58000	77.42
REINF STEEL- ROADWAY	LB						
0230 0425 1891	6.000	5,000.00000	30,000.00	6,700.00000	40,200.00	4,096.40000	24,578.40
INLETS, BARRIER WALL, <10'	EA						

Contract ID: T2601 Counties: COLUMBIA, DIST/ST-WIDE, UNION

Letting Date: October 28, 2015 District(s): District 2

Call Order: 005 Project(s): 00B2085B

Contract Time: 400 WORKING DAYS Min: Max:

Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC.		(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0235 0430175124	120.000	55.00000	6,600.00	62.00000	7,440.00	54.72000	6,566.40
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF						
0240 0430175215	30.000	465.00000	13,950.00	62.00000	1,860.00	67.08000	2,012.40
PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	LF						
0245 0430982129	2.000	1,425.00000	2,850.00	1,250.00000	2,500.00	1,425.13000	2,850.26
MITERED END SECTION, OPTIONAL ROUND, 24" CD	EA						
0250 0430982623	4.000	1,300.00000	5,200.00	1,250.00000	5,000.00	1,728.63000	6,914.52
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD	EA						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	 Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0255 0521 8 1	1,232.000	230.00000	283,360.00	240.00000	295,680.00	220.00000	271,040.00
CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	LF						
0260 0521 72 3	700.000	135.00000	94,500.00	170.00000	119,000.00	160.00000	112,000.00
SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	LF						
0265 0524 1 1	326.000	50.00000	16,300.00	63.00000	20,538.00	58.85000	19,185.10
CONCRETE DITCH PAVT, NON REINFORCED, 3"	SY						
0270 0530 3 4	24.300	145.00000	3,523.50	120.00000	2,916.00	108.24000	2,630.23
RIPRAP, RUBBLE, F&I, DITCH LINING	TN						
0275 0544 75 1	4.000	17,250.00000	69,000.00	15,000.00000	60,000.00	16,639.33000	66,557.32
CRASH CUSHION	EA						

Contract ID: T2601 Counties: COLUMBIA, DIST/ST-WIDE, UNION

Letting Date: October 28, 2015 District(s): District 2

Call Order: 005 Project(s): 00B2085B

Contract Time: 400 WORKING DAYS Min: Max:

Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	 Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0280 0570 1 2	21,902.000	1.95000	42,708.90	2.40000	52,564.80	2.49000	54,535.98
PERFORMANCE TURF, SOD	SY						
Section Totals:			$1,854,070.47		$1,954,604.30		$2,010,448.80
Life Cycle Costs:							
Section Total with LCC:			$1,854,070.47		$1,954,604.30		$2,010,448.80

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	(2) Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	(3) Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0285 0700 1 11	12.000	350.00000	4,200.00	320.00000	3,840.00	424.70000	5,096.40
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0290 0700 1 40	1.000	340.00000	340.00	320.00000	320.00	182.02000	182.02
SINGLE POST SIGN, INSTALL	AS						
0295 0700 1 60	16.000	40.00000	640.00	15.00000	240.00	30.34000	485.44
SINGLE POST SIGN, REMOVE	AS						
0300 0700 2 14	2.000	5,250.00000	10,500.00	5,100.00000	10,200.00	1,031.43000	2,062.86
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						
0305 0700 3501	14.000	125.00000	1,750.00	125.00000	1,750.00	424.70000	5,945.80
SIGN PANEL, RELOCATE, UP TO 12 SF	EA						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) ANDERSON COLUMBIA CO., INC. Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	(3) COMMERCIAL INDUSTRIAL CORP. Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0310 0700 3502	2.000	350.00000	700.00	365.00000	730.00	182.02000	364.04
SIGN PANEL, RELOCATE, 12-20 SF	EA						
0315 0710 90	(1.000)	3,000.00000	3,000.00	2,383.95000	2,383.95	6,500.00000	6,500.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21166315201	LS						
0320 0711 11125	90.000	5.00000	450.00	5.00000	450.00	6.50000	585.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						
0325 0711 16101	0.958	4,500.00000	4,311.00	4,300.00000	4,119.40	4,250.00000	4,071.50
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. Unit Price	 Ext Amount	(3) COMMERCIAL INDUSTRIAL CORP. Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0330 0711 16201	1.027	4,500.00000	4,621.50	4,300.00000	4,416.10	4,250.00000	4,364.75
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM						
0335 0711 16231	0.477	1,400.00000	667.80	1,300.00000	620.10	2,500.00000	1,192.50
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	GM						
0340 0713103101	0.140	27,000.00000	3,780.00	26,000.00000	3,640.00	12,000.00000	1,680.00
PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	GM						
0345 0713103231	0.073	7,650.00000	558.45	7,200.00000	525.60	12,000.00000	876.00
PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES	GM						

Contract ID: T2601 Counties: COLUMBIA, DIST/ST-WIDE, UNION

Letting Date: October 28, 2015 District(s): District 2

Call Order: 005 Project(s): 00B2085B

Contract Time: 400 WORKING DAYS Min: Max:

Contract Description: CR 241

Line No / Item ID Item Description		(1) ANDERSON COLUMBIA CO., INC.		(2) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$35,518.75		$33,235.15		$33,406.31
Life Cycle Costs:							
Section Total with LCC:			$35,518.75		$33,235.15		$33,406.31
Contract Item Totals			$3,712,278.12		$3,958,000.00		$4,023,309.83
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$3,712,278.12		$3,958,000.00		4,023,309.83

( ) indicates item is bid as Lump Sum

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0110 3	(5233.000)	175,000.00000	175,000.00	156,990.00000	156,990.00	150,000.00000	150,000.00
REMOVAL OF EXISTING STRUCTURE 21166315201	SF						
0010 0400 2 4	458.400	500.00000	229,200.00	700.00000	320,880.00	906.00000	415,310.40
CONC CLASS II, SUPERSTRUCTURE	CY						
0015 0400 2 10	99.200	500.00000	49,600.00	700.00000	69,440.00	915.00000	90,768.00
CONCRETE CLASS II, APPROACH SLABS	CY						
0020 0400 4 5	116.100	900.00000	104,490.00	700.00000	81,270.00	820.00000	95,202.00
CONCRETE CLASS IV, SUBSTRUCTURE	CY						
0025 0400 9	1,672.000	9.00000	15,048.00	11.50000	19,228.00	9.90000	16,552.80
BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	SY						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0400147	11.400	925.00000	10,545.00	750.00000	8,550.00	990.00000	11,286.00
COMPOSITE NEOPRENE PADS	CF						
0035 0415 1 4	120,249.000	0.65000	78,161.85	1.90000	228,473.10	1.04000	125,058.96
REINFORCING STEEL - SUPERSTRUCTURE	LB						
0040 0415 1 5	16,662.000	0.65000	10,830.30	1.90000	31,657.80	1.12000	18,661.44
REINFORCING STEEL- SUBSTRUCTURE	LB						
0045 0415 1 9	19,722.000	0.65000	12,819.30	1.90000	37,471.80	1.01000	19,919.22
REINFORCING STEEL- APPROACH SLABS	LB						
0050 0450 2 36	1,849.000	175.00000	323,575.00	300.00000	554,700.00	196.00000	362,404.00
PREST BEAMS: FLORIDA-I BEAM 36"	LF						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0458 1 11	89.000	40.00000	3,560.00	100.00000	8,900.00	42.70000	3,800.30
BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	LF						
0060 0506 3	4.000	1,700.00000	6,800.00	500.00000	2,000.00	3,282.00000	13,128.00
BRIDGE DRAINS	EA						
0065 0521 5 1	868.000	100.00000	86,800.00	40.00000	34,720.00	99.60000	86,452.80
CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	LF						
0070 0530 1	31.400	475.00000	14,915.00	80.00000	2,512.00	539.00000	16,924.60
RIPRAP, SAND-CEMENT	CY						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0075 0530 3 3	1,092.700	70.50000	77,035.35	80.00000	87,416.00	76.84000	83,963.07
RIPRAP- RUBBLE, BANK AND SHORE	TN						
0080 0530 74	389.100	94.00000	36,575.40	80.00000	31,128.00	100.19000	38,983.93
BEDDING STONE	TN						
0085 0548 12	14,381.000	31.50000	453,001.50	22.00000	316,382.00	27.45000	394,758.45
RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	SF						
0090 0455 34105	1,669.000						
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- INTERNAL GAUGES, 24" SQ	LF						
AA 1							

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0095 0455 34205	1,669.000	133.09000	222,127.21	200.00000	333,800.00	91.71000	153,063.99
PRESTRESSED CONCRETE PILING, INCLUDES 100% DYNAMIC TESTING- EXTERNAL GAUGES, 24" SQ	LF						
AA 2							
Section Totals:			$1,910,083.91		$2,325,518.70		$2,096,237.96
Life Cycle Costs:							
Section Total with LCC:			$1,910,083.91		$2,325,518.70		$2,096,237.96

Contract ID: T2601
Letting Date: October 28, 2015
Call Order: 005
Contract Time: 400 WORKING DAYS
Contract Description: CR 241

Counties: COLUMBIA, DIST/ST-WIDE, UNION
District(s): District 2
Project(s): 00B2085B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0100 0101 1	(1.000)	400,000.00000	400,000.00	400,000.00000	400,000.00	550,000.00000	550,000.00
MOBILIZATION 21166315201	LS						
0105 0102 1	(400.000)	345,000.00000	345,000.00	16,000.00000	16,000.00	40,000.00000	40,000.00
MAINTENANCE OF TRAFFIC 21166315201	DA						
0110 0102 2 1	(1.000)	60,000.00000	60,000.00	50,000.00000	50,000.00	35,178.70000	35,178.70
SPECIAL DETOUR 1 21166315201	LS						
0115 0102 60	46,800.000	0.24000	11,232.00	0.30000	14,040.00	0.29000	13,572.00
WORK ZONE SIGN	ED						
0120 0102 74 1	3,600.000	0.17000	612.00	0.25000	900.00	0.21000	756.00
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0125 0102 74 2	3,200.000	0.26000	832.00	0.30000	960.00	0.32000	1,024.00
CHANNELIZING DEVICE, TYPE III, 6'	ED						
0130 0102 77	3,200.000	0.26000	832.00	0.30000	960.00	0.32000	1,024.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED						
0135 0102 99	56.000	13.00000	728.00	15.00000	840.00	16.00000	896.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0140 0104 10 3	4,906.000	4.00000	19,624.00	1.00000	4,906.00	1.00000	4,906.00
SEDIMENT BARRIER	LF						
0145 0104 11	320.000	7.00000	2,240.00	10.00000	3,200.00	8.54000	2,732.80
FLOATING TURBIDITY BARRIER	LF						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0150 0104 12	667.000	3.50000	2,334.50	4.00000	2,668.00	4.27000	2,848.09
STAKED TURBIDITY BARRIER-NYLON REINFORCED PVC	LF						
0155 0104 15	2.000	4,500.00000	9,000.00	3,250.00000	6,500.00	4,184.60000	8,369.20
SOIL TRACKING PREVENTION DEVICE	EA						
0160 0104 18	6.000	70.00000	420.00	500.00000	3,000.00	85.40000	512.40
INLET PROTECTION SYSTEM	EA						
0165 0110 1 1	(5.400)	315,000.00000	315,000.00	110,133.00000	110,133.00	134,400.00000	134,400.00
CLEARING & GRUBBING 21166315201	AC						
0170 0110 7 1	1.000	300.00000	300.00	200.00000	200.00	201.30000	201.30
MAILBOX, F&I SINGLE	EA						

Contract ID: T2601
Letting Date: October 28, 2015
Call Order: 005
Contract Time: 400 WORKING DAYS
Contract Description: CR 241

Counties: COLUMBIA, DIST/ST-WIDE, UNION
District(s): District 2
Project(s): 00B2085B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0175 0120 1	5,317.000	7.00000	37,219.00	13.00000	69,121.00	13.42000	71,354.14
REGULAR EXCAVATION	CY						
0180 0120 4	370.000	20.00000	7,400.00	15.00000	5,550.00	15.25000	5,642.50
SUBSOIL EXCAVATION	CY						
0185 0120 6	12,099.000	18.50000	223,831.50	20.00000	241,980.00	21.35000	258,313.65
EMBANKMENT	CY						
0190 0160 4	11,125.000	4.25000	47,281.25	5.00000	55,625.00	5.43000	60,408.75
TYPE B STABILIZATION	SY						
0195 0162 1 11	1,140.000	1.00000	1,140.00	7.00000	7,980.00	7.63000	8,698.20
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						

Contract ID: T2601
Letting Date: October 28, 2015
Call Order: 005
Contract Time: 400 WORKING DAYS
Contract Description: CR 241

Counties: COLUMBIA, DIST/ST-WIDE, UNION
District(s): District 2
Project(s): 00B2085B
Min:
Max:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(4) Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	(5) Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	(6) Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0200 0285701	3,334.000	6.50000	21,671.00	7.00000	23,338.00	7.63000	25,438.42
OPTIONAL BASE, BASE GROUP 01	SY						
0205 0285704	6,923.000	7.50000	51,922.50	8.00000	55,384.00	9.00000	62,307.00
OPTIONAL BASE, BASE GROUP 04	SY						
0210 0286 1	216.000	25.00000	5,400.00	8.00000	1,728.00	9.00000	1,944.00
TURNOUT CONSTRUCTION	SY						
0215 0334 1 12	3,778.100	80.00000	302,248.00	92.00000	347,585.20	111.63000	421,749.30
SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN						
0220 0400 1 2	4.800	820.00000	3,936.00	650.00000	3,120.00	762.50000	3,660.00
CONCRETE CLASS I, ENDWALLS	CY						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HAL JONES CONTRACTOR, INC		(6) L & A CONTRACTING COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0225 0415 1 1	49.000	0.65000	31.85	0.05000	2.45	5.00000	245.00
REINF STEEL- ROADWAY	LB						
0230 0425 1891	6.000	4,500.00000	27,000.00	5,500.00000	33,000.00	6,710.00000	40,260.00
INLETS, BARRIER WALL, <10'	EA						
0235 0430175124	120.000	70.00000	8,400.00	58.00000	6,960.00	68.50000	8,220.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF						
0240 0430175215	30.000	325.00000	9,750.00	50.00000	1,500.00	55.75000	1,672.50
PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD	LF						
0245 0430982129	2.000	1,600.00000	3,200.00	1,400.00000	2,800.00	1,690.00000	3,380.00
MITERED END SECTION, OPTIONAL ROUND, 24" CD	EA						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0250 0430982623	4.000	1,200.00000	4,800.00	1,250.00000	5,000.00	1,500.00000	6,000.00
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD	EA						
0255 0521 8 1	1,232.000	150.00000	184,800.00	215.00000	264,880.00	262.30000	323,153.60
CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	LF						
0260 0521 72 3	700.000	135.00000	94,500.00	90.00000	63,000.00	208.74000	146,118.00
SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	LF						
0265 0524 1 1	326.000	55.00000	17,930.00	35.00000	11,410.00	41.00000	13,366.00
CONCRETE DITCH PAVT, NON REINFORCED, 3"	SY						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(5) HAL JONES CONTRACTOR, INC		(6) L & A CONTRACTING COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0270 0530 3 4	24.300	145.00000	3,523.50	85.00000	2,065.50	237.90000	5,780.97
RIPRAP, RUBBLE, F&I, DITCH LINING	TN						
0275 0544 75 1	4.000	13,750.00000	55,000.00	15,500.00000	62,000.00	24,400.00000	97,600.00
CRASH CUSHION	EA						
0280 0570 1 2	21,902.000	2.50000	54,755.00	2.25000	49,279.50	2.44000	53,440.88
PERFORMANCE TURF, SOD	SY						
Section Totals:			$2,333,894.10		$1,927,615.65		$2,415,173.40
Life Cycle Costs:							
Section Total with LCC:			$2,333,894.10		$1,927,615.65		$2,415,173.40

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0285 0700 1 11	12.000	310.00000	3,720.00	400.00000	4,800.00	378.20000	4,538.40
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0290 0700 1 40	1.000	310.00000	310.00	400.00000	400.00	378.20000	378.20
SINGLE POST SIGN, INSTALL	AS						
0295 0700 1 60	16.000	10.00000	160.00	15.00000	240.00	12.20000	195.20
SINGLE POST SIGN, REMOVE	AS						
0300 0700 2 14	2.000	4,850.00000	9,700.00	5,000.00000	10,000.00	5,917.00000	11,834.00
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						
0305 0700 3501	14.000	120.00000	1,680.00	150.00000	2,100.00	146.40000	2,049.60
SIGN PANEL, RELOCATE, UP TO 12 SF	EA						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0310 0700 3502	2.000	350.00000	700.00	400.00000	800.00	427.00000	854.00
SIGN PANEL, RELOCATE, 12-20 SF	EA						
0315 0710 90	(1.000)	2,380.00000	2,380.00	1.50000	1.50	2,904.00000	2,904.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21166315201	LS						
0320 0711 11125	90.000	4.50000	405.00	5.00000	450.00	5.50000	495.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						
0325 0711 16101	0.958	4,050.00000	3,879.90	4,500.00000	4,311.00	4,941.00000	4,733.48
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM						

Contract ID: T2601
Counties: COLUMBIA, DIST/ST-WIDE, UNION
Letting Date: October 28, 2015
District(s): District 2
Call Order: 005
Project(s): 00B2085B
Contract Time: 400 WORKING DAYS
Min:
Max:
Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0330 0711 16201	1.027	4,050.00000	4,159.35	4,500.00000	4,621.50	4,941.00000	5,074.41
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM						
0335 0711 16231	0.477	1,250.00000	596.25	1,500.00000	715.50	1,525.00000	727.43
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	GM						
0340 0713103101	0.140	24,500.00000	3,430.00	25,000.00000	3,500.00	29,890.00000	4,184.60
PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	GM						
0345 0713103231	0.073	6,850.00000	500.05	7,500.00000	547.50	8,357.00000	610.06
PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES	GM						

Contract ID: T2601 Counties: COLUMBIA, DIST/ST-WIDE, UNION

Letting Date: October 28, 2015 District(s): District 2

Call Order: 005 Project(s): 00B2085B

Contract Time: 400 WORKING DAYS Min: Max:

Contract Description: CR 241

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(5) HAL JONES CONTRACTOR, INC Unit Price	 Ext Amount	(6) L & A CONTRACTING COMPANY Unit Price	 Ext Amount
Section Totals:			$31,620.55		$32,487.00		$38,578.38
Life Cycle Costs:							
Section Total with LCC:			$31,620.55		$32,487.00		$38,578.38
Contract Item Totals			$4,275,598.56		$4,285,621.35		$4,549,989.74
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$4,275,598.56		$4,285,621.35		4,549,989.74

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2015.11.10 15:18:54 -05'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.