Call Order: 014
Contract ID: T5543
Counties: MARION
Letting Date: October 28, 2015 10:30 AM
District(s): District 5
Contract Time: 120 WORKING DAYS
Min:
Max:

Contract Description: SR 40
Project(s): 3501040P

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F274354795	MAER HOMES, LLC	$408,828.00	100.00%
2	F593148142	A.W.A. CONTRACTING CO., INC.	$425,531.62	104.09%
3	F274431832	BLACKTIP SERVICES, INCORPORATED	$557,577.00	136.38%
4	F592992809	PAVE-RITE, INC.	$559,995.00	136.98%

Contract ID: T5543 **Counties:** MARION

Letting Date: October 28, 2015 **District(s):** District 5

Call Order: 014 **Project(s):** 3501040P

Contract Time: 120 WORKING DAYS **Min:** **Max:**

Contract Description: SR 40

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) MAER HOMES, LLC		(2) A.W.A. CONTRACTING CO., INC.		(3) BLACKTIP SERVICES, INCORPORATED	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0999 2	(1.000)	392,103.00000	392,103.00	408,806.62000	408,806.62	540,852.00000	540,852.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43366515201	LS						
0010 0999 25	(1.000)	16,725.00000	16,725.00	16,725.00000	16,725.00	16,725.00000	16,725.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43366515201	LS						
Section Totals:			$408,828.00		$425,531.62		$557,577.00
Life Cycle Costs:							
Section Total with LCC:			$408,828.00		$425,531.62		$557,577.00
Contract Item Totals			**$408,828.00**		**$425,531.62**		**$557,577.00**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**
Contract Grand Totals			**$408,828.00**		**$425,531.62**		**557,577.00**

Contract ID: T5543
Letting Date: October 28, 2015
Call Order: 014
Contract Time: 120 WORKING DAYS
Contract Description: SR 40

Counties: MARION
District(s): District 5
Project(s): 3501040P
Min: **Max:**

( ) indicates item is bid as Lump Sum

Contract ID: T5543 **Counties:** MARION

Letting Date: October 28, 2015 **District(s):** District 5

Call Order: 014 **Project(s):** 3501040P

Contract Time: 120 WORKING DAYS **Min:** **Max:**

Contract Description: SR 40

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PAVE-RITE, INC. Unit Price	(4) PAVE-RITE, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0999 2	(1.000)	543,270.00000	543,270.00				
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43366515201	LS						
0010 0999 25	(1.000)	16,725.00000	16,725.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43366515201	LS						
Section Totals:			$559,995.00				
Life Cycle Costs:							
Section Total with LCC:			$559,995.00				
Contract Item Totals			**$559,995.00**				
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**				
Contract Grand Totals			**$559,995.00**				

Contract ID: T5543 **Counties:** MARION

Letting Date: October 28, 2015 **District(s):** District 5

Call Order: 014 **Project(s):** 3501040P

Contract Time: 120 WORKING DAYS **Min:** **Max:**

Contract Description: SR 40

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2015.11.10 15:28:58 -05'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.