Call Order: 007 Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 10:30 AM District(s): District 2

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR) Project(s): 4881065P

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F263552913	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	$1,867,840.35	100.00%
2	F465639198	WATSON CIVIL CONSTRUCTION, INC.	$1,873,271.96	100.29%
3	F593666875	COXWELL, J.B. CONTRACTING, INC.	$1,992,450.92	106.67%
4	F261293750	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	$2,021,496.24	108.23%
5	F580641369	R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	$2,039,969.69	109.22%
6	F592913720	CALLAWAY CONTRACTING INC.	$2,186,360.87	117.05%

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) COXWELL, J.B. CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0400 4 8	207.000	750.00000	155,250.00	860.00000	178,020.00	785.00000	162,495.00
CONC CLASS IV, BULKHEAD	CY						
0010 0415 1 8	8,875.000	0.75000	6,656.25	1.05000	9,318.75	1.00000	8,875.00
REINFORCING STEEL- BULKHEAD	LB						
0015 0455133 3	11,950.000	40.00000	478,000.00	42.00000	501,900.00	33.50000	400,325.00
SHEET PILING STEEL, F&I PERMANENT	SF						
0020 0530 3 8	2,704.000	35.00000	94,640.00	30.00000	81,120.00	40.00000	108,160.00
RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL	CY						
0025 0530 74	65.000	105.00000	6,825.00	90.00000	5,850.00	103.00000	6,695.00
BEDDING STONE	TN						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID Item Description		(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) COXWELL, J.B. CONTRACTING, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$741,371.25		$776,208.75		$686,550.00
Life Cycle Costs:							
Section Total with LCC:			$741,371.25		$776,208.75		$686,550.00

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) Ext Amount	(2) WATSON CIVIL CONSTRUCTION, INC. Unit Price	(2) Ext Amount	(3) COXWELL, J.B. CONTRACTING, INC. Unit Price	(3) Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0101 1	(1.000)	175,000.00000	175,000.00	182,500.00000	182,500.00	326,500.00000	326,500.00
MOBILIZATION 43316425201	LS						
0035 0102 1	(230.000)	144,000.00000	144,000.00	40,000.00000	40,000.00	131,570.00000	131,570.00
MAINTENANCE OF TRAFFIC 43316425201	DA						
0040 0102 60	7,590.000	0.35000	2,656.50	0.45000	3,415.50	0.26000	1,973.40
WORK ZONE SIGN	ED						
0045 0102 62	460.000	2.00000	920.00	2.50000	1,150.00	1.05000	483.00
BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871	ED						
0050 0102 74 1	8,970.000	0.15000	1,345.50	0.25000	2,242.50	0.15000	1,345.50
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) COXWELL, J.B. CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0102 74 6	2,070.000	0.50000	1,035.00	0.65000	1,345.50	0.40000	828.00
CHANNELIZING DEVICE-PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	ED						
0060 0102 99	474.000	13.25000	6,280.50	15.00000	7,110.00	15.75000	7,465.50
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0065 0104 1	147.000	1.50000	220.50	3.00000	441.00	1.70000	249.90
ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	SY						
0070 0104 10 3	3,691.000	2.15000	7,935.65	2.50000	9,227.50	2.75000	10,150.25
SEDIMENT BARRIER	LF						
0075 0104 11	305.000	10.00000	3,050.00	10.00000	3,050.00	17.00000	5,185.00
FLOATING TURBIDITY BARRIER	LF						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) COXWELL, J.B. CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 0104 12	795.000	3.00000	2,385.00	4.00000	3,180.00	3.75000	2,981.25
STAKED TURBIDITY BARRIER-NYLON REINFORCED PVC	LF						
0085 0104 15	2.000	3,000.00000	6,000.00	3,000.00000	6,000.00	3,950.00000	7,900.00
SOIL TRACKING PREVENTION DEVICE	EA						
0090 0104 18	7.000	225.00000	1,575.00	130.00000	910.00	76.00000	532.00
INLET PROTECTION SYSTEM	EA						
0095 0104 19	147.000	1.00000	147.00	1.75000	257.25	2.35000	345.45
CHEMICAL TREATMENT-POWDERED, FOR EROSION CONTROL	SY						
0100 0107 1	107.650	35.00000	3,767.75	46.00000	4,951.90	45.00000	4,844.25
LITTER REMOVAL	AC						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(2) WATSON CIVIL CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) COXWELL, J.B. CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 0002	Roadway	Cat Alt Set:		Cat Alt Member:		LCC:	
0105 0107 2	90.630	115.00000	10,422.45	77.00000	6,978.51	75.00000	6,797.25
MOWING	AC						
0110 0110 1 1	(4.800)	150,000.00000	150,000.00	29,000.00000	29,000.00	20,360.00000	20,360.00
CLEARING & GRUBBING 43316425201	AC						
0115 0110 4	403.000	4.50000	1,813.50	18.00000	7,254.00	18.00000	7,254.00
REMOVAL OF EXISTING CONCRETE PAVEMENT	SY						
0120 0120 1	3,638.000	5.50000	20,009.00	10.00000	36,380.00	7.10000	25,829.80
REGULAR EXCAVATION	CY						
0125 0120 6	5,220.000	3.50000	18,270.00	2.50000	13,050.00	9.78000	51,051.60
EMBANKMENT	CY						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(2) WATSON CIVIL CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) COXWELL, J.B. CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0130 0145 2	2,367.000	4.10000	9,704.70	3.95000	9,349.65	6.25000	14,793.75
GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	SY						
0135 0160 4	6,561.000	12.00000	78,732.00	18.00000	118,098.00	7.50000	49,207.50
TYPE B STABILIZATION	SY						
0140 0285701	5,680.000	10.00000	56,800.00	17.00000	96,560.00	23.34000	132,571.20
OPTIONAL BASE, BASE GROUP 01	SY						
0145 0286 1	380.000	45.00000	17,100.00	48.00000	18,240.00	25.46000	9,674.80
TURNOUT CONSTRUCTION	SY						
0150 0327 70 6	684.000	7.20000	4,924.80	15.50000	10,602.00	16.00000	10,944.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) Ext Amount	(2) WATSON CIVIL CONSTRUCTION, INC. Unit Price	(2) Ext Amount	(3) COXWELL, J.B. CONTRACTING, INC. Unit Price	(3) Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0155 0334 1 12	552.500	125.50000	69,338.75	125.00000	69,062.50	126.00000	69,615.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN						
0160 0339 1	70.000	425.00000	29,750.00	280.00000	19,600.00	262.50000	18,375.00
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0165 0425 1551	1.000	5,000.00000	5,000.00	5,000.00000	5,000.00	4,816.00000	4,816.00
INLETS, DT BOT, TYPE E, <10'	EA						
0170 0430 94 1	100.000	3.75000	375.00	23.00000	2,300.00	5.25000	525.00
DESILTING PIPE, 0 - 24"	LF						
0175 0430174218	87.000	85.00000	7,395.00	60.00000	5,220.00	66.00000	5,742.00
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	LF						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) COXWELL, J.B. CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0180 0430175124	4.000	550.00000	2,200.00	920.00000	3,680.00	335.00000	1,340.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF						
0185 0430175218	84.000	75.00000	6,300.00	72.00000	6,048.00	65.00000	5,460.00
PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	LF						
0190 0430982625	3.000	1,350.00000	4,050.00	1,500.00000	4,500.00	965.00000	2,895.00
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	EA						
0195 0430984625	2.000	1,350.00000	2,700.00	1,500.00000	3,000.00	965.00000	1,930.00
MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	EA						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	 Ext Amount	(2) WATSON CIVIL CONSTRUCTION, INC. Unit Price	 Ext Amount	(3) COXWELL, J.B. CONTRACTING, INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0200 0515 1 1	785.000	45.00000	35,325.00	64.00000	50,240.00	65.00000	51,025.00
PIPE HANDRAIL - GUIDERAIL, STEEL	LF						
0205 0519 78	6.000	510.00000	3,060.00	250.00000	1,500.00	650.00000	3,900.00
BOLLARDS	EA						
0210 0520 2 4	7,770.000	11.00000	85,470.00	20.00000	155,400.00	22.00000	170,940.00
CONCRETE CURB, TYPE D	LF						
0215 0522 1	121.000	35.00000	4,235.00	48.00000	5,808.00	56.00000	6,776.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0220 0522 2	104.000	42.00000	4,368.00	63.00000	6,552.00	64.00000	6,656.00
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) COXWELL, J.B. CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0225 0536 1 1	100.000	20.00000	2,000.00	37.50000	3,750.00	38.00000	3,800.00
GUARDRAIL -ROADWAY, GENERAL TL-3	LF						
0230 0536 5 1	100.000	10.00000	1,000.00	13.00000	1,300.00	12.60000	1,260.00
RUB RAIL FOR GUARDRAIL, SINGLE SIDED	LF						
0235 0536 6	1,216.000	16.00000	19,456.00	16.00000	19,456.00	16.00000	19,456.00
PIPE RAIL FOR GUARDRAIL	LF						
0240 0536 73	38.000	12.00000	456.00	7.75000	294.50	7.88000	299.44
GUARDRAIL REMOVAL	LF						
0245 0536 85 25	1.000	1,000.00000	1,000.00	910.00000	910.00	940.00000	940.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) COXWELL, J.B. CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0250 0550 10110	236.000	7.50000	1,770.00	6.75000	1,593.00	6.83000	1,611.88
FENCING, TYPE A, 0.0-5.0', STANDARD	LF						
0255 0550 10420	829.000	1.25000	1,036.25	16.00000	13,264.00	16.28000	13,496.12
FENCING, WOOD FENCE, 5.1-6.0'	LF						
0260 0550 60112	2.000	6,500.00000	13,000.00	750.00000	1,500.00	520.00000	1,040.00
FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING	EA						
0265 0550 60412	2.000	650.00000	1,300.00	520.00000	1,040.00	670.00000	1,340.00
FENCE GATE, WOOD, SINGLE, 6.1-12.0' OPENING	EA						
0270 0550 60424	1.000	1,100.00000	1,100.00	1,100.00000	1,100.00	1,110.00000	1,110.00
FENCE GATE, WOOD, DOUBLE, 18.1-20.0 FOOT OPENING	EA						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) COXWELL, J.B. CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0275 0570 1 1	12,406.000	1.50000	18,609.00	1.75000	21,710.50	0.36000	4,466.16
PERFORMANCE TURF	SY						
0280 0570 1 2	2,281.000	5.25000	11,975.25	3.40000	7,755.40	2.63000	5,999.03
PERFORMANCE TURF, SOD	SY						
0285 0751 36 13	2.000	1,200.00000	2,400.00	2,600.00000	5,200.00	1,230.00000	2,460.00
BICYCLE RACK, FURNISH & INSTALL, 7-10 BICYCLES	EA						
0290 0751 38 14	2.000	1,400.00000	2,800.00	2,000.00000	4,000.00	1,265.00000	2,530.00
BENCH, F&I, STEEL	EA						
0295 0999 25	(1.000)	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43316425201	LS						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID Item Description		(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) COXWELL, J.B. CONTRACTING, INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,111,564.10		$1,082,077.21		$1,290,641.03
Life Cycle Costs:							
Section Total with LCC:			$1,111,564.10		$1,082,077.21		$1,290,641.03

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) WATSON CIVIL CONSTRUCTION, INC.		(3) COXWELL, J.B. CONTRACTING, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0300 0700 1 11	16.000	275.00000	4,400.00	280.00000	4,480.00	288.00000	4,608.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0305 0700 1 50	4.000	200.00000	800.00	195.00000	780.00	201.00000	804.00
SINGLE POST SIGN, RELOCATE	AS						
0310 0700 1 60	10.000	10.00000	100.00	10.00000	100.00	10.50000	105.00
SINGLE POST SIGN, REMOVE	AS						
0315 0700 3601	3.000	10.00000	30.00	5.00000	15.00	5.25000	15.75
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
0320 0710 90	(1.000)	500.00000	500.00	550.00000	550.00	525.00000	525.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43316425201	LS						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) Ext Amount	(2) WATSON CIVIL CONSTRUCTION, INC. Unit Price	(2) Ext Amount	(3) COXWELL, J.B. CONTRACTING, INC. Unit Price	(3) Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0325 0711 11125	14.000	40.00000	560.00	39.00000	546.00	36.75000	514.50
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						
0330 0711 16101	0.040	22,000.00000	880.00	22,000.00000	880.00	21,000.00000	840.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM						
0335 0711 16201	0.012	22,000.00000	264.00	22,000.00000	264.00	21,000.00000	252.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM						
Section Totals:			$7,534.00		$7,615.00		$7,664.25
Life Cycle Costs:							
Section Total with LCC:			$7,534.00		$7,615.00		$7,664.25

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC Unit Price	(1) Ext Amount	(2) WATSON CIVIL CONSTRUCTION, INC. Unit Price	(2) Ext Amount	(3) COXWELL, J.B. CONTRACTING, INC. Unit Price	(3) Ext Amount
SECTION: 0004 Landscape / Peripheral		Cat Alt Set:		Cat Alt Member:		LCC:	
0340 0580 7103	702.000	10.50000	7,371.00	10.50000	7,371.00	10.82000	7,595.64
LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, MUHLY GRASS MUHLENBERGIA CAPILLARIS, 3 GALLON CONTAINER 43316425201	EA						
Section Totals:			$7,371.00		$7,371.00		$7,595.64
Life Cycle Costs:							
Section Total with LCC:			$7,371.00		$7,371.00		$7,595.64
Contract Item Totals			$1,867,840.35		$1,873,271.96		$1,992,450.92
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$1,867,840.35		$1,873,271.96		1,992,450.92

( ) indicates item is bid as Lump Sum

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(6) CALLAWAY CONTRACTING INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0400 4 8	207.000	750.00000	155,250.00	679.55000	140,666.85	720.22000	149,085.54
CONC CLASS IV, BULKHEAD	CY						
0010 0415 1 8	8,875.000	2.10000	18,637.50	2.72000	24,140.00	2.57000	22,808.75
REINFORCING STEEL- BULKHEAD	LB						
0015 0455133 3	11,950.000	49.00000	585,550.00	48.93000	584,713.50	49.87000	595,946.50
SHEET PILING STEEL, F&I PERMANENT	SF						
0020 0530 3 8	2,704.000	48.00000	129,792.00	65.24000	176,408.96	20.11000	54,377.44
RIPRAP- RUBBLE, REMOVE EXISTING AND REINSTALL	CY						
0025 0530 74	65.000	120.00000	7,800.00	115.52000	7,508.80	286.53000	18,624.45
BEDDING STONE	TN						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID Item Description		(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(6) CALLAWAY CONTRACTING INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$897,029.50		$933,438.11		$840,842.68
Life Cycle Costs:							
Section Total with LCC:			$897,029.50		$933,438.11		$840,842.68

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(6) CALLAWAY CONTRACTING INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0101 1	(1.000)	190,000.00000	190,000.00	278,237.52000	278,237.52	268,983.00000	268,983.00
MOBILIZATION 43316425201	LS						
0035 0102 1	(230.000)	20,000.00000	20,000.00	33,131.22000	33,131.22	49,443.96000	49,443.96
MAINTENANCE OF TRAFFIC 43316425201	DA						
0040 0102 60	7,590.000	0.41000	3,111.90	0.56000	4,250.40	0.58000	4,402.20
WORK ZONE SIGN	ED						
0045 0102 62	460.000	1.64000	754.40	1.67000	768.20	1.74000	800.40
BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871	ED						
0050 0102 74 1	8,970.000	0.23000	2,063.10	0.31000	2,780.70	0.32000	2,870.40
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. Unit Price	(4) Ext Amount	(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR Unit Price	(5) Ext Amount	(6) CALLAWAY CONTRACTING INC. Unit Price	(6) Ext Amount
SECTION: 0002 Roadway			Cat Alt Set:		Cat Alt Member:		LCC:	
0055	0102 74 6	2,070.000	0.62000	1,283.40	1.57000	3,249.90	1.63000	3,374.10
CHANNELIZING DEVICE-PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)		ED						
0060	0102 99	474.000	25.00000	11,850.00	22.27000	10,555.98	23.17000	10,982.58
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY		ED						
0065	0104 1	147.000	6.72000	987.84	4.65000	683.55	52.44000	7,708.68
ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS		SY						
0070	0104 10 3	3,691.000	4.50000	16,609.50	2.13000	7,861.83	1.39000	5,130.49
SEDIMENT BARRIER		LF						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. Unit Price	(4) Ext Amount	(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR Unit Price	(5) Ext Amount	(6) CALLAWAY CONTRACTING INC. Unit Price	(6) Ext Amount
SECTION: 0002 Roadway			Cat Alt Set:		Cat Alt Member:		LCC:	
0075	0104 11	305.000	10.95000	3,339.75	12.61000	3,846.05	9.83000	2,998.15
FLOATING TURBIDITY BARRIER		LF						
0080	0104 12	795.000	11.00000	8,745.00	2.65000	2,106.75	5.37000	4,269.15
STAKED TURBIDITY BARRIER-NYLON REINFORCED PVC		LF						
0085	0104 15	2.000	4,500.00000	9,000.00	3,569.53000	7,139.06	2,306.95000	4,613.90
SOIL TRACKING PREVENTION DEVICE		EA						
0090	0104 18	7.000	200.00000	1,400.00	142.30000	996.10	375.53000	2,628.71
INLET PROTECTION SYSTEM		EA						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(6) CALLAWAY CONTRACTING INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0095 0104 19	147.000	7.00000	1,029.00	1.92000	282.24	58.16000	8,549.52
CHEMICAL TREATMENT-POWDERED, FOR EROSION CONTROL	SY						
0100 0107 1	107.650	45.00000	4,844.25	56.53000	6,085.45	81.83000	8,809.00
LITTER REMOVAL	AC						
0105 0107 2	90.630	75.00000	6,797.25	94.22000	8,539.16	139.13000	12,609.35
MOWING	AC						
0110 0110 1 1	(4.800)	30,000.00000	30,000.00	17,946.70000	17,946.70	66,034.38000	66,034.38
CLEARING & GRUBBING 43316425201	AC						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. Unit Price	(4) Ext Amount	(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR Unit Price	(5) Ext Amount	(6) CALLAWAY CONTRACTING INC. Unit Price	(6) Ext Amount
SECTION: 0002 Roadway			Cat Alt Set:		Cat Alt Member:		LCC:	
0115	0110 4	403.000	13.00000	5,239.00	8.49000	3,421.47	19.57000	7,886.71
REMOVAL OF EXISTING CONCRETE PAVEMENT		SY						
0120	0120 1	3,638.000	17.00000	61,846.00	6.09000	22,155.42	6.66000	24,229.08
REGULAR EXCAVATION		CY						
0125	0120 6	5,220.000	21.00000	109,620.00	9.64000	50,320.80	6.47000	33,773.40
EMBANKMENT		CY						
0130	0145 2	2,367.000	12.00000	28,404.00	5.03000	11,906.01	29.81000	70,560.27
GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL		SY						
0135	0160 4	6,561.000	12.00000	78,732.00	9.57000	62,788.77	8.70000	57,080.70
TYPE B STABILIZATION		SY						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(6) CALLAWAY CONTRACTING INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0140 0285701	5,680.000	13.00000	73,840.00	9.56000	54,300.80	10.67000	60,605.60
OPTIONAL BASE, BASE GROUP 01	SY						
0145 0286 1	380.000	65.00000	24,700.00	38.20000	14,516.00	57.18000	21,728.40
TURNOUT CONSTRUCTION	SY						
0150 0327 70 6	684.000	6.50000	4,446.00	8.12000	5,554.08	27.37000	18,721.08
MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY						
0155 0334 1 12	552.500	95.00000	52,487.50	118.73000	65,598.33	171.14000	94,554.85
SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN						
0160 0339 1	70.000	210.00000	14,700.00	331.96000	23,237.20	345.81000	24,206.70
MISCELLANEOUS ASPHALT PAVEMENT	TN						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(6) CALLAWAY CONTRACTING INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0165 0425 1551	1.000	5,000.00000	5,000.00	3,946.11000	3,946.11	2,473.25000	2,473.25
INLETS, DT BOT, TYPE E, <10'	EA						
0170 0430 94 1	100.000	6.00000	600.00	27.67000	2,767.00	30.37000	3,037.00
DESILTING PIPE, 0 - 24"	LF						
0175 0430174218	87.000	70.00000	6,090.00	90.06000	7,835.22	66.73000	5,805.51
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	LF						
0180 0430175124	4.000	760.00000	3,040.00	278.23000	1,112.92	227.66000	910.64
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. Unit Price	Ext Amount	(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR Unit Price	Ext Amount	(6) CALLAWAY CONTRACTING INC. Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0185 0430175218	84.000	82.00000	6,888.00	92.53000	7,772.52	69.12000	5,806.08
PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	LF						
0190 0430982625	3.000	1,500.00000	4,500.00	2,004.26000	6,012.78	1,784.48000	5,353.44
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	EA						
0195 0430984625	2.000	1,500.00000	3,000.00	2,004.26000	4,008.52	2,040.59000	4,081.18
MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	EA						
0200 0515 1 1	785.000	62.25000	48,866.25	68.74000	53,960.90	80.12000	62,894.20
PIPE HANDRAIL - GUIDERAIL, STEEL	LF						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(6) CALLAWAY CONTRACTING INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0205 0519 78	6.000	850.00000	5,100.00	1,884.37000	11,306.22	1,474.58000	8,847.48
BOLLARDS	EA						
0210 0520 2 4	7,770.000	15.00000	116,550.00	19.09000	148,329.30	19.31000	150,038.70
CONCRETE CURB, TYPE D	LF						
0215 0522 1	121.000	38.00000	4,598.00	38.57000	4,666.97	49.68000	6,011.28
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0220 0522 2	104.000	42.00000	4,368.00	46.79000	4,866.16	59.76000	6,215.04
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						
0225 0536 1 1	100.000	36.25000	3,625.00	45.54000	4,554.00	46.65000	4,665.00
GUARDRAIL -ROADWAY, GENERAL TL-3	LF						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(6) CALLAWAY CONTRACTING INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0230 0536 5 1	100.000	12.00000	1,200.00	15.07000	1,507.00	15.44000	1,544.00
RUB RAIL FOR GUARDRAIL, SINGLE SIDED	LF						
0235 0536 6	1,216.000	15.25000	18,544.00	19.16000	23,298.56	19.63000	23,870.08
PIPE RAIL FOR GUARDRAIL	LF						
0240 0536 73	38.000	7.50000	285.00	9.42000	357.96	9.65000	366.70
GUARDRAIL REMOVAL	LF						
0245 0536 85 25	1.000	895.00000	895.00	1,124.34000	1,124.34	1,151.87000	1,151.87
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA						
0250 0550 10110	236.000	6.50000	1,534.00	8.17000	1,928.12	38.61000	9,111.96
FENCING, TYPE A, 0.0-5.0', STANDARD	LF						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. Unit Price	Ext Amount	(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR Unit Price	Ext Amount	(6) CALLAWAY CONTRACTING INC. Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0255 0550 10420	829.000	15.50000	12,849.50	19.47000	16,140.63	51.48000	42,676.92
FENCING, WOOD FENCE, 5.1-6.0'	LF						
0260 0550 60112	2.000	496.00000	992.00	623.10000	1,246.20	1,287.00000	2,574.00
FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING	EA						
0265 0550 60412	2.000	636.00000	1,272.00	736.16000	1,472.32	2,574.00000	5,148.00
FENCE GATE, WOOD, SINGLE, 6.1-12.0' OPENING	EA						
0270 0550 60424	1.000	1,060.00000	1,060.00	1,451.59000	1,451.59	3,861.00000	3,861.00
FENCE GATE, WOOD, DOUBLE, 18.1-20.0 FOOT OPENING	EA						
0275 0570 1 1	12,406.000	2.00000	24,812.00	1.02000	12,654.12	2.04000	25,308.24
PERFORMANCE TURF	SY						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. Unit Price	(4) Ext Amount	(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR Unit Price	(5) Ext Amount	(6) CALLAWAY CONTRACTING INC. Unit Price	(6) Ext Amount
SECTION: 0002 Roadway			Cat Alt Set:		Cat Alt Member:		LCC:	
0280	0570 1 2	2,281.000	6.50000	14,826.50	3.74000	8,530.94	4.96000	11,313.76
PERFORMANCE TURF, SOD		SY						
0285	0751 36 13	2.000	1,200.00000	2,400.00	1,424.29000	2,848.58	1,268.98000	2,537.96
BICYCLE RACK, FURNISH & INSTALL, 7-10 BICYCLES		EA						
0290	0751 38 14	2.000	1,550.00000	3,100.00	1,163.98000	2,327.96	1,819.82000	3,639.64
BENCH, F&I, STEEL		EA						
0295	0999 25	(1.000)	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43316425201		LS						
Section Totals:				$1,111,825.14		$1,088,286.63		$1,326,797.69
Life Cycle Costs:								
Section Total with LCC:				$1,111,825.14		$1,088,286.63		$1,326,797.69

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(6) CALLAWAY CONTRACTING INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0300 0700 1 11	16.000	183.00000	2,928.00	345.47000	5,527.52	353.93000	5,662.88
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0305 0700 1 50	4.000	167.00000	668.00	241.20000	964.80	247.10000	988.40
SINGLE POST SIGN, RELOCATE	AS						
0310 0700 1 60	10.000	7.00000	70.00	12.56000	125.60	12.87000	128.70
SINGLE POST SIGN, REMOVE	AS						
0315 0700 3601	3.000	25.00000	75.00	6.28000	18.84	6.44000	19.32
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
0320 0710 90	(1.000)	500.00000	500.00	618.70000	618.70	643.50000	643.50
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43316425201	LS						

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. Unit Price	(4) Ext Amount	(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR Unit Price	(5) Ext Amount	(6) CALLAWAY CONTRACTING INC. Unit Price	(6) Ext Amount
SECTION: 0003 Signing			Cat Alt Set:		Cat Alt Member:		LCC:	
0325 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	0711 11125	14.000 LF	60.00000	840.00	43.31000	606.34	45.05000	630.70
0330 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0711 16101	0.040 GM	6,600.00000	264.00	24,748.00000	989.92	25,740.00000	1,029.60
0335 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	0711 16201	0.012 GM	5,500.00000	66.00	25,779.17000	309.35	25,740.00000	308.88

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID Item Description		(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR		(6) CALLAWAY CONTRACTING INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$5,411.00		$9,161.07		$9,411.98
Life Cycle Costs:							
Section Total with LCC:			$5,411.00		$9,161.07		$9,411.98

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(4) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC. Unit Price	(4) Ext Amount	(5) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR Unit Price	(5) Ext Amount	(6) CALLAWAY CONTRACTING INC. Unit Price	(6) Ext Amount
SECTION: 0004	Landscape / Peripheral		Cat Alt Set:		Cat Alt Member:		LCC:	
0340	0580 7103	702.000	10.30000	7,230.60	12.94000	9,083.88	13.26000	9,308.52
LANDSCAPE- SMALL SHRUB/ORNAMENTAL GRASS, MUHLY GRASS MUHLENBERGIA CAPILLARIS, 3 GALLON CONTAINER 43316425201		EA						
Section Totals:				$7,230.60		$9,083.88		$9,308.52
Life Cycle Costs:								
Section Total with LCC:				$7,230.60		$9,083.88		$9,308.52
Contract Item Totals				$2,021,496.24		$2,039,969.69		$2,186,360.87
Contract Time Totals								
Contract Life Cycle Costs Totals				$0.00		$0.00		$0.00
Contract Grand Totals				$2,021,496.24		$2,039,969.69		2,186,360.87

Contract ID: T2615 Counties: DUVAL

Letting Date: April 27, 2016 District(s): District 2

Call Order: 007 Project(s): 4881065P

Contract Time: 230 WORKING DAYS Min: Max:

Contract Description: SR A1A (HECKSCHER DR)

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.05.10 15:34:48 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.