Call Order: 008 Contract ID: T2619 Counties: COLUMBIA

Letting Date: April 27, 2016 10:30 AM District(s): District 2

Contract Time: 150 WORKING DAYS Min: Max:

Contract Description: SR 47 Project(s): 2711054P

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F592871935	ANDERSON COLUMBIA CO., INC.	$985,252.68	100.00%

Contract ID: T2619 Counties: COLUMBIA

Letting Date: April 27, 2016 District(s): District 2

Call Order: 008 Project(s): 2711054P

Contract Time: 150 WORKING DAYS Min: Max:

Contract Description: SR 47

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	159,214.74000	159,214.74				
MOBILIZATION 43265715201	LS						
0010 0102 1	(150.000)	72,716.95000	72,716.95				
MAINTENANCE OF TRAFFIC 43265715201	DA						
0015 0102 60	2,700.000	0.42000	1,134.00				
WORK ZONE SIGN	ED						
0020 0102 71 13	324.000	45.25000	14,661.00				
BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	LF						
0025 0102 71 23	96.000	21.19000	2,034.24				
BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	LF						

Contract ID: T2619
Letting Date: April 27, 2016
Call Order: 008
Contract Time: 150 WORKING DAYS
Contract Description: SR 47

Counties: COLUMBIA
District(s): District 2
Project(s): 2711054P
Min:
Max:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) ANDERSON COLUMBIA CO., INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0102 74 1	3,600.000	0.28000	1,008.00				
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0035 0102 76	300.000	13.86000	4,158.00				
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0040 0102 78	550.000	4.30000	2,365.00				
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0045 0102 99	300.000	20.80000	6,240.00				
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0050 0102104	150.000	13.86000	2,079.00				
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						

Contract ID: T2619 Counties: COLUMBIA

Letting Date: April 27, 2016 District(s): District 2

Call Order: 008 Project(s): 2711054P

Contract Time: 150 WORKING DAYS Min: Max:

Contract Description: SR 47

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0102107 1	150.000	13.86000	2,079.00				
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						
0060 0102909	150.000	203.32000	30,498.00				
TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	DA						
0065 0104 1	1,540.000	4.16000	6,406.40				
ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	SY						
0070 0104 10 3	310.000	13.86000	4,296.60				
SEDIMENT BARRIER	LF						
0075 0104 18	15.000	152.49000	2,287.35				
INLET PROTECTION SYSTEM	EA						

Contract ID: T2619 Counties: COLUMBIA

Letting Date: April 27, 2016 District(s): District 2

Call Order: 008 Project(s): 2711054P

Contract Time: 150 WORKING DAYS Min: Max:

Contract Description: SR 47

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 0107 1	27.430	83.18000	2,281.63				
LITTER REMOVAL	AC						
0085 0107 2	21.470	138.63000	2,976.39				
MOWING	AC						
0090 0108 1	(1.000)	10,397.17000	10,397.17				
MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 43265715201	LS						
0095 0108 2	(1.000)	10,397.17000	10,397.17				
MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 43265715201	LS						

Contract ID: T2619
Counties: COLUMBIA
Letting Date: April 27, 2016
District(s): District 2
Call Order: 008
Project(s): 2711054P
Contract Time: 150 WORKING DAYS
Min:
Max:
Contract Description: SR 47

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0100 0110 1 1	(1.760)	12,737.45000	12,737.45				
CLEARING & GRUBBING 43265715201	AC						
0105 0110 4	269.000	21.36000	5,745.84				
REMOVAL OF EXISTING CONCRETE PAVEMENT	SY						
0110 0110 7 1	2.000	138.63000	277.26				
MAILBOX, F&I SINGLE	EA						
0115 0120 1	808.400	31.54000	25,496.94				
REGULAR EXCAVATION	CY						
0120 0120 6	462.700	19.35000	8,953.25				
EMBANKMENT	CY						
0125 0121 70	170.000	124.76000	21,209.20				
FLOWABLE FILL	CY						

Contract ID: T2619
Counties: COLUMBIA
Letting Date: April 27, 2016
District(s): District 2
Call Order: 008
Project(s): 2711054P
Contract Time: 150 WORKING DAYS
Min:
Max:
Contract Description: SR 47

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0130 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5,575.000 SY	1.18000	6,578.50				
0135 0285701 OPTIONAL BASE, BASE GROUP 01	1,174.000 SY	32.59000	38,260.66				
0140 0285709 OPTIONAL BASE, BASE GROUP 09	1,705.000 SY	35.41000	60,374.05				
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	11,227.000 SY	2.56000	28,741.12				
0150 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	447.300 TN	121.51000	54,351.42				

Contract ID: T2619
Counties: COLUMBIA
Letting Date: April 27, 2016
District(s): District 2
Call Order: 008
Project(s): 2711054P
Contract Time: 150 WORKING DAYS
Min:
Max:
Contract Description: SR 47

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0155 0337 7 45	1,157.300	107.15000	124,004.70				
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22, PMA	TN						
0160 0425 1511	4.000	5,992.53000	23,970.12				
INLETS, DT BOT, TYPE B, <10'	EA						
0165 0430174118	44.000	102.91000	4,528.04				
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	LF						
0170 0430174124	100.000	105.13000	10,513.00				
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	LF						
0175 0430175124	512.000	86.83000	44,456.96				
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF						

Contract ID: T2619
Counties: COLUMBIA
Letting Date: April 27, 2016
District(s): District 2
Call Order: 008
Project(s): 2711054P
Contract Time: 150 WORKING DAYS
Min:
Max:
Contract Description: SR 47

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0180 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1,140.76000	2,281.52				
0185 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1,146.62000	2,293.24				
0190 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1,151.25000	2,302.50				
0195 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	226.000 SY	83.18000	18,798.68				
0200 0570 1 2 PERFORMANCE TURF, SOD	5,575.000 SY	2.43000	13,547.25				

Contract ID: T2619
Letting Date: April 27, 2016
Call Order: 008
Contract Time: 150 WORKING DAYS
Contract Description: SR 47

Counties: COLUMBIA
District(s): District 2
Project(s): 2711054P
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0205 0710 11101	2.526	1,732.85000	4,377.18				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						
0210 0710 11102	0.408	5,545.15000	2,262.42				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0215 0710 11123	1,350.000	1.80000	2,430.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
0220 0710 11124	862.000	2.29000	1,973.98				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						

Contract ID: T2619 Counties: COLUMBIA

Letting Date: April 27, 2016 District(s): District 2

Call Order: 008 Project(s): 2711054P

Contract Time: 150 WORKING DAYS Min: Max:

Contract Description: SR 47

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0225 0710 11125	170.000	2.70000	459.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						
0230 0710 11131	0.060	2,079.43000	124.77				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	GM						
0235 0710 11133	0.070	2,079.43000	145.56				
PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	GM						

Contract ID: T2619 Counties: COLUMBIA

Letting Date: April 27, 2016 District(s): District 2

Call Order: 008 Project(s): 2711054P

Contract Time: 150 WORKING DAYS Min: Max:

Contract Description: SR 47

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0240 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	0.322 GM	2,079.43000	669.58				
0245 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	28.000 EA	69.32000	1,940.96				
0250 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	58.000 EA	41.59000	2,412.22				
0255 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.024 GM	1,732.85000	3,507.29				

Contract ID: T2619 Counties: COLUMBIA

Letting Date: April 27, 2016 District(s): District 2

Call Order: 008 Project(s): 2711054P

Contract Time: 150 WORKING DAYS Min: Max:

Contract Description: SR 47

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) ANDERSON COLUMBIA CO., INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0260 0710 11224	484.000	2.29000	1,108.36				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						
0265 0710 11231	0.790	2,079.43000	1,642.75				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	GM						
0270 0999 25	(1.000)	39,195.62000	39,195.62				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43265715201	LS						

Section Totals: $908,902.03

Life Cycle Costs:

Section Total with LCC: $908,902.03

Contract ID: T2619 Counties: COLUMBIA

Letting Date: April 27, 2016 District(s): District 2

Call Order: 008 Project(s): 2711054P

Contract Time: 150 WORKING DAYS Min: Max:

Contract Description: SR 47

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) ANDERSON COLUMBIA CO., INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0275 0700 1 11	12.000	431.01000	5,172.12				
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0280 0700 1 12	3.000	826.60000	2,479.80				
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0285 0700 1 60	13.000	39.11000	508.43				
SINGLE POST SIGN, REMOVE	AS						
0290 0705 11 1	2.000	97.04000	194.08				
DELINEATOR, FLEXIBLE TUBULAR	EA						
0295 0710 90	(1.000)	23,566.91000	23,566.91				
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43265715201	LS						

Contract ID: T2619
Letting Date: April 27, 2016
Call Order: 008
Contract Time: 150 WORKING DAYS
Contract Description: SR 47

Counties: COLUMBIA
District(s): District 2
Project(s): 2711054P
Min:
Max:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) ANDERSON COLUMBIA CO., INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0300 0711 11123	675.000	3.88000	2,619.00				
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF						
0305 0711 11124	431.000	5.55000	2,392.05				
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF						
0310 0711 11125	85.000	9.70000	824.50				
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						
0315 0711 11141	0.161	6,099.67000	982.05				
THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	GM						

Contract ID: T2619
Letting Date: April 27, 2016
Call Order: 008
Contract Time: 150 WORKING DAYS
Contract Description: SR 47

Counties: COLUMBIA
District(s): District 2
Project(s): 2711054P
Min:
Max:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) ANDERSON COLUMBIA CO., INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0320 0711 11160	3.000	304.98000	914.94				
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0325 0711 11170	18.000	110.90000	1,996.20				
THERMOPLASTIC, STANDARD, WHITE, ARROW	EA						
0330 0711 11224	242.000	5.55000	1,343.10				
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						
0335 0711 14160	11.000	291.12000	3,202.32				
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA						
0340 0711 14170	11.000	138.63000	1,524.93				
THERMOPLASTIC, PREFORMED, WHITE, ARROWS	EA						

Contract ID: T2619 Counties: COLUMBIA

Letting Date: April 27, 2016 District(s): District 2

Call Order: 008 Project(s): 2711054P

Contract Time: 150 WORKING DAYS Min: Max:

Contract Description: SR 47

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0345 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.263 GM	7,278.02000	9,192.14				
0350 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.204 GM	13,169.74000	2,686.63				
0355 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.030 GM	3,119.16000	93.57				
0360 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	0.035 GM	6,584.87000	230.47				

Contract ID: T2619 Counties: COLUMBIA

Letting Date: April 27, 2016 District(s): District 2

Call Order: 008 Project(s): 2711054P

Contract Time: 150 WORKING DAYS Min: Max:

Contract Description: SR 47

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) ANDERSON COLUMBIA CO., INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0365 0711 16201	1.012	7,070.07000	7,154.91				
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM						
0370 0711 16231	0.395	3,119.16000	1,232.07				
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	GM						
Section Totals:			$68,310.22				
Life Cycle Costs:							
Section Total with LCC:			$68,310.22				

Contract ID: T2619
Counties: COLUMBIA
Letting Date: April 27, 2016
District(s): District 2
Call Order: 008
Project(s): 2711054P
Contract Time: 150 WORKING DAYS
Min:
Max:
Contract Description: SR 47

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ANDERSON COLUMBIA CO., INC. Unit Price	(1) ANDERSON COLUMBIA CO., INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
0375 0660 2106	2.000	1,386.28000	2,772.56				
LOOP ASSEMBLY, F&I, TYPE F	AS						
0380 0700 3202	4.000	1,109.03000	4,436.12				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA						
0385 0700 3601	3.000	277.25000	831.75				
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
Section Totals:			$8,040.43				
Life Cycle Costs:							
Section Total with LCC:			$8,040.43				
Contract Item Totals			$985,252.68				
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00				

Contract ID: T2619 Counties: COLUMBIA

Letting Date: April 27, 2016 District(s): District 2

Call Order: 008 Project(s): 2711054P

Contract Time: 150 WORKING DAYS Min: Max:

Contract Description: SR 47

Contract Grand Totals	$985,252.68		

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.05.10 15:35:22 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.