Call Order: 011 Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 10:30 AM District(s): District 3

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10) Project(s): 0103203I

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F591683951	ROBERTS, C.W., CONTRACTING, INC.	$5,112,998.18	100.00%
2	F592871935	ANDERSON COLUMBIA CO., INC.	$5,691,316.89	111.31%
3	F591576957	PEAVY & SON CONSTRUCTION CO., INC.	$5,744,219.00	112.35%

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	168,885.49000	168,885.49	300,000.00000	300,000.00	230,000.75000	230,000.75
MOBILIZATION 43273915201	LS						
0010 0102 1	(180.000)	132,619.73000	132,619.73	225,494.58000	225,494.58	215,000.00000	215,000.00
MAINTENANCE OF TRAFFIC 43273915201	DA						
0015 0102 60	2,880.000	0.48000	1,382.40	0.37000	1,065.60	0.40000	1,152.00
WORK ZONE SIGN	ED						
0020 0102 74 1	55,152.000	0.01000	551.52	0.16000	8,824.32	0.20000	11,030.40
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0025 0102 76	360.000	5.60000	2,016.00	5.30000	1,908.00	5.50000	1,980.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0102 78	3,964.000	3.36000	13,319.04	4.08000	16,173.12	3.25000	12,883.00
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0035 0102 99	360.000	15.13000	5,446.80	15.89000	5,720.40	16.50000	5,940.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0040 0102150 1	720.000	5.60000	4,032.00	5.30000	3,816.00	5.50000	3,960.00
PORTABLE REGULATORY, SIGN	ED						
0045 0102150 2	720.000	6.73000	4,845.60	5.30000	3,816.00	5.50000	3,960.00
RADAR SPEED DISPLAY UNIT	ED						
0050 0104 10 3	172.000	5.38000	925.36	1.39000	239.08	1.50000	258.00
SEDIMENT BARRIER	LF						
0055 0104 18	26.000	186.29000	4,843.54	276.75000	7,195.50	100.00000	2,600.00
INLET PROTECTION SYSTEM	EA						

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0060 0107 1	1,451.830	33.63000	48,825.04	15.89000	23,069.58	40.00000	58,073.20
LITTER REMOVAL	AC						
0065 0107 2	808.200	50.44000	40,765.61	42.38000	34,251.52	40.00000	32,328.00
MOWING	AC						
0070 0110 1 1	(14.700)	46,237.81000	46,237.81	17,564.86000	17,564.86	50,000.00000	50,000.00
CLEARING & GRUBBING 43273915201	AC						
0075 0120 2 2	5,954.000	17.55000	104,492.70	21.69000	129,142.26	15.00000	89,310.00
BORROW EXCAVATION, TRUCK MEASURE	CY						
0080 0120 71	(1.000)	1,090.38000	1,090.38	23,298.58000	23,298.58	50,000.00000	50,000.00
REGULAR EXCAVATION (3-R PROJECTS ONLY) 43273915201	LS						

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0085 0160 4	376.000	7.99000	3,004.24	11.71000	4,402.96	10.00000	3,760.00
TYPE B STABILIZATION	SY						
0090 0285704	504.000	14.79000	7,454.16	11.94000	6,017.76	10.00000	5,040.00
OPTIONAL BASE, BASE GROUP 04	SY						
0095 0327 70 5	16,376.000	1.76000	28,821.76	2.50000	40,940.00	2.00000	32,752.00
MILLING EXIST ASPH PAVT, 2" AVG DEPTH	SY						
0100 0327 70 6	54,647.000	1.46000	79,784.62	2.07000	113,119.29	1.50000	81,970.50
MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY						
0105 0327 70 8	12,974.000	2.12000	27,504.88	3.67000	47,614.58	2.50000	32,435.00
MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	SY						

Contract ID: T3553
Letting Date: April 27, 2016
Call Order: 011
Contract Time: 180 WORKING DAYS
Contract Description: SR 8 (I-10)

Counties: JEFFERSON
District(s): District 3
Project(s): 0103203I
Min:
Max:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	(1) Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	(2) Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	(3) Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0110 0327 70 15	155,075.000	1.97000	305,497.75	2.77000	429,557.75	2.60000	403,195.00
MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	SY						
0115 0327 70 16	8,329.000	1.67000	13,909.43	0.82000	6,829.78	1.00000	8,329.00
MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	SY						
0117 0327 70 19	532.000	4.40000	2,340.80	2.66000	1,415.12	5.00000	2,660.00
MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	SY						
0120 0334 1 12	4,511.700	76.46000	344,964.58	88.24000	398,112.41	92.00000	415,076.40
SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN						
0125 0334 1 22	53.000	162.94000	8,635.82	174.79000	9,263.87	150.00000	7,950.00
SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22, PMA	TN						

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0130 0334 1 23	1,070.400	111.34000	119,178.34	116.03000	124,198.51	100.00000	107,040.00
SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22, PMA	TN						
0135 0334 1 34	19,111.200	88.57000	1,692,678.98	91.73000	1,753,070.38	104.00000	1,987,564.80
SUPERPAVE ASPH CONC, TRAFFIC D, PG82-22, PMA	TN						
0140 0337 7 22	6,241.300	116.01000	724,053.21	120.42000	751,577.35	114.00000	711,508.20
ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	TN						
0145 0337 7 42	944.300	98.62000	93,126.87	132.39000	125,015.88	98.00000	92,541.40
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, PMA	TN						

Contract ID: T3553
Counties: JEFFERSON
Letting Date: April 27, 2016
District(s): District 3
Call Order: 011
Project(s): 0103203I
Contract Time: 180 WORKING DAYS
Min:
Max:
Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0150 0339 1	1,411.200	103.62000	146,228.54	126.18000	178,065.22	111.00000	156,643.20
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0155 0425 1705	6.000	4,203.52000	25,221.12	2,733.53000	16,401.18	3,500.00000	21,000.00
INLETS, GUTTER, TYPE S, PARTIAL	EA						
0160 0430200 25	2.000	1,345.13000	2,690.26	3,181.20000	6,362.40	700.00000	1,400.00
FLARED END SECTION, CONCRETE, 18"	EA						
0165 0430982125	1.000	2,073.74000	2,073.74	3,181.20000	3,181.20	600.00000	600.00
MITERED END SECTION, OPTIONAL ROUND, 18" CD	EA						
0170 0524 1 2	88.000	65.01000	5,720.88	181.93000	16,009.84	55.00000	4,840.00
CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	SY						

Contract ID: T3553
Counties: JEFFERSON
Letting Date: April 27, 2016
District(s): District 3
Call Order: 011
Project(s): 0103203I
Contract Time: 180 WORKING DAYS
Min:
Max:
Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0175 0530 3 4	1.400	112.09000	156.93	972.57000	1,361.60	500.00000	700.00
RIPRAP, RUBBLE, F&I, DITCH LINING	TN						
0180 0536 1 1	1,972.000	14.57000	28,732.04	13.77000	27,154.44	14.50000	28,594.00
GUARDRAIL -ROADWAY, GENERAL TL-3	LF						
0185 0536 1 3	13,500.000	20.86000	281,610.00	19.76000	266,760.00	20.00000	270,000.00
GUARDRAIL- ROADWAY, DOUBLE FACE	LF						
0190 0536 5 1	13,500.000	5.60000	75,600.00	5.30000	71,550.00	5.50000	74,250.00
RUB RAIL FOR GUARDRAIL, SINGLE SIDED	LF						
0195 0536 8	3.000	1,905.59000	5,716.77	1,800.88000	5,402.64	1,850.00000	5,550.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	EA						

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0200 0536 8 6	3.000	56.05000	168.15	52.96000	158.88	60.00000	180.00
GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	EA						
0205 0536 73	1,648.000	1.12000	1,845.76	1.06000	1,746.88	5.00000	8,240.00
GUARDRAIL REMOVAL	LF						
0210 0536 85 22	11.000	1,905.59000	20,961.49	1,800.88000	19,809.68	1,850.00000	20,350.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA						
0215 0536 85 25	4.000	728.61000	2,914.44	741.54000	2,966.16	770.00000	3,080.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA						
0220 0546 72 55	19.000	1,036.06000	19,685.14	854.58000	16,237.02	800.00000	15,200.00
RUMBLE STRIPS, GROUND-IN, 16" SHOULDER	GM						

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0225 0570 1 2	32,542.000	2.82000	91,768.44	2.17000	70,616.14	3.00000	97,626.00
PERFORMANCE TURF, SOD	SY						
0230 0710 11101	22.080	1,233.59000	27,237.67	900.44000	19,881.72	1,200.00000	26,496.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						
0235 0710 11102	0.542	2,066.09000	1,119.82	1,218.24000	660.29	2,000.00000	1,084.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0240 0710 11123	6,116.000	0.50000	3,058.00	1.22000	7,461.52	0.50000	3,058.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0245 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	204.000 LF	1.96000	399.84	1.43000	291.72	2.00000	408.00
0250 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	86.000 LF	2.58000	221.88	1.80000	154.80	3.00000	258.00
0255 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	20.272 GM	420.31000	8,520.52	582.64000	11,811.28	425.00000	8,615.60
0260 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	4.000 EA	61.65000	246.60	47.68000	190.72	65.00000	260.00

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	(1) Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	(2) Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	(3) Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0265 0710 11170	12.000	50.44000	605.28	31.78000	381.36	55.00000	660.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA						
0270 0710 11201	22.000	1,233.03000	27,126.66	900.44000	19,809.68	1,200.00000	26,400.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM						
0275 0710 11331	0.542	558.39000	302.65	582.64000	315.79	550.00000	298.10
PAINTED PAVEMENT MARKINGS, STANDARD,BLACK, SKIP, 6"	GM						
0280 0999 25	(1.000)	56,885.95000	56,885.95	56,885.95000	56,885.95	56,885.95000	56,885.95
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43273915201	LS						
Section Totals:			$4,868,053.03		$5,434,343.15		$5,492,974.50
Life Cycle Costs:							
Section Total with LCC:			$4,868,053.03		$5,434,343.15		$5,492,974.50

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0285 0700 1 12	2.000	760.00000	1,520.00	534.97000	1,069.94	550.00000	1,100.00
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0290 0700 2 15	4.000	7,249.11000	28,996.44	9,470.52000	37,882.08	10,000.00000	40,000.00
MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	AS						
0295 0700 2 16	1.000	10,528.97000	10,528.97	12,998.14000	12,998.14	13,500.00000	13,500.00
MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	AS						
0300 0700 2 60	5.000	952.80000	4,764.00	603.83000	3,019.15	625.00000	3,125.00
MULTI- POST SIGN, REMOVE	AS						
0305 0700 3101	1.000	252.21000	252.21	291.32000	291.32	300.00000	300.00
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA						

Contract ID: T3553
Counties: JEFFERSON
Letting Date: April 27, 2016
District(s): District 3
Call Order: 011
Project(s): 0103203I
Contract Time: 180 WORKING DAYS
Min:
Max:
Contract Description: SR 8 (I-10)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0310 0700 3501	4.000	140.12000	560.48	84.75000	339.00	90.00000	360.00
SIGN PANEL, RELOCATE, UP TO 12 SF	EA						
0315 0700 3601	1.000	56.05000	56.05	105.93000	105.93	110.00000	110.00
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
0320 0700 13 12	4.000	142.36000	569.44	79.45000	317.80	85.00000	340.00
RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'	EA						
0325 0705 11 2	148.000	76.22000	11,280.56	63.56000	9,406.88	70.00000	10,360.00
DELINEATOR, NON-FLEXIBLE	EA						
0330 0710 90	(1.000)	52,123.62000	52,123.62	39,672.42000	39,672.42	52,000.00000	52,000.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43273915201	LS						

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0335 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	0.578 GM	9,560.93000	5,526.22	9,745.96000	5,633.16	9,000.00000	5,202.00
0340 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	102.000 LF	4.37000	445.74	3.18000	324.36	5.00000	510.00
0345 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	43.000 LF	7.29000	313.47	10.59000	455.37	8.00000	344.00
0350 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	8.000 EA	95.28000	762.24	74.15000	593.20	100.00000	800.00

Contract ID: T3553
Letting Date: April 27, 2016
Call Order: 011
Contract Time: 180 WORKING DAYS
Contract Description: SR 8 (I-10)

Counties: JEFFERSON
District(s): District 3
Project(s): 0103203I
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0355 0711 14160	2.000	336.28000	672.56	116.53000	233.06	330.00000	660.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA						
0360 0711 15101	10.770	4,259.56000	45,875.46	4,449.24000	47,918.31	4,200.00000	45,234.00
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	GM						
0365 0711 15102	0.271	7,370.89000	1,997.51	5,826.39000	1,578.95	7,000.00000	1,897.00
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	GM						
0370 0711 15131	9.865	1,329.18000	13,112.36	2,542.42000	25,080.97	1,300.00000	12,824.50
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						

Contract ID: T3553
Counties: JEFFERSON
Letting Date: April 27, 2016
District(s): District 3
Call Order: 011
Project(s): 0103203I
Contract Time: 180 WORKING DAYS
Min:
Max:
Contract Description: SR 8 (I-10)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	(1) ROBERTS, C.W., CONTRACTING, INC. Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	(2) ANDERSON COLUMBIA CO., INC. Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	(3) PEAVY & SON CONSTRUCTION CO., INC. Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0375 0711 15201	10.729	4,188.24000	44,935.63	4,449.24000	47,735.90	4,000.00000	42,916.00
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	GM						
0380 0713103101	0.271	24,569.63000	6,658.37	17,479.18000	4,736.86	23,000.00000	6,233.00
PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	GM						
0385 0713103131	0.271	8,376.01000	2,269.90	17,479.18000	4,736.86	8,000.00000	2,168.00
PERMENENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	GM						
0390 0713103201	0.271	24,569.63000	6,658.37	17,479.18000	4,736.86	23,000.00000	6,233.00
PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	GM						

Contract ID: T3553
Counties: JEFFERSON
Letting Date: April 27, 2016
District(s): District 3
Call Order: 011
Project(s): 0103203I
Contract Time: 180 WORKING DAYS
Min:
Max:
Contract Description: SR 8 (I-10)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount	(3) PEAVY & SON CONSTRUCTION CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0395 0713103331	0.271	8,376.01000	2,269.90	20,127.55000	5,454.57	8,000.00000	2,168.00
PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	GM						
0400 0713107	715.000	3.91000	2,795.65	3.71000	2,652.65	4.00000	2,860.00
PREFORMED/PERMANENT TAPE, REMOVE	SF						
Section Totals:			$244,945.15		$256,973.74		$251,244.50
Life Cycle Costs:							
Section Total with LCC:			$244,945.15		$256,973.74		$251,244.50
Contract Item Totals			$5,112,998.18		$5,691,316.89		$5,744,219.00
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$5,112,998.18		$5,691,316.89		5,744,219.00

Contract ID: T3553 Counties: JEFFERSON

Letting Date: April 27, 2016 District(s): District 3

Call Order: 011 Project(s): 0103203I

Contract Time: 180 WORKING DAYS Min: Max:

Contract Description: SR 8 (I-10)

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.05.10 15:38:49 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.