Call Order: 012 Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 10:30 AM District(s): District 4

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75) Project(s): 0754185I, 0754186I

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F650503073	ARC ELECTRIC INC	$800,000.00	100.00%
2	F203908361	MIDASCO LLC	$888,285.62	111.04%
3	F571191566	FLORIDA SAFETY CONTRACTORS, INC.	$913,386.19	114.17%
4	F592502221	HORSEPOWER ELECTRIC, INC.	$977,933.07	122.24%
5	F591858994	TRAFFIC CONTROL DEVICES, INC.	$999,249.00	124.91%
6	F592554039	AMERICAN LIGHTING AND SIGNALIZATION, INC.	$1,182,353.97	147.79%
7	F590753039	WEEKLEY ASPHALT PAVING, INC.	$1,262,598.18	157.82%

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	 Ext Amount	(2) MIDASCO LLC Unit Price	 Ext Amount	(3) FLORIDA SAFETY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	30,000.00000	30,000.00	10,000.00000	10,000.00	15,000.00000	15,000.00
MOBILIZATION 43490115201	LS						
0010 0101 1	(1.000)	30,000.00000	30,000.00	65,000.00000	65,000.00	15,000.00000	15,000.00
MOBILIZATION 43490215201	LS						
0015 0102 1	(46.000)	15,005.59000	15,005.59	6,500.00000	6,500.00	5,000.00000	5,000.00
MAINTENANCE OF TRAFFIC 43490115201	DA						
0020 0102 1	(141.000)	15,005.59000	15,005.59	24,000.00000	24,000.00	5,000.00000	5,000.00
MAINTENANCE OF TRAFFIC 43490215201	DA						
0025 0102 60	1,778.000	0.50000	889.00	0.35000	622.30	0.32000	568.96
WORK ZONE SIGN	ED						

Contract ID: T4427
Counties: BROWARD
Letting Date: April 27, 2016
District(s): District 4
Call Order: 012
Project(s): 0754185I, 0754186I
Contract Time: 187 WORKING DAYS
Min:
Max:
Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	 Ext Amount	(2) MIDASCO LLC Unit Price	 Ext Amount	(3) FLORIDA SAFETY CONTRACTORS, INC. Unit Price	 Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0102 74 1	3,096.000	0.65000	2,012.40	0.55000	1,702.80	0.47000	1,455.12
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0035 0102 76	70.000	7.50000	525.00	9.00000	630.00	8.19000	573.30
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0040 0102 99	430.000	15.00000	6,450.00	16.00000	6,880.00	14.62000	6,286.60
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0045 0107 1	80.000	50.00000	4,000.00	69.00000	5,520.00	50.00000	4,000.00
LITTER REMOVAL	AC						
0050 0107 2	65.260	20.00000	1,305.20	155.00000	10,115.30	50.00000	3,263.00
MOWING	AC						

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC		(2) MIDASCO LLC		(3) FLORIDA SAFETY CONTRACTORS, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0630 2 11	15,125.000	5.75000	86,968.75	6.70000	101,337.50	5.62000	85,002.50
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0060 0630 2 12	1,495.000	12.00000	17,940.00	11.75000	17,566.25	11.78000	17,611.10
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0065 0635 2 11	103.000	550.00000	56,650.00	880.00000	90,640.00	438.99000	45,215.97
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0070 0715 1 12	49,860.000	1.55000	77,283.00	0.85000	42,381.00	1.73000	86,257.80
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF						
0075 0715 4011	13.000	4,200.00000	54,600.00	5,350.00000	69,550.00	5,567.18000	72,373.34
LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 40'	EA						

Contract ID: T4427
Letting Date: April 27, 2016
Call Order: 012
Contract Time: 187 WORKING DAYS
Contract Description: SR 93 (I-75)

Counties: BROWARD
District(s): District 4
Project(s): 0754185I, 0754186I
Min:
Max:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	(1) ARC ELECTRIC INC Ext Amount	(2) MIDASCO LLC Unit Price	(2) MIDASCO LLC Ext Amount	(3) FLORIDA SAFETY CONTRACTORS, INC. Unit Price	(3) FLORIDA SAFETY CONTRACTORS, INC. Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 0715 4111	68.000	4,200.00000	285,600.00	4,600.00000	312,800.00	4,936.07000	335,652.76
LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	EA						
0085 0715 7 11	3.000	9,500.00000	28,500.00	11,250.00000	33,750.00	14,615.96000	43,847.88
LOAD CENTER, F&I, SECONDARY VOLTAGE	EA						
0090 0715500 1	81.000	500.00000	40,500.00	525.00000	42,525.00	1,537.19000	124,512.39
POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	EA						
0095 0999 25	(1.000)	10,274.68000	10,274.68	10,274.68000	10,274.68	10,274.68000	10,274.68
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43490115201	LS						
0100 0999 25	(1.000)	36,490.79000	36,490.79	36,490.79000	36,490.79	36,490.79000	36,490.79
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43490215201	LS						

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	 Ext Amount	(2) MIDASCO LLC Unit Price	 Ext Amount	(3) FLORIDA SAFETY CONTRACTORS, INC. Unit Price	 Ext Amount
Section Totals:			$800,000.00		$888,285.62		$913,386.19
Life Cycle Costs:							
Section Total with LCC:			$800,000.00		$888,285.62		$913,386.19
Contract Item Totals			$800,000.00		$888,285.62		$913,386.19
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$800,000.00		$888,285.62		913,386.19

( ) indicates item is bid as Lump Sum

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HORSEPOWER ELECTRIC, INC.		(5) TRAFFIC CONTROL DEVICES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	25,000.00000	25,000.00	22,500.00000	22,500.00	80,000.00000	80,000.00
MOBILIZATION 43490115201	LS						
0010 0101 1	(1.000)	25,000.00000	25,000.00	24,500.00000	24,500.00	40,000.00000	40,000.00
MOBILIZATION 43490215201	LS						
0015 0102 1	(46.000)	21,000.00000	21,000.00	9,965.40000	9,965.40	40,000.00000	40,000.00
MAINTENANCE OF TRAFFIC 43490115201	DA						
0020 0102 1	(141.000)	21,000.00000	21,000.00	6,830.55000	6,830.55	20,000.00000	20,000.00
MAINTENANCE OF TRAFFIC 43490215201	DA						
0025 0102 60	1,778.000	0.50000	889.00	0.36000	640.08	0.35000	622.30
WORK ZONE SIGN	ED						

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HORSEPOWER ELECTRIC, INC.		(5) TRAFFIC CONTROL DEVICES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0102 74 1	3,096.000	0.50000	1,548.00	0.22000	681.12	0.20000	619.20
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0035 0102 76	70.000	10.00000	700.00	14.27000	998.90	20.00000	1,400.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0040 0102 99	430.000	13.00000	5,590.00	21.50000	9,245.00	20.00000	8,600.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0045 0107 1	80.000	10.00000	800.00	42.00000	3,360.00	200.00000	16,000.00
LITTER REMOVAL	AC						
0050 0107 2	65.260	10.00000	652.60	78.98000	5,154.23	200.00000	13,052.00
MOWING	AC						

Contract ID: T4427
Letting Date: April 27, 2016
Call Order: 012
Contract Time: 187 WORKING DAYS
Contract Description: SR 93 (I-75)

Counties: BROWARD
District(s): District 4
Project(s): 0754185I, 0754186I
Min:
Max:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HORSEPOWER ELECTRIC, INC. Unit Price	(4) HORSEPOWER ELECTRIC, INC. Ext Amount	(5) TRAFFIC CONTROL DEVICES, INC. Unit Price	(5) TRAFFIC CONTROL DEVICES, INC. Ext Amount	(6) AMERICAN LIGHTING AND SIGNALIZATION, INC. Unit Price	(6) AMERICAN LIGHTING AND SIGNALIZATION, INC. Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0630 2 11	15,125.000	10.00000	151,250.00	6.25000	94,531.25	9.00000	136,125.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0060 0630 2 12	1,495.000	20.00000	29,900.00	19.00000	28,405.00	28.00000	41,860.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0065 0635 2 11	103.000	850.00000	87,550.00	1,145.00000	117,935.00	850.00000	87,550.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0070 0715 1 12	49,860.000	0.80000	39,888.00	1.50000	74,790.00	1.00000	49,860.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF						
0075 0715 4011	13.000	6,000.00000	78,000.00	5,620.00000	73,060.00	6,500.00000	84,500.00
LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 40'	EA						

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HORSEPOWER ELECTRIC, INC.		(5) TRAFFIC CONTROL DEVICES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 0715 4111	68.000	5,500.00000	374,000.00	5,342.00000	363,256.00	6,000.00000	408,000.00
LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	EA						
0085 0715 7 11	3.000	12,000.00000	36,000.00	24,432.00000	73,296.00	25,000.00000	75,000.00
LOAD CENTER, F&I, SECONDARY VOLTAGE	EA						
0090 0715500 1	81.000	400.00000	32,400.00	535.00000	43,335.00	400.00000	32,400.00
POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	EA						
0095 0999 25	(1.000)	10,274.68000	10,274.68	10,274.68000	10,274.68	10,274.68000	10,274.68
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43490115201	LS						
0100 0999 25	(1.000)	36,490.79000	36,490.79	36,490.79000	36,490.79	36,490.79000	36,490.79
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43490215201	LS						

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HORSEPOWER ELECTRIC, INC.		(5) TRAFFIC CONTROL DEVICES, INC.		(6) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$977,933.07		$999,249.00		$1,182,353.97
Life Cycle Costs:							
Section Total with LCC:			$977,933.07		$999,249.00		$1,182,353.97
Contract Item Totals			$977,933.07		$999,249.00		$1,182,353.97
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$977,933.07		$999,249.00		1,182,353.97

( ) indicates item is bid as Lump Sum

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	22,704.00000	22,704.00				
MOBILIZATION 43490115201	LS						
0010 0101 1	(1.000)	48,230.00000	48,230.00				
MOBILIZATION 43490215201	LS						
0015 0102 1	(46.000)	34,578.00000	34,578.00				
MAINTENANCE OF TRAFFIC 43490115201	DA						
0020 0102 1	(141.000)	73,470.00000	73,470.00				
MAINTENANCE OF TRAFFIC 43490215201	DA						
0025 0102 60	1,778.000	0.27000	480.06				
WORK ZONE SIGN	ED						

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0102 74 1	3,096.000	0.40000	1,238.40				
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0035 0102 76	70.000	7.00000	490.00				
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0040 0102 99	430.000	12.50000	5,375.00				
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0045 0107 1	80.000	20.00000	1,600.00				
LITTER REMOVAL	AC						
0050 0107 2	65.260	35.00000	2,284.10				
MOWING	AC						

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0630 2 11	15,125.000	7.23000	109,353.75				
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0060 0630 2 12	1,495.000	15.56000	23,262.20				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0065 0635 2 11	103.000	554.00000	57,062.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0070 0715 1 12	49,860.000	2.12000	105,703.20				
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF						
0075 0715 4011	13.000	9,242.00000	120,146.00				
LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 40'	EA						

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 0715 4111	68.000	7,466.00000	507,688.00				
LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	EA						
0085 0715 7 11	3.000	12,780.00000	38,340.00				
LOAD CENTER, F&I, SECONDARY VOLTAGE	EA						
0090 0715500 1	81.000	788.00000	63,828.00				
POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	EA						
0095 0999 25	(1.000)	10,274.68000	10,274.68				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43490115201	LS						
0100 0999 25	(1.000)	36,490.79000	36,490.79				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43490215201	LS						

Contract ID: T4427 Counties: BROWARD

Letting Date: April 27, 2016 District(s): District 4

Call Order: 012 Project(s): 0754185I, 0754186I

Contract Time: 187 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description		(7) WEEKLEY ASPHALT PAVING, INC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,262,598.18				
Life Cycle Costs:							
Section Total with LCC:			$1,262,598.18				
Contract Item Totals			$1,262,598.18				
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00				
Contract Grand Totals			$1,262,598.18				

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.05.10 15:48:16 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.