Call Order: 021 Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 10:30 AM District(s): District 6

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD) Project(s): 0301062P

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F590753039	WEEKLEY ASPHALT PAVING, INC.	$249,949.70	100.00%
2	F592023298	COMMUNITY ASPHALT CORP.	$276,922.29	110.79%
3	F590895890	WILLIAMS PAVING COMPANY, INC.	$281,747.49	112.72%
4	F204804098	HALLEY ENGINEERING CONTRACTORS, INC.	$283,527.63	113.43%
5	F650024320	H & J ASPHALT, INC.	$308,487.66	123.42%
6	F591115297	GENERAL ASPHALT CO., INC.	$309,011.28	123.63%
7	F455312119	THE STOUT GROUP LLC	$324,435.63	129.80%
8	F481277685	JVA ENGINEERING CONTRACTOR, INC	$340,928.00	136.40%

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WILLIAMS PAVING COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	15,505.00000	15,505.00	17,930.69000	17,930.69	55,000.00000	55,000.00
MOBILIZATION 43631315201	LS						
0010 0102 1	(90.000)	23,070.00000	23,070.00	38,924.29000	38,924.29	12,780.45000	12,780.45
MAINTENANCE OF TRAFFIC 43631315201	DA						
0015 0102 60	1,280.000	0.40000	512.00	0.46000	588.80	0.40000	512.00
WORK ZONE SIGN	ED						
0020 0102 74 1	15,440.000	0.12000	1,852.80	0.01000	154.40	0.12000	1,852.80
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0025 0102 76	80.000	6.25000	500.00	7.12000	569.60	6.25000	500.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) WILLIAMS PAVING COMPANY, INC. Unit Price	(3) Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0102 99	188.000	13.00000	2,444.00	14.81000	2,784.28	13.00000	2,444.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0035 0107 1	86.110	10.00000	861.10	0.01000	0.86	16.38000	1,410.48
LITTER REMOVAL	AC						
0040 0107 2	78.670	20.00000	1,573.40	0.01000	0.79	35.86000	2,821.11
MOWING	AC						
0045 0110 1 1	(0.380)	13,190.00000	13,190.00	26,577.07000	26,577.07	17,623.15000	17,623.15
CLEARING & GRUBBING 43631315201	AC						
0050 0120 1	176.100	15.00000	2,641.50	10.19000	1,794.46	26.99000	4,752.94
REGULAR EXCAVATION	CY						
0055 0120 6	47.100	19.00000	894.90	17.09000	804.94	34.79000	1,638.61
EMBANKMENT	CY						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) WILLIAMS PAVING COMPANY, INC. Unit Price	(3) Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0060 0160 4	1,458.000	4.00000	5,832.00	0.85000	1,239.30	4.31000	6,283.98
TYPE B STABILIZATION	SY						
0065 0162 1 11	382.000	5.75000	2,196.50	5.70000	2,177.40	8.37000	3,197.34
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						
0070 0285704	1,179.000	14.00000	16,506.00	7.21000	8,500.59	13.50000	15,916.50
OPTIONAL BASE, BASE GROUP 04	SY						
0075 0327 70 11	377.000	10.00000	3,770.00	8.66000	3,264.82	10.22000	3,852.94
MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	SY						
0080 0334 1 25	194.500	175.00000	34,037.50	118.34000	23,017.13	141.85000	27,589.83
SUPERPAVE ASPH CONC, TRAFFIC E, PG76-22, PMA	TN						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) WILLIAMS PAVING COMPANY, INC. Unit Price	(3) Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0085 0337 7 22	47.300	300.00000	14,190.00	186.91000	8,840.84	199.91000	9,455.74
ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	TN						
0090 0339 1	30.700	250.00000	7,675.00	163.98000	5,034.19	176.89000	5,430.52
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0095 0536 1 1	800.000	19.75000	15,800.00	19.31000	15,448.00	21.60000	17,280.00
GUARDRAIL -ROADWAY, GENERAL TL-3	LF						
0100 0536 85 22	1.000	3,200.00000	3,200.00	3,246.66000	3,246.66	3,008.00000	3,008.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA						
0105 0536 85 25	1.000	900.00000	900.00	996.78000	996.78	1,065.00000	1,065.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) WILLIAMS PAVING COMPANY, INC. Unit Price	(3) Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0110 0570 1 2	382.000	5.90000	2,253.80	2.22000	848.04	3.75000	1,432.50
PERFORMANCE TURF, SOD	SY						
0115 0999 25	(1.000)	16,163.00000	16,163.00	16,163.00000	16,163.00	16,163.00000	16,163.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631315201	LS						
Section Totals:			$185,568.50		$178,906.93		$212,010.89
Life Cycle Costs:							
Section Total with LCC:			$185,568.50		$178,906.93		$212,010.89

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) WILLIAMS PAVING COMPANY, INC. Unit Price	(3) Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0120 0700 1 11	16.000	235.00000	3,760.00	341.75000	5,468.00	425.00000	6,800.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0125 0700 1 12	4.000	315.00000	1,260.00	1,025.26000	4,101.04	1,000.00000	4,000.00
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0130 0700 1 60	1.000	50.00000	50.00	22.78000	22.78	75.00000	75.00
SINGLE POST SIGN, REMOVE	AS						
0135 0700 3601	1.000	35.00000	35.00	5.70000	5.70	30.00000	30.00
SIGN PANEL, REMOVE, UP TO 12 SF	EA						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC.		(2) COMMUNITY ASPHALT CORP.		(3) WILLIAMS PAVING COMPANY, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0140 0700 11262	4.000	9,900.00000	39,600.00	11,790.51000	47,162.04	9,900.00000	39,600.00
ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF	EA						
0145 0700 12 22	4.000	3,400.00000	13,600.00	8,202.10000	32,808.40	3,400.00000	13,600.00
SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS						
0150 0711 11124	1,483.000	2.05000	3,040.15	2.85000	4,226.55	1.90000	2,817.70
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) WEEKLEY ASPHALT PAVING, INC. Unit Price	(1) Ext Amount	(2) COMMUNITY ASPHALT CORP. Unit Price	(2) Ext Amount	(3) WILLIAMS PAVING COMPANY, INC. Unit Price	(3) Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0155 0711 11224	1,481.000	2.05000	3,036.05	2.85000	4,220.85	1.90000	2,813.90
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						
Section Totals:			$64,381.20		$98,015.36		$69,736.60
Life Cycle Costs:							
Section Total with LCC:			$64,381.20		$98,015.36		$69,736.60
Contract Item Totals			$249,949.70		$276,922.29		$281,747.49
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$249,949.70		$276,922.29		281,747.49

( ) indicates item is bid as Lump Sum

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	27,000.00000	27,000.00	14,000.00000	14,000.00	35,000.00000	35,000.00
MOBILIZATION 43631315201	LS						
0010 0102 1	(90.000)	45,000.00000	45,000.00	12,000.00000	12,000.00	35,000.00000	35,000.00
MAINTENANCE OF TRAFFIC 43631315201	DA						
0015 0102 60	1,280.000	0.35000	448.00	0.41300	528.64	0.44000	563.20
WORK ZONE SIGN	ED						
0020 0102 74 1	15,440.000	0.01000	154.40	0.18880	2,915.07	0.14000	2,161.60
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0025 0102 76	80.000	0.01000	0.80	11.80000	944.00	7.00000	560.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0102 99	188.000	0.01000	1.88	21.24000	3,993.12	15.00000	2,820.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0035 0107 1	86.110	0.01000	0.86	72.00000	6,199.92	1.00000	86.11
LITTER REMOVAL	AC						
0040 0107 2	78.670	0.01000	0.79	72.00000	5,664.24	1.00000	78.67
MOWING	AC						
0045 0110 1 1	(0.380)	30,000.00000	30,000.00	7,000.00000	7,000.00	6,000.00000	6,000.00
CLEARING & GRUBBING 43631315201	AC						
0050 0120 1	176.100	20.00000	3,522.00	15.00000	2,641.50	32.00000	5,635.20
REGULAR EXCAVATION	CY						
0055 0120 6	47.100	25.00000	1,177.50	29.50000	1,389.45	35.00000	1,648.50
EMBANKMENT	CY						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0060 0160 4	1,458.000	0.01000	14.58	5.90000	8,602.20	7.00000	10,206.00
TYPE B STABILIZATION	SY						
0065 0162 1 11	382.000	0.01000	3.82	5.90000	2,253.80	6.00000	2,292.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						
0070 0285704	1,179.000	11.00000	12,969.00	35.00000	41,265.00	22.00000	25,938.00
OPTIONAL BASE, BASE GROUP 04	SY						
0075 0327 70 11	377.000	8.00000	3,016.00	10.00000	3,770.00	16.00000	6,032.00
MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	SY						
0080 0334 1 25	194.500	200.00000	38,900.00	150.00000	29,175.00	165.00000	32,092.50
SUPERPAVE ASPH CONC, TRAFFIC E, PG76-22, PMA	TN						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0085 0337 7 22	47.300	200.00000	9,460.00	200.60000	9,488.38	380.00000	17,974.00
ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	TN						
0090 0339 1	30.700	200.00000	6,140.00	224.20000	6,882.94	275.00000	8,442.50
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0095 0536 1 1	800.000	16.95000	13,560.00	20.00100	16,000.80	19.00000	15,200.00
GUARDRAIL -ROADWAY, GENERAL TL-3	LF						
0100 0536 85 22	1.000	2,850.00000	2,850.00	3,363.00000	3,363.00	3,200.00000	3,200.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA						
0105 0536 85 25	1.000	875.00000	875.00	1,032.50000	1,032.50	1,000.00000	1,000.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0110 0570 1 2	382.000	5.00000	1,910.00	5.90000	2,253.80	5.00000	1,910.00
PERFORMANCE TURF, SOD	SY						
0115 0999 25	(1.000)	16,163.00000	16,163.00	16,163.00000	16,163.00	16,163.00000	16,163.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631315201	LS						
Section Totals:			$213,167.63		$197,526.36		$230,003.28
Life Cycle Costs:							
Section Total with LCC:			$213,167.63		$197,526.36		$230,003.28

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0120 0700 1 11	16.000	295.00000	4,720.00	354.00000	5,664.00	330.00000	5,280.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0125 0700 1 12	4.000	1,050.00000	4,200.00	1,062.00000	4,248.00	1,200.00000	4,800.00
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0130 0700 1 60	1.000	15.00000	15.00	23.60000	23.60	18.00000	18.00
SINGLE POST SIGN, REMOVE	AS						
0135 0700 3601	1.000	15.00000	15.00	5.90000	5.90	18.00000	18.00
SIGN PANEL, REMOVE, UP TO 12 SF	EA						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC.		(5) H & J ASPHALT, INC.		(6) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0140 0700 11262	4.000	10,100.00000	40,400.00	14,573.00000	58,292.00	11,000.00000	44,000.00
ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF	EA						
0145 0700 12 22	4.000	3,400.00000	13,600.00	8,496.00000	33,984.00	4,000.00000	16,000.00
SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS						
0150 0711 11124	1,483.000	2.50000	3,707.50	2.95000	4,374.85	3.00000	4,449.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) HALLEY ENGINEERING CONTRACTORS, INC. Unit Price	(4) Ext Amount	(5) H & J ASPHALT, INC. Unit Price	(5) Ext Amount	(6) GENERAL ASPHALT CO., INC. Unit Price	(6) Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0155 0711 11224	1,481.000	2.50000	3,702.50	2.95000	4,368.95	3.00000	4,443.00
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						
Section Totals:			$70,360.00		$110,961.30		$79,008.00
Life Cycle Costs:							
Section Total with LCC:			$70,360.00		$110,961.30		$79,008.00
Contract Item Totals			$283,527.63		$308,487.66		$309,011.28
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$283,527.63		$308,487.66		309,011.28

( ) indicates item is bid as Lump Sum

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) THE STOUT GROUP LLC Unit Price	 Ext Amount	(8) JVA ENGINEERING CONTRACTOR, INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	69,110.08000	69,110.08	23,000.00000	23,000.00		
MOBILIZATION 43631315201	LS						
0010 0102 1	(90.000)	10,720.32000	10,720.32	24,000.00000	24,000.00		
MAINTENANCE OF TRAFFIC 43631315201	DA						
0015 0102 60	1,280.000	0.52000	665.60	0.50000	640.00		
WORK ZONE SIGN	ED						
0020 0102 74 1	15,440.000	0.15600	2,408.64	0.50000	7,720.00		
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0025 0102 76	80.000	8.12500	650.00	20.00000	1,600.00		
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) THE STOUT GROUP LLC Unit Price	 Ext Amount	(8) JVA ENGINEERING CONTRACTOR, INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0102 99	188.000	16.90000	3,177.20	20.00000	3,760.00		
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0035 0107 1	86.110	1.30000	111.94	100.00000	8,611.00		
LITTER REMOVAL	AC						
0040 0107 2	78.670	1.30000	102.27	100.00000	7,867.00		
MOWING	AC						
0045 0110 1 1	(0.380)	5,200.00000	5,200.00	10,800.00000	10,800.00		
CLEARING & GRUBBING 43631315201	AC						
0050 0120 1	176.100	44.31818	7,804.43	40.00000	7,044.00		
REGULAR EXCAVATION	CY						
0055 0120 6	47.100	55.31915	2,605.53	90.00000	4,239.00		
EMBANKMENT	CY						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) THE STOUT GROUP LLC Unit Price	 Ext Amount	(8) JVA ENGINEERING CONTRACTOR, INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0060 0160 4	1,458.000	7.13306	10,400.00	6.00000	8,748.00		
TYPE B STABILIZATION	SY						
0065 0162 1 11	382.000	3.90000	1,489.80	7.00000	2,674.00		
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						
0070 0285704	1,179.000	10.20500	12,031.70	32.00000	37,728.00		
OPTIONAL BASE, BASE GROUP 04	SY						
0075 0327 70 11	377.000	7.54000	2,842.58	10.00000	3,770.00		
MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	SY						
0080 0334 1 25	194.500	182.00000	35,399.00	170.00000	33,065.00		
SUPERPAVE ASPH CONC, TRAFFIC E, PG76-22, PMA	TN						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) THE STOUT GROUP LLC Unit Price	 Ext Amount	(8) JVA ENGINEERING CONTRACTOR, INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0085 0337 7 22	47.300	221.00000	10,453.30	220.00000	10,406.00		
ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	TN						
0090 0339 1	30.700	351.00000	10,775.70	320.00000	9,824.00		
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0095 0536 1 1	800.000	25.67500	20,540.00	20.00000	16,000.00		
GUARDRAIL -ROADWAY, GENERAL TL-3	LF						
0100 0536 85 22	1.000	4,160.00000	4,160.00	3,100.00000	3,100.00		
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA						
0105 0536 85 25	1.000	1,170.00000	1,170.00	950.00000	950.00		
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) THE STOUT GROUP LLC Unit Price	(7) THE STOUT GROUP LLC Ext Amount	(8) JVA ENGINEERING CONTRACTOR, INC Unit Price	(8) JVA ENGINEERING CONTRACTOR, INC Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0110 0570 1 2	382.000	9.75000	3,724.50	2.00000	764.00		
PERFORMANCE TURF, SOD	SY						
0115 0999 25	(1.000)	16,163.00000	16,163.00	16,163.00000	16,163.00		
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43631315201	LS						
Section Totals:			$231,705.59		$242,473.00		
Life Cycle Costs:							
Section Total with LCC:			$231,705.59		$242,473.00		

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) THE STOUT GROUP LLC Unit Price	(7) THE STOUT GROUP LLC Ext Amount	(8) JVA ENGINEERING CONTRACTOR, INC Unit Price	(8) JVA ENGINEERING CONTRACTOR, INC Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0120 0700 1 11	16.000	395.18700	6,322.99	335.00000	5,360.00		
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0125 0700 1 12	4.000	1,861.26200	7,445.05	1,550.00000	6,200.00		
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0130 0700 1 60	1.000	112.67100	112.67	110.00000	110.00		
SINGLE POST SIGN, REMOVE	AS						
0135 0700 3601	1.000	56.32900	56.33	55.00000	55.00		
SIGN PANEL, REMOVE, UP TO 12 SF	EA						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) THE STOUT GROUP LLC Unit Price	(7) THE STOUT GROUP LLC Ext Amount	(8) JVA ENGINEERING CONTRACTOR, INC Unit Price	(8) JVA ENGINEERING CONTRACTOR, INC Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0140 0700 11262	4.000	12,870.00000	51,480.00	14,200.00000	56,800.00		
ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL GROUND MOUNT- SOLAR POWERED, SPEED FEEDBACK W/FLASHING BEACON, 12-20 SF	EA						
0145 0700 12 22	4.000	4,420.00000	17,680.00	5,630.00000	22,520.00		
SIGN BEACON, F&I GROUND MOUNT- SOLAR POWERED, TWO BEACONS	AS						
0150 0711 11124	1,483.000	3.25000	4,819.75	2.50000	3,707.50		
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF						

Contract ID: T6402 Counties: MIAMI-DADE

Letting Date: April 27, 2016 District(s): District 6

Call Order: 021 Project(s): 0301062P

Contract Time: 80 WORKING DAYS Min: Max:

Contract Description: SR 25 (OKEECHOBEE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) THE STOUT GROUP LLC Unit Price	(7) THE STOUT GROUP LLC Ext Amount	(8) JVA ENGINEERING CONTRACTOR, INC Unit Price	(8) JVA ENGINEERING CONTRACTOR, INC Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0155 0711 11224	1,481.000	3.25000	4,813.25	2.50000	3,702.50		
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						
Section Totals:			$92,730.04		$98,455.00		
Life Cycle Costs:							
Section Total with LCC:			$92,730.04		$98,455.00		
Contract Item Totals			$324,435.63		$340,928.00		
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		
Contract Grand Totals			$324,435.63		$340,928.00		

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.05.10 15:55:45 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.