Vendor Ranking

Letting: CT160831 August 31, 2016 10:30 AM
Call Order: 004
Contract: T1663
District: District 1
Counties: LEE
Fed Aid No: 3012141P
Contract Time: 200 AVAILABLE DAYS
Project(s): 43502015201
43502415201
43502515201 (*)
Contract Desc: SR 45 (US 41) (TAMIAMI TRAIL)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	PREFERRED MATERIALS INC.	Responsive	Winning bid	$2,395,063.00	100.00%
2	O-A-K/FLORIDA, INC.	Responsive	Non-Winning Bid	$2,452,687.96	102.41%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$2,569,444.00	107.28%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160831 August 31, 2016 **Call Order:** 004 **Contract:** T1663

District: District 1 **Counties:** LEE **Fed Aid No:** 3012141P

Contract Time: 200 AVAILABLE DAYS **Project(s):** 43502015201
43502415201
43502515201 (*)

Contract Descr: SR 45 (US 41) (TAMIAMI TRAIL)

The improvements under this contract consist of milling and resurfacing, sidewalk improvements, drainage improvements, curb and gutters, signing and pavement markings and signalization on State Road 45 (US 41, Tamiami Trail) from San Souci Drive northerly approximately 1.024 miles to Del Prado Boulevard, from Del Prado Boulevard northerly approximately 1.116 miles to Fountainview Boulevard and from Del Prado Boulevard northerly approximately 1.552 miles to Tara Boulevard, in Lee County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) PREFERRED MATERIALS INC.		(2) O-A-K/FLORIDA, INC.		(3) COMMUNITY ASPHALT CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0999 2 (1.000) LS LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43502015201	769,597.68000	769,597.68	885,993.78000	885,993.78	861,644.00000	861,644.00
0010 0999 2 (1.000) LS LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43502415201	677,306.97000	677,306.97	620,202.69000	620,202.69	679,852.00000	679,852.00
0015 0999 2 (1.000) LS LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43502515201	898,158.35000	898,158.35	896,491.49000	896,491.49	977,948.00000	977,948.00
0020 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43502015201	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
0025 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43502415201	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
0030 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43502515201	20,000.00000	20,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00

Letting: CT160831 August 31, 2016 **Call Order:** 004 **Contract:** T1663

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) PREFERRED MATERIALS INC.		(2) O-A-K/FLORIDA, INC.		(3) COMMUNITY ASPHALT CORP.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0001 Roadway Section Totals:				**$2,395,063.00**		**$2,452,687.96**		**$2,569,444.00**
Contract Grand Totals:				**$2,395,063.00**		**$2,452,687.96**		**2,569,444.00**

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.09.12 15:02:00 -04'00'
Adobe Acrobat Reader DC version: 2015.017.20050

Manager, Contracts Administration Office