Vendor Ranking

Letting: CT160831 August 31, 2016 10:30 AM
Call Order: 012
Contract: T4412
District: District 4
Counties: BROWARD
Fed Aid No: 6650017U
Contract Time: 661 AVAILABLE DAYS
Project(s): 42873315201 (*) 42873315202
Contract Desc: SR 858 (HALLANDALE BEACH BLVD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	COMMUNITY ASPHALT CORP.	Responsive	Winning bid	$6,616,134.01	100.00%
2	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$8,219,911.85	124.24%
3	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	$8,970,868.00	135.59%
4	DOUGLAS N. HIGGINS, INC.	Responsive	Non-Winning Bid	$9,745,075.84	147.29%
5	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$12,612,209.88	190.63%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

District: District 4 **Counties:** BROWARD **Fed Aid No:** 6650017U

Contract Time: 661 AVAILABLE DAYS **Project(s):** 42873315201 (*) 42873315202

Contract Descr: SR 858 (HALLANDALE BEACH BLVD)

The improvements under this contract consist of widening, pavement reconstruction, milling and resurfacing, overbuild, sidewalk and detectable warnings, driveways, curb and gutter, drainage improvements, signing and pavement markings, traffic monitoring sites and signalization along SR 858 (Hallandale Beach Blvd.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 42873315201	611,160.88000	611,160.88	815,000.00000	815,000.00	920,960.00000	920,960.00
0010 0102 1 (661.000) DA (LS) MAINTENANCE OF TRAFFIC 42873315201	547,587.57000	547,587.57	1,413,055.00000	1,413,055.00	945,000.00000	945,000.00
0015 0102 3 901.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	464.80000	418,784.80	10.00000	9,010.00	26.00000	23,426.00
0020 0102 14 189.000 HR TRAFFIC CONTROL OFFICER	58.87000	11,126.43	65.00000	12,285.00	62.00000	11,718.00
0025 0102 60 22,645.000 ED WORK ZONE SIGN	0.29000	6,567.05	0.30000	6,793.50	0.40000	9,058.00
0030 0102 61 36.000 EA BUSINESS SIGN	88.31000	3,179.16	150.00000	5,400.00	80.00000	2,880.00
0035 0102 71 13 9,609.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	12.45000	119,632.05	0.01000	96.09	35.00000	336,315.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 1 — 321,864.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.17000	54,716.88	0.20000	64,372.80	0.20000	64,372.80
0045 0102 74 2 — 4,238.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.28000	1,186.64	0.25000	1,059.50	0.30000	1,271.40
0050 0102 74 6 — 2,760.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.43000	1,186.80	1.00000	2,760.00	0.60000	1,656.00
0055 0102 76 — 11,898.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	3.40000	40,453.20	1.00000	11,898.00	11.00000	130,878.00
0060 0102 99 — 1,464.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	20.38000	29,836.32	15.00000	21,960.00	18.00000	26,352.00
0065 0102104 — 3,305.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	2.89000	9,551.45	3.00000	9,915.00	4.00000	13,220.00
0070 0102107 1 — 3,305.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2.89000	9,551.45	3.00000	9,915.00	4.00000	13,220.00
0075 0104 10 3 — 16,125.000 LF SEDIMENT BARRIER	2.26000	36,442.50	0.75000	12,093.75	2.00000	32,250.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0080 0104 18 — 70.000 EA INLET PROTECTION SYSTEM	67.93000	4,755.10	100.00000	7,000.00	72.00000	5,040.00
0085 0107 1 — 62.180 AC LITTER REMOVAL	67.93000	4,223.89	200.00000	12,436.00	200.00000	12,436.00
0090 0107 2 — 46.960 AC MOWING	67.93000	3,189.99	355.00000	16,670.80	450.00000	21,132.00
0095 0108 1 — (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING	3,906.04000	3,906.04	24,500.00000	24,500.00	17,000.00000	17,000.00
0100 0108 2 — (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING	5,434.49000	5,434.49	30,000.00000	30,000.00	31,700.00000	31,700.00
0105 0110 1 1 — (6.220) AC (LS) CLEARING & GRUBBING 42873315201	680,981.89000	680,981.89	1,355,013.00000	1,355,013.00	439,788.00000	439,788.00
0110 0120 71 — (1.000) LS REGULAR EXCAVATION (3-R PROJECTS ONLY) 42873315201	45,792.35000	45,792.35	88,000.00000	88,000.00	33,682.00000	33,682.00
0115 0160 4 — 1,993.000 SY TYPE B STABILIZATION	1.02000	2,032.86	13.55000	27,005.15	6.00000	11,958.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0162 1 11 — 7,214.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5.66000	40,831.24	5.55000	40,037.70	8.00000	57,712.00
0125 0285701 — 1,247.000 SY OPTIONAL BASE, BASE GROUP 01	42.52000	53,022.44	34.00000	42,398.00	50.00000	62,350.00
0130 0285709 — 745.000 SY OPTIONAL BASE, BASE GROUP 09	68.53000	51,054.85	50.00000	37,250.00	60.00000	44,700.00
0135 0327 70 6 — 84,103.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.80000	319,591.40	2.00000	168,206.00	4.00000	336,412.00
0140 0334 1 12 — 64.600 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	127.33000	8,225.52	200.00000	12,920.00	170.00000	10,982.00
0145 0337 7 72 — 7,456.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22, ARB	123.83000	923,276.48	130.00000	969,280.00	140.00000	1,043,840.00
0150 0425 1201 — 1.000 EA INLETS, CURB, TYPE 9, <10'	3,906.04000	3,906.04	5,700.00000	5,700.00	9,200.00000	9,200.00
0155 0425 1331 — 1.000 EA INLETS, CURB, TYPE P-3, <10'	5,434.49000	5,434.49	7,800.00000	7,800.00	12,400.00000	12,400.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0425 1351 INLETS, CURB, TYPE P-5, <10' 2.000 EA	5,660.92000	11,321.84	5,800.00000	11,600.00	11,000.00000	22,000.00
0165 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	4,358.91000	4,358.91	5,200.00000	5,200.00	9,100.00000	9,100.00
0170 0425 1711 INLETS, GUTTER, TYPE V, <10' 22.000 EA	3,453.16000	75,969.52	5,600.00000	123,200.00	11,500.00000	253,000.00
0175 0425 1712 INLETS, GUTTER, TYPE V, >10' 1.000 EA	7,076.16000	7,076.16	7,500.00000	7,500.00	13,300.00000	13,300.00
0180 0425 2 41 MANHOLES, P-7, <10' 10.000 EA	5,094.83000	50,948.30	5,500.00000	55,000.00	11,000.00000	110,000.00
0185 0425 2 42 MANHOLES, P-7, >10' 21.000 EA	9,043.89000	189,921.69	7,200.00000	151,200.00	12,000.00000	252,000.00
0190 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 8.000 LF	113.22000	905.76	160.00000	1,280.00	250.00000	2,000.00
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1,029.000 LF	63.40000	65,238.60	67.00000	68,943.00	80.00000	82,320.00
0200 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 2,468.000 LF	73.59000	181,620.12	85.00000	209,780.00	92.00000	227,056.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0430175218 220.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	90.57000	19,925.40	90.00000	19,800.00	150.00000	33,000.00
0210 0436 1 1 319.000 LF TRENCH DRAIN, STANDARD	235.49000	75,121.31	170.00000	54,230.00	360.00000	114,840.00
0215 0443 70 4 3,412.000 LF FRENCH DRAIN, 24"	158.51000	540,836.12	120.00000	409,440.00	195.00000	665,340.00
0220 0455133 2 34,684.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	0.57000	19,769.88	18.60000	645,122.40	26.50000	919,126.00
0225 0515 1 2 193.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	33.40000	6,446.20	30.00000	5,790.00	72.00000	13,896.00
0230 0520 1 10 2,488.000 LF CONCRETE CURB & GUTTER, TYPE F	28.96000	72,052.48	30.00000	74,640.00	28.00000	69,664.00
0235 0520 2 4 159.000 LF CONCRETE CURB, TYPE D	23.78000	3,781.02	27.00000	4,293.00	36.00000	5,724.00
0240 0520 5 41 10.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	105.29000	1,052.90	150.00000	1,500.00	54.00000	540.00
0245 0522 1 2,386.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	43.02000	102,645.72	41.00000	97,826.00	43.00000	102,598.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 408.000 SY	54.34000	22,170.72	48.00000	19,584.00	48.00000	19,584.00
0255 0522 4 BUS SHELTER PAD- CONCRETE 13.000 SY	186.81000	2,428.53	500.00000	6,500.00	198.00000	2,574.00
0260 0527 2 DETECTABLE WARNINGS 668.000 SF	21.51000	14,368.68	25.00000	16,700.00	33.00000	22,044.00
0265 0570 1 2 PERFORMANCE TURF, SOD 7,424.000 SY	3.71000	27,543.04	5.55000	41,203.20	8.00000	59,392.00
0270 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 123.000 LF	20.38000	2,506.74	18.00000	2,214.00	24.00000	2,952.00
0275 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 124.000 EA	566.09000	70,195.16	500.00000	62,000.00	860.00000	106,640.00
0280 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	1,528.45000	6,113.80	1,350.00000	5,400.00	1,400.00000	5,600.00
0285 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	1,811.50000	7,246.00	1,600.00000	6,400.00	1,420.00000	5,680.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0290 0695 7141 1.000 EA TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT	3,622.99000	3,622.99	3,200.00000	3,200.00	9,070.00000	9,070.00
0295 0695 7600 1.000 EA TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET	283.05000	283.05	250.00000	250.00	850.00000	850.00
0300 0710 11101 4.506 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	735.92000	3,316.06	650.00000	2,928.90	1,000.00000	4,506.00
0305 0710 11102 0.507 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	849.14000	430.51	750.00000	380.25	1,000.00000	507.00
0310 0710 11125 1,065.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.08000	1,150.20	0.95000	1,011.75	2.00000	2,130.00
0315 0710 11131 3.422 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	317.01000	1,084.81	280.00000	958.16	400.00000	1,368.80
0320 0999 16 (1.000) LS PARTNERING, DO NOT BID 42873315201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0325 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID	49,173.00000	49,173.00	49,173.00000	49,173.00	49,173.00000	49,173.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0330 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42873315202	6,077.00000	6,077.00	6,077.00000	6,077.00	6,077.00000	6,077.00
0001 Roadway Section Totals:		**$5,709,324.47**		**$7,416,154.95**		**$7,882,561.00**
SECTION: 0002 Signing						
0335 0700 1 11 79.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	339.66000	26,833.14	295.00000	23,305.00	790.00000	62,410.00
0340 0700 1 12 22.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,047.27000	23,039.94	975.00000	21,450.00	1,100.00000	24,200.00
0345 0700 1 13 3.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,556.75000	4,670.25	1,050.00000	3,150.00	1,470.00000	4,410.00
0350 0700 1 14 11.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF	1,669.97000	18,369.67	1,250.00000	13,750.00	1,810.00000	19,910.00
0355 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	254.74000	254.74	285.00000	285.00	450.00000	450.00
0360 0700 1 60 55.000 AS SINGLE POST SIGN, REMOVE	11.32000	622.60	15.00000	825.00	57.00000	3,135.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0002 Signing						
0365 0700 2 14 — 8.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4,885.38000	39,083.04	3,750.00000	30,000.00	5,100.00000	40,800.00
0370 0700 3101 — 16.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	509.48000	8,151.68	225.00000	3,600.00	180.00000	2,880.00
0375 0700 3601 — 33.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	73.59000	2,428.47	10.00000	330.00	114.00000	3,762.00
0380 0705 10 1 — 9.000 EA OBJECT MARKER, TYPE 1	152.84000	1,375.56	120.00000	1,080.00	790.00000	7,110.00
0385 0705 11 3 — 40.000 EA DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	56.61000	2,264.40	150.00000	6,000.00	102.00000	4,080.00
0390 0705 11 4 — 55.000 EA DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48"	67.93000	3,736.15	38.00000	2,090.00	136.00000	7,480.00
0395 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42873315201	27,914.19000	27,914.19	25,000.00000	25,000.00	33,560.00000	33,560.00
0400 0711 11123 — 4,018.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.70000	6,830.60	1.50000	6,027.00	2.00000	8,036.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0405 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 84.000 LF	2.83000	237.72	2.50000	210.00	3.00000	252.00
0410 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 1,120.000 LF	3.40000	3,808.00	3.00000	3,360.00	3.50000	3,920.00
0415 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.968 GM	1,245.40000	1,205.55	1,100.00000	1,064.80	2,000.00000	1,936.00
0420 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 10.000 EA	101.90000	1,019.00	90.00000	900.00	136.00000	1,360.00
0425 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 93.000 EA	47.55000	4,422.15	42.00000	3,906.00	90.00000	8,370.00
0430 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 72.000 LF	2.83000	203.76	2.50000	180.00	3.00000	216.00
0435 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.228 GM	1,245.40000	283.95	1,100.00000	250.80	2,000.00000	456.00
0440 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 960.000 LF	15.85000	15,216.00	14.00000	13,440.00	25.00000	24,000.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 41.000 EA	158.51000	6,498.91	140.00000	5,740.00	400.00000	16,400.00
0450 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS 41.000 EA	158.51000	6,498.91	140.00000	5,740.00	170.00000	6,970.00
0455 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 4.588 GM	4,302.30000	19,738.95	3,800.00000	17,434.40	4,000.00000	18,352.00
0460 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.527 GM	5,434.49000	2,863.98	4,800.00000	2,529.60	5,000.00000	2,635.00
0465 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 3.604 GM	1,245.40000	4,488.42	1,100.00000	3,964.40	1,000.00000	3,604.00
0470 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 3.533 GM	4,302.30000	15,200.03	3,800.00000	13,425.40	4,000.00000	14,132.00
0002 Signing Section Totals:		**$247,259.76**		**$209,037.40**		**$324,826.00**
SECTION: 0004 Signalization						
0475 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,740.000 LF	18.11000	31,511.40	17.50000	30,450.00	20.00000	34,800.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0480 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	5,660.92000	11,321.84	5,000.00000	10,000.00	5,580.00000	11,160.00
0485 0632 7 2 SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL 1,570.000 LF	2.43000	3,815.10	2.15000	3,375.50	5.50000	8,635.00
0490 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 2.000 PI	566.09000	1,132.18	500.00000	1,000.00	820.00000	1,640.00
0495 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 230.000 LF	3.96000	910.80	3.50000	805.00	3.00000	690.00
0500 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 2.000 EA	84.91000	169.82	75.00000	150.00	57.00000	114.00
0505 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 2.000 EA	1,471.84000	2,943.68	1,300.00000	2,600.00	1,870.00000	3,740.00
0510 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 2.000 EA	566.09000	1,132.18	500.00000	1,000.00	790.00000	1,580.00
0515 0634 4600 SPAN WIRE ASSEMBLY, REMOVE- POLES REMAIN 2.000 PI	283.05000	566.10	250.00000	500.00	765.00000	1,530.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0520 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 85.000 EA	566.09000	48,117.65	500.00000	42,500.00	770.00000	65,450.00
0525 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	1,415.23000	2,830.46	1,500.00000	3,000.00	1,590.00000	3,180.00
0530 0639 1123 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED 2.000 AS	2,145.49000	4,290.98	1,895.00000	3,790.00	2,270.00000	4,540.00
0535 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 600.000 LF	2.83000	1,698.00	2.50000	1,500.00	6.50000	3,900.00
0540 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	1,868.10000	3,736.20	1,650.00000	3,300.00	940.00000	1,880.00
0545 0641 2 11 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL 2.000 EA	1,132.18000	2,264.36	1,000.00000	2,000.00	1,190.00000	2,380.00
0550 0641 2 70 PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER 8.000 EA	1,698.28000	13,586.24	1,500.00000	12,000.00	3,245.00000	25,960.00
0555 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 25.000 EA	1,132.18000	28,304.50	1,000.00000	25,000.00	1,155.00000	28,875.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0560 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 1.000 EA	283.05000	283.05	260.00000	260.00	57.00000	57.00
0565 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150,SINGLE ARM, W/0 LUMINAIRE-36 1.000 EA	29,436.81000	29,436.81	28,013.00000	28,013.00	32,800.00000	32,800.00
0570 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46 3.000 EA	32,833.36000	98,500.08	30,000.00000	90,000.00	33,000.00000	99,000.00
0575 0649 31103 MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60 1.000 EA	39,060.38000	39,060.38	35,500.00000	35,500.00	41,300.00000	41,300.00
0580 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5 1.000 EA	43,023.02000	43,023.02	39,013.00000	39,013.00	43,000.00000	43,000.00
0585 0649 31117 MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM,W/0 LUMINAIRE, 60-60 1.000 EA	62,270.16000	62,270.16	55,013.00000	55,013.00	62,600.00000	62,600.00
0590 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 13.000 AS	1,018.97000	13,246.61	900.00000	11,700.00	1,130.00000	14,690.00
0595 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 5.000 AS	1,302.01000	6,510.05	1,150.00000	5,750.00	1,420.00000	7,100.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0600 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 26.000 AS	1,075.58000	27,965.08	950.00000	24,700.00	765.00000	19,890.00
0605 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 1.000 AS	1,132.18000	1,132.18	1,000.00000	1,000.00	1,255.00000	1,255.00
0610 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 9.000 AS	226.44000	2,037.96	200.00000	1,800.00	115.00000	1,035.00
0615 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 8.000 EA	2,830.46000	22,643.68	2,500.00000	20,000.00	7,580.00000	60,640.00
0620 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	1,868.10000	14,944.80	1,650.00000	13,200.00	4,610.00000	36,880.00
0625 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 28.000 EA	396.26000	11,095.28	350.00000	9,800.00	255.00000	7,140.00
0630 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 9.000 EA	56.61000	509.49	50.00000	450.00	115.00000	1,035.00
0635 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 2.000 AS	32,267.27000	64,534.54	29,500.00000	59,000.00	34,000.00000	68,000.00

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COMMUNITY ASPHALT CORP.		(2) RUSSELL ENGINEERING, INC.		(3) JVA ENGINEERING CONTRACTOR, INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0640 0670 5600 — 2.000 AS — TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	509.48000	1,018.96	450.00000	900.00	475.00000	950.00
0645 0684 1 1 — 2.000 EA — MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	4,528.74000	9,057.48	4,000.00000	8,000.00	3,475.00000	6,950.00
0650 0700 3201 — 1.000 EA — SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	509.48000	509.48	450.00000	450.00	625.00000	625.00
0655 0700 5 22 — 16.000 EA — INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	3,056.90000	48,910.40	2,700.00000	43,200.00	3,515.00000	56,240.00
0660 0700 5 60 — 16.000 EA — INTERNALLY ILLUMINATED SIGN, REMOVE	283.05000	4,528.80	250.00000	4,000.00	140.00000	2,240.00
0004 Signalization Section Totals:		**$659,549.78**		**$594,719.50**		**$763,481.00**

Contract Grand Totals:	**$6,616,134.01**	**$8,219,911.85**	**8,970,868.00**

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 42873315201	825,000.00000	825,000.00	2,115,110.00000	2,115,110.00		
0010 0102 1 (661.000) DA (LS) MAINTENANCE OF TRAFFIC 42873315201	34,230.00000	34,230.00	245,700.00000	245,700.00		
0015 0102 3 901.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	22.50000	20,272.50	12.80000	11,532.80		
0020 0102 14 189.000 HR TRAFFIC CONTROL OFFICER	49.50000	9,355.50	81.40000	15,384.60		
0025 0102 60 22,645.000 ED WORK ZONE SIGN	0.26000	5,887.70	0.30000	6,793.50		
0030 0102 61 36.000 EA BUSINESS SIGN	68.20000	2,455.20	72.10000	2,595.60		
0035 0102 71 13 9,609.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	32.60000	313,253.40	33.60000	322,862.40		
0040 0102 74 1 321,864.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	48,279.60	0.16000	51,498.24		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 74 2 4,238.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.28000	1,186.64	0.30000	1,271.40		
0050 0102 74 6 2,760.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.42000	1,159.20	0.45000	1,242.00		
0055 0102 76 11,898.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	1.10000	13,087.80	1.20000	14,277.60		
0060 0102 99 1,464.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.40000	22,545.60	16.30000	23,863.20		
0065 0102104 3,305.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	25.85000	85,434.25	4.10000	13,550.50		
0070 0102107 1 3,305.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	6.75000	22,308.75	4.10000	13,550.50		
0075 0104 10 3 16,125.000 LF SEDIMENT BARRIER	2.40000	38,700.00	1.60000	25,800.00		
0080 0104 18 70.000 EA INLET PROTECTION SYSTEM	165.00000	11,550.00	128.00000	8,960.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0107 1 LITTER REMOVAL 62.180 AC	33.00000	2,051.94	116.00000	7,212.88		
0090 0107 2 MOWING 46.960 AC	49.50000	2,324.52	233.00000	10,941.68		
0095 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING (1.000) LS	38,500.00000	38,500.00	55,300.00000	55,300.00		
0100 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING (1.000) LS	38,500.00000	38,500.00	50,900.00000	50,900.00		
0105 0110 1 1 CLEARING & GRUBBING 42873315201 (6.220) AC (LS)	61,190.00000	61,190.00	136,600.00000	136,600.00		
0110 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42873315201 (1.000) LS	77,310.00000	77,310.00	28,800.00000	28,800.00		
0115 0160 4 TYPE B STABILIZATION 1,993.000 SY	23.70000	47,234.10	33.10000	65,968.30		
0120 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 7,214.000 SY	7.90000	56,990.60	6.30000	45,448.20		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0285701 1,247.000 OPTIONAL BASE, BASE GROUP 01 SY	38.35000	47,822.45	37.80000	47,136.60		
0130 0285709 745.000 OPTIONAL BASE, BASE GROUP 09 SY	84.85000	63,213.25	71.80000	53,491.00		
0135 0327 70 6 84,103.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	2.75000	231,283.25	4.07000	342,299.21		
0140 0334 1 12 64.600 SUPERPAVE ASPHALTIC CONC, TRAFFIC B TN	198.00000	12,790.80	940.00000	60,724.00		
0145 0337 7 72 7,456.000 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22, ARB TN	137.50000	1,025,200.00	149.00000	1,110,944.00		
0150 0425 1201 1.000 INLETS, CURB, TYPE 9, <10' EA	5,170.00000	5,170.00	5,500.00000	5,500.00		
0155 0425 1331 1.000 INLETS, CURB, TYPE P-3, <10' EA	8,800.00000	8,800.00	9,300.00000	9,300.00		
0160 0425 1351 2.000 INLETS, CURB, TYPE P-5, <10' EA	17,320.00000	34,640.00	7,900.00000	15,800.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	2,640.00000	2,640.00	2,800.00000	2,800.00		
0170 0425 1711 INLETS, GUTTER, TYPE V, <10' 22.000 EA	12,650.00000	278,300.00	6,300.00000	138,600.00		
0175 0425 1712 INLETS, GUTTER, TYPE V, >10' 1.000 EA	8,250.00000	8,250.00	8,700.00000	8,700.00		
0180 0425 2 41 MANHOLES, P-7, <10' 10.000 EA	12,510.00000	125,100.00	8,000.00000	80,000.00		
0185 0425 2 42 MANHOLES, P-7, >10' 21.000 EA	13,060.00000	274,260.00	8,600.00000	180,600.00		
0190 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 8.000 LF	200.00000	1,600.00	213.00000	1,704.00		
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 1,029.000 LF	255.00000	262,395.00	401.00000	412,629.00		
0200 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 2,468.000 LF	178.70000	441,031.60	163.00000	402,284.00		
0205 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 220.000 LF	265.60000	58,432.00	530.00000	116,600.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0436 1 1 TRENCH DRAIN, STANDARD 319.000 LF	242.00000	77,198.00	256.00000	81,664.00		
0215 0443 70 4 FRENCH DRAIN, 24" 3,412.000 LF	247.00000	842,764.00	246.00000	839,352.00		
0220 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 34,684.000 SF	78.31000	2,716,104.04	110.50000	3,832,582.00		
0225 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 193.000 LF	107.00000	20,651.00	37.20000	7,179.60		
0230 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 2,488.000 LF	27.50000	68,420.00	32.40000	80,611.20		
0235 0520 2 4 CONCRETE CURB, TYPE D 159.000 LF	22.00000	3,498.00	16.30000	2,591.70		
0240 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 10.000 LF	55.00000	550.00	180.00000	1,800.00		
0245 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 2,386.000 SY	49.50000	118,107.00	37.70000	89,952.20		
0250 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 408.000 SY	60.50000	24,684.00	50.80000	20,726.40		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0522 4 BUS SHELTER PAD- CONCRETE 13.000 SY	93.50000	1,215.50	720.00000	9,360.00		
0260 0527 2 DETECTABLE WARNINGS 668.000 SF	20.90000	13,961.20	24.40000	16,299.20		
0265 0570 1 2 PERFORMANCE TURF, SOD 7,424.000 SY	5.50000	40,832.00	5.70000	42,316.80		
0270 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 123.000 LF	16.50000	2,029.50	23.30000	2,865.90		
0275 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 124.000 EA	630.00000	78,120.00	1,300.00000	161,200.00		
0280 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	1,186.00000	4,744.00	1,500.00000	6,000.00		
0285 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	1,010.00000	4,040.00	1,300.00000	5,200.00		
0290 0695 7141 TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 4, BASE MOUNT 1.000 EA	5,280.00000	5,280.00	4,900.00000	4,900.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0695 7600 1.000 TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET EA	338.00000	338.00	174.00000	174.00		
0300 0710 11101 4.506 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM	930.00000	4,190.58	980.00000	4,415.88		
0305 0710 11102 0.507 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" GM	1,250.00000	633.75	1,300.00000	659.10		
0310 0710 11125 1,065.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF	0.70000	745.50	0.70000	745.50		
0315 0710 11131 3.422 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE GM	391.00000	1,338.00	413.00000	1,413.29		
0320 0999 16 (1.000) PARTNERING, DO NOT BID 42873315201 LS	6,000.00000	6,000.00	6,000.00000	6,000.00		
0325 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID LS	49,173.00000	49,173.00	49,173.00000	49,173.00		
0330 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 42873315202 LS	6,077.00000	6,077.00	6,077.00000	6,077.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0001 Roadway Section Totals:		**$8,750,429.72**		**$11,537,533.98**		
SECTION: 0002 Signing						
0335 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 79.000 AS	328.00000	25,912.00	395.00000	31,205.00		
0340 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 22.000 AS	1,482.00000	32,604.00	1,100.00000	24,200.00		
0345 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	2,119.00000	6,357.00	1,600.00000	4,800.00		
0350 0700 1 14 SINGLE POST SIGN, F&I GROUND MOUNT, 31+ SF 11.000 AS	1,885.00000	20,735.00	1,800.00000	19,800.00		
0355 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	184.00000	184.00	810.00000	810.00		
0360 0700 1 60 SINGLE POST SIGN, REMOVE 55.000 AS	17.00000	935.00	34.90000	1,919.50		
0365 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 8.000 AS	4,120.00000	32,960.00	6,400.00000	51,200.00		
0370 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 16.000 EA	205.00000	3,280.00	267.00000	4,272.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0375 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 33.000 EA	23.00000	759.00	40.70000	1,343.10		
0380 0705 10 1 OBJECT MARKER, TYPE 1 9.000 EA	149.00000	1,341.00	233.00000	2,097.00		
0385 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 40.000 EA	182.00000	7,280.00	221.00000	8,840.00		
0390 0705 11 4 DELINEATOR, FLEXIBLE HIGH PERFORMANCE 48" 55.000 EA	67.00000	3,685.00	93.00000	5,115.00		
0395 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42873315201 (1.000) LS	21,900.00000	21,900.00	23,200.00000	23,200.00		
0400 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 4,018.000 LF	1.50000	6,027.00	1.50000	6,027.00		
0405 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 84.000 LF	2.30000	193.20	2.40000	201.60		
0410 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 1,120.000 LF	3.20000	3,584.00	3.30000	3,696.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0415 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.968 GM	1,005.00000	972.84	1,100.00000	1,064.80		
0420 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 10.000 EA	61.00000	610.00	64.00000	640.00		
0425 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 93.000 EA	31.00000	2,883.00	32.60000	3,031.80		
0430 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 72.000 LF	2.40000	172.80	2.40000	172.80		
0435 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.228 GM	1,005.00000	229.14	1,100.00000	250.80		
0440 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 960.000 LF	22.00000	21,120.00	23.30000	22,368.00		
0445 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 41.000 EA	270.00000	11,070.00	285.00000	11,685.00		
0450 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS 41.000 EA	115.00000	4,715.00	122.00000	5,002.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0711 16101 4.588 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,020.00000	18,443.76	4,300.00000	19,728.40		
0460 0711 16102 0.527 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	5,360.00000	2,824.72	5,700.00000	3,003.90		
0465 0711 16131 3.604 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,000.00000	3,604.00	1,100.00000	3,964.40		
0470 0711 16201 3.533 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,020.00000	14,202.66	4,200.00000	14,838.60		
0002 Signing Section Totals:		**$248,584.12**		**$274,476.70**		
SECTION: 0004 Signalization						
0475 0630 2 12 1,740.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	30.00000	52,200.00	24.40000	42,456.00		
0480 0632 7 1 2.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,070.00000	14,140.00	10,100.00000	20,200.00		
0485 0632 7 2 1,570.000 LF SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	5.40000	8,478.00	4.10000	6,437.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0490 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 2.000 PI	775.00000	1,550.00	520.00000	1,040.00		
0495 0633 1121 FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS 230.000 LF	3.60000	828.00	4.70000	1,081.00		
0500 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE 2.000 EA	610.00000	1,220.00	760.00000	1,520.00		
0505 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 2.000 EA	1,970.00000	3,940.00	2,400.00000	4,800.00		
0510 0633 3 51 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE 2.000 EA	903.00000	1,806.00	1,100.00000	2,200.00		
0515 0634 4600 SPAN WIRE ASSEMBLY, REMOVE-POLES REMAIN 2.000 PI	465.00000	930.00	700.00000	1,400.00		
0520 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 85.000 EA	480.00000	40,800.00	1,300.00000	110,500.00		
0525 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 2.000 EA	1,545.00000	3,090.00	2,000.00000	4,000.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0530 0639 1123 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1,782.00000	3,564.00	2,300.00000	4,600.00		
0535 0639 2 1 600.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.00000	3,000.00	5.20000	3,120.00		
0540 0639 3 11 2.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	935.00000	1,870.00	1,200.00000	2,400.00		
0545 0641 2 11 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1,265.00000	2,530.00	1,600.00000	3,200.00		
0550 0641 2 70 8.000 EA PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	2,420.00000	19,360.00	2,300.00000	18,400.00		
0555 0646 1 11 25.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,130.00000	28,250.00	1,100.00000	27,500.00		
0560 0646 1 60 1.000 EA ALUMINUM SIGNALS POLE, REMOVE	235.00000	235.00	326.00000	326.00		
0565 0649 31101 1.000 EA STEEL MAST ARM,F&I, WIND SPEED-150,SINGLE ARM, W/0 LUMINAIRE-36	34,210.00000	34,210.00	29,100.00000	29,100.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0570 0649 31102 3.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46	41,580.00000	124,740.00	37,200.00000	111,600.00		
0575 0649 31103 1.000 EA MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	48,100.00000	48,100.00	46,500.00000	46,500.00		
0580 0649 31104 1.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5	55,775.00000	55,775.00	54,700.00000	54,700.00		
0585 0649 31117 1.000 EA MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM,W/0 LUMINAIRE, 60-60	70,250.00000	70,250.00	65,100.00000	65,100.00		
0590 0650 1 14 13.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,075.00000	13,975.00	1,000.00000	13,000.00		
0595 0650 1 18 5.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	1,575.00000	7,875.00	1,600.00000	8,000.00		
0600 0653 1 11 26.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	670.00000	17,420.00	810.00000	21,060.00		
0605 0653 1 12 1.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	1,450.00000	1,450.00	1,700.00000	1,700.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0610 0653 1 60 PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN 9.000 AS	40.00000	360.00	40.70000	366.30		
0615 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 8.000 EA	2,816.00000	22,528.00	4,700.00000	37,600.00		
0620 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 8.000 EA	3,430.00000	27,440.00	2,300.00000	18,400.00		
0625 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 28.000 EA	253.00000	7,084.00	244.00000	6,832.00		
0630 0665 1 60 PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN 9.000 EA	20.00000	180.00	36.10000	324.90		
0635 0670 5140 TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL MODEL 2070 2.000 AS	27,100.00000	54,200.00	31,400.00000	62,800.00		
0640 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	335.00000	670.00	640.00000	1,280.00		
0645 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 2.000 EA	4,690.00000	9,380.00	4,000.00000	8,000.00		

Letting: CT160831 August 31, 2016 **Call Order:** 012 **Contract:** T4412

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DOUGLAS N. HIGGINS, INC.		(5) RANGER CONSTRUCTION INDUSTRIES, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0650 0700 3201 1.000 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF EA	570.00000	570.00	640.00000	640.00		
0655 0700 5 22 16.000 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF EA	3,490.00000	55,840.00	3,300.00000	52,800.00		
0660 0700 5 60 16.000 INTERNALLY ILLUMINATED SIGN, REMOVE EA	389.00000	6,224.00	326.00000	5,216.00		
0004 Signalization Section Totals:		**$746,062.00**		**$800,199.20**		
Contract Grand Totals:		**$9,745,075.84**		**$12,612,209.88**		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.09.12 15:06:28 -04'00'
Adobe Acrobat Reader DC version: 2015.017.20050

Manager, Contracts Administration Office