## Vendor Ranking



**Letting:** CT161207 December 07, 2016 10:30 AM **Call Order:** 003 **Contract:** T4444

**District:** District 4 **Counties:** MARTIN **Fed Aid No:** 1301041P

**Contract Time:** 910 AVAILABLE DAYS **Project(s):** 43270515201 (*)

**Contract Desc:** SR 710 (SW WARFIELD BLVD)

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | RANGER CONSTRUCTION INDUSTRIES, INC. | Responsive | Winning bid | $27,999,900.00 | 100.00% |
| 2 | BERGERON LAND DEVELOPMENT, INC | Responsive | Non-Winning Bid | $29,987,000.00 | 107.10% |
| 3 | MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | Responsive | Non-Winning Bid | $30,123,331.82 | 107.58% |
| 4 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $31,047,275.50 | 110.88% |
| 5 | PRINCE CONTRACTING, LLC. | Responsive | Non-Winning Bid | $31,898,710.00 | 113.92% |
| 6 | GLF CONSTRUCTION CORPORATION | Responsive | Non-Winning Bid | $32,180,315.25 | 114.93% |
| 7 | ARCHER WESTERN CONSTRUCTION, LLC | Responsive | Non-Winning Bid | $32,333,725.64 | 115.48% |
| 8 | MANCIL'S TRACTOR SERVICE, INC. | Responsive | Non-Winning Bid | $32,983,541.68 | 117.80% |
| 9 | ZEP CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $34,597,901.57 | 123.56% |
| 10 | DE MOYA GROUP INC. (THE) | Responsive | Non-Winning Bid | $37,836,534.55 | 135.13% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

**District:** District 4 **Counties:** MARTIN **Fed Aid No:** 1301041P

**Contract Time:** 910 AVAILABLE DAYS **Project(s):** 43270515201 (*)

**Contract Descr:** SR 710 (SW WARFIELD BLVD)

Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

The improvements under this contract consist of drainage improvements, box culvert, guardrail, traffic monitoring site, utility adjustments, signing and pavement markings, along SR 710 (SW Warfield Blvd.).

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1 (1.000)<br>MOBILIZATION 43270515201 LS | 2,800,000.00000 | 2,800,000.00 | 2,950,000.00000 | 2,950,000.00 | 3,012,333.18000 | 3,012,333.18 |
| 0010 0102 1 (910.000)<br>MAINTENANCE OF TRAFFIC 43270515201 DA (LS) | 100,000.00000 | 100,000.00 | 1,000,000.00000 | 1,000,000.00 | 112,487.79000 | 112,487.79 |
| 0015 0102 2 1 (1.000)<br>SPECIAL DETOUR 1 43270515201 LS | 44,299.38000 | 44,299.38 | 25,000.00000 | 25,000.00 | 51,808.59000 | 51,808.59 |
| 0020 0102 2 2 (1.000)<br>SPECIAL DETOUR 2 43270515201 LS | 40,000.00000 | 40,000.00 | 25,000.00000 | 25,000.00 | 37,691.04000 | 37,691.04 |
| 0025 0102 2 3 (1.000)<br>SPECIAL DETOUR 3 43270515201 LS | 12,500.00000 | 12,500.00 | 30,000.00000 | 30,000.00 | 124,028.54000 | 124,028.54 |
| 0030 0102 2 4 (1.000)<br>SPECIAL DETOUR 4 43270515201 LS | 12,300.00000 | 12,300.00 | 25,000.00000 | 25,000.00 | 187,498.33000 | 187,498.33 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0032 0102 3<br>239.000 CY<br>COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE | 25.10000 | 5,998.90 | 32.80000 | 7,839.20 | 52.00000 | 12,428.00 |
| 0035 0102 60<br>17,480.000 ED<br>WORK ZONE SIGN | 0.25000 | 4,370.00 | 0.25000 | 4,370.00 | 0.25000 | 4,370.00 |
| 0040 0102 71 11<br>2,586.000 LF<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 21.00000 | 54,306.00 | 16.19000 | 41,867.34 | 30.54000 | 78,976.44 |
| 0045 0102 71 14<br>200.000 LF<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 31.00000 | 6,200.00 | 30.79000 | 6,158.00 | 46.55000 | 9,310.00 |
| 0050 0102 71 21<br>1,981.000 LF<br>BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE | 7.00000 | 13,867.00 | 4.60000 | 9,112.60 | 10.11000 | 20,027.91 |
| 0055 0102 71 24<br>100.000 LF<br>BARRIER WALL, TEMPORARY, RELOCATE, TYPE K | 14.00000 | 1,400.00 | 15.10000 | 1,510.00 | 24.38000 | 2,438.00 |
| 0060 0102 74 1<br>464,989.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.20000 | 92,997.80 | 0.15000 | 69,748.35 | 0.15000 | 69,748.35 |
| 0065 0102 74 2<br>9,264.000 ED<br>CHANNELIZING DEVICE, TYPE III, 6' | 0.35000 | 3,242.40 | 0.30000 | 2,779.20 | 0.35000 | 3,242.40 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0070 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>871.000 ED | 7.00000 | 6,097.00 | 6.20000 | 5,400.20 | 6.95000 | 6,053.45 |
| 0075 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER<br>633.000 EA | 4.00000 | 2,532.00 | 3.75000 | 2,373.75 | 4.41000 | 2,791.53 |
| 0080 0102 89 1<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION<br>9.000 LO | 4,675.00000 | 42,075.00 | 1,310.00000 | 11,790.00 | 1,250.73000 | 11,256.57 |
| 0085 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>1,820.000 ED | 11.40000 | 20,748.00 | 11.29000 | 20,547.80 | 12.63000 | 22,986.60 |
| 0087 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID<br>59,466.000 LF | 1.40000 | 83,252.40 | 1.35000 | 80,279.10 | 1.57000 | 93,361.62 |
| 0088 0102912 1<br>PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP<br>28,432.000 LF | 1.40000 | 39,804.80 | 1.35000 | 38,383.20 | 1.57000 | 44,638.24 |
| 0089 0102912 2<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID<br>4,233.000 LF | 1.40000 | 5,926.20 | 1.35000 | 5,714.55 | 1.57000 | 6,645.81 |
| 0090 0104 10 3<br>SEDIMENT BARRIER<br>16,360.000 LF | 1.15000 | 18,814.00 | 1.75000 | 28,630.00 | 4.53000 | 74,110.80 |
| 0095 0104 11<br>FLOATING TURBIDITY BARRIER<br>43,106.000 LF | 0.01000 | 431.06 | 8.40000 | 362,090.40 | 9.75000 | 420,283.50 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0100 0104 12 43,106.000<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC LF | 0.01000 | 431.06 | 3.20000 | 137,939.20 | 5.30000 | 228,461.80 |
| 0103 0104 15 6.000<br>SOIL TRACKING PREVENTION DEVICE EA | 2,100.00000 | 12,600.00 | 5,000.00000 | 30,000.00 | 2,809.95000 | 16,859.70 |
| 0105 0107 1 4,672.820<br>LITTER REMOVAL AC | 0.01000 | 46.73 | 13.30000 | 62,148.51 | 16.75000 | 78,269.74 |
| 0110 0107 2 3,183.950<br>MOWING AC | 0.01000 | 31.84 | 26.60000 | 84,693.07 | 58.33000 | 185,719.80 |
| 0115 0110 1 1 (149.220)<br>CLEARING & GRUBBING 43270515201 AC (LS) | 650,000.00000 | 650,000.00 | 1,492,341.48000 | 1,492,341.48 | 1,044,408.07000 | 1,044,408.07 |
| 0120 0120 1 65,219.000<br>REGULAR EXCAVATION CY | 7.15000 | 466,315.85 | 2.00000 | 130,438.00 | 5.17000 | 337,182.23 |
| 0125 0120 4 12,906.000<br>SUBSOIL EXCAVATION CY | 20.00000 | 258,120.00 | 11.00000 | 141,966.00 | 3.53000 | 45,558.18 |
| 0130 0120 6 327,929.000<br>EMBANKMENT CY | 9.50000 | 3,115,325.50 | 10.00000 | 3,279,290.00 | 12.28000 | 4,026,968.12 |
| 0135 0160 4 308,460.000<br>TYPE B STABILIZATION SY | 1.65000 | 508,959.00 | 1.95000 | 601,497.00 | 2.19000 | 675,527.40 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0137 0162 1 11 467,508.000 SY<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 0.60000 | 280,504.80 | 1.60000 | 748,012.80 | 0.50000 | 233,754.00 |
| 0140 0285701 241,766.000 SY<br>OPTIONAL BASE, BASE GROUP 01 | 15.10000 | 3,650,666.60 | 17.00000 | 4,110,022.00 | 21.54000 | 5,207,639.64 |
| 0145 0285704 234.000 SY<br>OPTIONAL BASE, BASE GROUP 04 | 32.00000 | 7,488.00 | 37.10000 | 8,681.40 | 42.03000 | 9,835.02 |
| 0150 0334 1 12 48.200 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 262.45000 | 12,650.09 | 290.00000 | 13,978.00 | 269.35000 | 12,982.67 |
| 0155 0334 1 23 1,221.100 TN<br>SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22, PMA | 129.10000 | 157,644.01 | 143.00000 | 174,617.30 | 145.00000 | 177,059.50 |
| 0160 0337 7 22 11.500 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA | 1,115.00000 | 12,822.50 | 1,230.00000 | 14,145.00 | 759.37000 | 8,732.76 |
| 0165 0337 7 74 4,577.600 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, ARB | 109.10000 | 499,416.16 | 120.00000 | 549,312.00 | 115.00000 | 526,424.00 |
| 0170 0339 1 85.200 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 257.00000 | 21,896.40 | 238.00000 | 20,277.60 | 234.13000 | 19,947.88 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0175 0350 3 9 181,746.000<br>PLAIN CEMENT CONCRETE PAVEMENT, 10" SY | 49.37000 | 8,972,800.02 | 48.00000 | 8,723,808.00 | 41.00000 | 7,451,586.00 |
| 0177 0350 5 301,881.000<br>CLEANING & SEALING JOINTS-CONCRETE PAVEMENT: LF | 1.45000 | 437,727.45 | 1.30000 | 392,445.30 | 1.56000 | 470,934.36 |
| 0180 0352 70 181,591.000<br>GRINDING CONCRETE PAVEMENT SY | 3.60000 | 653,727.60 | 3.15000 | 572,011.65 | 4.43000 | 804,448.13 |
| 0185 0400 1 2 61.800<br>CONCRETE CLASS I, ENDWALLS CY | 2,800.00000 | 173,040.00 | 2,610.00000 | 161,298.00 | 4,263.81000 | 263,503.46 |
| 0190 0400 2 1 129.400<br>CONCRETE CLASS II, CULVERTS CY | 1,900.00000 | 245,860.00 | 1,490.00000 | 192,806.00 | 2,116.61000 | 273,889.33 |
| 0195 0415 1 1 24,830.000<br>REINFORCING STEEL- ROADWAY LB | 0.15000 | 3,724.50 | 1.05000 | 26,071.50 | 0.13000 | 3,227.90 |
| 0200 0425 1551 29.000<br>INLETS, DT BOT, TYPE E, <10' EA | 6,700.00000 | 194,300.00 | 3,590.00000 | 104,110.00 | 6,500.00000 | 188,500.00 |
| 0205 0425 1553 4.000<br>INLETS, DT BOT, TYPE E, J BOT, <10' EA | 9,500.00000 | 38,000.00 | 6,060.00000 | 24,240.00 | 10,775.49000 | 43,101.96 |
| 0210 0425 1581 8.000<br>INLETS, DT BOT, TYPE H, <10' EA | 9,400.00000 | 75,200.00 | 5,910.00000 | 47,280.00 | 9,500.00000 | 76,000.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0215 0425 1701<br>INLETS, GUTTER, TYPE S, <10'<br>8.000 EA | 5,230.00000 | 41,840.00 | 3,070.00000 | 24,560.00 | 5,900.86000 | 47,206.88 |
| 0220 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD<br>1,912.000 LF | 85.00000 | 162,520.00 | 58.30000 | 111,469.60 | 80.00000 | 152,960.00 |
| 0225 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD<br>773.000 LF | 105.00000 | 81,165.00 | 79.40000 | 61,376.20 | 118.02000 | 91,229.46 |
| 0230 0430175130<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD<br>292.000 LF | 117.00000 | 34,164.00 | 99.50000 | 29,054.00 | 132.13000 | 38,581.96 |
| 0235 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD<br>1,720.000 LF | 149.00000 | 256,280.00 | 101.00000 | 173,720.00 | 145.00000 | 249,400.00 |
| 0240 0430175148<br>PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD<br>538.000 LF | 195.00000 | 104,910.00 | 145.00000 | 78,010.00 | 185.00000 | 99,530.00 |
| 0245 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD<br>8.000 EA | 3,250.00000 | 26,000.00 | 1,140.00000 | 9,120.00 | 3,655.97000 | 29,247.76 |
| 0250 0430984129<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD<br>8.000 EA | 3,750.00000 | 30,000.00 | 1,380.00000 | 11,040.00 | 4,233.23000 | 33,865.84 |
| 0255 0430984133<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD<br>4.000 EA | 4,940.00000 | 19,760.00 | 3,850.00000 | 15,400.00 | 5,580.16000 | 22,320.64 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0260 0430984138 4.000 EA<br>MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN | 5,965.00000 | 23,860.00 | 4,750.00000 | 19,000.00 | 6,734.68000 | 26,938.72 |
| 0265 0446 1 1 59,465.000 LF<br>EDGEDRAIN DRAINCRETE, STANDARD | 21.05000 | 1,251,738.25 | 23.80000 | 1,415,267.00 | 19.00000 | 1,129,835.00 |
| 0270 0446 71 1 4,641.000 LF<br>EDGEDRAIN OUTLET PIPE, 4" | 12.00000 | 55,692.00 | 22.90000 | 106,278.90 | 13.47000 | 62,514.27 |
| 0275 0520 6 227.000 LF<br>SHOULDER GUTTER- CONCRETE | 21.00000 | 4,767.00 | 23.70000 | 5,379.90 | 27.51000 | 6,244.77 |
| 0280 0522 2 223.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 49.00000 | 10,927.00 | 56.20000 | 12,532.60 | 56.39000 | 12,574.97 |
| 0285 0536 1 1 2,320.000 LF<br>GUARDRAIL -ROADWAY, GENERAL TL-3 | 18.75000 | 43,500.00 | 17.80000 | 41,296.00 | 20.64000 | 47,884.80 |
| 0290 0536 7 3 4.000 EA<br>SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT | 215.00000 | 860.00 | 205.00000 | 820.00 | 237.64000 | 950.56 |
| 0295 0536 85 22 2.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED | 3,100.00000 | 6,200.00 | 2,910.00000 | 5,820.00 | 3,376.96000 | 6,753.92 |
| 0300 0536 85 25 2.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II | 900.00000 | 1,800.00 | 862.00000 | 1,724.00 | 1,000.58000 | 2,001.16 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0305 0548 13 2,844.000 SF<br>RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER | 30.00000 | 85,320.00 | 26.40000 | 75,081.60 | 30.00000 | 85,320.00 |
| 0310 0570 1 1 467,508.000 SY<br>PERFORMANCE TURF | 2.10000 | 981,766.80 | 0.50000 | 233,754.00 | 0.43000 | 201,028.44 |
| 0315 0570 1 2 17,635.000 SY<br>PERFORMANCE TURF, SOD | 2.30000 | 40,560.50 | 2.25000 | 39,678.75 | 2.10000 | 37,033.50 |
| 0320 0630 2 11 260.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 7.10000 | 1,846.00 | 17.10000 | 4,446.00 | 37.52000 | 9,755.20 |
| 0325 0630 2 12 62.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 31.25000 | 1,937.50 | 85.30000 | 5,288.60 | 68.79000 | 4,264.98 |
| 0330 0635 2 11 3.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 1,300.00000 | 3,900.00 | 959.00000 | 2,877.00 | 1,876.09000 | 5,628.27 |
| 0335 0695 1 1 4.000 EA<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | 1,300.00000 | 5,200.00 | 1,600.00000 | 6,400.00 | 3,752.18000 | 15,008.72 |
| 0340 0695 6 12 4.000 EA<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | 1,200.00000 | 4,800.00 | 1,600.00000 | 6,400.00 | 3,502.04000 | 14,008.16 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0345 0695 7132<br>TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT<br>1.000 EA | 4,500.00000 | 4,500.00 | 6,390.00000 | 6,390.00 | 6,879.00000 | 6,879.00 |
| 0350 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>1.229 GM | 1,692.00000 | 2,079.47 | 1,600.00000 | 1,966.40 | 1,876.05000 | 2,305.67 |
| 0355 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"<br>1.811 GM | 1,700.00000 | 3,078.70 | 1,600.00000 | 2,897.60 | 1,888.85000 | 3,420.71 |
| 0360 0710 11231<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"<br>0.404 GM | 845.00000 | 341.38 | 791.00000 | 319.56 | 935.62000 | 377.99 |
| 0365 0999 16<br>PARTNERING, DO NOT BID 43270515201<br>(1.000) LS | 6,000.00000 | 6,000.00 | 6,000.00000 | 6,000.00 | 6,000.00000 | 6,000.00 |
| 0370 0999 20 1<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID<br>18.000 DA | 3,300.00000 | 59,400.00 | 3,300.00000 | 59,400.00 | 3,300.00000 | 59,400.00 |
| 0375 0999 20 2<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID<br>2.000 EA | 4,000.00000 | 8,000.00 | 4,000.00000 | 8,000.00 | 4,000.00000 | 8,000.00 |
| 0380 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 43270515201<br>(1.000) LS | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0477 0916530 1<br>REVETMENT SYSTEMS- FABRIC FORMED CONCRETE RIPRAP, PROJECT 432705-1-52-01<br>3,191.000 SY | 80.00000 | 255,280.00 | 99.20000 | 316,547.20 | 72.25000 | 230,549.75 |
| **0001 Roadway Section Totals:** | | **$27,630,453.65** | | **$29,644,338.41** | | **$29,718,059.44** |
| **SECTION: 0002 Signing** | | | | | | |
| 0385 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF<br>91.000 AS | 370.00000 | 33,670.00 | 319.00000 | 29,029.00 | 377.74000 | 34,374.34 |
| 0390 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>31.000 AS | 770.00000 | 23,870.00 | 775.00000 | 24,025.00 | 918.46000 | 28,472.26 |
| 0395 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>3.000 AS | 965.00000 | 2,895.00 | 53.30000 | 159.90 | 63.17000 | 189.51 |
| 0400 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>37.000 AS | 20.00000 | 740.00 | 1.05000 | 38.85 | 1.26000 | 46.62 |
| 0405 0701 17101<br>PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, WHITE, SOLID,6"<br>11.142 GM | 5,800.00000 | 64,623.60 | 5,440.00000 | 60,612.48 | 6,424.46000 | 71,581.33 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0410 0701 17201<br>PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, YELLOW, SOLID,6"<br>8.924 GM | 5,800.00000 | 51,759.20 | 5,440.00000 | 48,546.56 | 6,422.73000 | 57,316.44 |
| 0415 0705 11 2<br>DELINEATOR, NON-FLEXIBLE<br>21.000 EA | 68.00000 | 1,428.00 | 69.30000 | 1,455.30 | 82.12000 | 1,724.52 |
| 0420 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS<br>2,480.000 EA | 3.75000 | 9,300.00 | 3.50000 | 8,680.00 | 4.16000 | 10,316.80 |
| 0425 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>8.000 EA | 400.00000 | 3,200.00 | 373.00000 | 2,984.00 | 440.97000 | 3,527.76 |
| 0430 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW<br>88.000 EA | 360.00000 | 31,680.00 | 341.00000 | 30,008.00 | 403.18000 | 35,479.84 |
| 0435 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>0.095 GM | 1,615.00000 | 153.43 | 1,680.00000 | 159.60 | 1,790.42000 | 170.09 |
| 0440 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"<br>2.181 GM | 5,100.00000 | 11,123.10 | 4,790.00000 | 10,446.99 | 5,667.06000 | 12,359.86 |
| 0445 0711 16102<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"<br>0.075 GM | 11,650.00000 | 873.75 | 10,900.00000 | 817.50 | 12,935.20000 | 970.14 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) RANGER CONSTRUCTION INDUSTRIES, INC. | | (2) BERGERON LAND DEVELOPMENT, INC | | (3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0450 0711 16201 2.131 GM<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 5,110.00000 | 10,889.41 | 4,790.00000 | 10,207.49 | 5,667.00000 | 12,076.38 |
| 0455 0711 17 65.000 SF<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS | 11.00000 | 715.00 | 10.70000 | 695.50 | 12.60000 | 819.00 |
| 0460 0713103101 1.100 GM<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | 23,300.00000 | 25,630.00 | 21,800.00000 | 23,980.00 | 25,828.45000 | 28,411.30 |
| 0465 0713103131 12.013 GM<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | 7,725.00000 | 92,800.43 | 7,240.00000 | 86,974.12 | 8,565.34000 | 102,895.43 |
| 0470 0713103231 0.535 GM<br>PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES | 7,655.00000 | 4,095.43 | 7,180.00000 | 3,841.30 | 8,487.40000 | 4,540.76 |
| **0002 Signing Section Totals:** | | **$369,446.35** | | **$342,661.59** | | **$405,272.38** |

| | | | |
|---|---|---|---|
| **Contract Grand Totals:** | **$27,999,900.00** | **$29,987,000.00** | **30,123,331.82** |

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1<br>MOBILIZATION 43270515201<br>(1.000) LS | 1,224,310.00000 | 1,224,310.00 | 3,180,000.00000 | 3,180,000.00 | 2,875,000.00000 | 2,875,000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 43270515201<br>(910.000) DA (LS) | 907,700.00000 | 907,700.00 | 650,000.00000 | 650,000.00 | 300,000.00000 | 300,000.00 |
| 0015 0102 2 1<br>SPECIAL DETOUR 1 43270515201<br>(1.000) LS | 105,100.00000 | 105,100.00 | 60,000.00000 | 60,000.00 | 175,000.00000 | 175,000.00 |
| 0020 0102 2 2<br>SPECIAL DETOUR 2 43270515201<br>(1.000) LS | 30,820.00000 | 30,820.00 | 60,000.00000 | 60,000.00 | 175,000.00000 | 175,000.00 |
| 0025 0102 2 3<br>SPECIAL DETOUR 3 43270515201<br>(1.000) LS | 44,260.00000 | 44,260.00 | 50,000.00000 | 50,000.00 | 75,000.00000 | 75,000.00 |
| 0030 0102 2 4<br>SPECIAL DETOUR 4 43270515201<br>(1.000) LS | 32,470.00000 | 32,470.00 | 19,940.50000 | 19,940.50 | 75,000.00000 | 75,000.00 |
| 0032 0102 3<br>COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE<br>239.000 CY | 33.30000 | 7,958.70 | 60.00000 | 14,340.00 | 50.00000 | 11,950.00 |
| 0035 0102 60<br>WORK ZONE SIGN<br>17,480.000 ED | 0.20000 | 3,496.00 | 0.25000 | 4,370.00 | 0.40000 | 6,992.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0040 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE<br>2,586.000 LF | 20.60000 | 53,271.60 | 15.50000 | 40,083.00 | 20.00000 | 51,720.00 |
| 0045 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K<br>200.000 LF | 30.65000 | 6,130.00 | 40.00000 | 8,000.00 | 30.00000 | 6,000.00 |
| 0050 0102 71 21<br>BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE<br>1,981.000 LF | 6.85000 | 13,569.85 | 7.00000 | 13,867.00 | 8.00000 | 15,848.00 |
| 0055 0102 71 24<br>BARRIER WALL, TEMPORARY, RELOCATE, TYPE K<br>100.000 LF | 13.75000 | 1,375.00 | 25.00000 | 2,500.00 | 15.00000 | 1,500.00 |
| 0060 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD<br>464,989.000 ED | 0.15000 | 69,748.35 | 0.13000 | 60,448.57 | 0.14000 | 65,098.46 |
| 0065 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6'<br>9,264.000 ED | 0.25000 | 2,316.00 | 0.30000 | 2,779.20 | 0.30000 | 2,779.20 |
| 0070 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>871.000 ED | 5.30000 | 4,616.30 | 6.00000 | 5,226.00 | 6.00000 | 5,226.00 |
| 0075 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER<br>633.000 EA | 3.70000 | 2,342.10 | 3.20000 | 2,025.60 | 4.00000 | 2,532.00 |
| 0080 0102 89 1<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION<br>9.000 LO | 975.00000 | 8,775.00 | 1,500.00000 | 13,500.00 | 1,000.00000 | 9,000.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0085 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>1,820.000 ED | 12.70000 | 23,114.00 | 11.00000 | 20,020.00 | 15.00000 | 27,300.00 |
| 0087 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID<br>59,466.000 LF | 1.30000 | 77,305.80 | 2.00000 | 118,932.00 | 1.50000 | 89,199.00 |
| 0088 0102912 1<br>PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP<br>28,432.000 LF | 1.30000 | 36,961.60 | 2.00000 | 56,864.00 | 1.50000 | 42,648.00 |
| 0089 0102912 2<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID<br>4,233.000 LF | 1.30000 | 5,502.90 | 2.00000 | 8,466.00 | 1.50000 | 6,349.50 |
| 0090 0104 10 3<br>SEDIMENT BARRIER<br>16,360.000 LF | 0.70000 | 11,452.00 | 3.00000 | 49,080.00 | 1.00000 | 16,360.00 |
| 0095 0104 11<br>FLOATING TURBIDITY BARRIER<br>43,106.000 LF | 0.30000 | 12,931.80 | 12.50000 | 538,825.00 | 7.00000 | 301,742.00 |
| 0100 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC<br>43,106.000 LF | 0.25000 | 10,776.50 | 6.00000 | 258,636.00 | 2.50000 | 107,765.00 |
| 0103 0104 15<br>SOIL TRACKING PREVENTION DEVICE<br>6.000 EA | 3,390.00000 | 20,340.00 | 3,200.00000 | 19,200.00 | 3,000.00000 | 18,000.00 |
| 0105 0107 1<br>LITTER REMOVAL<br>4,672.820 AC | 7.00000 | 32,709.74 | 13.00000 | 60,746.66 | 17.00000 | 79,437.94 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0110 0107 2<br>MOWING<br>3,183.950 AC | 13.95000 | 44,416.10 | 30.00000 | 95,518.50 | 40.00000 | 127,358.00 |
| 0115 0110 1 1<br>CLEARING & GRUBBING 43270515201<br>(149.220) AC (LS) | 1,091,780.00000 | 1,091,780.00 | 1,117,439.30000 | 1,117,439.30 | 1,150,000.00000 | 1,150,000.00 |
| 0120 0120 1<br>REGULAR EXCAVATION<br>65,219.000 CY | 3.85000 | 251,093.15 | 5.50000 | 358,704.50 | 7.15000 | 466,315.85 |
| 0125 0120 4<br>SUBSOIL EXCAVATION<br>12,906.000 CY | 8.55000 | 110,346.30 | 12.00000 | 154,872.00 | 12.00000 | 154,872.00 |
| 0130 0120 6<br>EMBANKMENT<br>327,929.000 CY | 11.10000 | 3,640,011.90 | 11.00000 | 3,607,219.00 | 10.00000 | 3,279,290.00 |
| 0135 0160 4<br>TYPE B STABILIZATION<br>308,460.000 SY | 3.40000 | 1,048,764.00 | 5.00000 | 1,542,300.00 | 2.00000 | 616,920.00 |
| 0137 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"<br>467,508.000 SY | 0.50000 | 233,754.00 | 1.10000 | 514,258.80 | 1.30000 | 607,760.40 |
| 0140 0285701<br>OPTIONAL BASE, BASE GROUP 01<br>241,766.000 SY | 18.65000 | 4,508,935.90 | 15.50000 | 3,747,373.00 | 17.50000 | 4,230,905.00 |
| 0145 0285704<br>OPTIONAL BASE, BASE GROUP 04<br>234.000 SY | 23.40000 | 5,475.60 | 20.00000 | 4,680.00 | 20.00000 | 4,680.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0150 0334 1 12 — 48.200 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 189.50000 | 9,133.90 | 270.00000 | 13,014.00 | 215.00000 | 10,363.00 |
| 0155 0334 1 23 — 1,221.100 TN<br>SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22, PMA | 161.00000 | 196,597.10 | 130.00000 | 158,743.00 | 180.00000 | 219,798.00 |
| 0160 0337 7 22 — 11.500 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA | 330.00000 | 3,795.00 | 1,150.00000 | 13,225.00 | 600.00000 | 6,900.00 |
| 0165 0337 7 74 — 4,577.600 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, ARB | 138.50000 | 633,997.60 | 106.00000 | 485,225.60 | 110.00000 | 503,536.00 |
| 0170 0339 1 — 85.200 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 232.50000 | 19,809.00 | 218.00000 | 18,573.60 | 200.00000 | 17,040.00 |
| 0175 0350 3 9 — 181,746.000 SY<br>PLAIN CEMENT CONCRETE PAVEMENT, 10" | 62.45000 | 11,350,037.70 | 52.00000 | 9,450,792.00 | 61.00000 | 11,086,506.00 |
| 0177 0350 5 — 301,881.000 LF<br>CLEANING & SEALING JOINTS-CONCRETE PAVEMENT: | 1.25000 | 377,351.25 | 1.25000 | 377,351.25 | 2.00000 | 603,762.00 |
| 0180 0352 70 — 181,591.000 SY<br>GRINDING CONCRETE PAVEMENT | 3.00000 | 544,773.00 | 3.20000 | 581,091.20 | 4.50000 | 817,159.50 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0185 0400 1 2<br>CONCRETE CLASS I, ENDWALLS<br>61.800 CY | 3,420.00000 | 211,356.00 | 1,450.00000 | 89,610.00 | 2,500.00000 | 154,500.00 |
| 0190 0400 2 1<br>CONCRETE CLASS II, CULVERTS<br>129.400 CY | 1,750.00000 | 226,450.00 | 1,150.00000 | 148,810.00 | 1,800.00000 | 232,920.00 |
| 0195 0415 1 1<br>REINFORCING STEEL- ROADWAY<br>24,830.000 LB | 0.10000 | 2,483.00 | 0.25000 | 6,207.50 | 0.50000 | 12,415.00 |
| 0200 0425 1551<br>INLETS, DT BOT, TYPE E, <10'<br>29.000 EA | 6,250.00000 | 181,250.00 | 4,000.00000 | 116,000.00 | 6,000.00000 | 174,000.00 |
| 0205 0425 1553<br>INLETS, DT BOT, TYPE E, J BOT, <10'<br>4.000 EA | 8,900.00000 | 35,600.00 | 9,000.00000 | 36,000.00 | 8,500.00000 | 34,000.00 |
| 0210 0425 1581<br>INLETS, DT BOT, TYPE H, <10'<br>8.000 EA | 8,740.00000 | 69,920.00 | 6,000.00000 | 48,000.00 | 8,500.00000 | 68,000.00 |
| 0215 0425 1701<br>INLETS, GUTTER, TYPE S, <10'<br>8.000 EA | 4,880.00000 | 39,040.00 | 3,500.00000 | 28,000.00 | 5,000.00000 | 40,000.00 |
| 0220 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD<br>1,912.000 LF | 79.50000 | 152,004.00 | 65.00000 | 124,280.00 | 75.00000 | 143,400.00 |
| 0225 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD<br>773.000 LF | 97.50000 | 75,367.50 | 90.00000 | 69,570.00 | 92.00000 | 71,116.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0230 0430175130 292.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | 109.00000 | 31,828.00 | 105.00000 | 30,660.00 | 105.00000 | 30,660.00 |
| 0235 0430175136 1,720.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 139.00000 | 239,080.00 | 110.00000 | 189,200.00 | 130.00000 | 223,600.00 |
| 0240 0430175148 538.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | 182.50000 | 98,185.00 | 135.00000 | 72,630.00 | 175.00000 | 94,150.00 |
| 0245 0430984125 8.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 3,020.00000 | 24,160.00 | 1,100.00000 | 8,800.00 | 3,000.00000 | 24,000.00 |
| 0250 0430984129 8.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD | 3,500.00000 | 28,000.00 | 1,250.00000 | 10,000.00 | 3,500.00000 | 28,000.00 |
| 0255 0430984133 4.000 EA<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD | 4,610.00000 | 18,440.00 | 3,500.00000 | 14,000.00 | 4,500.00000 | 18,000.00 |
| 0260 0430984138 4.000 EA<br>MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN | 5,560.00000 | 22,240.00 | 4,500.00000 | 18,000.00 | 5,000.00000 | 20,000.00 |
| 0265 0446 1 1 59,465.000 LF<br>EDGEDRAIN DRAINCRETE, STANDARD | 21.55000 | 1,281,470.75 | 15.50000 | 921,707.50 | 17.00000 | 1,010,905.00 |
| 0270 0446 71 1 4,641.000 LF<br>EDGEDRAIN OUTLET PIPE, 4" | 12.20000 | 56,620.20 | 20.00000 | 92,820.00 | 20.00000 | 92,820.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0275 0520 6<br>227.000 LF<br>SHOULDER GUTTER- CONCRETE | 21.45000 | 4,869.15 | 25.00000 | 5,675.00 | 20.00000 | 4,540.00 |
| 0280 0522 2<br>223.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 55.25000 | 12,320.75 | 40.00000 | 8,920.00 | 50.00000 | 11,150.00 |
| 0285 0536 1 1<br>2,320.000 LF<br>GUARDRAIL -ROADWAY, GENERAL TL-3 | 17.50000 | 40,600.00 | 21.00000 | 48,720.00 | 18.00000 | 41,760.00 |
| 0290 0536 7 3<br>4.000 EA<br>SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT | 201.50000 | 806.00 | 200.00000 | 800.00 | 200.00000 | 800.00 |
| 0295 0536 85 22<br>2.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED | 2,860.00000 | 5,720.00 | 3,000.00000 | 6,000.00 | 3,000.00000 | 6,000.00 |
| 0300 0536 85 25<br>2.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II | 848.00000 | 1,696.00 | 850.00000 | 1,700.00 | 1,000.00000 | 2,000.00 |
| 0305 0548 13<br>2,844.000 SF<br>RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER | 16.95000 | 48,205.80 | 14.00000 | 39,816.00 | 14.00000 | 39,816.00 |
| 0310 0570 1 1<br>467,508.000 SY<br>PERFORMANCE TURF | 1.00000 | 467,508.00 | 3.00000 | 1,402,524.00 | 0.50000 | 233,754.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0315 0570 1 2<br>PERFORMANCE TURF, SOD<br>17,635.000 SY | 3.10000 | 54,668.50 | 7.00000 | 123,445.00 | 2.20000 | 38,797.00 |
| 0320 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH<br>260.000 LF | 17.75000 | 4,615.00 | 9.00000 | 2,340.00 | 18.00000 | 4,680.00 |
| 0325 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE<br>62.000 LF | 88.85000 | 5,508.70 | 23.00000 | 1,426.00 | 100.00000 | 6,200.00 |
| 0330 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>3.000 EA | 999.50000 | 2,998.50 | 810.00000 | 2,430.00 | 1,000.00000 | 3,000.00 |
| 0335 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>4.000 EA | 1,670.00000 | 6,680.00 | 1,325.00000 | 5,300.00 | 1,600.00000 | 6,400.00 |
| 0340 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>4.000 EA | 1,670.00000 | 6,680.00 | 1,000.00000 | 4,000.00 | 1,600.00000 | 6,400.00 |
| 0345 0695 7132<br>TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT<br>1.000 EA | 6,660.00000 | 6,660.00 | 4,300.00000 | 4,300.00 | 6,500.00000 | 6,500.00 |
| 0350 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>1.229 GM | 1,590.00000 | 1,954.11 | 6,300.00000 | 7,742.70 | 1,700.00000 | 2,089.30 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0355 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"<br>1.811 GM | 1,590.00000 | 2,879.49 | 6,300.00000 | 11,409.30 | 1,700.00000 | 3,078.70 |
| 0360 0710 11231<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"<br>0.404 GM | 795.00000 | 321.18 | 910.00000 | 367.64 | 850.00000 | 343.40 |
| 0365 0999 16<br>PARTNERING, DO NOT BID 43270515201<br>(1.000) LS | 6,000.00000 | 6,000.00 | 6,000.00000 | 6,000.00 | 6,000.00000 | 6,000.00 |
| 0370 0999 20 1<br>DISPUTES REVIEW BOARD, MEETING- DO NOT BID<br>18.000 DA | 3,300.00000 | 59,400.00 | 3,300.00000 | 59,400.00 | 3,300.00000 | 59,400.00 |
| 0375 0999 20 2<br>DISPUTES REVIEW BOARD, HEARING- DO NOT BID<br>2.000 EA | 4,000.00000 | 8,000.00 | 4,000.00000 | 8,000.00 | 4,000.00000 | 8,000.00 |
| 0380 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 43270515201<br>(1.000) LS | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 |
| 0477 0916530 1<br>REVETMENT SYSTEMS- FABRIC FORMED CONCRETE RIPRAP, PROJECT 432705-1-52-01<br>3,191.000 SY | 59.90000 | 191,140.90 | 52.00000 | 165,932.00 | 90.00000 | 287,190.00 |
| **0001 Roadway Section Totals:** | | **$30,702,151.27** | | **$31,648,772.92** | | **$31,845,997.25** |

**SECTION: 0002 Signing**

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0385 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF<br>91.000 AS | 344.50000 | 31,349.50 | 310.00000 | 28,210.00 | 300.00000 | 27,300.00 |
| 0390 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>31.000 AS | 720.50000 | 22,335.50 | 735.00000 | 22,785.00 | 750.00000 | 23,250.00 |
| 0395 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>3.000 AS | 901.00000 | 2,703.00 | 51.00000 | 153.00 | 50.00000 | 150.00 |
| 0400 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>37.000 AS | 19.10000 | 706.70 | 1.10000 | 40.70 | 1.00000 | 37.00 |
| 0405 0701 17101<br>PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, WHITE, SOLID,6"<br>11.142 GM | 5,410.00000 | 60,278.22 | 910.00000 | 10,139.22 | 5,500.00000 | 61,281.00 |
| 0410 0701 17201<br>PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, YELLOW, SOLID,6"<br>8.924 GM | 5,410.00000 | 48,278.84 | 365.00000 | 3,257.26 | 5,500.00000 | 49,082.00 |
| 0415 0705 11 2<br>DELINEATOR, NON-FLEXIBLE<br>21.000 EA | 63.60000 | 1,335.60 | 61.50000 | 1,291.50 | 65.00000 | 1,365.00 |
| 0420 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS<br>2,480.000 EA | 3.50000 | 8,680.00 | 3.60000 | 8,928.00 | 3.50000 | 8,680.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0425 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>8.000 EA | 371.00000 | 2,968.00 | 300.00000 | 2,400.00 | 400.00000 | 3,200.00 |
| 0430 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW<br>88.000 EA | 339.00000 | 29,832.00 | 525.00000 | 46,200.00 | 350.00000 | 30,800.00 |
| 0435 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>0.095 GM | 1,590.00000 | 151.05 | 1,100.00000 | 104.50 | 1,800.00000 | 171.00 |
| 0440 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"<br>2.181 GM | 4,770.00000 | 10,403.37 | 3,700.00000 | 8,069.70 | 5,000.00000 | 10,905.00 |
| 0445 0711 16102<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"<br>0.075 GM | 11,660.00000 | 874.50 | 5,000.00000 | 375.00 | 12,000.00000 | 900.00 |
| 0450 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>2.131 GM | 4,770.00000 | 10,164.87 | 3,700.00000 | 7,884.70 | 5,000.00000 | 10,655.00 |
| 0455 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS<br>65.000 SF | 10.60000 | 689.00 | 4.10000 | 266.50 | 12.00000 | 780.00 |
| 0460 0713103101<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES<br>1.100 GM | 21,730.00000 | 23,903.00 | 25,700.00000 | 28,270.00 | 22,000.00000 | 24,200.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) COMMUNITY ASPHALT CORP. | | (5) PRINCE CONTRACTING, LLC. | | (6) GLF CONSTRUCTION CORPORATION | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0465 0713103131 12.013 GM<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | 7,210.00000 | 86,613.73 | 6,500.00000 | 78,084.50 | 6,500.00000 | 78,084.50 |
| 0470 0713103231 0.535 GM<br>PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES | 7,210.00000 | 3,857.35 | 6,500.00000 | 3,477.50 | 6,500.00000 | 3,477.50 |
| **0002 Signing Section Totals:** | | **$345,124.23** | | **$249,937.08** | | **$334,318.00** |
| **Contract Grand Totals:** | | **$31,047,275.50** | | **$31,898,710.00** | | **32,180,315.25** |

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1 (1.000) LS<br>MOBILIZATION 43270515201 | 3,200,000.00000 | 3,200,000.00 | 3,169,120.00000 | 3,169,120.00 | 3,380,000.00000 | 3,380,000.00 |
| 0010 0102 1 (910.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 43270515201 | 800,000.00000 | 800,000.00 | 200,000.00000 | 200,000.00 | 468,750.00000 | 468,750.00 |
| 0015 0102 2 1 (1.000) LS<br>SPECIAL DETOUR 1 43270515201 | 25,000.00000 | 25,000.00 | 50,000.00000 | 50,000.00 | 62,500.00000 | 62,500.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0020 0102 2 2<br>SPECIAL DETOUR 2 43270515201<br>(1.000) LS | 25,000.00000 | 25,000.00 | 50,000.00000 | 50,000.00 | 31,250.00000 | 31,250.00 |
| 0025 0102 2 3<br>SPECIAL DETOUR 3 43270515201<br>(1.000) LS | 30,000.00000 | 30,000.00 | 50,000.00000 | 50,000.00 | 43,750.00000 | 43,750.00 |
| 0030 0102 2 4<br>SPECIAL DETOUR 4 43270515201<br>(1.000) LS | 30,000.00000 | 30,000.00 | 50,000.00000 | 50,000.00 | 43,750.00000 | 43,750.00 |
| 0032 0102 3<br>COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE<br>239.000 CY | 28.00000 | 6,692.00 | 35.00000 | 8,365.00 | 79.36000 | 18,967.04 |
| 0035 0102 60<br>WORK ZONE SIGN<br>17,480.000 ED | 0.21000 | 3,670.80 | 0.22000 | 3,845.60 | 0.25000 | 4,370.00 |
| 0040 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE<br>2,586.000 LF | 40.00000 | 103,440.00 | 19.80000 | 51,202.80 | 16.25000 | 42,022.50 |
| 0045 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K<br>200.000 LF | 45.00000 | 9,000.00 | 29.48000 | 5,896.00 | 35.18000 | 7,036.00 |
| 0050 0102 71 21<br>BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE<br>1,981.000 LF | 6.00000 | 11,886.00 | 6.60000 | 13,074.60 | 7.88000 | 15,610.28 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0055 0102 71 24<br>BARRIER WALL, TEMPORARY, RELOCATE, TYPE K<br>100.000 LF | 17.00000 | 1,700.00 | 13.20000 | 1,320.00 | 15.75000 | 1,575.00 |
| 0060 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD<br>464,989.000 ED | 0.13000 | 60,448.57 | 0.14000 | 65,098.46 | 0.15000 | 69,748.35 |
| 0065 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6'<br>9,264.000 ED | 0.30000 | 2,779.20 | 0.31000 | 2,871.84 | 0.35000 | 3,242.40 |
| 0070 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>871.000 ED | 5.75000 | 5,008.25 | 6.05000 | 5,269.55 | 6.88000 | 5,992.48 |
| 0075 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER<br>633.000 EA | 3.60000 | 2,278.80 | 3.68000 | 2,329.44 | 4.42000 | 2,797.86 |
| 0080 0102 89 1<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION<br>9.000 LO | 1,425.00000 | 12,825.00 | 1,089.00000 | 9,801.00 | 1,237.50000 | 11,137.50 |
| 0085 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>1,820.000 ED | 11.00000 | 20,020.00 | 11.00000 | 20,020.00 | 12.50000 | 22,750.00 |
| 0087 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID<br>59,466.000 LF | 1.30000 | 77,305.80 | 1.32000 | 78,495.12 | 1.56000 | 92,766.96 |
| 0088 0102912 1<br>PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP<br>28,432.000 LF | 1.30000 | 36,961.60 | 1.32000 | 37,530.24 | 1.56000 | 44,353.92 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0089 0102912 2<br>4,233.000 LF<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID | 1.30000 | 5,502.90 | 1.32000 | 5,587.56 | 1.56000 | 6,603.48 |
| 0090 0104 10 3<br>16,360.000 LF<br>SEDIMENT BARRIER | 0.01000 | 163.60 | 2.00000 | 32,720.00 | 1.63000 | 26,666.80 |
| 0095 0104 11<br>43,106.000 LF<br>FLOATING TURBIDITY BARRIER | 0.01000 | 431.06 | 10.00000 | 431,060.00 | 10.02000 | 431,922.12 |
| 0100 0104 12<br>43,106.000 LF<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 0.01000 | 431.06 | 4.15000 | 178,889.90 | 3.69000 | 159,061.14 |
| 0103 0104 15<br>6.000 EA<br>SOIL TRACKING PREVENTION DEVICE | 2,500.00000 | 15,000.00 | 5,000.00000 | 30,000.00 | 4,000.00000 | 24,000.00 |
| 0105 0107 1<br>4,672.820 AC<br>LITTER REMOVAL | 2.25000 | 10,513.85 | 14.00000 | 65,419.48 | 11.25000 | 52,569.23 |
| 0110 0107 2<br>3,183.950 AC<br>MOWING | 32.00000 | 101,886.40 | 28.00000 | 89,150.60 | 31.25000 | 99,498.44 |
| 0115 0110 1 1<br>(149.220) AC (LS)<br>CLEARING & GRUBBING 43270515201 | 1,500,000.00000 | 1,500,000.00 | 625,000.00000 | 625,000.00 | 486,250.00000 | 486,250.00 |
| 0120 0120 1<br>65,219.000 CY<br>REGULAR EXCAVATION | 7.30000 | 476,098.70 | 4.50000 | 293,485.50 | 5.44000 | 354,791.36 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0125 0120 4<br>12,906.000 CY<br>SUBSOIL EXCAVATION | 12.15000 | 156,807.90 | 15.00000 | 193,590.00 | 10.63000 | 137,190.78 |
| 0130 0120 6<br>327,929.000 CY<br>EMBANKMENT | 9.10000 | 2,984,153.90 | 12.50000 | 4,099,112.50 | 10.03000 | 3,289,127.87 |
| 0135 0160 4<br>308,460.000 SY<br>TYPE B STABILIZATION | 1.75000 | 539,805.00 | 2.75000 | 848,265.00 | 6.41000 | 1,977,228.60 |
| 0137 0162 1 11<br>467,508.000 SY<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 1.15000 | 537,634.20 | 1.00000 | 467,508.00 | 1.25000 | 584,385.00 |
| 0140 0285701<br>241,766.000 SY<br>OPTIONAL BASE, BASE GROUP 01 | 15.50000 | 3,747,373.00 | 23.00000 | 5,560,618.00 | 21.07000 | 5,094,009.62 |
| 0145 0285704<br>234.000 SY<br>OPTIONAL BASE, BASE GROUP 04 | 17.25000 | 4,036.50 | 16.00000 | 3,744.00 | 50.00000 | 11,700.00 |
| 0150 0334 1 12<br>48.200 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 280.00000 | 13,496.00 | 200.00000 | 9,640.00 | 263.81000 | 12,715.64 |
| 0155 0334 1 23<br>1,221.100 TN<br>SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22, PMA | 137.00000 | 167,290.70 | 150.00000 | 183,165.00 | 176.78000 | 215,866.06 |
| 0160 0337 7 22<br>11.500 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA | 1,200.00000 | 13,800.00 | 400.00000 | 4,600.00 | 743.75000 | 8,553.13 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0165 0337 7 74 4,577.600 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, ARB | 117.00000 | 535,579.20 | 162.00000 | 741,571.20 | 141.69000 | 648,600.14 |
| 0170 0339 1 85.200 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 280.00000 | 23,856.00 | 275.00000 | 23,430.00 | 229.31000 | 19,537.21 |
| 0175 0350 3 9 181,746.000 SY<br>PLAIN CEMENT CONCRETE PAVEMENT, 10" | 69.45000 | 12,622,259.70 | 57.50000 | 10,450,395.00 | 63.45000 | 11,531,783.70 |
| 0177 0350 5 301,881.000 LF<br>CLEANING & SEALING JOINTS-CONCRETE PAVEMENT: | 1.25000 | 377,351.25 | 1.30000 | 392,445.30 | 1.34000 | 404,520.54 |
| 0180 0352 70 181,591.000 SY<br>GRINDING CONCRETE PAVEMENT | 3.50000 | 635,568.50 | 3.06000 | 555,668.46 | 3.85000 | 699,125.35 |
| 0185 0400 1 2 61.800 CY<br>CONCRETE CLASS I, ENDWALLS | 2,100.00000 | 129,780.00 | 3,256.36000 | 201,243.05 | 3,093.13000 | 191,155.43 |
| 0190 0400 2 1 129.400 CY<br>CONCRETE CLASS II, CULVERTS | 1,000.00000 | 129,400.00 | 1,732.50000 | 224,185.50 | 1,750.00000 | 226,450.00 |
| 0195 0415 1 1 24,830.000 LB<br>REINFORCING STEEL- ROADWAY | 0.35000 | 8,690.50 | 0.11000 | 2,731.30 | 1.25000 | 31,037.50 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0200 0425 1551<br>INLETS, DT BOT, TYPE E, <10'<br>29.000 EA | 6,000.00000 | 174,000.00 | 6,195.00000 | 179,655.00 | 5,087.25000 | 147,530.25 |
| 0205 0425 1553<br>INLETS, DT BOT, TYPE E, J BOT, <10'<br>4.000 EA | 7,000.00000 | 28,000.00 | 8,820.00000 | 35,280.00 | 8,585.63000 | 34,342.52 |
| 0210 0425 1581<br>INLETS, DT BOT, TYPE H, <10'<br>8.000 EA | 6,250.00000 | 50,000.00 | 8,662.50000 | 69,300.00 | 8,379.00000 | 67,032.00 |
| 0215 0425 1701<br>INLETS, GUTTER, TYPE S, <10'<br>8.000 EA | 5,250.00000 | 42,000.00 | 4,830.00000 | 38,640.00 | 4,346.25000 | 34,770.00 |
| 0220 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD<br>1,912.000 LF | 60.00000 | 114,720.00 | 78.75000 | 150,570.00 | 82.65000 | 158,026.80 |
| 0225 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD<br>773.000 LF | 70.00000 | 54,110.00 | 96.60000 | 74,671.80 | 112.58000 | 87,024.34 |
| 0230 0430175130<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD<br>292.000 LF | 85.00000 | 24,820.00 | 108.15000 | 31,579.80 | 141.08000 | 41,195.36 |
| 0235 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD<br>1,720.000 LF | 95.00000 | 163,400.00 | 137.55000 | 236,586.00 | 142.50000 | 245,100.00 |
| 0240 0430175148<br>PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD<br>538.000 LF | 150.00000 | 80,700.00 | 180.60000 | 97,162.80 | 205.20000 | 110,397.60 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0245 0430984125 8.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 3,000.00000 | 24,000.00 | 2,992.50000 | 23,940.00 | 1,610.25000 | 12,882.00 |
| 0250 0430984129 8.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD | 3,400.00000 | 27,200.00 | 3,465.00000 | 27,720.00 | 1,959.38000 | 15,675.04 |
| 0255 0430984133 4.000 EA<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD | 4,000.00000 | 16,000.00 | 4,567.50000 | 18,270.00 | 5,464.88000 | 21,859.52 |
| 0260 0430984138 4.000 EA<br>MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN | 5,000.00000 | 20,000.00 | 5,512.50000 | 22,050.00 | 6,733.13000 | 26,932.52 |
| 0265 0446 1 1 59,465.000 LF<br>EDGEDRAIN DRAINCRETE, STANDARD | 18.50000 | 1,100,102.50 | 19.43000 | 1,155,404.95 | 15.95000 | 948,466.75 |
| 0270 0446 71 1 4,641.000 LF<br>EDGEDRAIN OUTLET PIPE, 4" | 45.00000 | 208,845.00 | 11.03000 | 51,190.23 | 22.95000 | 106,510.95 |
| 0275 0520 6 227.000 LF<br>SHOULDER GUTTER- CONCRETE | 30.00000 | 6,810.00 | 16.25000 | 3,688.75 | 17.50000 | 3,972.50 |
| 0280 0522 2 223.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 65.00000 | 14,495.00 | 41.80000 | 9,321.40 | 35.00000 | 7,805.00 |
| 0285 0536 1 1 2,320.000 LF<br>GUARDRAIL -ROADWAY, GENERAL TL-3 | 18.00000 | 41,760.00 | 19.25000 | 44,660.00 | 20.83000 | 48,325.60 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0290 0536 7 3<br>SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT<br>4.000 EA | 102.00000 | 408.00 | 110.00000 | 440.00 | 239.88000 | 959.52 |
| 0295 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED<br>2.000 EA | 2,300.00000 | 4,600.00 | 2,475.00000 | 4,950.00 | 4,625.00000 | 9,250.00 |
| 0300 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II<br>2.000 EA | 800.00000 | 1,600.00 | 825.00000 | 1,650.00 | 1,000.00000 | 2,000.00 |
| 0305 0548 13<br>RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER<br>2,844.000 SF | 14.00000 | 39,816.00 | 33.45000 | 95,131.80 | 22.94000 | 65,241.36 |
| 0310 0570 1 1<br>PERFORMANCE TURF<br>467,508.000 SY | 0.30000 | 140,252.40 | 0.43000 | 201,028.44 | 0.82000 | 383,356.56 |
| 0315 0570 1 2<br>PERFORMANCE TURF, SOD<br>17,635.000 SY | 1.90000 | 33,506.50 | 2.65000 | 46,732.75 | 2.25000 | 39,678.75 |
| 0320 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH<br>260.000 LF | 8.40000 | 2,184.00 | 17.60000 | 4,576.00 | 10.43000 | 2,711.80 |
| 0325 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE<br>62.000 LF | 22.00000 | 1,364.00 | 88.00000 | 5,456.00 | 27.17000 | 1,684.54 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0330 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>3.000 EA | 800.00000 | 2,400.00 | 990.00000 | 2,970.00 | 1,125.00000 | 3,375.00 |
| 0335 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>4.000 EA | 1,300.00000 | 5,200.00 | 1,650.00000 | 6,600.00 | 1,596.50000 | 6,386.00 |
| 0340 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>4.000 EA | 975.00000 | 3,900.00 | 1,650.00000 | 6,600.00 | 1,197.38000 | 4,789.52 |
| 0345 0695 7132<br>TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT<br>1.000 EA | 4,250.00000 | 4,250.00 | 6,600.00000 | 6,600.00 | 5,150.00000 | 5,150.00 |
| 0350 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>1.229 GM | 1,525.00000 | 1,874.23 | 1,575.00000 | 1,935.68 | 1,893.75000 | 2,327.42 |
| 0355 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"<br>1.811 GM | 1,525.00000 | 2,761.78 | 1,575.00000 | 2,852.33 | 1,893.75000 | 3,429.58 |
| 0360 0710 11231<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"<br>0.404 GM | 760.00000 | 307.04 | 787.50000 | 318.15 | 946.88000 | 382.54 |
| 0365 0999 16<br>PARTNERING, DO NOT BID 43270515201<br>(1.000) LS | 6,000.00000 | 6,000.00 | 6,000.00000 | 6,000.00 | 6,000.00000 | 6,000.00 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0370 0999 20 1 — 18.000 — DISPUTES REVIEW BOARD, MEETING- DO NOT BID — DA | 3,300.00000 | 59,400.00 | 3,300.00000 | 59,400.00 | 3,300.00000 | 59,400.00 |
| 0375 0999 20 2 — 2.000 — DISPUTES REVIEW BOARD, HEARING- DO NOT BID — EA | 4,000.00000 | 8,000.00 | 4,000.00000 | 8,000.00 | 4,000.00000 | 8,000.00 |
| 0380 0999 25 — (1.000) — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43270515201 — LS | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 |
| 0477 0916530 1 — 3,191.000 — REVETMENT SYSTEMS- FABRIC FORMED CONCRETE RIPRAP, PROJECT 432705-1-52-01 — SY | 43.00000 | 137,213.00 | 53.46000 | 170,590.86 | 68.61000 | 218,934.51 |
| **0001 Roadway Section Totals:** | | **$31,996,925.39** | | **$32,638,987.74** | | **$34,187,625.28** |
| **SECTION: 0002 Signing** | | | | | | |
| 0385 0700 1 11 — 91.000 — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF — AS | 335.00000 | 30,485.00 | 357.50000 | 32,532.50 | 406.25000 | 36,968.75 |
| 0390 0700 1 12 — 31.000 — SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF — AS | 700.00000 | 21,700.00 | 748.00000 | 23,188.00 | 850.00000 | 26,350.00 |
| 0395 0700 1 50 — 3.000 — SINGLE POST SIGN, RELOCATE — AS | 875.00000 | 2,625.00 | 935.00000 | 2,805.00 | 1,062.50000 | 3,187.50 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0400 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>37.000 AS | 18.50000 | 684.50 | 19.80000 | 732.60 | 22.50000 | 832.50 |
| 0405 0701 17101<br>PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, WHITE, SOLID,6"<br>11.142 GM | 5,300.00000 | 59,052.60 | 5,355.00000 | 59,665.41 | 6,438.75000 | 71,740.55 |
| 0410 0701 17201<br>PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, YELLOW, SOLID,6"<br>8.924 GM | 5,300.00000 | 47,297.20 | 5,355.00000 | 47,788.02 | 6,438.75000 | 57,459.41 |
| 0415 0705 11 2<br>DELINEATOR, NON-FLEXIBLE<br>21.000 EA | 112.00000 | 2,352.00 | 66.00000 | 1,386.00 | 75.00000 | 1,575.00 |
| 0420 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS<br>2,480.000 EA | 3.50000 | 8,680.00 | 3.47000 | 8,605.60 | 4.17000 | 10,341.60 |
| 0425 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>8.000 EA | 355.00000 | 2,840.00 | 367.50000 | 2,940.00 | 441.88000 | 3,535.04 |
| 0430 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW<br>88.000 EA | 325.00000 | 28,600.00 | 336.00000 | 29,568.00 | 404.00000 | 35,552.00 |
| 0435 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>0.095 GM | 1,600.00000 | 152.00 | 1,575.00000 | 149.63 | 1,893.75000 | 179.91 |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) ARCHER WESTERN CONSTRUCTION, LLC | | (8) MANCIL'S TRACTOR SERVICE, INC. | | (9) ZEP CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0440 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" — 2.181 GM | 4,600.00000 | 10,032.60 | 4,725.00000 | 10,305.23 | 5,681.25000 | 12,390.81 |
| 0445 0711 16102<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" — 0.075 GM | 10,500.00000 | 787.50 | 11,550.00000 | 866.25 | 13,887.50000 | 1,041.56 |
| 0450 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" — 2.131 GM | 4,600.00000 | 9,802.60 | 4,725.00000 | 10,068.98 | 5,681.25000 | 12,106.74 |
| 0455 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS — 65.000 SF | 10.25000 | 666.25 | 10.50000 | 682.50 | 12.63000 | 820.95 |
| 0460 0713103101<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES — 1.100 GM | 21,000.00000 | 23,100.00 | 21,525.00000 | 23,677.50 | 25,881.25000 | 28,469.38 |
| 0465 0713103131<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES — 12.013 GM | 7,000.00000 | 84,091.00 | 7,140.00000 | 85,772.82 | 8,585.00000 | 103,131.61 |
| 0470 0713103231<br>PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES — 0.535 GM | 7,200.00000 | 3,852.00 | 7,140.00000 | 3,819.90 | 8,585.00000 | 4,592.98 |
| **0002 Signing Section Totals:** | | **$336,800.25** | | **$344,553.94** | | **$410,276.29** |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| | | | | | | |
|---|---|---|---|---|---|---|
| **Contract Grand Totals:** | | | **$32,333,725.64** | | **$32,983,541.68** | **34,597,901.57** |
| **Line No / Item ID** **Alternate** **Item Description** *( ) indicates item is bid as Lump Sum* | **Quantity Units** | **(10) DE MOYA GROUP INC. (THE)** | | | | |
| | | **Unit Price** | **Ext Amount** | **Unit Price** | **Ext Amount** | **Unit Price** | **Ext Amount** |
| **SECTION: 0001 Roadway** | | | | | | |
| 0005 0101 1<br>MOBILIZATION 43270515201 | (1.000)<br>LS | 3,500,000.00000 | 3,500,000.00 | | | | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 43270515201 | (910.000)<br>DA (LS) | 3,000,000.00000 | 3,000,000.00 | | | | |
| 0015 0102 2 1<br>SPECIAL DETOUR 1 43270515201 | (1.000)<br>LS | 50,000.00000 | 50,000.00 | | | | |
| 0020 0102 2 2<br>SPECIAL DETOUR 2 43270515201 | (1.000)<br>LS | 50,000.00000 | 50,000.00 | | | | |
| 0025 0102 2 3<br>SPECIAL DETOUR 3 43270515201 | (1.000)<br>LS | 50,000.00000 | 50,000.00 | | | | |
| 0030 0102 2 4<br>SPECIAL DETOUR 4 43270515201 | (1.000)<br>LS | 50,000.00000 | 50,000.00 | | | | |
| 0032 0102 3<br>COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE | 239.000<br>CY | 30.00000 | 7,170.00 | | | | |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) DE MOYA GROUP INC. (THE) | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0035 0102 60<br>WORK ZONE SIGN<br>17,480.000 ED | 0.30000 | 5,244.00 | | | | |
| 0040 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE<br>2,586.000 LF | 20.00000 | 51,720.00 | | | | |
| 0045 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K<br>200.000 LF | 25.00000 | 5,000.00 | | | | |
| 0050 0102 71 21<br>BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE<br>1,981.000 LF | 10.00000 | 19,810.00 | | | | |
| 0055 0102 71 24<br>BARRIER WALL, TEMPORARY, RELOCATE, TYPE K<br>100.000 LF | 10.00000 | 1,000.00 | | | | |
| 0060 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD<br>464,989.000 ED | 0.15000 | 69,748.35 | | | | |
| 0065 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6'<br>9,264.000 ED | 0.30000 | 2,779.20 | | | | |
| 0070 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>871.000 ED | 10.00000 | 8,710.00 | | | | |
| 0075 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER<br>633.000 EA | 3.00000 | 1,899.00 | | | | |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) DE MOYA GROUP INC. (THE) | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0080 0102 89 1 | 9.000 | 1,000.00000 | 9,000.00 | | | |
| TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | LO | | | | | |
| 0085 0102 99 | 1,820.000 | 20.00000 | 36,400.00 | | | |
| PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | ED | | | | | |
| 0087 0102911 2 | 59,466.000 | 2.00000 | 118,932.00 | | | |
| PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID | LF | | | | | |
| 0088 0102912 1 | 28,432.000 | 2.00000 | 56,864.00 | | | |
| PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP | LF | | | | | |
| 0089 0102912 2 | 4,233.000 | 2.00000 | 8,466.00 | | | |
| PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID | LF | | | | | |
| 0090 0104 10 3 | 16,360.000 | 1.00000 | 16,360.00 | | | |
| SEDIMENT BARRIER | LF | | | | | |
| 0095 0104 11 | 43,106.000 | 7.00000 | 301,742.00 | | | |
| FLOATING TURBIDITY BARRIER | LF | | | | | |
| 0100 0104 12 | 43,106.000 | 5.00000 | 215,530.00 | | | |
| STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | LF | | | | | |
| 0103 0104 15 | 6.000 | 2,000.00000 | 12,000.00 | | | |
| SOIL TRACKING PREVENTION DEVICE | EA | | | | | |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) DE MOYA GROUP INC. (THE) | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0105 0107 1<br>LITTER REMOVAL<br>4,672.820 AC | 10.00000 | 46,728.20 | | | | |
| 0110 0107 2<br>MOWING<br>3,183.950 AC | 20.00000 | 63,679.00 | | | | |
| 0115 0110 1 1<br>CLEARING & GRUBBING 43270515201<br>(149.220) AC (LS) | 3,000,000.00000 | 3,000,000.00 | | | | |
| 0120 0120 1<br>REGULAR EXCAVATION<br>65,219.000 CY | 3.00000 | 195,657.00 | | | | |
| 0125 0120 4<br>SUBSOIL EXCAVATION<br>12,906.000 CY | 12.00000 | 154,872.00 | | | | |
| 0130 0120 6<br>EMBANKMENT<br>327,929.000 CY | 12.00000 | 3,935,148.00 | | | | |
| 0135 0160 4<br>TYPE B STABILIZATION<br>308,460.000 SY | 4.00000 | 1,233,840.00 | | | | |
| 0137 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"<br>467,508.000 SY | 0.75000 | 350,631.00 | | | | |
| 0140 0285701<br>OPTIONAL BASE, BASE GROUP 01<br>241,766.000 SY | 19.00000 | 4,593,554.00 | | | | |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) DE MOYA GROUP INC. (THE) | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0145 0285704<br>OPTIONAL BASE, BASE GROUP 04<br>234.000 SY | 30.00000 | 7,020.00 | | | | |
| 0150 0334 1 12<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B<br>48.200 TN | 200.00000 | 9,640.00 | | | | |
| 0155 0334 1 23<br>SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22, PMA<br>1,221.100 TN | 150.00000 | 183,165.00 | | | | |
| 0160 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA<br>11.500 TN | 2,000.00000 | 23,000.00 | | | | |
| 0165 0337 7 74<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, ARB<br>4,577.600 TN | 175.00000 | 801,080.00 | | | | |
| 0170 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT<br>85.200 TN | 150.00000 | 12,780.00 | | | | |
| 0175 0350 3 9<br>PLAIN CEMENT CONCRETE PAVEMENT, 10"<br>181,746.000 SY | 60.00000 | 10,904,760.00 | | | | |
| 0177 0350 5<br>CLEANING & SEALING JOINTS-CONCRETE PAVEMENT:<br>301,881.000 LF | 2.00000 | 603,762.00 | | | | |

*( ) indicates item is bid as Lump Sum*

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) DE MOYA GROUP INC. (THE) | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0180 0352 70<br>GRINDING CONCRETE PAVEMENT<br>181,591.000 SY | 4.00000 | 726,364.00 | | | | |
| 0185 0400 1 2<br>CONCRETE CLASS I, ENDWALLS<br>61.800 CY | 1,000.00000 | 61,800.00 | | | | |
| 0190 0400 2 1<br>CONCRETE CLASS II, CULVERTS<br>129.400 CY | 1,000.00000 | 129,400.00 | | | | |
| 0195 0415 1 1<br>REINFORCING STEEL- ROADWAY<br>24,830.000 LB | 1.00000 | 24,830.00 | | | | |
| 0200 0425 1551<br>INLETS, DT BOT, TYPE E, <10'<br>29.000 EA | 6,000.00000 | 174,000.00 | | | | |
| 0205 0425 1553<br>INLETS, DT BOT, TYPE E, J BOT, <10'<br>4.000 EA | 6,000.00000 | 24,000.00 | | | | |
| 0210 0425 1581<br>INLETS, DT BOT, TYPE H, <10'<br>8.000 EA | 6,000.00000 | 48,000.00 | | | | |
| 0215 0425 1701<br>INLETS, GUTTER, TYPE S, <10'<br>8.000 EA | 6,000.00000 | 48,000.00 | | | | |
| 0220 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD<br>1,912.000 LF | 50.00000 | 95,600.00 | | | | |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) DE MOYA GROUP INC. (THE) | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0225 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | 773.000 LF | 70.00000 | 54,110.00 | | | |
| 0230 0430175130<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | 292.000 LF | 90.00000 | 26,280.00 | | | |
| 0235 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 1,720.000 LF | 120.00000 | 206,400.00 | | | |
| 0240 0430175148<br>PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | 538.000 LF | 150.00000 | 80,700.00 | | | |
| 0245 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 8.000 EA | 2,000.00000 | 16,000.00 | | | |
| 0250 0430984129<br>MITERED END SECTION, OPTIONAL ROUND, 24" SD | 8.000 EA | 2,000.00000 | 16,000.00 | | | |
| 0255 0430984133<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD | 4.000 EA | 2,000.00000 | 8,000.00 | | | |
| 0260 0430984138<br>MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN | 4.000 EA | 2,000.00000 | 8,000.00 | | | |
| 0265 0446 1 1<br>EDGEDRAIN DRAINCRETE, STANDARD | 59,465.000 LF | 12.00000 | 713,580.00 | | | |

*( ) indicates item is bid as Lump Sum*

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) DE MOYA GROUP INC. (THE) | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0270 0446 71 1<br>EDGEDRAIN OUTLET PIPE, 4"<br>4,641.000 LF | 20.00000 | 92,820.00 | | | | |
| 0275 0520 6<br>SHOULDER GUTTER- CONCRETE<br>227.000 LF | 20.00000 | 4,540.00 | | | | |
| 0280 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK<br>223.000 SY | 60.00000 | 13,380.00 | | | | |
| 0285 0536 1 1<br>GUARDRAIL -ROADWAY, GENERAL TL-3<br>2,320.000 LF | 18.00000 | 41,760.00 | | | | |
| 0290 0536 7 3<br>SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT<br>4.000 EA | 200.00000 | 800.00 | | | | |
| 0295 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED<br>2.000 EA | 2,000.00000 | 4,000.00 | | | | |
| 0300 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II<br>2.000 EA | 2,000.00000 | 4,000.00 | | | | |
| 0305 0548 13<br>RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER<br>2,844.000 SF | 20.00000 | 56,880.00 | | | | |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) DE MOYA GROUP INC. (THE) | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0310 0570 1 1<br>PERFORMANCE TURF<br>467,508.000 SY | 1.00000 | 467,508.00 | | | | |
| 0315 0570 1 2<br>PERFORMANCE TURF, SOD<br>17,635.000 SY | 3.00000 | 52,905.00 | | | | |
| 0320 0630 2 11<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH<br>260.000 LF | 15.00000 | 3,900.00 | | | | |
| 0325 0630 2 12<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE<br>62.000 LF | 25.00000 | 1,550.00 | | | | |
| 0330 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>3.000 EA | 800.00000 | 2,400.00 | | | | |
| 0335 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>4.000 EA | 800.00000 | 3,200.00 | | | | |
| 0340 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>4.000 EA | 2,500.00000 | 10,000.00 | | | | |
| 0345 0695 7132<br>TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT<br>1.000 EA | 3,000.00000 | 3,000.00 | | | | |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) DE MOYA GROUP INC. (THE) | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Roadway** | | | | | | |
| 0350 0710 11101 1.229 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 1,000.00000 | 1,229.00 | | | | |
| 0355 0710 11201 1.811 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1,000.00000 | 1,811.00 | | | | |
| 0360 0710 11231 0.404 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | 600.00000 | 242.40 | | | | |
| 0365 0999 16 (1.000) LS<br>PARTNERING, DO NOT BID 43270515201 | 6,000.00000 | 6,000.00 | | | | |
| 0370 0999 20 1 18.000 DA<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID | 3,300.00000 | 59,400.00 | | | | |
| 0375 0999 20 2 2.000 EA<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID | 4,000.00000 | 8,000.00 | | | | |
| 0380 0999 25 (1.000) LS<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 43270515201 | 150,000.00000 | 150,000.00 | | | | |
| 0477 0916530 1 3,191.000 SY<br>REVETMENT SYSTEMS- FABRIC FORMED CONCRETE RIPRAP, PROJECT 432705-1-52-01 | 70.00000 | 223,370.00 | | | | |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum | Alternate | Quantity / Units | (10) DE MOYA GROUP INC. (THE) Unit Price | (10) DE MOYA GROUP INC. (THE) Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|---|
| **0001 Roadway Section Totals:** | | | | **$37,441,450.15** | | | | |
| **SECTION: 0002 Signing** | | | | | | | | |
| 0385 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | | 91.000<br>AS | 500.00000 | 45,500.00 | | | | |
| 0390 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | | 31.000<br>AS | 1,200.00000 | 37,200.00 | | | | |
| 0395 0700 1 50<br>SINGLE POST SIGN, RELOCATE | | 3.000<br>AS | 500.00000 | 1,500.00 | | | | |
| 0400 0700 1 60<br>SINGLE POST SIGN, REMOVE | | 37.000<br>AS | 50.00000 | 1,850.00 | | | | |
| 0405 0701 17101<br>PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, WHITE, SOLID,6" | | 11.142<br>GM | 6,500.00000 | 72,423.00 | | | | |
| 0410 0701 17201<br>PROFILED THERMOPLASTIC,STANDARD-CONCRETE SURFACES, YELLOW, SOLID,6" | | 8.924<br>GM | 6,500.00000 | 58,006.00 | | | | |
| 0415 0705 11 2<br>DELINEATOR, NON-FLEXIBLE | | 21.000<br>EA | 100.00000 | 2,100.00 | | | | |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) DE MOYA GROUP INC. (THE) | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0420 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 2,480.000<br>EA | 3.50000 | 8,680.00 | | | |
| 0425 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | 8.000<br>EA | 350.00000 | 2,800.00 | | | |
| 0430 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW | 88.000<br>EA | 350.00000 | 30,800.00 | | | |
| 0435 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 0.095<br>GM | 3,500.00000 | 332.50 | | | |
| 0440 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 2.181<br>GM | 4,200.00000 | 9,160.20 | | | |
| 0445 0711 16102<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | 0.075<br>GM | 6,500.00000 | 487.50 | | | |
| 0450 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | 2.131<br>GM | 4,200.00000 | 8,950.20 | | | |
| 0455 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS | 65.000<br>SF | 30.00000 | 1,950.00 | | | |

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) DE MOYA GROUP INC. (THE) | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Signing** | | | | | | |
| 0460 0713103101 1.100 GM<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | 17,000.00000 | 18,700.00 | | | | |
| 0465 0713103131 12.013 GM<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | 7,500.00000 | 90,097.50 | | | | |
| 0470 0713103231 0.535 GM<br>PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES | 8,500.00000 | 4,547.50 | | | | |
| **0002 Signing Section Totals:** | | **$395,084.40** | | | | |
| **Contract Grand Totals:** | | **$37,836,534.55** | | | | |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** CT161207 December 07, 2016 **Call Order:** 003 **Contract:** T4444

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.12.21 09:02:50 -05'00'
Adobe Acrobat Reader DC version: 2015.020.20039

Manager, Contracts Administration Office