Vendor Ranking

Letting: CT161207 December 07, 2016 10:30 AM
Call Order: 018
Contract: T6382
District: District 6
Counties: MIAMI-DADE
Fed Aid No: 4042329C
Contract Time: 850 AVAILABLE DAYS
Project(s): 40561535201 (*), 40561535601, 40561535602, 40561545201, 40561535202, 40561545202
Contract Desc: NW 87TH AVE & SR 25

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HALLEY ENGINEERING CONTRACTORS, INC.	Responsive	Winning bid	$32,827,940.26	100.00%
2	FERREIRA CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$34,975,987.43	106.54%
3	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$35,696,889.63	108.74%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$35,833,801.34	109.16%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$35,998,781.77	109.66%
6	REDLAND COMPANY, INC. (THE)	Responsive	Non-Winning Bid	$36,643,000.00	111.62%
7	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	$37,267,116.69	113.52%
8	LEAD ENGINEERING CONTRACTORS, LLC	Responsive	Non-Winning Bid	$37,585,611.53	114.49%
9	GENERAL ASPHALT CO., INC.	Responsive	Non-Winning Bid	$38,340,527.54	116.79%
10	JVA ENGINEERING CONTRACTOR, INC	Responsive	Non-Winning Bid	$39,887,402.90	121.50%
11	DAVID MANCINI & SONS, INC.	Responsive	Non-Winning Bid	$47,928,075.30	146.00%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

District: District 6 **Counties:** MIAMI-DADE **Fed Aid No:** 4042329C

Contract Time: 850 AVAILABLE DAYS **Project(s):** 40561535201 (*)
40561535601
40561535602
40561545201
40561535202
40561545202

Contract Descr: NW 87TH AVE & SR 25

The improvements under this contract consist of new four lane road construction along NW 87th Ave. and add turn lane (s) along SR 25 (Okeechobee Rd.) and SR 932 (NW 103rd St.).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 1,297.100 CY	700.00000	907,970.00	602.00000	780,854.20	858.94000	1,114,131.07
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 634.700 CY	650.00000	412,555.00	271.00000	172,003.70	259.95000	164,990.27
0015 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 416.400 CY	850.00000	353,940.00	570.00000	237,348.00	1,061.33000	441,937.81
0020 0400 4 8 CONC CLASS IV, BULKHEAD 253.000 CY	600.00000	151,800.00	705.00000	178,365.00	1,030.29000	260,663.37
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER 1,922.000 SY	13.00000	24,986.00	9.00000	17,298.00	15.89000	30,540.58
0030 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 377,974.000 LB	0.50000	188,987.00	1.00000	377,974.00	1.08000	408,211.92
0035 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 58,989.000 LB	0.75000	44,241.75	1.00000	58,989.00	1.08000	63,708.12

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0415 1 8 REINFORCING STEEL- BULKHEAD 21,458.000 LB	0.85000	18,239.30	1.00000	21,458.00	1.08000	23,174.64
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS 111,198.000 LB	0.75000	83,398.50	1.00000	111,198.00	1.08000	120,093.84
0050 0451 70 PREST SOIL ANCHORS 60.000 EA	6,000.00000	360,000.00	4,773.00000	286,380.00	5,927.32000	355,639.20
0055 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST 6.000 EA	5,000.00000	30,000.00	4,448.00000	26,688.00	1,059.62000	6,357.72
0060 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST 3.000 EA	5,000.00000	15,000.00	4,448.00000	13,344.00	1,695.40000	5,086.20
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 4,988.000 LF	105.00000	523,740.00	201.00000	1,002,588.00	143.00000	713,284.00
0070 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 8,796.000 SF	40.00000	351,840.00	40.00000	351,840.00	41.29000	363,186.84
0075 0455133 3 SHEET PILING STEEL, F&I PERMANENT 19,613.000 SF	48.00000	941,424.00	49.00000	961,037.00	45.10000	884,546.30
0080 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ 500.000 LF	220.00000	110,000.00	315.00000	157,500.00	1,011.12000	505,560.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0458 1 11 415.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	70.00000	29,050.00	27.00000	11,205.00	48.44000	20,102.60
0090 0515 4 1 453.000 LF BULLET RAIL, SINGLE RAIL	46.50000	21,064.50	47.00000	21,291.00	45.56000	20,638.68
0095 0520 70 64.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	50.00000	3,200.00	122.00000	7,808.00	117.22000	7,502.08
0100 0521 5 4 453.000 LF CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	61.00000	27,633.00	61.00000	27,633.00	100.19000	45,386.07
0105 0530 1 45.000 CY RIPRAP, SAND-CEMENT	450.00000	20,250.00	566.00000	25,470.00	519.29000	23,368.05
0110 0530 3 3 1,875.000 TN RIPRAP- RUBBLE, BANK AND SHORE	35.00000	65,625.00	19.00000	35,625.00	86.53000	162,243.75
0115 0530 74 668.000 TN BEDDING STONE	35.00000	23,380.00	44.00000	29,392.00	77.49000	51,763.32
0001 Structures Section Totals:		**$4,708,324.05**		**$4,913,288.90**		**$5,792,116.43**

SECTION: 0002 Roadway

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0101 1 (1.000) LS MOBILIZATION 40561535201	1,800,000.00000	1,800,000.00	1,400,000.00000	1,400,000.00	1,784,844.48000	1,784,844.48
0125 0101 1 (1.000) LS MOBILIZATION 40561545201	1,450,000.00000	1,450,000.00	1,400,000.00000	1,400,000.00	1,784,844.48000	1,784,844.48
0130 0102 1 (550.000) DA (LS) MAINTENANCE OF TRAFFIC 40561535201	520,000.00000	520,000.00	211,000.00000	211,000.00	179,906.34000	179,906.34
0135 0102 1 (300.000) DA (LS) MAINTENANCE OF TRAFFIC 40561545201	290,000.00000	290,000.00	211,000.00000	211,000.00	269,501.07000	269,501.07
0140 0102 2 1 (1.000) LS SPECIAL DETOUR 1 40561535201	100.00000	100.00	401,648.00000	401,648.00	1.00000	1.00
0145 0102 2 2 (1.000) LS SPECIAL DETOUR 2 40561535201	130,000.00000	130,000.00	57,730.00000	57,730.00	1.00000	1.00
0150 0102 2 3 (1.000) LS SPECIAL DETOUR 3 40561545201	500,000.00000	500,000.00	72,824.00000	72,824.00	1.00000	1.00
0155 0102 3 1,000.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	10.00000	10,000.00	24.00000	24,000.00	33.42000	33,420.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0102 14 TRAFFIC CONTROL OFFICER 656.000 HR	65.00000	42,640.00	54.00000	35,424.00	58.28000	38,231.68
0165 0102 60 WORK ZONE SIGN 50,530.000 ED	0.22000	11,116.60	0.24000	12,127.20	0.21000	10,611.30
0170 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 7,458.000 LF	0.01000	74.58	21.00000	156,618.00	26.34000	196,443.72
0175 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K 8,845.000 LF	20.00000	176,900.00	32.00000	283,040.00	33.21000	293,742.45
0180 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE 4,930.000 LF	0.01000	49.30	9.00000	44,370.00	8.70000	42,891.00
0185 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K 3,048.000 LF	7.50000	22,860.00	13.00000	39,624.00	15.53000	47,335.44
0190 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 321,160.000 ED	0.14000	44,962.40	0.13000	41,750.80	0.13000	41,750.80
0195 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 41,520.000 ED	0.31000	12,871.20	0.26000	10,795.20	0.30000	12,456.00
0200 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE 1,290.000 LF	15.00000	19,350.00	20.00000	25,800.00	10.60000	13,674.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0102 76 1,230.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	6.50000	7,995.00	5.00000	6,150.00	5.83000	7,170.90
0210 0102 89 1 25.000 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO	0.01000	0.25	989.00000	24,725.00	1,049.03000	26,225.75
0215 0102 99 1,716.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	11.00000	18,876.00	13.00000	22,308.00	10.60000	18,189.60
0220 0102104 1,980.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	11.50000	22,770.00	62.00000	122,760.00	14.73000	29,165.40
0225 0102107 1 1,980.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	11.50000	22,770.00	37.00000	73,260.00	14.73000	29,165.40
0230 0104 10 3 27,122.000 SEDIMENT BARRIER LF	2.00000	54,244.00	2.00000	54,244.00	3.58000	97,096.76
0235 0104 11 2,923.000 FLOATING TURBIDITY BARRIER LF	10.00000	29,230.00	8.00000	23,384.00	16.39000	47,907.97
0240 0104 18 41.000 INLET PROTECTION SYSTEM EA	25.00000	1,025.00	239.00000	9,799.00	320.99000	13,160.59
0245 0107 1 31.400 LITTER REMOVAL AC	1.00000	31.40	213.00000	6,688.20	110.88000	3,481.63

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0107 2 MOWING 11.800 AC	1.00000	11.80	183.00000	2,159.40	688.60000	8,125.48
0255 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 40561535201 (1.000) LS	1,000.00000	1,000.00	4,339.00000	4,339.00	23,311.71000	23,311.71
0260 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 40561545201 (1.000) LS	1,000.00000	1,000.00	2,170.00000	2,170.00	13,775.10000	13,775.10
0265 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 40561535201 (1.000) LS	1,000.00000	1,000.00	108,000.00000	108,000.00	59,338.90000	59,338.90
0270 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 40561545201 (1.000) LS	1,000.00000	1,000.00	54,241.00000	54,241.00	8,476.99000	8,476.99
0275 0108 3 MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 40561535201 (1.000) LS	1,000.00000	1,000.00	8,679.00000	8,679.00	22,781.90000	22,781.90
0280 0108 3 MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 40561545201 (1.000) LS	1,000.00000	1,000.00	8,679.00000	8,679.00	13,245.29000	13,245.29
0285 0110 1 1 CLEARING & GRUBBING 40561535201 (28.800) AC (LS)	500,000.00000	500,000.00	345,000.00000	345,000.00	1.00000	1.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0110 1 1 (6.500) CLEARING & GRUBBING 40561545201 AC (LS)	100,000.00000	100,000.00	325,000.00000	325,000.00	45,000.00000	45,000.00
0295 0110 7 1 4.000 MAILBOX, F&I SINGLE EA	250.00000	1,000.00	163.00000	652.00	343.36000	1,373.44
0300 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40561545201 LS	365.00000	365.00	6,737.00000	6,737.00	471.01000	471.01
0305 0120 1 16,463.000 REGULAR EXCAVATION CY	6.00000	98,778.00	7.00000	115,241.00	5.97000	98,284.11
0310 0120 4 27,663.000 SUBSOIL EXCAVATION CY	6.00000	165,978.00	9.00000	248,967.00	7.46000	206,365.98
0315 0120 5 3,703.000 CHANNEL EXCAVATION CY	25.00000	92,575.00	28.00000	103,684.00	25.05000	92,760.15
0320 0120 6 69,954.000 EMBANKMENT CY	20.00000	1,399,080.00	19.00000	1,329,126.00	5.76000	402,935.04
0325 0145 2 71,955.000 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL SY	3.00000	215,865.00	3.00000	215,865.00	3.84000	276,307.20
0330 0160 4 129,055.000 TYPE B STABILIZATION SY	0.01000	1,290.55	1.00000	129,055.00	4.86000	627,207.30

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12" 18,899.000 SY	2.20000	41,577.80	5.00000	94,495.00	3.10000	58,586.90
0340 0285701 OPTIONAL BASE, BASE GROUP 01 1,000.000 SY	7.50000	7,500.00	9.00000	9,000.00	25.68000	25,680.00
0345 0285703 OPTIONAL BASE, BASE GROUP 03 15,500.000 SY	8.75000	135,625.00	8.00000	124,000.00	9.01000	139,655.00
0350 0285704 OPTIONAL BASE, BASE GROUP 04 3,420.000 SY	10.00000	34,200.00	11.00000	37,620.00	9.99000	34,165.80
0355 0285709 OPTIONAL BASE, BASE GROUP 09 85,620.000 SY	13.00000	1,113,060.00	12.00000	1,027,440.00	11.02000	943,532.40
0360 0285711 OPTIONAL BASE, BASE GROUP 11 14,264.000 SY	15.00000	213,960.00	14.00000	199,696.00	14.49000	206,685.36
0365 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 6,708.000 SY	2.50000	16,770.00	2.00000	13,416.00	2.70000	18,111.60
0370 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 8,390.000 SY	2.50000	20,975.00	3.00000	25,170.00	3.24000	27,183.60
0375 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH 8,834.000 SY	2.50000	22,085.00	4.00000	35,336.00	3.51000	31,007.34

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0327 70 16 2,137.000 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH SY	2.50000	5,342.50	3.00000	6,411.00	10.81000	23,100.97
0385 0327 70 19 418.000 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH SY	2.50000	1,045.00	7.00000	2,926.00	10.81000	4,518.58
0390 0334 1 13 11,258.400 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	95.00000	1,069,548.00	111.00000	1,249,682.40	102.00000	1,148,356.80
0395 0334 1 24 4,848.400 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA TN	105.00000	509,082.00	118.00000	572,111.20	113.00000	547,869.20
0400 0337 7 22 1,096.000 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA TN	122.00000	133,712.00	164.00000	179,744.00	132.00000	144,672.00
0405 0337 7 73 5,568.300 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, ARB TN	128.00000	712,742.40	169.00000	941,042.70	0.01000	55.68
0410 0339 1 141.000 MISCELLANEOUS ASPHALT PAVEMENT TN	150.00000	21,150.00	195.00000	27,495.00	270.31000	38,113.71
0415 0400 0 11 1,614.000 CONCRETE CLASS NS, GRAVITY WALL CY	450.00000	726,300.00	373.00000	602,022.00	379.35000	612,270.90

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0420 0400 1 2 CONCRETE CLASS I, ENDWALLS 10.600 CY	1,532.00000	16,239.20	1,647.00000	17,458.20	881.78000	9,346.87
0425 0425 1201 INLETS, CURB, TYPE 9, <10' 2.000 EA	4,394.00000	8,788.00	4,803.00000	9,606.00	4,495.59000	8,991.18
0430 0425 1204 INLETS, CURB, TYPE 9, J BOT, >10' 1.000 EA	7,190.00000	7,190.00	7,686.00000	7,686.00	7,339.07000	7,339.07
0435 0425 1311 INLETS, CURB, TYPE P-1, <10' 1.000 EA	9,627.00000	9,627.00	8,315.00000	8,315.00	9,244.14000	9,244.14
0440 0425 1351 INLETS, CURB, TYPE P-5, <10' 15.000 EA	4,882.00000	73,230.00	5,111.00000	76,665.00	5,307.32000	79,609.80
0445 0425 1352 INLETS, CURB, TYPE P-5, >10' 5.000 EA	6,077.00000	30,385.00	6,780.00000	33,900.00	6,454.54000	32,272.70
0450 0425 1359 INLETS, CURB, TYPE P-5, MODIFY 2.000 EA	6,292.00000	12,584.00	6,498.00000	12,996.00	7,611.17000	15,222.34
0455 0425 1361 INLETS, CURB, TYPE P-6, <10' 13.000 EA	5,097.00000	66,261.00	5,525.00000	71,825.00	5,443.27000	70,762.51
0460 0425 1362 INLETS, CURB, TYPE P-6, >10' 3.000 EA	6,245.00000	18,735.00	6,454.00000	19,362.00	6,658.67000	19,976.01

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0465 0425 1451 INLETS, CURB, TYPE J-5, <10' 3.000 EA	6,816.00000	20,448.00	9,239.00000	27,717.00	8,359.63000	25,078.89
0470 0425 1452 INLETS, CURB, TYPE J-5, >10' 4.000 EA	9,989.00000	39,956.00	13,252.00000	53,008.00	10,699.30000	42,797.20
0475 0425 1459 INLETS, CURB, TYPE J-5, MODIFY 23.000 EA	9,719.00000	223,537.00	11,801.00000	271,423.00	11,919.10000	274,139.30
0480 0425 1461 INLETS, CURB, TYPE J-6, <10' 7.000 EA	6,087.00000	42,609.00	6,279.00000	43,953.00	7,144.12000	50,008.84
0485 0425 1462 INLETS, CURB, TYPE J-6, >10' 1.000 EA	6,917.00000	6,917.00	7,651.00000	7,651.00	7,619.05000	7,619.05
0490 0425 1469 INLETS, CURB, TYPE J-6, MODIFY 14.000 EA	9,702.00000	135,828.00	12,020.00000	168,280.00	12,793.38000	179,107.32
0495 0425 1511 INLETS, DT BOT, TYPE B, <10' 2.000 EA	5,948.00000	11,896.00	6,250.00000	12,500.00	7,475.09000	14,950.18
0500 0425 1512 INLETS, DT BOT, TYPE B, >10' 1.000 EA	6,150.00000	6,150.00	5,742.00000	5,742.00	7,515.18000	7,515.18
0505 0425 1519 INLETS, DT BOT, TYPE B, MODIFY 2.000 EA	6,629.00000	13,258.00	5,873.00000	11,746.00	6,941.04000	13,882.08

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0510 0425 1521 1.000 EA INLETS, DT BOT, TYPE C,<10'	3,743.00000	3,743.00	2,863.00000	2,863.00	3,883.35000	3,883.35
0515 0425 1522 1.000 EA INLETS, DT BOT, TYPE C,>10'	4,807.00000	4,807.00	3,163.00000	3,163.00	4,829.49000	4,829.49
0520 0425 1529 2.000 EA INLETS, DT BOT, TYPE C, MODIFY	4,782.00000	9,564.00	2,994.00000	5,988.00	7,302.21000	14,604.42
0525 0425 1533 2.000 EA INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	5,989.00000	11,978.00	5,093.00000	10,186.00	6,464.95000	12,929.90
0530 0425 1549 2.000 EA INLETS, DT BOT, TYPE D, MODIFY	10,299.00000	20,598.00	17,783.00000	35,566.00	11,619.98000	23,239.96
0535 0425 1561 5.000 EA INLETS, DT BOT, TYPE F, <10'	4,512.00000	22,560.00	4,086.00000	20,430.00	4,424.02000	22,120.10
0540 0425 1569 7.000 EA INLETS, DITCH BOTTOM, TYPE F, MODIFY	5,996.00000	41,972.00	5,237.00000	36,659.00	5,580.60000	39,064.20
0545 0425 1701 1.000 EA INLETS, GUTTER, TYPE S, <10'	7,424.00000	7,424.00	7,628.00000	7,628.00	7,962.93000	7,962.93

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0425 1711 4.000 EA INLETS, GUTTER, TYPE V, <10'	4,892.00000	19,568.00	4,777.00000	19,108.00	5,107.93000	20,431.72
0555 0425 1712 3.000 EA INLETS, GUTTER, TYPE V, >10'	5,805.00000	17,415.00	5,420.00000	16,260.00	7,121.77000	21,365.31
0560 0425 1713 4.000 EA INLETS, GUTTER, TYPE V, J BOT, <10'	7,350.00000	29,400.00	9,186.00000	36,744.00	8,469.24000	33,876.96
0565 0425 1719 2.000 EA INLETS, GUTTER, TYPE V, MODIFY	5,442.00000	10,884.00	4,197.00000	8,394.00	5,580.28000	11,160.56
0570 0425 1899 1.000 EA INLETS, BARRIER WALL, MODIFY	7,615.00000	7,615.00	7,111.00000	7,111.00	7,319.69000	7,319.69
0575 0425 2 41 14.000 EA MANHOLES, P-7, <10'	4,258.00000	59,612.00	4,671.00000	65,394.00	4,359.51000	61,033.14
0580 0425 2 42 4.000 EA MANHOLES, P-7, >10'	5,564.00000	22,256.00	5,842.00000	23,368.00	5,003.31000	20,013.24
0585 0425 2 71 12.000 EA MANHOLES, J-7, <10'	6,327.00000	75,924.00	6,604.00000	79,248.00	6,060.46000	72,725.52
0590 0425 2 72 15.000 EA MANHOLES, J-7, >10'	8,332.00000	124,980.00	14,319.00000	214,785.00	9,162.89000	137,443.35

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0595 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 3,858.000 LF	58.62000	226,155.96	58.00000	223,764.00	53.48000	206,325.84
0600 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,525.000 LF	72.24000	110,166.00	76.00000	115,900.00	69.41000	105,850.25
0605 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 34.000 LF	129.08000	4,388.72	142.00000	4,828.00	78.46000	2,667.64
0610 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 6,119.000 LF	94.92000	580,815.48	108.00000	660,852.00	116.59000	713,414.21
0615 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 119.000 LF	195.05000	23,210.95	198.00000	23,562.00	138.70000	16,505.30
0620 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 88.000 LF	112.99000	9,943.12	100.00000	8,800.00	89.87000	7,908.56
0625 0430185166 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 66" , STORM AND CROSS DRAIN 177.000 LF	3,910.00000	692,070.00	5,190.00000	918,630.00	2,196.15000	388,718.55
0630 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 11.900 CY	548.88000	6,531.67	174.00000	2,070.60	211.92000	2,521.85

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0635 0430885 18 MANATEE GATE FOR 18" PIPE 1.000 EA	3,572.00000	3,572.00	1,588.00000	1,588.00	4,739.76000	4,739.76
0640 0430885 36 MANATEE GATE FOR 36" PIPE 2.000 EA	3,607.00000	7,214.00	1,797.00000	3,594.00	7,723.34000	15,446.68
0645 0430885 42 MANATEE GATE FOR 42" PIPE 1.000 EA	4,087.00000	4,087.00	1,895.00000	1,895.00	10,411.85000	10,411.85
0650 0436 1 1 TRENCH DRAIN, STANDARD 22.000 LF	166.36000	3,659.92	477.00000	10,494.00	197.87000	4,353.14
0655 0443 70 3 FRENCH DRAIN, 18" 1,530.000 LF	110.43000	168,957.90	139.00000	212,670.00	135.03000	206,595.90
0660 0443 70 4 FRENCH DRAIN, 24" 1,484.000 LF	130.04000	192,979.36	162.00000	240,408.00	146.66000	217,643.44
0665 0443 70 5 FRENCH DRAIN, 30" 123.000 LF	150.19000	18,473.37	231.00000	28,413.00	197.05000	24,237.15
0670 0443 70 6 FRENCH DRAIN, 36" 3,122.000 LF	165.77000	517,533.94	206.00000	643,132.00	206.60000	645,005.20
0675 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 3,942.000 LF	39.00000	153,738.00	39.00000	153,738.00	33.48000	131,978.16

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0680 0520 1 7 622.000 LF CONCRETE CURB & GUTTER, TYPE E	19.00000	11,818.00	20.00000	12,440.00	22.65000	14,088.30
0685 0520 1 10 21,759.000 LF CONCRETE CURB & GUTTER, TYPE F	18.50000	402,541.50	19.00000	413,421.00	19.77000	430,175.43
0690 0520 2 2 135.000 LF CONCRETE CURB, TYPE B	20.00000	2,700.00	23.00000	3,105.00	30.53000	4,121.55
0695 0520 2 4 1,318.000 LF CONCRETE CURB, TYPE D	24.00000	31,632.00	22.00000	28,996.00	25.28000	33,319.04
0700 0520 3 808.000 LF VALLEY GUTTER- CONCRETE	18.50000	14,948.00	20.00000	16,160.00	21.13000	17,073.04
0705 0520 5 41 78.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	40.00000	3,120.00	47.00000	3,666.00	44.99000	3,509.22
0710 0520 6 737.000 LF SHOULDER GUTTER- CONCRETE	19.50000	14,371.50	21.00000	15,477.00	24.68000	18,189.16
0715 0520 70 51.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	70.00000	3,570.00	68.00000	3,468.00	84.74000	4,321.74
0720 0521 72 3 358.000 LF SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	140.00000	50,120.00	136.00000	48,688.00	143.68000	51,437.44

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0725 0522 1 11,280.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	35.00000	394,800.00	37.00000	417,360.00	35.56000	401,116.80
0730 0522 2 2,469.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	50.00000	123,450.00	51.00000	125,919.00	60.04000	148,238.76
0735 0523 1 135.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	100.00000	13,500.00	81.00000	10,935.00	84.77000	11,443.95
0740 0526 1 2 21.000 SY PAVERS, ARCHITECTURAL, SIDEWALK	200.00000	4,200.00	163.00000	3,423.00	211.92000	4,450.32
0745 0527 2 628.000 SF DETECTABLE WARNINGS	27.00000	16,956.00	27.00000	16,956.00	24.37000	15,304.36
0750 0530 3 4 11.600 TN RIPRAP, RUBBLE, F&I, DITCH LINING	100.00000	1,160.00	435.00000	5,046.00	300.42000	3,484.87
0755 0536 1 1 1,426.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	19.50000	27,807.00	22.00000	31,372.00	17.48000	24,926.48
0760 0536 5 1 1,426.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED	11.00000	15,686.00	7.00000	9,982.00	6.89000	9,825.14
0765 0536 8 4.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	3,600.00000	14,400.00	2,583.00000	10,332.00	3,390.80000	13,563.20

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0770 0536 73 765.000 GUARDRAIL REMOVAL LF	1.00000	765.00	2.00000	1,530.00	1.59000	1,216.35
0775 0536 82 2.000 GUARDRAIL ANCHORAGE- CONCRETE BARRIER EA	3,600.00000	7,200.00	2,583.00000	5,166.00	3,390.80000	6,781.60
0780 0536 85 22 1.000 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED EA	2,800.00000	2,800.00	2,583.00000	2,583.00	2,860.98000	2,860.98
0785 0536 85 24 3.000 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- PARALLEL EA	2,800.00000	8,400.00	2,583.00000	7,749.00	2,966.95000	8,900.85
0790 0536 85 25 3.000 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II EA	750.00000	2,250.00	923.00000	2,769.00	847.70000	2,543.10
0795 0542 70 37.000 BUMPER GUARDS, CONCRETE EA	20.00000	740.00	43.00000	1,591.00	42.38000	1,568.06
0800 0544 75 1 1.000 CRASH CUSHION EA	16,500.00000	16,500.00	21,526.00000	21,526.00	15,894.35000	15,894.35
0805 0546 72 55 0.761 RUMBLE STRIPS, GROUND-IN, 16" SHOULDER GM	22,500.00000	17,122.50	23,877.00000	18,170.40	1,269.88000	966.38

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0810 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 1,200.000 SF	10.00000	12,000.00	11.00000	13,200.00	35.13000	42,156.00
0815 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 8,500.000 LF	14.75000	125,375.00	19.00000	161,500.00	25.65000	218,025.00
0820 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTING 2,728.000 LF	10.00000	27,280.00	16.00000	43,648.00	10.60000	28,916.80
0825 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING 6.000 EA	2,000.00000	12,000.00	2,441.00000	14,646.00	2,119.25000	12,715.50
0830 0550 60227 FENCE GATE, TYPE B, DOUBLE, GREATER THAN 30' OPENNING 14.000 EA	3,500.00000	49,000.00	4,068.00000	56,952.00	3,708.68000	51,921.52
0835 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING 5.000 EA	3,500.00000	17,500.00	3,254.00000	16,270.00	3,708.68000	18,543.40
0840 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING 4.000 EA	3,200.00000	12,800.00	4,068.00000	16,272.00	3,390.80000	13,563.20
0845 0550 60237 FENCE GATE, TYPE B, SLIDING/CANTILEVER, GREATER THAN 30' OPENNING 17.000 EA	4,000.00000	68,000.00	4,882.00000	82,994.00	4,238.49000	72,054.33

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0850 0570 1 2 PERFORMANCE TURF, SOD 19,016.000 SY	2.25000	42,786.00	2.00000	38,032.00	1.91000	36,320.56
0855 0590 70 1 IRRIGATION SYSTEM REPAIRS 40561535201 (1.000) LS	29,000.00000	29,000.00	28,639.00000	28,639.00	33,272.17000	33,272.17
0860 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 12.120 GM	625.00000	7,575.00	678.00000	8,217.36	675.78000	8,190.45
0865 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.290 GM	790.00000	1,019.10	857.00000	1,105.53	854.19000	1,101.91
0870 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 5,353.000 LF	0.50000	2,676.50	1.00000	5,353.00	0.54000	2,890.62
0875 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 2,157.000 LF	0.85000	1,833.45	1.00000	2,157.00	0.92000	1,984.44
0880 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 2,103.000 LF	1.00000	2,103.00	1.00000	2,103.00	1.08000	2,271.24
0885 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 8.220 GM	325.00000	2,671.50	353.00000	2,901.66	351.41000	2,888.59

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0890 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 2.240 GM	325.00000	728.00	353.00000	790.72	351.41000	787.16
0895 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 34.000 EA	29.00000	986.00	31.00000	1,054.00	31.36000	1,066.24
0900 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 213.000 EA	20.00000	4,260.00	22.00000	4,686.00	21.63000	4,607.19
0905 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 14.510 GM	625.00000	9,068.75	678.00000	9,837.78	675.78000	9,805.57
0910 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 10,023.000 LF	0.85000	8,519.55	1.00000	10,023.00	0.92000	9,221.16
0915 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.100 GM	350.00000	35.00	380.00000	38.00	378.40000	37.84
0920 0999 16 PARTNERING, DO NOT BID 40561535202 (1.000) LS	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0925 0999 20 1 15.000	3,300.00000	49,500.00	3,300.00000	49,500.00	3,300.00000	49,500.00
DISPUTES REVIEW BOARD, MEETING-DO NOT BID DA						
0930 0999 20 2 2.000	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
DISPUTES REVIEW BOARD, HEARING-DO NOT BID EA						
0935 0999 25 (1.000)	120,750.00000	120,750.00	120,750.00000	120,750.00	120,750.00000	120,750.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535201 LS						
0940 0999 25 (1.000)	28,500.00000	28,500.00	28,500.00000	28,500.00	28,500.00000	28,500.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561545201 LS						
0945 0999 25 (1.000)	750.00000	750.00	750.00000	750.00	750.00000	750.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561545202 LS						
0002 Roadway Section Totals:		**$18,373,193.72**		**$19,614,088.35**		**$17,054,897.54**
SECTION: 0003 Signing						
0950 0700 1 11 79.000	305.00000	24,095.00	331.00000	26,149.00	540.62000	42,708.98
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS						
0955 0700 1 12 1.000	1,250.00000	1,250.00	1,356.00000	1,356.00	1,189.37000	1,189.37
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF AS						

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0960 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF 1.000 AS	950.00000	950.00	1,031.00000	1,031.00	1,621.87000	1,621.87
0965 0700 1 50 SINGLE POST SIGN, RELOCATE 8.000 AS	285.00000	2,280.00	309.00000	2,472.00	810.94000	6,487.52
0970 0700 1 60 SINGLE POST SIGN, REMOVE 65.000 AS	15.00000	975.00	16.00000	1,040.00	37.84000	2,459.60
0975 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	5,900.00000	29,500.00	6,400.00000	32,000.00	5,946.86000	29,734.30
0980 0700 2 60 MULTI- POST SIGN, REMOVE 5.000 AS	550.00000	2,750.00	597.00000	2,985.00	1,081.25000	5,406.25
0985 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	15.00000	15.00	16.00000	16.00	37.84000	37.84
0990 0705 10 2 OBJECT MARKER, TYPE 2 3.000 EA	120.00000	360.00	130.00000	390.00	281.13000	843.39
0995 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 233.000 SF	1.95000	454.35	2.00000	466.00	2.11000	491.63
1000 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40561535201 (1.000) LS	33,550.13000	33,550.13	36,395.00000	36,395.00	36,275.87000	36,275.87

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1005 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40561545201	10,850.10000	10,850.10	11,770.00000	11,770.00	11,731.54000	11,731.54
1010 0711 11123 3,878.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.75000	6,786.50	2.00000	7,756.00	1.89000	7,329.42
1015 0711 11124 2,014.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.00000	4,028.00	2.00000	4,028.00	2.16000	4,350.24
1020 0711 11125 1,572.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.15000	4,951.80	3.00000	4,716.00	3.41000	5,360.52
1025 0711 11141 0.660 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,350.00000	891.00	1,465.00000	966.90	1,459.68000	963.39
1030 0711 11160 72.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	80.00000	5,760.00	87.00000	6,264.00	86.50000	6,228.00
1035 0711 11170 144.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	40.00000	5,760.00	43.00000	6,192.00	43.25000	6,228.00
1040 0711 11224 5,386.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.30000	12,387.80	3.00000	16,158.00	2.49000	13,411.14

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1045 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.144 GM	1,300.00000	187.20	1,371.00000	197.42	1,366.60000	196.79
1050 0711 14141 THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.029 GM	3,950.00000	114.55	4,433.00000	128.56	2,871.03000	83.26
1055 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 18.000 EA	150.00000	2,700.00	163.00000	2,934.00	162.19000	2,919.42
1060 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 19.000 EA	75.00000	1,425.00	81.00000	1,539.00	81.09000	1,540.71
1065 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 1.809 GM	4,600.00000	8,321.40	4,993.00000	9,032.34	4,949.00000	8,952.74
1070 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.690 GM	5,600.00000	3,864.00	6,075.00000	4,191.75	6,054.99000	4,177.94
1075 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.392 GM	1,250.00000	1,740.00	1,354.00000	1,884.77	1,349.62000	1,878.67

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1080 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.101 GM	2,000.00000	202.00	2,148.00000	216.95	2,140.99000	216.24
1085 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 1.382 GM	4,600.00000	6,357.20	4,983.00000	6,886.51	4,966.55000	6,863.77
1090 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 5.532 GM	3,600.00000	19,915.20	3,904.00000	21,596.93	3,891.09000	21,525.51
1095 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.506 GM	4,500.00000	2,277.00	4,920.00000	2,489.52	4,807.92000	2,432.81
1100 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 3.396 GM	1,210.00000	4,109.16	1,314.00000	4,462.34	1,306.00000	4,435.18
1105 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 7.019 GM	3,600.00000	25,268.40	3,906.00000	27,416.21	3,887.50000	27,286.36
1110 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.130 GM	20,000.00000	2,600.00	21,696.00000	2,820.48	21,624.92000	2,811.24
1115 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.151 GM	20,000.00000	3,020.00	21,553.00000	3,254.50	21,481.72000	3,243.74

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0003 Signing Section Totals:		**$229,695.79**		**$251,202.18**		**$271,423.25**
SECTION: 0004 Lighting						
1120 0630 2 11 — 10,057.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.20000	62,353.40	10.00000	100,570.00	11.33000	113,945.81
1125 0630 2 12 — 3,931.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	10.60000	41,668.60	27.00000	106,137.00	13.14000	51,653.34
1130 0635 2 11 — 87.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	610.70000	53,130.90	824.00000	71,688.00	1,020.74000	88,804.38
1135 0639 2 1 — 60.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	2.40000	144.00	3.00000	180.00	2.86000	171.60
1140 0715 1 11 — 195.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	1.70000	331.50	1.00000	195.00	2.12000	413.40
1145 0715 1 12 — 32,235.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.80000	58,023.00	2.00000	64,470.00	2.44000	78,653.40
1150 0715 1 13 — 8,025.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.60000	20,865.00	4.00000	32,100.00	3.71000	29,772.75
1155 0715 1 60 — 9,060.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.10000	906.00	1.00000	9,060.00	0.11000	996.60

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1160 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40' 76.000 EA	4,485.20000	340,875.20	5,088.00000	386,688.00	5,360.85000	407,424.60
1165 0715 4400 LIGHT POLE COMPLETE, RELOCATE 2.000 EA	1,840.60000	3,681.20	2,500.00000	5,000.00	2,238.24000	4,476.48
1170 0715 4600 LIGHT POLE COMPLETE, REMOVE 5.000 EA	386.30000	1,931.50	737.00000	3,685.00	498.66000	2,493.30
1175 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 3.000 EA	11,085.70000	33,257.10	10,818.00000	32,454.00	13,478.41000	40,435.23
1180 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE 1.000 EA	2,995.20000	2,995.20	3,598.00000	3,598.00	3,779.25000	3,779.25
1185 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 1.000 EA	772.50000	772.50	1,474.00000	1,474.00	997.32000	997.32
1190 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 76.000 EA	1,564.40000	118,894.40	2,143.00000	162,868.00	1,951.30000	148,298.80
1195 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 6.000 EA	431.40000	2,588.40	448.00000	2,688.00	513.71000	3,082.26

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1200 0715515140 5.000 EA LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40'	3,474.40000	17,372.00	5,064.00000	25,320.00	4,136.45000	20,682.25
0004 Lighting Section Totals:		**$759,789.90**		**$1,008,175.00**		**$996,080.77**
SECTION: 0005 Signalization						
1205 0630 2 12 4,387.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	14.70000	64,488.90	27.00000	118,449.00	17.17000	75,324.79
1210 0632 7 1 7.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5,577.40000	39,041.80	6,218.00000	43,526.00	6,762.83000	47,339.81
1215 0632 7 6 3.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	364.90000	1,094.70	921.00000	2,763.00	471.00000	1,413.00
1220 0635 2 11 154.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	473.20000	72,872.80	824.00000	126,896.00	597.42000	92,002.68
1225 0639 1122 6.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,022.40000	30,134.40	8,625.00000	51,750.00	5,929.55000	35,577.30
1230 0639 1620 2.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	182.50000	365.00	982.00000	1,964.00	235.56000	471.12

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1235 0639 2 1 1,065.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	3.60000	3,834.00	2.00000	2,130.00	4.13000	4,398.45
1240 0641 2 12 6.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,940.40000	11,642.40	1,769.00000	10,614.00	2,348.66000	14,091.96
1245 0646 1 11 18.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,825.70000	32,862.60	1,463.00000	26,334.00	2,215.35000	39,876.30
1250 0646 1 60 2.000 EA ALUMINUM SIGNALS POLE, REMOVE	182.50000	365.00	246.00000	492.00	235.56000	471.12
1255 0649 31101 8.000 EA STEEL MAST ARM,F&I, WIND SPEED-150,SINGLE ARM, W/0 LUMINAIRE-36	23,424.80000	187,398.40	24,326.00000	194,608.00	26,951.62000	215,612.96
1260 0649 31102 6.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46	27,264.80000	163,588.80	26,545.00000	159,270.00	31,413.17000	188,479.02
1265 0649 31103 2.000 EA MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	32,883.90000	65,767.80	34,753.00000	69,506.00	37,941.83000	75,883.66
1270 0649 31104 4.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5	38,723.60000	154,894.40	44,145.00000	176,580.00	44,726.80000	178,907.20
1275 0649 31105 4.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-78	38,206.40000	152,825.60	44,714.00000	178,856.00	44,125.89000	176,503.56

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1280 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT 9.000 EA	2,211.70000	19,905.30	1,958.00000	17,622.00	2,854.63000	25,691.67
1285 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 56.000 AS	934.00000	52,304.00	1,158.00000	64,848.00	1,102.86000	61,760.16
1290 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	900.80000	1,801.60	1,283.00000	2,566.00	1,070.22000	2,140.44
1295 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 18.000 AS	1,210.70000	21,792.60	1,953.00000	35,154.00	1,436.11000	25,849.98
1300 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 20.000 AS	484.30000	9,686.00	712.00000	14,240.00	574.53000	11,490.60
1305 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	968.60000	2,905.80	1,356.00000	4,068.00	1,148.95000	3,446.85
1310 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 29.000 EA	147.30000	4,271.70	208.00000	6,032.00	177.06000	5,134.74
1315 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 49.000 AS	799.00000	39,151.00	1,750.00000	85,750.00	942.01000	46,158.49

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1320 0665 1 11 11.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	143.20000	1,575.20	214.00000	2,354.00	172.29000	1,895.19
1325 0670 5120 6.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	23,628.80000	141,772.80	31,011.00000	186,066.00	28,347.36000	170,084.16
1330 0670 5121 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, 170, 1 PREEMPTION PLAN	25,927.40000	25,927.40	33,842.00000	33,842.00	31,077.48000	31,077.48
1335 0670 5400 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	1,980.60000	1,980.60	1,882.00000	1,882.00	2,513.11000	2,513.11
1340 0670 5600 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	364.90000	1,459.60	491.00000	1,964.00	471.00000	1,884.00
1345 0700 3201 15.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	442.70000	6,640.50	405.00000	6,075.00	537.86000	8,067.90
1350 0700 5 22 25.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2,077.30000	51,932.50	2,772.00000	69,300.00	2,437.13000	60,928.25
0005 Signalization Section Totals:		**$1,364,283.20**		**$1,695,501.00**		**$1,604,475.95**

SECTION: 0006 Landscape / Peripheral

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Landscape / Peripheral						
1355 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 40561535201	36,850.00000	36,850.00	36,341.00000	36,341.00	143,049.14000	143,049.14
1360 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 40561545201	4,400.00000	4,400.00	4,339.00000	4,339.00	5,298.12000	5,298.12
0006 Landscape / Peripheral Section Totals:		**$41,250.00**		**$40,680.00**		**$148,347.26**
SECTION: 0007 Utilities						
1365 0425 5 1 1.000 EA MANHOLE, ADJUST, UTILITIES	1,031.00000	1,031.00	704.00000	704.00	1,014.76000	1,014.76
1370 0425 6 1.000 EA VALVE BOXES, ADJUST	593.00000	593.00	353.00000	353.00	1,014.76000	1,014.76
1375 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535601	441,153.00000	441,153.00	441,153.00000	441,153.00	441,153.00000	441,153.00
1380 1050 11423 32.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9"	65.56000	2,097.92	161.00000	5,152.00	116.14000	3,716.48
1385 1050 11424 75.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9"	80.48000	6,036.00	160.00000	12,000.00	105.97000	7,947.75

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1390 1050 11425 10,372.000 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 20 - 49.9" LF	275.00000	2,852,300.00	219.00000	2,271,468.00	300.00000	3,111,600.00
1395 1050 11516 511.000 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 50" OR LARGER LF	2,770.00000	1,415,470.00	3,350.00000	1,711,850.00	6,900.00000	3,525,900.00
1400 1050 16003 37.000 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" LF	19.29000	713.73	51.00000	1,887.00	74.82000	2,768.34
1405 1055 11414 6.000 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" EA	673.60000	4,041.60	1,526.00000	9,156.00	1,037.69000	6,226.14
1410 1055 11415 37.000 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9" EA	11,508.07000	425,798.59	11,160.00000	412,920.00	12,975.69000	480,100.53
1415 1055 11425 9.000 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9" EA	18,681.00000	168,129.00	13,495.00000	121,455.00	14,505.54000	130,549.86
1420 1055 11435 1.000 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9" EA	3,789.00000	3,789.00	3,351.00000	3,351.00	3,306.60000	3,306.60
1425 1055 11454 1.000 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" EA	1,253.00000	1,253.00	2,142.00000	2,142.00	2,626.22000	2,626.22
1430 1055 11455 2.000 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9" EA	6,644.00000	13,288.00	8,217.00000	16,434.00	12,309.07000	24,618.14

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1435 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' 7.000 EA	7,569.00000	52,983.00	10,858.00000	76,006.00	22,165.97000	155,161.79
1440 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY 1.000 EA	1,457.00000	1,457.00	1,645.00000	1,645.00	5,258.48000	5,258.48
1445 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY 3.000 EA	1,465.00000	4,395.00	2,422.00000	7,266.00	3,353.38000	10,060.14
1450 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY 16.000 EA	1,628.00000	26,048.00	1,214.00000	19,424.00	3,489.45000	55,831.20
1455 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE 1.000 EA	667.00000	667.00	2,070.00000	2,070.00	5,808.90000	5,808.90
1460 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 1.000 EA	1,051.00000	1,051.00	3,142.00000	3,142.00	6,217.12000	6,217.12
1465 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 8.000 EA	2,771.00000	22,168.00	2,719.00000	21,752.00	4,583.83000	36,670.64
1470 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY 6.000 EA	3,713.00000	22,278.00	3,167.00000	19,002.00	7,126.50000	42,759.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1475 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE 3.000 EA	10,908.00000	32,724.00	17,153.00000	51,459.00	12,736.55000	38,209.65
1480 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY 8.000 EA	42,123.00000	336,984.00	42,199.00000	337,592.00	44,438.00000	355,504.00
1485 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY,FLUSH TYPE, 1 HOSE, 1 PUMPER,6" 1.000 EA	3,108.00000	3,108.00	3,441.00000	3,441.00	3,731.43000	3,731.43
1490 1644900 FIRE HYDRANT, REMOVE 1.000 EA	357.00000	357.00	3,252.00000	3,252.00	809.19000	809.19
0007 Utilities Section Totals:		**$5,839,913.84**		**$5,556,076.00**		**$8,458,564.12**
SECTION: 0008 Utilities						
1495 0425 5 1 MANHOLE, ADJUST, UTILITIES 11.000 EA	500.00000	5,500.00	530.00000	5,830.00	472.61000	5,198.71
1500 0425 6 VALVE BOXES, ADJUST 3.000 EA	450.00000	1,350.00	353.00000	1,059.00	787.68000	2,363.04
1505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535602 (1.000) LS	99,324.00000	99,324.00	99,324.00000	99,324.00	99,324.00000	99,324.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1510 1050 11423 251.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9"	60.80000	15,260.80	58.00000	14,558.00	62.64000	15,722.64
1515 1050 11424 4,348.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9"	120.98000	526,021.04	80.00000	347,840.00	102.00000	443,496.00
1520 1050 11515 174.000 LF UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	2,420.00000	421,080.00	4,762.00000	828,588.00	1,552.90000	270,204.60
1525 1050 11621 255.000 LF UTILITY PIPE, F&I, COPPER, WATER / SEWER, 0 - 1.9"	24.86000	6,339.30	40.00000	10,200.00	42.10000	10,735.50
1530 1050 11622 249.000 LF UTILITY PIPE, F&I, COPPER, WATER / SEWER, 2 - 4.9"	37.20000	9,262.80	46.00000	11,454.00	53.34000	13,281.66
1535 1050 16001 110.000 LF UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9"	28.40000	3,124.00	17.00000	1,870.00	10.85000	1,193.50
1540 1050 16002 175.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	17.85000	3,123.75	22.00000	3,850.00	10.84000	1,897.00
1545 1050 16003 112.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	22.31000	2,498.72	25.00000	2,800.00	10.83000	1,212.96
1550 1050 16004 655.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	22.89000	14,992.95	20.00000	13,100.00	16.91000	11,076.05

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1555 1050 18004 2,310.000 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" LF	0.54000	1,247.40	24.00000	55,440.00	7.24000	16,724.40
1560 1055 11414 43.000 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" EA	1,606.00000	69,058.00	1,732.00000	74,476.00	1,702.96000	73,227.28
1565 1055 11424 22.000 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" EA	2,262.00000	49,764.00	2,643.00000	58,146.00	2,647.68000	58,248.96
1570 1055 11434 1.000 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" EA	1,730.00000	1,730.00	1,848.00000	1,848.00	4,113.17000	4,113.17
1575 1055 11454 10.000 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" EA	704.00000	7,040.00	1,112.00000	11,120.00	950.43000	9,504.30
1580 1055 11494 1.000 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9" EA	3,408.00000	3,408.00	6,559.00000	6,559.00	5,394.56000	5,394.56
1585 1080 11101 5.000 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX EA	893.00000	4,465.00	733.00000	3,665.00	1,058.74000	5,293.70
1590 1080 11201 2.000 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX EA	2,475.00000	4,950.00	2,215.00000	4,430.00	2,854.31000	5,708.62
1595 1080 11205 8.000 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY EA	1,109.00000	8,872.00	1,058.00000	8,464.00	1,629.60000	13,036.80

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1600 1080 11206 7.000 EA UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	1,450.00000	10,150.00	1,345.00000	9,415.00	1,764.42000	12,350.94
1605 1080 11304 12.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1,166.00000	13,992.00	1,126.00000	13,512.00	2,510.78000	30,129.36
1610 1080 11403 15.000 EA UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	5,465.00000	81,975.00	5,879.00000	88,185.00	4,047.04000	60,705.60
1615 1080 11404 19.000 EA UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	3,981.00000	75,639.00	4,909.00000	93,271.00	6,347.05000	120,593.95
1620 1080 16 7.000 EA UTILITY FIXTURES, REMOVE & DISPOSE	235.00000	1,645.00	2,032.00000	14,224.00	464.65000	3,252.55
1625 1644114 08 17.000 EA FIRE HYDRANT, STANDARD, F&I, 2 WAY,FLUSH TYPE, 1 HOSE, 1 PUMPER,6"	3,167.00000	53,839.00	3,310.00000	56,270.00	3,058.41000	51,992.97
1630 1644900 14.000 EA FIRE HYDRANT, REMOVE	417.00000	5,838.00	1,626.00000	22,764.00	650.51000	9,107.14
0008 Utilities Section Totals:		**$1,501,489.76**		**$1,862,262.00**		**$1,355,089.96**

SECTION: 0009 Architectural

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) FERREIRA CONSTRUCTION CO., INC.		(3) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 Architectural						
1635 0751 11 1 (1.000) LS ARCHITECTURAL-SPECIAL,WALLS/TOWERS 40561535201	10,000.00000	10,000.00	34,714.00000	34,714.00	15,894.35000	15,894.35
0009 Architectural Section Totals:		**$10,000.00**		**$34,714.00**		**$15,894.35**
Contract Grand Totals:		**$32,827,940.26**		**$34,975,987.43**		**35,696,889.63**

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 1,297.100 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	664.40000	861,793.24	1,035.00000	1,342,498.50	750.00000	972,825.00
0010 0400 2 10 634.700 CY CONCRETE CLASS II, APPROACH SLABS	311.20000	197,518.64	504.00000	319,888.80	375.00000	238,012.50
0015 0400 4 5 416.400 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,036.25000	431,494.50	895.00000	372,678.00	900.00000	374,760.00
0020 0400 4 8 253.000 CY CONC CLASS IV, BULKHEAD	885.45000	224,018.85	862.00000	218,086.00	900.00000	227,700.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER 1,922.000 SY	9.27000	17,816.94	11.25000	21,622.50	10.00000	19,220.00
0030 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 377,974.000 LB	0.88000	332,617.12	0.62000	234,343.88	0.90000	340,176.60
0035 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 58,989.000 LB	1.29000	76,095.81	0.78000	46,011.42	0.90000	53,090.10
0040 0415 1 8 REINFORCING STEEL- BULKHEAD 21,458.000 LB	1.08000	23,174.64	0.92000	19,741.36	0.90000	19,312.20
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS 111,198.000 LB	0.93000	103,414.14	0.66000	73,390.68	0.90000	100,078.20
0050 0451 70 PREST SOIL ANCHORS 60.000 EA	6,695.45000	401,727.00	5,500.00000	330,000.00	4,000.00000	240,000.00
0055 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST 6.000 EA	1,545.10000	9,270.60	550.00000	3,300.00	1,000.00000	6,000.00
0060 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST 3.000 EA	1,545.10000	4,635.30	1,320.00000	3,960.00	2,000.00000	6,000.00
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 4,988.000 LF	174.51000	870,455.88	192.00000	957,696.00	120.00000	598,560.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0070 0455133 2 8,796.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	39.68000	349,025.28	40.00000	351,840.00	10.00000	87,960.00
0075 0455133 3 19,613.000 SF SHEET PILING STEEL, F&I PERMANENT	48.10000	943,385.30	34.00000	666,842.00	40.00000	784,520.00
0080 0455143 5 500.000 LF TEST PILES-PRESTRESSED CONCRETE,24" SQ	293.57000	146,785.00	311.00000	155,500.00	120.00000	60,000.00
0085 0458 1 11 415.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	29.87000	12,396.05	42.00000	17,430.00	40.00000	16,600.00
0090 0515 4 1 453.000 LF BULLET RAIL, SINGLE RAIL	32.96000	14,930.88	35.00000	15,855.00	50.00000	22,650.00
0095 0520 70 64.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	55.62000	3,559.68	80.00000	5,120.00	150.00000	9,600.00
0100 0521 5 4 453.000 LF CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	111.25000	50,396.25	70.00000	31,710.00	100.00000	45,300.00
0105 0530 1 45.000 CY RIPRAP, SAND-CEMENT	499.58000	22,481.10	485.00000	21,825.00	800.00000	36,000.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0110 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,875.000 TN	77.26000	144,862.50	120.00000	225,000.00	90.00000	168,750.00
0115 0530 74 BEDDING STONE 668.000 TN	66.95000	44,722.60	92.00000	61,456.00	90.00000	60,120.00
0001 Structures Section Totals:		**$5,286,577.30**		**$5,495,795.14**		**$4,487,234.60**
SECTION: 0002 Roadway						
0120 0101 1 MOBILIZATION 40561535201 (1.000) LS	3,574,608.12000	3,574,608.12	3,000,055.00000	3,000,055.00	2,878,403.85000	2,878,403.85
0125 0101 1 MOBILIZATION 40561545201 (1.000) LS	1,087,524.57000	1,087,524.57	500,013.00000	500,013.00	527,786.08000	527,786.08
0130 0102 1 MAINTENANCE OF TRAFFIC 40561535201 (550.000) DA (LS)	623,736.30000	623,736.30	2,000,000.00000	2,000,000.00	341,768.48000	341,768.48
0135 0102 1 MAINTENANCE OF TRAFFIC 40561545201 (300.000) DA (LS)	248,182.31000	248,182.31	255,013.00000	255,013.00	30,267.54000	30,267.54
0140 0102 2 1 SPECIAL DETOUR 1 40561535201 (1.000) LS	272,500.01000	272,500.01	1,055,013.00000	1,055,013.00	213,798.42000	213,798.42

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0145 0102 2 2 (1.000) LS SPECIAL DETOUR 2 40561535201	181,236.89000	181,236.89	36,375.00000	36,375.00	74,743.09000	74,743.09
0150 0102 2 3 (1.000) LS SPECIAL DETOUR 3 40561545201	418,990.90000	418,990.90	150,000.00000	150,000.00	347,725.46000	347,725.46
0155 0102 3 1,000.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	16.66000	16,660.00	25.00000	25,000.00	47.00000	47,000.00
0160 0102 14 656.000 HR TRAFFIC CONTROL OFFICER	58.85000	38,605.60	50.00000	32,800.00	65.00000	42,640.00
0165 0102 60 50,530.000 ED WORK ZONE SIGN	0.21000	10,611.30	0.20000	10,106.00	0.22000	11,116.60
0170 0102 71 11 7,458.000 LF BARRIER WALL, TEMPORARY, F&I, CONCRETE	17.72000	132,155.76	20.00000	149,160.00	17.20000	128,277.60
0175 0102 71 14 8,845.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	29.77000	263,315.65	0.01000	88.45	28.90000	255,620.50
0180 0102 71 21 4,930.000 LF BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	4.84000	23,861.20	10.00000	49,300.00	4.70000	23,171.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0185 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K 3,048.000 LF	15.55000	47,396.40	0.01000	30.48	15.10000	46,024.80
0190 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 321,160.000 ED	0.12000	38,539.20	0.20000	64,232.00	0.12000	38,539.20
0195 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 41,520.000 ED	0.29000	12,040.80	0.24000	9,964.80	0.24000	9,964.80
0200 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE 1,290.000 LF	6.38000	8,230.20	13.13000	16,937.70	18.25000	23,542.50
0205 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 1,230.000 ED	5.67000	6,974.10	5.00000	6,150.00	5.00000	6,150.00
0210 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 25.000 LO	927.06000	23,176.50	910.00000	22,750.00	910.00000	22,750.00
0215 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,716.000 ED	10.30000	17,674.80	12.00000	20,592.00	12.00000	20,592.00
0220 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 1,980.000 ED	14.32000	28,353.60	13.90000	27,522.00	11.78000	23,324.40
0225 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 1,980.000 ED	14.32000	28,353.60	13.90000	27,522.00	18.43000	36,491.40

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0230 0104 10 3 SEDIMENT BARRIER 27,122.000 LF	0.84000	22,782.48	1.35000	36,614.70	1.25000	33,902.50
0235 0104 11 FLOATING TURBIDITY BARRIER 2,923.000 LF	8.14000	23,793.22	8.50000	24,845.50	8.50000	24,845.50
0240 0104 18 INLET PROTECTION SYSTEM 41.000 EA	111.05000	4,553.05	155.00000	6,355.00	186.75000	7,656.75
0245 0107 1 LITTER REMOVAL 31.400 AC	83.29000	2,615.31	500.00000	15,700.00	150.00000	4,710.00
0250 0107 2 MOWING 11.800 AC	83.29000	982.82	350.00000	4,130.00	300.00000	3,540.00
0255 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 40561535201 (1.000) LS	11,104.70000	11,104.70	1,500.00000	1,500.00	1,000.00000	1,000.00
0260 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 40561545201 (1.000) LS	11,104.70000	11,104.70	500.00000	500.00	1,000.00000	1,000.00
0265 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 40561535201 (1.000) LS	10,455.20000	10,455.20	19,000.00000	19,000.00	18,300.00000	18,300.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0270 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 40561545201 LS	10,455.20000	10,455.20	3,300.00000	3,300.00	18,300.00000	18,300.00
0275 0108 3 (1.000) MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 40561535201 LS	4,635.31000	4,635.31	8,500.00000	8,500.00	8,000.00000	8,000.00
0280 0108 3 (1.000) MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 40561545201 LS	4,635.31000	4,635.31	1,500.00000	1,500.00	8,000.00000	8,000.00
0285 0110 1 1 (28.800) CLEARING & GRUBBING 40561535201 AC (LS)	350,673.85000	350,673.85	350,000.00000	350,000.00	326,582.94000	326,582.94
0290 0110 1 1 (6.500) CLEARING & GRUBBING 40561545201 AC (LS)	112,899.16000	112,899.16	13,055.00000	13,055.00	18,154.70000	18,154.70
0295 0110 7 1 4.000 MAILBOX, F&I SINGLE EA	111.05000	444.20	500.00000	2,000.00	248.20000	992.80
0300 0110 86 (1.000) DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40561545201 LS	458.90000	458.90	445.00000	445.00	2,751.39000	2,751.39
0305 0120 1 16,463.000 REGULAR EXCAVATION CY	9.63000	158,538.69	16.55000	272,462.65	2.12000	34,901.56

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0310 0120 4 SUBSOIL EXCAVATION 27,663.000 CY	8.74000	241,774.62	10.13000	280,226.19	18.91000	523,107.33
0315 0120 5 CHANNEL EXCAVATION 3,703.000 CY	13.99000	51,804.97	25.00000	92,575.00	38.32000	141,898.96
0320 0120 6 EMBANKMENT 69,954.000 CY	19.94000	1,394,882.76	8.50000	594,609.00	18.60000	1,301,144.40
0325 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 71,955.000 SY	4.60000	330,993.00	3.13000	225,219.15	3.32000	238,890.60
0330 0160 4 TYPE B STABILIZATION 129,055.000 SY	3.11000	401,361.05	2.50000	322,637.50	1.00000	129,055.00
0335 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12" 18,899.000 SY	5.55000	104,889.45	1.55000	29,293.45	5.70000	107,724.30
0340 0285701 OPTIONAL BASE, BASE GROUP 01 1,000.000 SY	14.75000	14,750.00	12.65000	12,650.00	7.00000	7,000.00
0345 0285703 OPTIONAL BASE, BASE GROUP 03 15,500.000 SY	32.10000	497,550.00	8.00000	124,000.00	8.00000	124,000.00
0350 0285704 OPTIONAL BASE, BASE GROUP 04 3,420.000 SY	10.31000	35,260.20	11.00000	37,620.00	9.00000	30,780.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0355 0285709 85,620.000 OPTIONAL BASE, BASE GROUP 09 SY	11.96000	1,024,015.20	13.55000	1,160,151.00	10.00000	856,200.00
0360 0285711 14,264.000 OPTIONAL BASE, BASE GROUP 11 SY	19.66000	280,430.24	15.55000	221,805.20	12.00000	171,168.00
0365 0327 70 1 6,708.000 MILLING EXIST ASPH PAVT, 1" AVG DEPTH SY	3.35000	22,471.80	2.75000	18,447.00	3.88000	26,027.04
0370 0327 70 5 8,390.000 MILLING EXIST ASPH PAVT, 2" AVG DEPTH SY	5.21000	43,711.90	2.75000	23,072.50	3.88000	32,553.20
0375 0327 70 15 8,834.000 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH SY	6.13000	54,152.42	2.75000	24,293.50	3.88000	34,275.92
0380 0327 70 16 2,137.000 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH SY	6.00000	12,822.00	2.75000	5,876.75	3.88000	8,291.56
0385 0327 70 19 418.000 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH SY	5.55000	2,319.90	2.75000	1,149.50	3.88000	1,621.84
0390 0334 1 13 11,258.400 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	92.48000	1,041,176.83	105.00000	1,182,132.00	87.23000	982,070.23
0395 0334 1 24 4,848.400 SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA TN	104.74000	507,821.42	115.00000	557,566.00	106.61000	516,887.92

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0400 0337 7 22 — 1,096.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	141.62000	155,215.52	135.00000	147,960.00	145.38000	159,336.48
0405 0337 7 73 — 5,568.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, ARB	124.73000	694,534.06	135.00000	751,720.50	135.69000	755,562.63
0410 0339 1 — 141.000 TN MISCELLANEOUS ASPHALT PAVEMENT	166.57000	23,486.37	250.00000	35,250.00	169.61000	23,915.01
0415 0400 0 11 — 1,614.000 CY CONCRETE CLASS NS, GRAVITY WALL	0.00000	0.00	445.00000	718,230.00	351.76000	567,740.64
0420 0400 1 2 — 10.600 CY CONCRETE CLASS I, ENDWALLS	1,545.10000	16,378.06	1,368.00000	14,500.80	1,532.20000	16,241.32
0425 0425 1201 — 2.000 EA INLETS, CURB, TYPE 9, <10'	4,223.28000	8,446.56	3,900.00000	7,800.00	4,958.93000	9,917.86
0430 0425 1204 — 1.000 EA INLETS, CURB, TYPE 9, J BOT, >10'	15,451.03000	15,451.03	6,800.00000	6,800.00	11,919.27000	11,919.27
0435 0425 1311 — 1.000 EA INLETS, CURB, TYPE P-1, <10'	6,695.45000	6,695.45	6,413.00000	6,413.00	9,577.65000	9,577.65

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0440 0425 1351 INLETS, CURB, TYPE P-5, <10' 15.000 EA	4,635.31000	69,529.65	4,580.00000	68,700.00	6,544.06000	98,160.90
0445 0425 1352 INLETS, CURB, TYPE P-5, >10' 5.000 EA	4,944.33000	24,721.65	5,990.00000	29,950.00	7,995.92000	39,979.60
0450 0425 1359 INLETS, CURB, TYPE P-5, MODIFY 2.000 EA	4,429.30000	8,858.60	4,781.00000	9,562.00	12,835.97000	25,671.94
0455 0425 1361 INLETS, CURB, TYPE P-6, <10' 13.000 EA	4,635.31000	60,259.03	4,899.00000	63,687.00	5,941.00000	77,233.00
0460 0425 1362 INLETS, CURB, TYPE P-6, >10' 3.000 EA	5,459.36000	16,378.08	6,181.00000	18,543.00	7,495.51000	22,486.53
0465 0425 1451 INLETS, CURB, TYPE J-5, <10' 3.000 EA	10,300.69000	30,902.07	8,509.00000	25,527.00	13,148.66000	39,445.98
0470 0425 1452 INLETS, CURB, TYPE J-5, >10' 4.000 EA	12,360.82000	49,443.28	9,927.00000	39,708.00	19,392.47000	77,569.88
0475 0425 1459 INLETS, CURB, TYPE J-5, MODIFY 23.000 EA	8,549.57000	196,640.11	10,921.00000	251,183.00	19,268.79000	443,182.17
0480 0425 1461 INLETS, CURB, TYPE J-6, <10' 7.000 EA	6,283.42000	43,983.94	7,088.00000	49,616.00	12,807.62000	89,653.34

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0485 0425 1462 INLETS, CURB, TYPE J-6, >10' 1.000 EA	6,489.43000	6,489.43	8,303.00000	8,303.00	13,260.62000	13,260.62
0490 0425 1469 INLETS, CURB, TYPE J-6, MODIFY 14.000 EA	9,270.62000	129,788.68	10,739.00000	150,346.00	20,538.67000	287,541.38
0495 0425 1511 INLETS, DT BOT, TYPE B, <10' 2.000 EA	4,738.32000	9,476.64	4,916.00000	9,832.00	6,890.24000	13,780.48
0500 0425 1512 INLETS, DT BOT, TYPE B, >10' 1.000 EA	4,944.33000	4,944.33	5,567.00000	5,567.00	8,914.88000	8,914.88
0505 0425 1519 INLETS, DT BOT, TYPE B, MODIFY 2.000 EA	5,253.35000	10,506.70	5,770.00000	11,540.00	7,664.23000	15,328.46
0510 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	5,459.36000	5,459.36	3,563.00000	3,563.00	4,266.67000	4,266.67
0515 0425 1522 INLETS, DT BOT, TYPE C,>10' 1.000 EA	4,017.27000	4,017.27	4,958.00000	4,958.00	5,781.69000	5,781.69
0520 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 2.000 EA	5,253.35000	10,506.70	5,648.00000	11,296.00	8,516.01000	17,032.02

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0525 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10' 2.000 EA	8,549.57000	17,099.14	9,521.00000	19,042.00	7,919.62000	15,839.24
0530 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 2.000 EA	14,420.96000	28,841.92	14,487.00000	28,974.00	22,800.78000	45,601.56
0535 0425 1561 INLETS, DT BOT, TYPE F, <10' 5.000 EA	4,429.30000	22,146.50	4,443.00000	22,215.00	4,945.75000	24,728.75
0540 0425 1569 INLETS, DITCH BOTTOM, TYPE F, MODIFY 7.000 EA	5,356.36000	37,494.52	6,295.00000	44,065.00	7,162.35000	50,136.45
0545 0425 1701 INLETS, GUTTER, TYPE S, <10' 1.000 EA	7,725.52000	7,725.52	5,246.00000	5,246.00	12,264.95000	12,264.95
0550 0425 1711 INLETS, GUTTER, TYPE V, <10' 4.000 EA	4,326.29000	17,305.16	4,199.00000	16,796.00	5,736.77000	22,947.08
0555 0425 1712 INLETS, GUTTER, TYPE V, >10' 3.000 EA	4,429.30000	13,287.90	4,849.00000	14,547.00	9,502.78000	28,508.34
0560 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10' 4.000 EA	9,270.62000	37,082.48	9,318.00000	37,272.00	15,212.47000	60,849.88

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0565 0425 1719 INLETS, GUTTER, TYPE V, MODIFY 2.000 EA	3,811.25000	7,622.50	4,104.00000	8,208.00	9,295.27000	18,590.54
0570 0425 1899 INLETS, BARRIER WALL, MODIFY 1.000 EA	8,240.55000	8,240.55	8,980.00000	8,980.00	13,027.65000	13,027.65
0575 0425 2 41 MANHOLES, P-7, <10' 14.000 EA	5,150.34000	72,104.76	3,698.00000	51,772.00	5,023.09000	70,323.26
0580 0425 2 42 MANHOLES, P-7, >10' 4.000 EA	7,210.48000	28,841.92	5,193.00000	20,772.00	6,616.64000	26,466.56
0585 0425 2 71 MANHOLES, J-7, <10' 12.000 EA	6,180.41000	74,164.92	7,897.00000	94,764.00	7,346.15000	88,153.80
0590 0425 2 72 MANHOLES, J-7, >10' 15.000 EA	7,416.49000	111,247.35	10,877.00000	163,155.00	14,749.76000	221,246.40
0595 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 3,858.000 LF	66.95000	258,293.10	59.55000	229,743.90	91.76000	354,010.08
0600 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,525.000 LF	82.41000	125,675.25	74.55000	113,688.75	77.39000	118,019.75
0605 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 34.000 LF	96.83000	3,292.22	104.00000	3,536.00	129.11000	4,389.74

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0610 0430175136 6,119.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	97.86000	598,805.34	108.35000	662,993.65	125.29000	766,649.51
0615 0430175142 119.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	412.03000	49,031.57	154.00000	18,326.00	145.24000	17,283.56
0620 0430175218 88.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	309.02000	27,193.76	81.00000	7,128.00	113.12000	9,954.56
0625 0430185166 177.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 66" , STORM AND CROSS DRAIN	2,369.16000	419,341.32	1,600.00000	283,200.00	2,427.94000	429,745.38
0630 0430830 11.900 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	309.02000	3,677.34	501.00000	5,961.90	399.65000	4,755.84
0635 0430885 18 1.000 EA MANATEE GATE FOR 18" PIPE	2,060.14000	2,060.14	971.00000	971.00	4,478.80000	4,478.80
0640 0430885 36 2.000 EA MANATEE GATE FOR 36" PIPE	2,266.15000	4,532.30	1,495.00000	2,990.00	6,971.30000	13,942.60
0645 0430885 42 1.000 EA MANATEE GATE FOR 42" PIPE	2,575.17000	2,575.17	2,904.00000	2,904.00	8,131.91000	8,131.91

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0650 0436 1 1 TRENCH DRAIN, STANDARD 22.000 LF	515.03000	11,330.66	267.00000	5,874.00	308.51000	6,787.22
0655 0443 70 3 FRENCH DRAIN, 18" 1,530.000 LF	154.51000	236,400.30	125.00000	191,250.00	144.04000	220,381.20
0660 0443 70 4 FRENCH DRAIN, 24" 1,484.000 LF	169.96000	252,220.64	144.00000	213,696.00	185.66000	275,519.44
0665 0443 70 5 FRENCH DRAIN, 30" 123.000 LF	180.26000	22,171.98	169.00000	20,787.00	201.80000	24,821.40
0670 0443 70 6 FRENCH DRAIN, 36" 3,122.000 LF	185.41000	578,850.02	178.35000	556,808.70	216.39000	675,569.58
0675 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 3,942.000 LF	40.17000	158,350.14	34.00000	134,028.00	34.00000	134,028.00
0680 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 622.000 LF	20.49000	12,744.78	17.25000	10,729.50	18.48000	11,494.56
0685 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 21,759.000 LF	18.69000	406,675.71	13.00000	282,867.00	18.17000	395,361.03
0690 0520 2 2 CONCRETE CURB, TYPE B 135.000 LF	16.88000	2,278.80	25.50000	3,442.50	19.26000	2,600.10

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0695 0520 2 4 CONCRETE CURB, TYPE D 1,318.000 LF	16.88000	22,247.84	24.50000	32,291.00	20.56000	27,098.08
0700 0520 3 VALLEY GUTTER- CONCRETE 808.000 LF	16.88000	13,639.04	24.50000	19,796.00	17.95000	14,503.60
0705 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 78.000 LF	39.54000	3,084.12	45.25000	3,529.50	36.86000	2,875.08
0710 0520 6 SHOULDER GUTTER- CONCRETE 737.000 LF	21.00000	15,477.00	22.25000	16,398.25	18.71000	13,789.27
0715 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 51.000 SY	58.76000	2,996.76	62.00000	3,162.00	69.18000	3,528.18
0720 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER 358.000 LF	151.82000	54,351.56	197.00000	70,526.00	132.30000	47,363.40
0725 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 11,280.000 SY	36.98000	417,134.40	32.00000	360,960.00	35.32000	398,409.60
0730 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,469.000 SY	44.39000	109,598.91	49.55000	122,338.95	49.14000	121,326.66
0735 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS 135.000 SY	12.36000	1,668.60	150.00000	20,250.00	79.91000	10,787.85

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0740 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK 21.000 SY	154.51000	3,244.71	75.55000	1,586.55	105.04000	2,205.84
0745 0527 2 DETECTABLE WARNINGS 628.000 SF	20.09000	12,616.52	20.00000	12,560.00	25.02000	15,712.56
0750 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 11.600 TN	123.61000	1,433.88	555.13000	6,439.51	400.00000	4,640.00
0755 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,426.000 LF	18.03000	25,710.78	17.50000	24,955.00	21.93000	31,272.18
0760 0536 5 1 RUB RAIL FOR GUARDRAIL, SINGLE SIDED 1,426.000 LF	5.67000	8,085.42	5.50000	7,843.00	11.00000	15,686.00
0765 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL 4.000 EA	216.31000	865.24	2,100.00000	8,400.00	3,600.00000	14,400.00
0770 0536 73 GUARDRAIL REMOVAL 765.000 LF	1.54000	1,178.10	1.50000	1,147.50	1.00000	765.00
0775 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER 2.000 EA	2,163.14000	4,326.28	2,100.00000	4,200.00	3,600.00000	7,200.00
0780 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED 1.000 EA	2,163.14000	2,163.14	2,100.00000	2,100.00	2,800.00000	2,800.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0785 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT-PARALLEL 3.000 EA	2,163.14000	6,489.42	2,100.00000	6,300.00	2,800.00000	8,400.00
0790 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II 3.000 EA	772.55000	2,317.65	750.00000	2,250.00	750.00000	2,250.00
0795 0542 70 BUMPER GUARDS, CONCRETE 37.000 EA	113.31000	4,192.47	150.00000	5,550.00	45.00000	1,665.00
0800 0544 75 1 CRASH CUSHION 1.000 EA	18,026.20000	18,026.20	21,550.00000	21,550.00	2,500.00000	2,500.00
0805 0546 72 55 RUMBLE STRIPS, GROUND-IN, 16" SHOULDER 0.761 GM	21,009.07000	15,987.90	20,555.00000	15,642.36	9,679.22000	7,365.89
0810 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 1,200.000 SF	25.75000	30,900.00	18.00000	21,600.00	29.48000	35,376.00
0815 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 8,500.000 LF	16.48000	140,080.00	14.75000	125,375.00	17.18000	146,030.00
0820 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTING 2,728.000 LF	27.81000	75,865.68	10.00000	27,280.00	12.43000	33,909.04

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0825 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING 6.000 EA	1,545.10000	9,270.60	2,000.00000	12,000.00	2,000.00000	12,000.00
0830 0550 60227 FENCE GATE, TYPE B, DOUBLE, GREATER THAN 30' OPENNING 14.000 EA	2,678.18000	37,494.52	3,500.00000	49,000.00	3,500.00000	49,000.00
0835 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING 5.000 EA	3,708.25000	18,541.25	3,500.00000	17,500.00	3,500.00000	17,500.00
0840 0550 60236 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING 4.000 EA	4,326.29000	17,305.16	3,200.00000	12,800.00	3,200.00000	12,800.00
0845 0550 60237 FENCE GATE, TYPE B, SLIDING/CANTILEVER, GREATER THAN 30' OPENNING 17.000 EA	2,266.15000	38,524.55	4,000.00000	68,000.00	4,000.00000	68,000.00
0850 0570 1 2 PERFORMANCE TURF, SOD 19,016.000 SY	2.26000	42,976.16	5.13000	97,552.08	2.19000	41,645.04
0855 0590 70 1 IRRIGATION SYSTEM REPAIRS 40561535201 (1.000) LS	27,193.81000	27,193.81	26,500.00000	26,500.00	26,400.00000	26,400.00
0860 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 12.120 GM	643.79000	7,802.73	625.00000	7,575.00	800.00000	9,696.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0865 0710 11102 — 1.290 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	813.75000	1,049.74	790.00000	1,019.10	1,200.00000	1,548.00
0870 0710 11123 — 5,353.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.51000	2,730.03	0.50000	2,676.50	0.60000	3,211.80
0875 0710 11124 — 2,157.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.88000	1,898.16	0.85000	1,833.45	1.00000	2,157.00
0880 0710 11125 — 2,103.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.03000	2,166.09	1.00000	2,103.00	1.75000	3,680.25
0885 0710 11131 — 8.220 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	334.77000	2,751.81	325.00000	2,671.50	330.00000	2,712.60
0890 0710 11141 — 2.240 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	334.77000	749.88	325.00000	728.00	625.00000	1,400.00
0895 0710 11160 — 34.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	29.87000	1,015.58	29.00000	986.00	30.00000	1,020.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0900 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 213.000 EA	20.60000	4,387.80	20.00000	4,260.00	12.50000	2,662.50
0905 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 14.510 GM	643.79000	9,341.39	625.00000	9,068.75	800.00000	11,608.00
0910 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 10,023.000 LF	0.88000	8,820.24	0.85000	8,519.55	0.80000	8,018.40
0915 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.100 GM	360.52000	36.05	350.00000	35.00	625.00000	62.50
0920 0999 16 PARTNERING, DO NOT BID 40561535202 (1.000) LS	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00
0925 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 15.000 DA	3,300.00000	49,500.00	3,300.00000	49,500.00	3,300.00000	49,500.00
0930 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0935 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535201 (1.000) LS	120,750.00000	120,750.00	120,750.00000	120,750.00	120,750.00000	120,750.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0940 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561545201	28,500.00000	28,500.00	28,500.00000	28,500.00	28,500.00000	28,500.00
0945 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561545202	750.00000	750.00	750.00000	750.00	750.00000	750.00
0002 Roadway Section Totals:		**$20,606,103.09**		**$20,360,503.77**		**$19,374,622.60**
SECTION: 0003 Signing						
0950 0700 1 11 79.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	391.43000	30,922.97	380.00000	30,020.00	395.00000	31,205.00
0955 0700 1 12 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	2,631.83000	2,631.83	2,555.00000	2,555.00	995.00000	995.00
0960 0700 1 21 1.000 AS SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	1,073.33000	1,073.33	1,042.00000	1,042.00	1,350.00000	1,350.00
0965 0700 1 50 8.000 AS SINGLE POST SIGN, RELOCATE	184.38000	1,475.04	179.00000	1,432.00	125.00000	1,000.00
0970 0700 1 60 65.000 AS SINGLE POST SIGN, REMOVE	17.51000	1,138.15	17.00000	1,105.00	35.00000	2,275.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0975 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	4,156.33000	20,781.65	4,035.00000	20,175.00	4,320.00000	21,600.00
0980 0700 2 60 MULTI- POST SIGN, REMOVE 5.000 AS	437.78000	2,188.90	425.00000	2,125.00	450.00000	2,250.00
0985 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	41.20000	41.20	40.00000	40.00	15.00000	15.00
0990 0705 10 2 OBJECT MARKER, TYPE 2 3.000 EA	97.86000	293.58	95.00000	285.00	210.00000	630.00
0995 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 233.000 SF	2.01000	468.33	1.95000	454.35	1.50000	349.50
1000 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40561535201 (1.000) LS	34,558.96000	34,558.96	10,851.00000	10,851.00	35,510.00000	35,510.00
1005 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40561545201 (1.000) LS	11,176.35000	11,176.35	33,551.00000	33,551.00	17,500.00000	17,500.00
1010 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 3,878.000 LF	1.80000	6,980.40	1.75000	6,786.50	1.50000	5,817.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1015 0711 11124 2,014.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.06000	4,148.84	2.00000	4,028.00	2.50000	5,035.00
1020 0711 11125 1,572.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.24000	5,093.28	3.15000	4,951.80	3.50000	5,502.00
1025 0711 11141 0.660 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,390.59000	917.79	1,350.00000	891.00	1,520.00000	1,003.20
1030 0711 11160 72.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	82.41000	5,933.52	80.00000	5,760.00	255.00000	18,360.00
1035 0711 11170 144.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	41.20000	5,932.80	40.00000	5,760.00	85.00000	12,240.00
1040 0711 11224 5,386.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.37000	12,764.82	2.30000	12,387.80	2.50000	13,465.00
1045 0711 11241 0.144 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,339.09000	192.83	1,300.00000	187.20	1,477.78000	212.80
1050 0711 14141 0.029 GM THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES	4,068.77000	117.99	3,950.00000	114.55	7,396.55000	214.50

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1055 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 18.000 EA	154.51000	2,781.18	150.00000	2,700.00	250.00000	4,500.00
1060 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 19.000 EA	77.26000	1,467.94	75.00000	1,425.00	125.00000	2,375.00
1065 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 1.809 GM	4,738.32000	8,571.62	4,600.00000	8,321.40	4,502.49000	8,145.00
1070 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.690 GM	5,768.39000	3,980.19	5,600.00000	3,864.00	7,200.00000	4,968.00
1075 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.392 GM	1,287.59000	1,792.33	1,250.00000	1,740.00	1,248.20000	1,737.49
1080 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.101 GM	2,060.14000	208.07	2,000.00000	202.00	9,900.99000	1,000.00
1085 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 1.382 GM	4,738.32000	6,548.36	4,600.00000	6,357.20	4,493.49000	6,210.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1090 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 5.532 GM	3,708.25000	20,514.04	3,600.00000	19,915.20	4,223.47000	23,364.24
1095 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.506 GM	4,635.31000	2,345.47	4,500.00000	2,277.00	6,803.36000	3,442.50
1100 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 3.396 GM	1,246.38000	4,232.71	1,210.00000	4,109.16	1,176.38000	3,994.99
1105 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 7.019 GM	3,708.25000	26,028.21	3,600.00000	25,268.40	4,225.60000	29,659.49
1110 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.130 GM	20,601.37000	2,678.18	20,000.00000	2,600.00	20,000.00000	2,600.00
1115 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.151 GM	20,601.37000	3,110.81	20,000.00000	3,020.00	19,867.55000	3,000.00
0003 Signing Section Totals:		**$233,091.67**		**$226,301.56**		**$271,525.71**
SECTION: 0004 Lighting						
1120 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10,057.000 LF	9.99000	100,469.43	9.75000	98,055.75	7.62000	76,634.34

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1125 0630 2 12 3,931.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	12.77000	50,198.87	12.50000	49,137.50	16.73000	65,765.63
1130 0635 2 11 87.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	967.54000	84,175.98	937.00000	81,519.00	682.95000	59,416.65
1135 0639 2 1 60.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	2.78000	166.80	2.70000	162.00	8.08000	484.80
1140 0715 1 11 195.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	2.06000	401.70	2.00000	390.00	0.95000	185.25
1145 0715 1 12 32,235.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.37000	76,396.95	2.30000	74,140.50	1.78000	57,378.30
1150 0715 1 13 8,025.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	3.61000	28,970.25	3.50000	28,087.50	2.23000	17,895.75
1155 0715 1 60 9,060.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.10000	906.00	0.10000	906.00	0.28000	2,536.80
1160 0715 4111 76.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	5,211.32000	396,060.32	5,060.00000	384,560.00	5,960.04000	452,963.04
1165 0715 4400 2.000 EA LIGHT POLE COMPLETE, RELOCATE	2,175.81000	4,351.62	2,113.00000	4,226.00	1,904.45000	3,808.90

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1170 0715 4600 5.000 EA LIGHT POLE COMPLETE, REMOVE	484.75000	2,423.75	471.00000	2,355.00	343.92000	1,719.60
1175 0715 7 11 3.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	13,102.47000	39,307.41	12,725.00000	38,175.00	13,803.44000	41,410.32
1180 0715 7 21 1.000 EA LOAD CENTER, REWORK, SECONDARY VOLTAGE	3,673.84000	3,673.84	3,570.00000	3,570.00	3,275.67000	3,275.67
1185 0715 7 41 1.000 EA LOAD CENTER, REMOVE, SECONDARY VOLTAGE	969.50000	969.50	942.00000	942.00	687.85000	687.85
1190 0715500 1 76.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1,896.87000	144,162.12	1,845.00000	140,220.00	1,933.45000	146,942.20
1195 0715500 3 6.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	499.38000	2,996.28	485.00000	2,910.00	332.81000	1,996.86
1200 0715515140 5.000 EA LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40'	4,021.08000	20,105.40	3,905.00000	19,525.00	3,665.09000	18,325.45
0004 Lighting Section Totals:		**$955,736.22**		**$928,881.25**		**$951,427.41**
SECTION: 0005 Signalization						

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1205 0630 2 12 4,387.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.69000	73,219.03	16.50000	72,385.50	21.41000	93,925.67
1210 0632 7 1 7.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,574.21000	46,019.47	6,390.00000	44,730.00	10,782.57000	75,477.99
1215 0632 7 6 3.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	457.87000	1,373.61	445.00000	1,335.00	687.85000	2,063.55
1220 0635 2 11 154.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	580.75000	89,435.50	565.00000	87,010.00	682.95000	105,174.30
1225 0639 1122 6.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,764.16000	34,584.96	5,600.00000	33,600.00	2,338.26000	14,029.56
1230 0639 1620 2.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	228.98000	457.96	223.00000	446.00	458.57000	917.14
1235 0639 2 1 1,065.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	4.02000	4,281.30	3.90000	4,153.50	4.13000	4,398.45
1240 0641 2 12 6.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,283.15000	13,698.90	2,217.00000	13,302.00	1,660.20000	9,961.20

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1245 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 18.000 EA	2,153.56000	38,764.08	2,091.00000	37,638.00	1,322.41000	23,803.38
1250 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	228.98000	457.96	223.00000	446.00	229.29000	458.58
1255 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150,SINGLE ARM, W/0 LUMINAIRE-36 8.000 EA	26,199.90000	209,599.20	25,436.00000	203,488.00	26,645.97000	213,167.76
1260 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46 6.000 EA	30,537.01000	183,222.06	29,646.00000	177,876.00	30,254.27000	181,525.62
1265 0649 31103 MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60 2.000 EA	36,883.57000	73,767.14	35,807.00000	71,614.00	18,408.39000	36,816.78
1270 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5 4.000 EA	43,479.30000	173,917.20	42,211.00000	168,844.00	39,478.40000	157,913.60
1275 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-78 4.000 EA	42,895.15000	171,580.60	41,644.00000	166,576.00	42,054.39000	168,217.56
1280 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT 9.000 EA	2,775.62000	24,980.58	2,695.00000	24,255.00	2,545.57000	22,910.13
1285 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 56.000 AS	1,072.10000	60,037.60	1,041.00000	58,296.00	1,046.17000	58,585.52

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1290 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,040.37000	2,080.74	1,010.00000	2,020.00	1,022.12000	2,044.24
1295 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 18.000 AS	1,396.05000	25,128.90	1,356.00000	24,408.00	1,315.77000	23,683.86
1300 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 20.000 AS	558.50000	11,170.00	543.00000	10,860.00	675.58000	13,511.60
1305 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,116.90000	3,350.70	1,085.00000	3,255.00	1,363.61000	4,090.83
1310 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 29.000 EA	172.12000	4,991.48	168.00000	4,872.00	131.88000	3,824.52
1315 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 49.000 AS	915.73000	44,870.77	890.00000	43,610.00	937.92000	45,958.08
1320 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 11.000 EA	167.49000	1,842.39	163.00000	1,793.00	226.84000	2,495.24
1325 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 6.000 AS	27,556.71000	165,340.26	26,753.00000	160,518.00	26,611.13000	159,666.78

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1330 0670 5121 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, 170, 1 PREEMPTION PLAN	30,210.68000	30,210.68	29,329.00000	29,329.00	29,204.58000	29,204.58
1335 0670 5400 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	2,443.01000	2,443.01	2,372.00000	2,372.00	1,749.68000	1,749.68
1340 0670 5600 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	457.87000	1,831.48	445.00000	1,780.00	687.85000	2,751.40
1345 0700 3201 15.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	522.86000	7,842.90	508.00000	7,620.00	365.65000	5,484.75
1350 0700 5 22 25.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2,369.16000	59,229.00	2,300.00000	57,500.00	2,779.15000	69,478.75
0005 Signalization Section Totals:		**$1,559,729.46**		**$1,515,932.00**		**$1,533,291.10**
SECTION: 0006 Landscape / Peripheral						
1355 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 40561535201	34,507.30000	34,507.30	4,000.00000	4,000.00	33,500.00000	33,500.00
1360 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 40561545201	4,120.27000	4,120.27	33,500.00000	33,500.00	4,000.00000	4,000.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0006 Landscape / Peripheral Section Totals:		**$38,627.57**		**$37,500.00**		**$37,500.00**
SECTION: 0007 Utilities						
1365 0425 5 1 1.000 EA MANHOLE, ADJUST, UTILITIES	618.04000	618.04	633.00000	633.00	1,370.17000	1,370.17
1370 0425 6 1.000 EA VALVE BOXES, ADJUST	515.03000	515.03	317.00000	317.00	567.57000	567.57
1375 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535601	441,153.00000	441,153.00	441,153.00000	441,153.00	441,153.00000	441,153.00
1380 1050 11423 32.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9"	154.51000	4,944.32	70.00000	2,240.00	147.09000	4,706.88
1385 1050 11424 75.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9"	206.01000	15,450.75	92.00000	6,900.00	248.98000	18,673.50
1390 1050 11425 10,372.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 20 - 49.9"	283.27000	2,938,076.44	288.25000	2,989,729.00	279.23000	2,896,173.56
1395 1050 11516 511.000 LF UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 50" OR LARGER	1,545.10000	789,546.10	2,575.00000	1,315,825.00	5,824.17000	2,976,150.87
1400 1050 16003 37.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	51.50000	1,905.50	12.65000	468.05	45.49000	1,683.13

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1405 1055 11414 6.000 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" EA	1,133.08000	6,798.48	1,250.00000	7,500.00	684.76000	4,108.56
1410 1055 11415 37.000 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9" EA	14,420.96000	533,575.52	11,500.00000	425,500.00	18,238.91000	674,839.67
1415 1055 11425 9.000 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9" EA	14,523.97000	130,715.73	12,896.00000	116,064.00	19,575.46000	176,179.14
1420 1055 11435 1.000 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9" EA	4,120.27000	4,120.27	3,414.00000	3,414.00	3,008.04000	3,008.04
1425 1055 11454 1.000 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" EA	2,060.14000	2,060.14	1,868.00000	1,868.00	1,444.63000	1,444.63
1430 1055 11455 2.000 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9" EA	2,369.16000	4,738.32	8,100.00000	16,200.00	9,819.04000	19,638.08
1435 1060 11222 7.000 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' EA	5,150.34000	36,052.38	9,600.00000	67,200.00	10,046.60000	70,326.20
1440 1080 11105 1.000 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY EA	2,369.16000	2,369.16	2,900.00000	2,900.00	3,113.22000	3,113.22

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1445 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY 3.000 EA	2,575.17000	7,725.51	3,600.00000	10,800.00	3,701.42000	11,104.26
1450 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY 16.000 EA	1,236.08000	19,777.28	2,466.00000	39,456.00	5,338.31000	85,412.96
1455 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE 1.000 EA	4,120.27000	4,120.27	1,073.00000	1,073.00	1,435.49000	1,435.49
1460 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 1.000 EA	4,326.29000	4,326.29	1,705.00000	1,705.00	2,410.92000	2,410.92
1465 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 8.000 EA	4,429.30000	35,434.40	3,132.00000	25,056.00	3,431.93000	27,455.44
1470 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY 6.000 EA	5,150.34000	30,902.04	3,260.00000	19,560.00	6,336.56000	38,019.36
1475 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE 3.000 EA	16,481.10000	49,443.30	16,900.00000	50,700.00	17,148.14000	51,444.42
1480 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY 8.000 EA	51,503.44000	412,027.52	51,300.00000	410,400.00	54,477.26000	435,818.08

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1485 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY,FLUSH TYPE, 1 HOSE, 1 PUMPER,6" 1.000 EA	4,120.27000	4,120.27	4,785.00000	4,785.00	5,736.23000	5,736.23
1490 1644900 FIRE HYDRANT, REMOVE 1.000 EA	515.03000	515.03	1,650.00000	1,650.00	2,057.04000	2,057.04
0007 Utilities Section Totals:		**$5,481,031.09**		**$5,963,096.05**		**$7,954,030.42**
SECTION: 0008 Utilities						
1495 0425 5 1 MANHOLE, ADJUST, UTILITIES 11.000 EA	618.04000	6,798.44	1,000.00000	11,000.00	1,370.17000	15,071.87
1500 0425 6 VALVE BOXES, ADJUST 3.000 EA	566.54000	1,699.62	1,000.00000	3,000.00	566.86000	1,700.58
1505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535602 (1.000) LS	99,324.00000	99,324.00	99,324.00000	99,324.00	99,324.00000	99,324.00
1510 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9" 251.000 LF	72.10000	18,097.10	73.00000	18,323.00	127.16000	31,917.16
1515 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9" 4,348.000 LF	123.61000	537,456.28	93.20000	405,233.60	121.32000	527,499.36

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1520 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9" 174.000 LF	2,884.19000	501,849.06	2,250.00000	391,500.00	4,033.03000	701,747.22
1525 1050 11621 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 0 - 1.9" 255.000 LF	66.95000	17,072.25	89.00000	22,695.00	67.37000	17,179.35
1530 1050 11622 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 2 - 4.9" 249.000 LF	82.41000	20,520.09	93.00000	23,157.00	35.39000	8,812.11
1535 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9" 110.000 LF	30.90000	3,399.00	6.35000	698.50	22.27000	2,449.70
1540 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9" 175.000 LF	32.96000	5,768.00	7.60000	1,330.00	18.25000	3,193.75
1545 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" 112.000 LF	36.05000	4,037.60	12.65000	1,416.80	21.87000	2,449.44
1550 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 655.000 LF	41.20000	26,986.00	15.25000	9,988.75	15.71000	10,290.05
1555 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 2,310.000 LF	10.30000	23,793.00	19.00000	43,890.00	18.44000	42,596.40
1560 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 43.000 EA	1,133.08000	48,722.44	1,550.00000	66,650.00	1,814.50000	78,023.50

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1565 1055 11424 22.000 EA UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	1,751.12000	38,524.64	2,232.00000	49,104.00	3,274.95000	72,048.90
1570 1055 11434 1.000 EA UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1,030.07000	1,030.07	1,580.00000	1,580.00	2,040.19000	2,040.19
1575 1055 11454 10.000 EA UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	515.03000	5,150.30	896.00000	8,960.00	858.43000	8,584.30
1580 1055 11494 1.000 EA UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	5,150.34000	5,150.34	3,960.00000	3,960.00	4,880.16000	4,880.16
1585 1080 11101 5.000 EA UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	927.06000	4,635.30	750.00000	3,750.00	1,400.57000	7,002.85
1590 1080 11201 2.000 EA UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	1,545.10000	3,090.20	2,555.00000	5,110.00	2,094.71000	4,189.42
1595 1080 11205 8.000 EA UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1,339.09000	10,712.72	1,130.00000	9,040.00	3,517.11000	28,136.88
1600 1080 11206 7.000 EA UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	1,545.10000	10,815.70	1,120.00000	7,840.00	5,758.27000	40,307.89
1605 1080 11304 12.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1,236.08000	14,832.96	1,450.00000	17,400.00	1,865.95000	22,391.40

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COMMUNITY ASPHALT CORP.		(5) RUSSELL ENGINEERING, INC.		(6) REDLAND COMPANY, INC. (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1610 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 15.000 EA	3,605.24000	54,078.60	4,405.00000	66,075.00	4,809.04000	72,135.60
1615 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 19.000 EA	5,150.34000	97,856.46	4,585.00000	87,115.00	5,355.60000	101,756.40
1620 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE 7.000 EA	515.03000	3,605.21	443.00000	3,101.00	1,472.79000	10,309.53
1625 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY,FLUSH TYPE, 1 HOSE, 1 PUMPER,6" 17.000 EA	4,120.27000	70,044.59	4,013.55000	68,230.35	4,182.52000	71,102.84
1630 1644900 FIRE HYDRANT, REMOVE 14.000 EA	515.03000	7,210.42	825.00000	11,550.00	1,144.59000	16,024.26
0008 Utilities Section Totals:		**$1,642,260.39**		**$1,441,022.00**		**$2,003,165.11**
SECTION: 0009 Architectural						
1635 0751 11 1 ARCHITECTURAL-SPECIAL,WALLS/TOWERS 40561535201 (1.000) LS	30,644.55000	30,644.55	29,750.00000	29,750.00	30,203.05000	30,203.05
0009 Architectural Section Totals:		**$30,644.55**		**$29,750.00**		**$30,203.05**

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Contract Grand Totals:			**$35,833,801.34**		**$35,998,781.77**		**36,643,000.00**	
Line No / Item ID **Item Description** *( ) indicates item is bid as Lump Sum*	**Alternate**	**Quantity Units**	**(7) CONDOTTE AMERICA, INC.**		**(8) LEAD ENGINEERING CONTRACTORS, LLC**		**(9) GENERAL ASPHALT CO., INC.**	
			Unit Price	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Structures								
0005 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE		1,297.100 CY	1,025.00000	1,329,527.50	526.50000	682,923.15	579.15000	751,215.47
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS		634.700 CY	320.00000	203,104.00	215.60000	136,841.32	237.16000	150,525.45
0015 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE		416.400 CY	782.41000	325,795.52	600.60000	250,089.84	660.66000	275,098.82
0020 0400 4 8 CONC CLASS IV, BULKHEAD		253.000 CY	1,121.71000	283,792.63	572.60000	144,867.80	629.86000	159,354.58
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER		1,922.000 SY	12.32000	23,679.04	10.80000	20,757.60	11.88000	22,833.36
0030 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE		377,974.000 LB	0.60000	226,784.40	0.58000	219,224.92	0.63800	241,147.41
0035 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE		58,989.000 LB	0.60000	35,393.40	0.70000	41,292.30	0.77000	45,421.53
0040 0415 1 8 REINFORCING STEEL- BULKHEAD		21,458.000 LB	0.90000	19,312.20	0.92000	19,741.36	1.01200	21,715.50

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS 111,198.000 LB	0.60000	66,718.80	0.63000	70,054.74	0.69300	77,060.21
0050 0451 70 PREST SOIL ANCHORS 60.000 EA	5,184.46000	311,067.60	3,200.00000	192,000.00	5,735.73000	344,143.80
0055 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST 6.000 EA	530.00000	3,180.00	682.50000	4,095.00	750.75000	4,504.50
0060 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST 3.000 EA	530.00000	1,590.00	682.50000	2,047.50	750.75000	2,252.25
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 4,988.000 LF	226.18000	1,128,185.84	197.99000	987,574.12	217.78900	1,086,331.53
0070 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 8,796.000 SF	45.63000	401,361.48	46.22000	406,551.12	50.84200	447,206.23
0075 0455133 3 SHEET PILING STEEL, F&I PERMANENT 19,613.000 SF	30.78000	603,688.14	43.37000	850,615.81	47.71000	935,736.23
0080 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ 500.000 LF	295.72000	147,860.00	253.86000	126,930.00	279.24600	139,623.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 415.000 LF	25.83000	10,719.45	49.35000	20,480.25	54.28500	22,528.28
0090 0515 4 1 BULLET RAIL, SINGLE RAIL 453.000 LF	40.28000	18,246.84	60.00000	27,180.00	66.00000	29,898.00
0095 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 64.000 SY	125.14000	8,008.96	55.00000	3,520.00	59.40000	3,801.60
0100 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE 453.000 LF	109.32000	49,521.96	90.00000	40,770.00	118.80000	53,816.40
0105 0530 1 RIPRAP, SAND-CEMENT 45.000 CY	1,083.32000	48,749.40	500.00000	22,500.00	533.50000	24,007.50
0110 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,875.000 TN	119.33000	223,743.75	100.00000	187,500.00	115.50000	216,562.50
0115 0530 74 BEDDING STONE 668.000 TN	129.33000	86,392.44	17.50000	11,690.00	106.70000	71,275.60
0001 Structures Section Totals:		**$5,556,423.35**		**$4,469,246.83**		**$5,126,059.75**

SECTION: 0002 Roadway

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0101 1 (1.000) LS MOBILIZATION 40561535201	2,350,000.00000	2,350,000.00	3,770,000.00000	3,770,000.00	2,000,000.00000	2,000,000.00
0125 0101 1 (1.000) LS MOBILIZATION 40561545201	1,373,000.00000	1,373,000.00	250,000.00000	250,000.00	500,000.00000	500,000.00
0130 0102 1 (550.000) DA (LS) MAINTENANCE OF TRAFFIC 40561535201	346,138.00000	346,138.00	350,000.00000	350,000.00	2,000,000.00000	2,000,000.00
0135 0102 1 (300.000) DA (LS) MAINTENANCE OF TRAFFIC 40561545201	238,631.02000	238,631.02	100,000.00000	100,000.00	500,000.00000	500,000.00
0140 0102 2 1 (1.000) LS SPECIAL DETOUR 1 40561535201	255,761.37000	255,761.37	200,000.00000	200,000.00	290,000.00000	290,000.00
0145 0102 2 2 (1.000) LS SPECIAL DETOUR 2 40561535201	100,365.75000	100,365.75	105,000.00000	105,000.00	80,000.00000	80,000.00
0150 0102 2 3 (1.000) LS SPECIAL DETOUR 3 40561545201	570,089.45000	570,089.45	435,000.00000	435,000.00	300,000.00000	300,000.00
0155 0102 3 1,000.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	42.93000	42,930.00	38.00000	38,000.00	12.50000	12,500.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0102 14 TRAFFIC CONTROL OFFICER 656.000 HR	63.60000	41,721.60	55.00000	36,080.00	600.00000	393,600.00
0165 0102 60 WORK ZONE SIGN 50,530.000 ED	0.21000	10,611.30	0.23000	11,621.90	0.22000	11,116.60
0170 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 7,458.000 LF	20.00000	149,160.00	28.00000	208,824.00	19.00000	141,702.00
0175 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K 8,845.000 LF	21.00000	185,745.00	30.00000	265,350.00	29.00000	256,505.00
0180 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE 4,930.000 LF	3.62000	17,846.60	5.00000	24,650.00	8.00000	39,440.00
0185 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K 3,048.000 LF	3.90000	11,887.20	5.00000	15,240.00	12.00000	36,576.00
0190 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 321,160.000 ED	0.13000	41,750.80	0.15000	48,174.00	0.12000	38,539.20
0195 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 41,520.000 ED	0.30000	12,456.00	0.30000	12,456.00	0.24000	9,964.80
0200 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE 1,290.000 LF	23.24000	29,979.60	22.50000	29,025.00	18.25000	23,542.50

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0205 0102 76 1,230.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	6.00000	7,380.00	7.00000	8,610.00	5.00000	6,150.00
0210 0102 89 1 25.000 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO	1,950.00000	48,750.00	1,800.00000	45,000.00	910.00000	22,750.00
0215 0102 99 1,716.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	11.00000	18,876.00	12.00000	20,592.00	12.00000	20,592.00
0220 0102104 1,980.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	14.00000	27,720.00	15.00000	29,700.00	11.50000	22,770.00
0225 0102107 1 1,980.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	14.00000	27,720.00	15.00000	29,700.00	11.50000	22,770.00
0230 0104 10 3 27,122.000 SEDIMENT BARRIER LF	0.95000	25,765.90	1.75000	47,463.50	1.37500	37,292.75
0235 0104 11 2,923.000 FLOATING TURBIDITY BARRIER LF	8.50000	24,845.50	10.00000	29,230.00	9.35000	27,330.05
0240 0104 18 41.000 INLET PROTECTION SYSTEM EA	85.00000	3,485.00	75.00000	3,075.00	95.00000	3,895.00
0245 0107 1 31.400 LITTER REMOVAL AC	94.00000	2,951.60	50.00000	1,570.00	1.00000	31.40

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0107 2 MOWING 11.800 AC	85.00000	1,003.00	75.00000	885.00	1.00000	11.80
0255 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 40561535201 (1.000) LS	5,300.00000	5,300.00	1,750.00000	1,750.00	50,000.00000	50,000.00
0260 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 40561545201 (1.000) LS	5,300.00000	5,300.00	1,750.00000	1,750.00	50,000.00000	50,000.00
0265 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 40561535201 (1.000) LS	5,300.00000	5,300.00	12,000.00000	12,000.00	50,000.00000	50,000.00
0270 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 40561545201 (1.000) LS	5,300.00000	5,300.00	12,000.00000	12,000.00	50,000.00000	50,000.00
0275 0108 3 MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 40561535201 (1.000) LS	5,300.00000	5,300.00	3,000.00000	3,000.00	50,000.00000	50,000.00
0280 0108 3 MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 40561545201 (1.000) LS	5,300.00000	5,300.00	3,000.00000	3,000.00	50,000.00000	50,000.00
0285 0110 1 1 CLEARING & GRUBBING 40561535201 (28.800) AC (LS)	210,762.77000	210,762.77	470,000.00000	470,000.00	158,400.00000	158,400.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0110 1 1 (6.500) AC (LS) CLEARING & GRUBBING 40561545201	87,271.89000	87,271.89	150,000.00000	150,000.00	39,600.00000	39,600.00
0295 0110 7 1 4.000 EA MAILBOX, F&I SINGLE	85.00000	340.00	300.00000	1,200.00	350.00000	1,400.00
0300 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40561545201	500.00000	500.00	2,400.00000	2,400.00	365.00000	365.00
0305 0120 1 16,463.000 CY REGULAR EXCAVATION	8.04000	132,362.52	9.00000	148,167.00	2.20000	36,218.60
0310 0120 4 27,663.000 CY SUBSOIL EXCAVATION	7.60000	210,238.80	7.00000	193,641.00	6.60000	182,575.80
0315 0120 5 3,703.000 CY CHANNEL EXCAVATION	27.57000	102,091.71	20.00000	74,060.00	45.00000	166,635.00
0320 0120 6 69,954.000 CY EMBANKMENT	17.97000	1,257,073.38	14.00000	979,356.00	15.40000	1,077,291.60
0325 0145 2 71,955.000 SY GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	2.24000	161,179.20	1.25000	89,943.75	2.20000	158,301.00
0330 0160 4 129,055.000 SY TYPE B STABILIZATION	2.41000	311,022.55	1.50000	193,582.50	0.01100	1,419.61

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0335 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12" 18,899.000 SY	2.91000	54,996.09	3.50000	66,146.50	4.40000	83,155.60
0340 0285701 OPTIONAL BASE, BASE GROUP 01 1,000.000 SY	21.44000	21,440.00	8.00000	8,000.00	8.80000	8,800.00
0345 0285703 OPTIONAL BASE, BASE GROUP 03 15,500.000 SY	16.47000	255,285.00	6.00000	93,000.00	15.40000	238,700.00
0350 0285704 OPTIONAL BASE, BASE GROUP 04 3,420.000 SY	13.64000	46,648.80	7.50000	25,650.00	9.90000	33,858.00
0355 0285709 OPTIONAL BASE, BASE GROUP 09 85,620.000 SY	12.96000	1,109,635.20	10.00000	856,200.00	13.20000	1,130,184.00
0360 0285711 OPTIONAL BASE, BASE GROUP 11 14,264.000 SY	15.48000	220,806.72	11.50000	164,036.00	15.40000	219,665.60
0365 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 6,708.000 SY	2.75000	18,447.00	3.25000	21,801.00	2.50000	16,770.00
0370 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 8,390.000 SY	2.75000	23,072.50	3.75000	31,462.50	3.00000	25,170.00
0375 0327 70 15 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH 8,834.000 SY	2.75000	24,293.50	4.00000	35,336.00	3.25000	28,710.50

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0380 0327 70 16 2,137.000 SY MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	2.75000	5,876.75	12.50000	26,712.50	10.00000	21,370.00
0385 0327 70 19 418.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	2.75000	1,149.50	12.50000	5,225.00	10.00000	4,180.00
0390 0334 1 13 11,258.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	95.00000	1,069,548.00	105.00000	1,182,132.00	100.00000	1,125,840.00
0395 0334 1 24 4,848.400 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA	115.00000	557,566.00	120.00000	581,808.00	110.00000	533,324.00
0400 0337 7 22 1,096.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	135.00000	147,960.00	135.00000	147,960.00	130.00000	142,480.00
0405 0337 7 73 5,568.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, ARB	135.00000	751,720.50	135.00000	751,720.50	130.00000	723,879.00
0410 0339 1 141.000 TN MISCELLANEOUS ASPHALT PAVEMENT	140.00000	19,740.00	275.00000	38,775.00	250.00000	35,250.00
0415 0400 0 11 1,614.000 CY CONCRETE CLASS NS, GRAVITY WALL	375.00000	605,250.00	525.00000	847,350.00	440.00000	710,160.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0420 0400 1 2 CONCRETE CLASS I, ENDWALLS 10.600 CY	1,590.00000	16,854.00	1,550.00000	16,430.00	1,100.00000	11,660.00
0425 0425 1201 INLETS, CURB, TYPE 9, <10' 2.000 EA	4,300.00000	8,600.00	4,000.00000	8,000.00	4,840.00000	9,680.00
0430 0425 1204 INLETS, CURB, TYPE 9, J BOT, >10' 1.000 EA	15,900.00000	15,900.00	5,500.00000	5,500.00	11,000.00000	11,000.00
0435 0425 1311 INLETS, CURB, TYPE P-1, <10' 1.000 EA	6,890.00000	6,890.00	6,000.00000	6,000.00	9,900.00000	9,900.00
0440 0425 1351 INLETS, CURB, TYPE P-5, <10' 15.000 EA	4,770.00000	71,550.00	5,000.00000	75,000.00	5,500.00000	82,500.00
0445 0425 1352 INLETS, CURB, TYPE P-5, >10' 5.000 EA	5,050.00000	25,250.00	4,600.00000	23,000.00	8,360.00000	41,800.00
0450 0425 1359 INLETS, CURB, TYPE P-5, MODIFY 2.000 EA	4,500.00000	9,000.00	4,250.00000	8,500.00	8,800.00000	17,600.00
0455 0425 1361 INLETS, CURB, TYPE P-6, <10' 13.000 EA	4,700.00000	61,100.00	4,250.00000	55,250.00	5,720.00000	74,360.00
0460 0425 1362 INLETS, CURB, TYPE P-6, >10' 3.000 EA	5,600.00000	16,800.00	4,000.00000	12,000.00	8,470.00000	25,410.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0465 0425 1451 INLETS, CURB, TYPE J-5, <10' 3.000 EA	10,600.00000	31,800.00	6,500.00000	19,500.00	7,700.00000	23,100.00
0470 0425 1452 INLETS, CURB, TYPE J-5, >10' 4.000 EA	12,700.00000	50,800.00	7,000.00000	28,000.00	13,200.00000	52,800.00
0475 0425 1459 INLETS, CURB, TYPE J-5, MODIFY 23.000 EA	8,780.00000	201,940.00	8,000.00000	184,000.00	11,660.00000	268,180.00
0480 0425 1461 INLETS, CURB, TYPE J-6, <10' 7.000 EA	6,500.00000	45,500.00	5,500.00000	38,500.00	6,930.00000	48,510.00
0485 0425 1462 INLETS, CURB, TYPE J-6, >10' 1.000 EA	6,600.00000	6,600.00	5,750.00000	5,750.00	11,000.00000	11,000.00
0490 0425 1469 INLETS, CURB, TYPE J-6, MODIFY 14.000 EA	9,000.00000	126,000.00	7,500.00000	105,000.00	12,100.00000	169,400.00
0495 0425 1511 INLETS, DT BOT, TYPE B, <10' 2.000 EA	4,800.00000	9,600.00	4,500.00000	9,000.00	6,600.00000	13,200.00
0500 0425 1512 INLETS, DT BOT, TYPE B, >10' 1.000 EA	5,000.00000	5,000.00	4,650.00000	4,650.00	8,800.00000	8,800.00
0505 0425 1519 INLETS, DT BOT, TYPE B, MODIFY 2.000 EA	5,400.00000	10,800.00	4,800.00000	9,600.00	9,900.00000	19,800.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0510 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	5,600.00000	5,600.00	3,150.00000	3,150.00	5,500.00000	5,500.00
0515 0425 1522 INLETS, DT BOT, TYPE C,>10' 1.000 EA	4,100.00000	4,100.00	4,500.00000	4,500.00	8,030.00000	8,030.00
0520 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 2.000 EA	5,400.00000	10,800.00	4,750.00000	9,500.00	7,700.00000	15,400.00
0525 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10' 2.000 EA	8,750.00000	17,500.00	3,200.00000	6,400.00	8,800.00000	17,600.00
0530 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 2.000 EA	14,800.00000	29,600.00	8,500.00000	17,000.00	13,420.00000	26,840.00
0535 0425 1561 INLETS, DT BOT, TYPE F, <10' 5.000 EA	4,500.00000	22,500.00	4,000.00000	20,000.00	4,840.00000	24,200.00
0540 0425 1569 INLETS, DITCH BOTTOM, TYPE F, MODIFY 7.000 EA	5,500.00000	38,500.00	4,600.00000	32,200.00	8,140.00000	56,980.00
0545 0425 1701 INLETS, GUTTER, TYPE S, <10' 1.000 EA	7,900.00000	7,900.00	6,500.00000	6,500.00	9,900.00000	9,900.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0425 1711 INLETS, GUTTER, TYPE V, <10' 4.000 EA	4,400.00000	17,600.00	4,000.00000	16,000.00	5,500.00000	22,000.00
0555 0425 1712 INLETS, GUTTER, TYPE V, >10' 3.000 EA	4,500.00000	13,500.00	4,400.00000	13,200.00	7,920.00000	23,760.00
0560 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10' 4.000 EA	9,500.00000	38,000.00	6,300.00000	25,200.00	8,470.00000	33,880.00
0565 0425 1719 INLETS, GUTTER, TYPE V, MODIFY 2.000 EA	3,900.00000	7,800.00	3,500.00000	7,000.00	7,700.00000	15,400.00
0570 0425 1899 INLETS, BARRIER WALL, MODIFY 1.000 EA	8,400.00000	8,400.00	6,000.00000	6,000.00	11,000.00000	11,000.00
0575 0425 2 41 MANHOLES, P-7, <10' 14.000 EA	5,300.00000	74,200.00	2,850.00000	39,900.00	4,730.00000	66,220.00
0580 0425 2 42 MANHOLES, P-7, >10' 4.000 EA	7,400.00000	29,600.00	3,250.00000	13,000.00	5,500.00000	22,000.00
0585 0425 2 71 MANHOLES, J-7, <10' 12.000 EA	6,200.00000	74,400.00	4,600.00000	55,200.00	7,260.00000	87,120.00
0590 0425 2 72 MANHOLES, J-7, >10' 15.000 EA	7,600.00000	114,000.00	5,500.00000	82,500.00	11,000.00000	165,000.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0595 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 3,858.000 LF	68.00000	262,344.00	55.00000	212,190.00	66.00000	254,628.00
0600 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,525.000 LF	85.00000	129,625.00	75.00000	114,375.00	77.00000	117,425.00
0605 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 34.000 LF	100.00000	3,400.00	185.00000	6,290.00	99.00000	3,366.00
0610 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 6,119.000 LF	100.00000	611,900.00	100.00000	611,900.00	121.00000	740,399.00
0615 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 119.000 LF	420.00000	49,980.00	145.00000	17,255.00	220.00000	26,180.00
0620 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 88.000 LF	320.00000	28,160.00	80.00000	7,040.00	88.00000	7,744.00
0625 0430185166 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 66" , STORM AND CROSS DRAIN 177.000 LF	2,160.00000	382,320.00	5,800.00000	1,026,600.00	5,700.00000	1,008,900.00
0630 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 11.900 CY	318.00000	3,784.20	175.00000	2,082.50	330.00000	3,927.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0635 0430885 18 MANATEE GATE FOR 18" PIPE 1.000 EA	2,120.00000	2,120.00	850.00000	850.00	3,300.00000	3,300.00
0640 0430885 36 MANATEE GATE FOR 36" PIPE 2.000 EA	2,330.00000	4,660.00	1,000.00000	2,000.00	4,400.00000	8,800.00
0645 0430885 42 MANATEE GATE FOR 42" PIPE 1.000 EA	2,650.00000	2,650.00	1,300.00000	1,300.00	5,500.00000	5,500.00
0650 0436 1 1 TRENCH DRAIN, STANDARD 22.000 LF	530.00000	11,660.00	250.00000	5,500.00	220.00000	4,840.00
0655 0443 70 3 FRENCH DRAIN, 18" 1,530.000 LF	159.00000	243,270.00	150.00000	229,500.00	121.00000	185,130.00
0660 0443 70 4 FRENCH DRAIN, 24" 1,484.000 LF	174.90000	259,551.60	195.00000	289,380.00	132.00000	195,888.00
0665 0443 70 5 FRENCH DRAIN, 30" 123.000 LF	185.50000	22,816.50	235.00000	28,905.00	154.00000	18,942.00
0670 0443 70 6 FRENCH DRAIN, 36" 3,122.000 LF	190.80000	595,677.60	245.00000	764,890.00	176.00000	549,472.00
0675 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 3,942.000 LF	43.42000	171,161.64	34.00000	134,028.00	34.76000	137,023.92

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0680 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 622.000 LF	20.44000	12,713.68	22.00000	13,684.00	22.00000	13,684.00
0685 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 21,759.000 LF	19.23000	418,425.57	18.00000	391,662.00	16.50000	359,023.50
0690 0520 2 2 CONCRETE CURB, TYPE B 135.000 LF	17.21000	2,323.35	17.00000	2,295.00	22.00000	2,970.00
0695 0520 2 4 CONCRETE CURB, TYPE D 1,318.000 LF	22.11000	29,140.98	16.00000	21,088.00	22.00000	28,996.00
0700 0520 3 VALLEY GUTTER- CONCRETE 808.000 LF	19.25000	15,554.00	18.00000	14,544.00	22.00000	17,776.00
0705 0520 5 41 TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE 78.000 LF	32.36000	2,524.08	45.00000	3,510.00	44.00000	3,432.00
0710 0520 6 SHOULDER GUTTER- CONCRETE 737.000 LF	20.35000	14,997.95	18.00000	13,266.00	22.00000	16,214.00
0715 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 51.000 SY	78.78000	4,017.78	70.00000	3,570.00	55.00000	2,805.00
0720 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER 358.000 LF	133.81000	47,903.98	175.00000	62,650.00	220.00000	78,760.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0725 0522 1 11,280.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	33.32000	375,849.60	37.00000	417,360.00	33.00000	372,240.00
0730 0522 2 2,469.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	45.12000	111,401.28	45.00000	111,105.00	44.00000	108,636.00
0735 0523 1 135.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	200.34000	27,045.90	18.00000	2,430.00	100.00000	13,500.00
0740 0526 1 2 21.000 SY PAVERS, ARCHITECTURAL, SIDEWALK	140.98000	2,960.58	70.00000	1,470.00	110.00000	2,310.00
0745 0527 2 628.000 SF DETECTABLE WARNINGS	25.60000	16,076.80	25.00000	15,700.00	22.00000	13,816.00
0750 0530 3 4 11.600 TN RIPRAP, RUBBLE, F&I, DITCH LINING	244.52000	2,836.43	95.00000	1,102.00	110.00000	1,276.00
0755 0536 1 1 1,426.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	17.49000	24,940.74	27.00000	38,502.00	26.29000	37,489.54
0760 0536 5 1 1,426.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED	6.89000	9,825.14	12.00000	17,112.00	12.98000	18,509.48
0765 0536 8 4.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	3,392.00000	13,568.00	3,500.00000	14,000.00	3,661.90000	14,647.60

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0770 0536 73 765.000 LF GUARDRAIL REMOVAL	1.59000	1,216.35	3.00000	2,295.00	2.75000	2,103.75
0775 0536 82 2.000 EA GUARDRAIL ANCHORAGE- CONCRETE BARRIER	3,392.00000	6,784.00	3,500.00000	7,000.00	3,661.90000	7,323.80
0780 0536 85 22 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	2,862.00000	2,862.00	3,000.00000	3,000.00	3,127.30000	3,127.30
0785 0536 85 24 3.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- PARALLEL	2,968.00000	8,904.00	3,250.00000	9,750.00	3,307.70000	9,923.10
0790 0536 85 25 3.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II	848.00000	2,544.00	1,250.00000	3,750.00	1,238.60000	3,715.80
0795 0542 70 37.000 EA BUMPER GUARDS, CONCRETE	82.42000	3,049.54	350.00000	12,950.00	115.50000	4,273.50
0800 0544 75 1 1.000 EA CRASH CUSHION	19,760.42000	19,760.42	16,500.00000	16,500.00	6,352.50000	6,352.50
0805 0546 72 55 0.761 GM RUMBLE STRIPS, GROUND-IN, 16" SHOULDER	21,591.13000	16,430.85	1,400.00000	1,065.40	22,435.38000	17,073.32

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0810 0548 13 1,200.000 SF RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	15.32000	18,384.00	50.00000	60,000.00	40.00000	48,000.00
0815 0550 10220 8,500.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	23.12000	196,520.00	11.00000	93,500.00	17.87500	151,937.50
0820 0550 10228 2,728.000 LF FENCING, TYPE B, 5.1-6.0, RESET EXISTING	10.60000	28,916.80	8.00000	21,824.00	12.10000	33,008.80
0825 0550 60226 6.000 EA FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING	2,120.00000	12,720.00	2,500.00000	15,000.00	2,420.00000	14,520.00
0830 0550 60227 14.000 EA FENCE GATE, TYPE B, DOUBLE, GREATER THAN 30' OPENNING	3,710.00000	51,940.00	2,750.00000	38,500.00	4,235.00000	59,290.00
0835 0550 60235 5.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	3,710.00000	18,550.00	4,400.00000	22,000.00	4,235.00000	21,175.00
0840 0550 60236 4.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING	3,392.00000	13,568.00	4,900.00000	19,600.00	3,872.00000	15,488.00
0845 0550 60237 17.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, GREATER THAN 30' OPENNING	4,240.00000	72,080.00	6,750.00000	114,750.00	4,840.00000	82,280.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0850 0570 1 2 PERFORMANCE TURF, SOD 19,016.000 SY	1.91000	36,320.56	2.55000	48,490.80	6.25000	118,850.00
0855 0590 70 1 IRRIGATION SYSTEM REPAIRS 40561535201 (1.000) LS	32,043.65000	32,043.65	5,250.00000	5,250.00	26,400.00000	26,400.00
0860 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 12.120 GM	662.50000	8,029.50	700.00000	8,484.00	687.50000	8,332.50
0865 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.290 GM	837.40000	1,080.25	850.00000	1,096.50	869.00000	1,121.01
0870 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 5,353.000 LF	0.53000	2,837.09	0.65000	3,479.45	0.55000	2,944.15
0875 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 2,157.000 LF	0.90000	1,941.30	1.00000	2,157.00	0.93500	2,016.80
0880 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 2,103.000 LF	1.06000	2,229.18	1.25000	2,628.75	1.10000	2,313.30
0885 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 8.220 GM	344.50000	2,831.79	375.00000	3,082.50	357.50000	2,938.65

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0890 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 2.240 GM	344.50000	771.68	375.00000	840.00	357.50000	800.80
0895 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 34.000 EA	30.74000	1,045.16	34.00000	1,156.00	31.90000	1,084.60
0900 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 213.000 EA	21.20000	4,515.60	22.50000	4,792.50	22.00000	4,686.00
0905 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 14.510 GM	662.50000	9,612.88	675.00000	9,794.25	687.50000	9,975.63
0910 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 10,023.000 LF	0.90000	9,020.70	1.00000	10,023.00	0.93500	9,371.51
0915 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.100 GM	371.00000	37.10	425.00000	42.50	385.00000	38.50
0920 0999 16 PARTNERING, DO NOT BID 40561535202 (1.000) LS	15,000.00000	15,000.00	15,000.00000	15,000.00	15,000.00000	15,000.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0925 0999 20 1 15.000	3,300.00000	49,500.00	3,300.00000	49,500.00	3,300.00000	49,500.00
DISPUTES REVIEW BOARD, MEETING-DO NOT BID DA						
0930 0999 20 2 2.000	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
DISPUTES REVIEW BOARD, HEARING-DO NOT BID EA						
0935 0999 25 (1.000)	120,750.00000	120,750.00	120,750.00000	120,750.00	120,750.00000	120,750.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535201 LS						
0940 0999 25 (1.000)	28,500.00000	28,500.00	28,500.00000	28,500.00	28,500.00000	28,500.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561545201 LS						
0945 0999 25 (1.000)	750.00000	750.00	750.00000	750.00	750.00000	750.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561545202 LS						
0002 Roadway Section Totals:		**$19,364,865.85**		**$19,669,778.80**		**$20,780,828.27**
SECTION: 0003 Signing						
0950 0700 1 11 79.000	402.80000	31,821.20	380.00000	30,020.00	418.00000	33,022.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS						
0955 0700 1 12 1.000	2,708.30000	2,708.30	2,550.00000	2,550.00	2,810.50000	2,810.50
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF AS						

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0960 0700 1 21 SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF 1.000 AS	1,104.52000	1,104.52	1,050.00000	1,050.00	1,146.20000	1,146.20
0965 0700 1 50 SINGLE POST SIGN, RELOCATE 8.000 AS	189.74000	1,517.92	180.00000	1,440.00	196.90000	1,575.20
0970 0700 1 60 SINGLE POST SIGN, REMOVE 65.000 AS	18.02000	1,171.30	20.00000	1,300.00	18.70000	1,215.50
0975 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 5.000 AS	4,277.10000	21,385.50	4,050.00000	20,250.00	4,438.50000	22,192.50
0980 0700 2 60 MULTI- POST SIGN, REMOVE 5.000 AS	450.50000	2,252.50	425.00000	2,125.00	467.50000	2,337.50
0985 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 1.000 EA	42.40000	42.40	50.00000	50.00	44.00000	44.00
0990 0705 10 2 OBJECT MARKER, TYPE 2 3.000 EA	100.70000	302.10	100.00000	300.00	104.50000	313.50
0995 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 233.000 SF	2.07000	482.31	2.25000	524.25	2.14500	499.79
1000 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40561535201 (1.000) LS	35,563.16000	35,563.16	40,000.00000	40,000.00	36,905.16500	36,905.17

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1005 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40561545201	11,501.11000	11,501.11	12,000.00000	12,000.00	11,935.11000	11,935.11
1010 0711 11123 3,878.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.86000	7,213.08	2.00000	7,756.00	1.92500	7,465.15
1015 0711 11124 2,014.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.12000	4,269.68	2.00000	4,028.00	2.20000	4,430.80
1020 0711 11125 1,572.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.34000	5,250.48	3.25000	5,109.00	3.46500	5,446.98
1025 0711 11141 0.660 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,431.00000	944.46	1,400.00000	924.00	1,485.00000	980.10
1030 0711 11160 72.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	84.80000	6,105.60	80.00000	5,760.00	88.00000	6,336.00
1035 0711 11170 144.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	42.40000	6,105.60	150.00000	21,600.00	44.00000	6,336.00
1040 0711 11224 5,386.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.44000	13,141.84	2.50000	13,465.00	2.53000	13,626.58

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1045 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.144 GM	1,377.99000	198.43	12,575.00000	1,810.80	1,430.00000	205.92
1050 0711 14141 THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.029 GM	4,186.90000	121.42	4,100.00000	118.90	4,345.00000	126.01
1055 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 18.000 EA	159.00000	2,862.00	150.00000	2,700.00	165.00000	2,970.00
1060 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 19.000 EA	79.50000	1,510.50	80.00000	1,520.00	82.50000	1,567.50
1065 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 1.809 GM	4,876.00000	8,820.68	5,000.00000	9,045.00	5,060.00000	9,153.54
1070 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.690 GM	5,936.00000	4,095.84	6,000.00000	4,140.00	6,160.00000	4,250.40
1075 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.392 GM	1,325.00000	1,844.40	1,350.00000	1,879.20	1,375.00000	1,914.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1080 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.101 GM	2,120.00000	214.12	2,000.00000	202.00	2,200.00000	222.20
1085 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 1.382 GM	4,876.00000	6,738.63	4,600.00000	6,357.20	5,060.00000	6,992.92
1090 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 5.532 GM	3,816.00000	21,110.11	3,600.00000	19,915.20	3,960.00000	21,906.72
1095 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.506 GM	4,770.00000	2,413.62	4,600.00000	2,327.60	4,950.00000	2,504.70
1100 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 3.396 GM	1,282.60000	4,355.71	1,300.00000	4,414.80	1,331.00000	4,520.08
1105 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 7.019 GM	3,816.00000	26,784.50	4,000.00000	28,076.00	3,960.00000	27,795.24
1110 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.130 GM	21,200.00000	2,756.00	22,500.00000	2,925.00	22,000.00000	2,860.00
1115 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.151 GM	21,200.00000	3,201.20	22,000.00000	3,322.00	22,000.00000	3,322.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0003 Signing Section Totals:		**$239,910.22**		**$259,004.95**		**$248,929.81**
SECTION: 0004 Lighting						
1120 0630 2 11 — 10,057.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	10.28000	103,385.96	10.00000	100,570.00	6.82000	68,588.74
1125 0630 2 12 — 3,931.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	13.14000	51,653.34	13.50000	53,068.50	11.66000	45,835.46
1130 0635 2 11 — 87.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	992.48000	86,345.76	1,000.00000	87,000.00	671.77000	58,443.99
1135 0639 2 1 — 60.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	2.86000	171.60	3.00000	180.00	2.64000	158.40
1140 0715 1 11 — 195.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	2.12000	413.40	2.25000	438.75	1.87000	364.65
1145 0715 1 12 — 32,235.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.44000	78,653.40	2.50000	80,587.50	1.98000	63,825.30
1150 0715 1 13 — 8,025.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	3.71000	29,772.75	4.00000	32,100.00	2.86000	22,951.50
1155 0715 1 60 — 9,060.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.11000	996.60	0.12000	1,087.20	0.11000	996.60

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1160 0715 4111 76.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	5,362.75000	407,569.00	5,000.00000	380,000.00	4,933.72000	374,962.72
1165 0715 4400 2.000 EA LIGHT POLE COMPLETE, RELOCATE	2,239.04000	4,478.08	2,400.00000	4,800.00	2,024.66000	4,049.32
1170 0715 4600 5.000 EA LIGHT POLE COMPLETE, REMOVE	498.84000	2,494.20	600.00000	3,000.00	424.93000	2,124.65
1175 0715 7 11 3.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	13,483.20000	40,449.60	15,000.00000	45,000.00	12,194.27000	36,582.81
1180 0715 7 21 1.000 EA LOAD CENTER, REWORK, SECONDARY VOLTAGE	3,780.60000	3,780.60	4,000.00000	4,000.00	3,294.72000	3,294.72
1185 0715 7 41 1.000 EA LOAD CENTER, REMOVE, SECONDARY VOLTAGE	997.67000	997.67	1,000.00000	1,000.00	849.75000	849.75
1190 0715500 1 76.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	1,951.99000	148,351.24	2,000.00000	152,000.00	1,720.84000	130,783.84
1195 0715500 3 6.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	513.89000	3,083.34	550.00000	3,300.00	474.54000	2,847.24

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1200 0715515140 5.000 EA LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40'	4,137.92000	20,689.60	4,500.00000	22,500.00	3,821.84000	19,109.20
0004 Lighting Section Totals:		**$983,286.14**		**$970,631.95**		**$835,768.89**
SECTION: 0005 Signalization						
1205 0630 2 12 4,387.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.17000	75,324.79	20.00000	87,740.00	16.17000	70,937.79
1210 0632 7 1 7.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,765.24000	47,356.68	7,000.00000	49,000.00	6,135.14000	42,945.98
1215 0632 7 6 3.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	471.17000	1,413.51	550.00000	1,650.00	401.39000	1,204.17
1220 0635 2 11 154.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	597.63000	92,035.02	600.00000	92,400.00	520.52000	80,160.08
1225 0639 1122 6.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	5,931.65000	35,589.90	6,000.00000	36,000.00	5,524.64000	33,147.84
1230 0639 1620 2.000 AS ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	235.64000	471.28	250.00000	500.00	200.75000	401.50

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1235 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 1,065.000 LF	4.13000	4,398.45	5.00000	5,325.00	3.96000	4,217.40
1240 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 6.000 EA	2,349.49000	14,096.94	2,500.00000	15,000.00	2,134.44000	12,806.64
1245 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 18.000 EA	2,216.14000	39,890.52	2,400.00000	43,200.00	2,008.27000	36,148.86
1250 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	235.64000	471.28	250.00000	500.00	200.75000	401.50
1255 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150,SINGLE ARM, W/0 LUMINAIRE-36 8.000 EA	26,961.21000	215,689.68	28,500.00000	228,000.00	25,767.28000	206,138.24
1260 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46 6.000 EA	31,424.34000	188,546.04	35,000.00000	210,000.00	29,991.28000	179,947.68
1265 0649 31103 MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60 2.000 EA	37,955.32000	75,910.64	36,600.00000	73,200.00	36,172.29000	72,344.58
1270 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5 4.000 EA	44,742.71000	178,970.84	43,100.00000	172,400.00	42,595.96000	170,383.84
1275 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-78 4.000 EA	44,141.58000	176,566.32	42,500.00000	170,000.00	42,027.04000	168,108.16

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1280 0649 36300 9.000 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT EA	2,856.28000	25,706.52	2,750.00000	24,750.00	2,432.87000	21,895.83
1285 0650 1 14 56.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY AS	1,103.25000	61,782.00	1,065.00000	59,640.00	1,027.40000	57,534.40
1290 0650 1 16 2.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY AS	1,070.60000	2,141.20	1,000.00000	2,000.00	990.88000	1,981.76
1295 0650 1 18 18.000 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY AS	1,436.62000	25,859.16	1,400.00000	25,200.00	1,331.77000	23,971.86
1300 0653 1 11 20.000 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY AS	574.73000	11,494.60	600.00000	12,000.00	532.73000	10,654.60
1305 0653 1 12 3.000 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS AS	1,149.36000	3,448.08	1,100.00000	3,300.00	1,065.46000	3,196.38
1310 0660 1109 29.000 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 EA	177.13000	5,136.77	170.00000	4,930.00	162.03000	4,698.87
1315 0660 2101 49.000 LOOP ASSEMBLY- F&I, TYPE A AS	942.34000	46,174.66	910.00000	44,590.00	878.90000	43,066.10

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1320 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 11.000 EA	172.36000	1,895.96	160.00000	1,760.00	157.52000	1,732.72
1325 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 6.000 AS	28,357.44000	170,144.64	27,000.00000	162,000.00	25,991.68000	155,950.08
1330 0670 5121 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170, 1 PREEMPTION PLAN 1.000 AS	31,088.53000	31,088.53	29,000.00000	29,000.00	28,520.14000	28,520.14
1335 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	2,514.00000	2,514.00	2,400.00000	2,400.00	2,178.66000	2,178.66
1340 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 4.000 AS	471.17000	1,884.68	450.00000	1,800.00	401.39000	1,605.56
1345 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 15.000 EA	538.06000	8,070.90	515.00000	7,725.00	486.97000	7,304.55
1350 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 25.000 EA	2,438.00000	60,950.00	2,350.00000	58,750.00	2,285.03000	57,125.75
0005 Signalization Section Totals:		**$1,605,023.59**		**$1,624,760.00**		**$1,500,711.52**

SECTION: 0006 Landscape / Peripheral

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Landscape / Peripheral						
1355 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 40561535201	40,661.45000	40,661.45	235,000.00000	235,000.00	36,850.00000	36,850.00
1360 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 40561545201	4,855.10000	4,855.10	120,000.00000	120,000.00	4,400.00000	4,400.00
0006 Landscape / Peripheral Section Totals:		**$45,516.55**		**$355,000.00**		**$41,250.00**
SECTION: 0007 Utilities						
1365 0425 5 1 1.000 EA MANHOLE, ADJUST, UTILITIES	636.00000	636.00	989.00000	989.00	357.50000	357.50
1370 0425 6 1.000 EA VALVE BOXES, ADJUST	530.00000	530.00	349.00000	349.00	242.00000	242.00
1375 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535601	441,153.00000	441,153.00	441,153.00000	441,153.00	441,153.00000	441,153.00
1380 1050 11423 32.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9"	159.00000	5,088.00	58.00000	1,856.00	101.20000	3,238.40
1385 1050 11424 75.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9"	212.00000	15,900.00	124.00000	9,300.00	132.00000	9,900.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1390 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 20 - 49.9" 10,372.000 LF	290.00000	3,007,880.00	275.00000	2,852,300.00	264.00000	2,738,208.00
1395 1050 11516 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 50" OR LARGER 511.000 LF	5,100.00000	2,606,100.00	6,740.00000	3,444,140.00	6,380.00000	3,260,180.00
1400 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" 37.000 LF	53.00000	1,961.00	37.00000	1,369.00	28.60000	1,058.20
1405 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 6.000 EA	1,166.00000	6,996.00	1,640.00000	9,840.00	594.00000	3,564.00
1410 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9" 37.000 EA	14,840.00000	549,080.00	12,420.00000	459,540.00	10,340.00000	382,580.00
1415 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9" 9.000 EA	14,946.00000	134,514.00	15,350.00000	138,150.00	12,100.00000	108,900.00
1420 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9" 1.000 EA	4,240.00000	4,240.00	4,190.00000	4,190.00	2,090.00000	2,090.00
1425 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 1.000 EA	2,120.00000	2,120.00	2,900.00000	2,900.00	1,210.00000	1,210.00
1430 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9" 2.000 EA	2,438.00000	4,876.00	52,640.00000	105,280.00	6,710.00000	13,420.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1435 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' 7.000 EA	5,300.00000	37,100.00	5,720.00000	40,040.00	7,370.00000	51,590.00
1440 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY 1.000 EA	2,438.00000	2,438.00	1,720.00000	1,720.00	1,760.00000	1,760.00
1445 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY 3.000 EA	2,650.00000	7,950.00	1,720.00000	5,160.00	2,200.00000	6,600.00
1450 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY 16.000 EA	1,272.00000	20,352.00	1,920.00000	30,720.00	2,420.00000	38,720.00
1455 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE 1.000 EA	4,240.00000	4,240.00	2,950.00000	2,950.00	3,520.00000	3,520.00
1460 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 1.000 EA	4,452.00000	4,452.00	3,430.00000	3,430.00	3,520.00000	3,520.00
1465 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 8.000 EA	4,558.00000	36,464.00	3,220.00000	25,760.00	3,080.00000	24,640.00
1470 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY 6.000 EA	5,300.00000	31,800.00	5,330.00000	31,980.00	4,620.00000	27,720.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1475 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE 3.000 EA	16,960.00000	50,880.00	11,950.00000	35,850.00	12,100.00000	36,300.00
1480 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY 8.000 EA	53,000.00000	424,000.00	55,810.00000	446,480.00	49,500.00000	396,000.00
1485 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY,FLUSH TYPE, 1 HOSE, 1 PUMPER,6" 1.000 EA	4,240.00000	4,240.00	4,900.00000	4,900.00	4,070.00000	4,070.00
1490 1644900 FIRE HYDRANT, REMOVE 1.000 EA	530.00000	530.00	711.00000	711.00	858.00000	858.00
0007 Utilities Section Totals:		**$7,405,520.00**		**$8,101,057.00**		**$7,561,399.10**
SECTION: 0008 Utilities						
1495 0425 5 1 MANHOLE, ADJUST, UTILITIES 11.000 EA	636.00000	6,996.00	990.00000	10,890.00	357.50000	3,932.50
1500 0425 6 VALVE BOXES, ADJUST 3.000 EA	583.00000	1,749.00	349.00000	1,047.00	242.00000	726.00
1505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535602 (1.000) LS	99,324.00000	99,324.00	99,324.00000	99,324.00	99,324.00000	99,324.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1510 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9" 251.000 LF	74.20000	18,624.20	58.00000	14,558.00	143.00000	35,893.00
1515 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9" 4,348.000 LF	125.00000	543,500.00	112.00000	486,976.00	132.00000	573,936.00
1520 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9" 174.000 LF	5,100.00000	887,400.00	4,780.00000	831,720.00	5,720.00000	995,280.00
1525 1050 11621 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 0 - 1.9" 255.000 LF	68.90000	17,569.50	36.00000	9,180.00	50.60000	12,903.00
1530 1050 11622 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 2 - 4.9" 249.000 LF	84.80000	21,115.20	61.00000	15,189.00	56.10000	13,968.90
1535 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9" 110.000 LF	31.80000	3,498.00	18.00000	1,980.00	19.80000	2,178.00
1540 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9" 175.000 LF	33.92000	5,936.00	23.00000	4,025.00	18.70000	3,272.50
1545 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" 112.000 LF	37.10000	4,155.20	37.00000	4,144.00	20.90000	2,340.80
1550 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 655.000 LF	42.40000	27,772.00	40.00000	26,200.00	36.30000	23,776.50

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1555 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 2,310.000 LF	10.60000	24,486.00	28.00000	64,680.00	16.50000	38,115.00
1560 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 43.000 EA	1,166.00000	50,138.00	2,370.00000	101,910.00	1,210.00000	52,030.00
1565 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 22.000 EA	1,802.00000	39,644.00	3,210.00000	70,620.00	1,980.00000	43,560.00
1570 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 1.000 EA	1,060.00000	1,060.00	7,720.00000	7,720.00	3,520.00000	3,520.00
1575 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 10.000 EA	530.00000	5,300.00	1,510.00000	15,100.00	660.00000	6,600.00
1580 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9" 1.000 EA	5,300.00000	5,300.00	14,220.00000	14,220.00	3,080.00000	3,080.00
1585 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX 5.000 EA	954.00000	4,770.00	3,660.00000	18,300.00	1,210.00000	6,050.00
1590 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX 2.000 EA	1,590.00000	3,180.00	4,970.00000	9,940.00	2,750.00000	5,500.00
1595 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY 8.000 EA	1,378.00000	11,024.00	1,720.00000	13,760.00	1,980.00000	15,840.00

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1600 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY 7.000 EA	1,590.00000	11,130.00	1,920.00000	13,440.00	2,090.00000	14,630.00
1605 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 12.000 EA	1,272.00000	15,264.00	1,810.00000	21,720.00	1,650.00000	19,800.00
1610 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 15.000 EA	3,710.00000	55,650.00	5,780.00000	86,700.00	3,740.00000	56,100.00
1615 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 19.000 EA	5,300.00000	100,700.00	5,250.00000	99,750.00	4,620.00000	87,780.00
1620 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE 7.000 EA	530.00000	3,710.00	357.00000	2,499.00	891.00000	6,237.00
1625 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY,FLUSH TYPE, 1 HOSE, 1 PUMPER,6" 17.000 EA	4,240.00000	72,080.00	4,320.00000	73,440.00	4,290.00000	72,930.00
1630 1644900 FIRE HYDRANT, REMOVE 14.000 EA	530.00000	7,420.00	650.00000	9,100.00	968.00000	13,552.00
0008 Utilities Section Totals:		**$2,048,495.10**		**$2,128,132.00**		**$2,212,855.20**

SECTION: 0009 Architectural

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CONDOTTE AMERICA, INC.		(8) LEAD ENGINEERING CONTRACTORS, LLC		(9) GENERAL ASPHALT CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 Architectural						
1635 0751 11 1 (1.000) LS ARCHITECTURAL-SPECIAL,WALLS/TOWERS 40561535201	18,075.89000	18,075.89	8,000.00000	8,000.00	32,725.00000	32,725.00
0009 Architectural Section Totals:		**$18,075.89**		**$8,000.00**		**$32,725.00**
Contract Grand Totals:		**$37,267,116.69**		**$37,585,611.53**		**38,340,527.54**

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 1,297.100 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	645.00000	836,629.50	755.20000	979,569.92		
0010 0400 2 10 634.700 CY CONCRETE CLASS II, APPROACH SLABS	302.00000	191,679.40	353.73000	224,512.43		
0015 0400 4 5 416.400 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,006.00000	418,898.40	1,177.86000	490,460.90		
0020 0400 4 8 253.000 CY CONC CLASS IV, BULKHEAD	860.00000	217,580.00	1,005.74000	254,452.22		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER 1,922.000 SY	9.00000	17,298.00	10.54000	20,257.88		
0030 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 377,974.000 LB	0.85000	321,277.90	1.00000	377,974.00		
0035 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 58,989.000 LB	1.25000	73,736.25	1.46000	86,123.94		
0040 0415 1 8 REINFORCING STEEL- BULKHEAD 21,458.000 LB	1.05000	22,530.90	1.23000	26,393.34		
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS 111,198.000 LB	0.90000	100,078.20	1.05000	116,757.90		
0050 0451 70 PREST SOIL ANCHORS 60.000 EA	6,500.00000	390,000.00	7,610.41000	456,624.60		
0055 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST 6.000 EA	1,500.00000	9,000.00	1,756.25000	10,537.50		
0060 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST 3.000 EA	1,500.00000	4,500.00	1,756.25000	5,268.75		
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ 4,988.000 LF	170.00000	847,960.00	198.36000	989,419.68		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0070 0455133 2 — 8,796.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	38.50000	338,646.00	45.10000	396,699.60		
0075 0455133 3 — 19,613.000 SF SHEET PILING STEEL, F&I PERMANENT	47.00000	921,811.00	54.68000	1,072,438.84		
0080 0455143 5 — 500.000 LF TEST PILES-PRESTRESSED CONCRETE,24" SQ	285.00000	142,500.00	333.69000	166,845.00		
0085 0458 1 11 — 415.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	29.00000	12,035.00	33.95000	14,089.25		
0090 0515 4 1 — 453.000 LF BULLET RAIL, SINGLE RAIL	32.00000	14,496.00	37.47000	16,973.91		
0095 0520 70 — 64.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	69.00000	4,416.00	62.28000	3,985.92		
0100 0521 5 4 — 453.000 LF CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	108.00000	48,924.00	124.55000	56,421.15		
0105 0530 1 — 45.000 CY RIPRAP, SAND-CEMENT	683.00000	30,735.00	559.34000	25,170.30		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0110 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,875.000 TN	89.00000	166,875.00	139.60000	261,750.00		
0115 0530 74 BEDDING STONE 668.000 TN	63.50000	42,418.00	24.34000	16,259.12		
0001 Structures Section Totals:		**$5,174,024.55**		**$6,068,986.15**		
SECTION: 0002 Roadway						
0120 0101 1 MOBILIZATION 40561535201 (1.000) LS	2,966,000.00000	2,966,000.00	4,123,712.55000	4,123,712.55		
0125 0101 1 MOBILIZATION 40561545201 (1.000) LS	1,254,000.00000	1,254,000.00	4,200,000.00000	4,200,000.00		
0130 0102 1 MAINTENANCE OF TRAFFIC 40561535201 (550.000) DA (LS)	1,437,000.00000	1,437,000.00	515,163.78000	515,163.78		
0135 0102 1 MAINTENANCE OF TRAFFIC 40561545201 (300.000) DA (LS)	418,000.00000	418,000.00	400,000.00000	400,000.00		
0140 0102 2 1 SPECIAL DETOUR 1 40561535201 (1.000) LS	435,900.00000	435,900.00	305,314.98000	305,314.98		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate	Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway							
0145 0102 2 2 SPECIAL DETOUR 2 40561535201	(1.000) LS	80,400.00000	80,400.00	157,575.04000	157,575.04		
0150 0102 2 3 SPECIAL DETOUR 3 40561545201	(1.000) LS	388,600.00000	388,600.00	382,930.38000	382,930.38		
0155 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	1,000.000 CY	26.00000	26,000.00	35.97000	35,970.00		
0160 0102 14 TRAFFIC CONTROL OFFICER	656.000 HR	60.00000	39,360.00	63.43000	41,610.08		
0165 0102 60 WORK ZONE SIGN	50,530.000 ED	0.25000	12,632.50	0.25000	12,632.50		
0170 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	7,458.000 LF	30.00000	223,740.00	21.13000	157,587.54		
0175 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	8,845.000 LF	30.00000	265,350.00	35.50000	313,997.50		
0180 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	4,930.000 LF	3.30000	16,269.00	7.35000	36,235.50		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0185 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K 3,048.000 LF	4.10000	12,496.80	18.55000	56,540.40		
0190 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 321,160.000 ED	0.25000	80,290.00	0.15000	48,174.00		
0195 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 41,520.000 ED	0.45000	18,684.00	0.34000	14,116.80		
0200 0102 75 1 TEMPORARY SEPARATOR, F&I REMOVE 1,290.000 LF	7.00000	9,030.00	14.27000	18,408.30		
0205 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 1,230.000 ED	12.00000	14,760.00	6.76000	8,314.80		
0210 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 25.000 LO	1,500.00000	37,500.00	1,105.41000	27,635.25		
0215 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,716.000 ED	15.00000	25,740.00	12.28000	21,072.48		
0220 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 1,980.000 ED	6.50000	12,870.00	10.96000	21,700.80		
0225 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 1,980.000 ED	6.50000	12,870.00	11.48000	22,730.40		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0230 0104 10 3 SEDIMENT BARRIER	27,122.000 LF	2.00000	54,244.00	3.80000	103,063.60	
0235 0104 11 FLOATING TURBIDITY BARRIER	2,923.000 LF	14.00000	40,922.00	10.12000	29,580.76	
0240 0104 18 INLET PROTECTION SYSTEM	41.000 EA	55.00000	2,255.00	171.25000	7,021.25	
0245 0107 1 LITTER REMOVAL	31.400 AC	476.00000	14,946.40	23.07000	724.40	
0250 0107 2 MOWING	11.800 AC	1,784.00000	21,051.20	34.60000	408.28	
0255 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 40561535201	(1.000) LS	5,000.00000	5,000.00	15,857.46000	15,857.46	
0260 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 40561545201	(1.000) LS	5,000.00000	5,000.00	15,857.46000	15,857.46	
0265 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 40561535201	(1.000) LS	20,000.00000	20,000.00	17,645.03000	17,645.03	

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0270 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 40561545201	20,000.00000	20,000.00	5,766.35000	5,766.35		
0275 0108 3 (1.000) LS MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 40561535201	10,000.00000	10,000.00	3,459.81000	3,459.81		
0280 0108 3 (1.000) LS MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 40561545201	10,000.00000	10,000.00	5,766.35000	5,766.35		
0285 0110 1 1 (28.800) AC (LS) CLEARING & GRUBBING 40561535201	322,900.00000	322,900.00	99,000.00000	99,000.00		
0290 0110 1 1 (6.500) AC (LS) CLEARING & GRUBBING 40561545201	251,100.00000	251,100.00	20,000.00000	20,000.00		
0295 0110 7 1 4.000 EA MAILBOX, F&I SINGLE	185.00000	740.00	153.53000	614.12		
0300 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 40561545201	4,500.00000	4,500.00	5,766.35000	5,766.35		
0305 0120 1 16,463.000 CY REGULAR EXCAVATION	10.50000	172,861.50	13.41000	220,768.83		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0310 0120 4 SUBSOIL EXCAVATION 27,663.000 CY	17.00000	470,271.00	28.02000	775,117.26		
0315 0120 5 CHANNEL EXCAVATION 3,703.000 CY	61.00000	225,883.00	27.95000	103,498.85		
0320 0120 6 EMBANKMENT 69,954.000 CY	26.00000	1,818,804.00	14.89000	1,041,615.06		
0325 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 71,955.000 SY	3.00000	215,865.00	5.46000	392,874.30		
0330 0160 4 TYPE B STABILIZATION 129,055.000 SY	3.50000	451,692.50	6.02000	776,911.10		
0335 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12" 18,899.000 SY	9.50000	179,540.50	5.31000	100,353.69		
0340 0285701 OPTIONAL BASE, BASE GROUP 01 1,000.000 SY	10.80000	10,800.00	12.71000	12,710.00		
0345 0285703 OPTIONAL BASE, BASE GROUP 03 15,500.000 SY	12.00000	186,000.00	12.29000	190,495.00		
0350 0285704 OPTIONAL BASE, BASE GROUP 04 3,420.000 SY	14.50000	49,590.00	11.09000	37,927.80		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0355 0285709 85,620.000 SY OPTIONAL BASE, BASE GROUP 09	14.10000	1,207,242.00	14.64000	1,253,476.80		
0360 0285711 14,264.000 SY OPTIONAL BASE, BASE GROUP 11	15.10000	215,386.40	17.20000	245,340.80		
0365 0327 70 1 6,708.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	3.60000	24,148.80	3.17000	21,264.36		
0370 0327 70 5 8,390.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	4.20000	35,238.00	3.17000	26,596.30		
0375 0327 70 15 8,834.000 SY MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	5.00000	44,170.00	3.17000	28,003.78		
0380 0327 70 16 2,137.000 SY MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	3.80000	8,120.60	3.17000	6,774.29		
0385 0327 70 19 418.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	9.50000	3,971.00	3.17000	1,325.06		
0390 0334 1 13 11,258.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	118.00000	1,328,491.20	121.09000	1,363,279.66		
0395 0334 1 24 4,848.400 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA	129.00000	625,443.60	132.63000	643,043.29		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0400 0337 7 22 1,096.000 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	148.00000	162,208.00	161.46000	176,960.16		
0405 0337 7 73 5,568.300 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, ARB	150.50000	838,029.15	155.69000	866,928.63		
0410 0339 1 141.000 TN MISCELLANEOUS ASPHALT PAVEMENT	204.00000	28,764.00	288.32000	40,653.12		
0415 0400 0 11 1,614.000 CY CONCRETE CLASS NS, GRAVITY WALL	463.00000	747,282.00	501.67000	809,695.38		
0420 0400 1 2 10.600 CY CONCRETE CLASS I, ENDWALLS	1,535.00000	16,271.00	3,231.46000	34,253.48		
0425 0425 1201 2.000 EA INLETS, CURB, TYPE 9, <10'	3,800.00000	7,600.00	5,334.12000	10,668.24		
0430 0425 1204 1.000 EA INLETS, CURB, TYPE 9, J BOT, >10'	5,600.00000	5,600.00	9,094.09000	9,094.09		
0435 0425 1311 1.000 EA INLETS, CURB, TYPE P-1, <10'	6,000.00000	6,000.00	10,366.54000	10,366.54		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0440 0425 1351 INLETS, CURB, TYPE P-5, <10' 15.000 EA	5,100.00000	76,500.00	7,189.45000	107,841.75		
0445 0425 1352 INLETS, CURB, TYPE P-5, >10' 5.000 EA	6,100.00000	30,500.00	8,441.91000	42,209.55		
0450 0425 1359 INLETS, CURB, TYPE P-5, MODIFY 2.000 EA	6,300.00000	12,600.00	9,420.80000	18,841.60		
0455 0425 1361 INLETS, CURB, TYPE P-6, <10' 13.000 EA	6,000.00000	78,000.00	8,247.84000	107,221.92		
0460 0425 1362 INLETS, CURB, TYPE P-6, >10' 3.000 EA	7,400.00000	22,200.00	10,226.75000	30,680.25		
0465 0425 1451 INLETS, CURB, TYPE J-5, <10' 3.000 EA	8,000.00000	24,000.00	10,027.55000	30,082.65		
0470 0425 1452 INLETS, CURB, TYPE J-5, >10' 4.000 EA	11,300.00000	45,200.00	13,554.04000	54,216.16		
0475 0425 1459 INLETS, CURB, TYPE J-5, MODIFY 23.000 EA	10,900.00000	250,700.00	11,280.34000	259,447.82		
0480 0425 1461 INLETS, CURB, TYPE J-6, <10' 7.000 EA	7,400.00000	51,800.00	9,710.66000	67,974.62		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0485 0425 1462 INLETS, CURB, TYPE J-6, >10' 1.000 EA	7,800.00000	7,800.00	11,748.51000	11,748.51		
0490 0425 1469 INLETS, CURB, TYPE J-6, MODIFY 14.000 EA	11,700.00000	163,800.00	11,743.39000	164,407.46		
0495 0425 1511 INLETS, DT BOT, TYPE B, <10' 2.000 EA	7,000.00000	14,000.00	8,696.14000	17,392.28		
0500 0425 1512 INLETS, DT BOT, TYPE B, >10' 1.000 EA	4,100.00000	4,100.00	8,632.28000	8,632.28		
0505 0425 1519 INLETS, DT BOT, TYPE B, MODIFY 2.000 EA	8,400.00000	16,800.00	10,880.18000	21,760.36		
0510 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	3,400.00000	3,400.00	4,807.19000	4,807.19		
0515 0425 1522 INLETS, DT BOT, TYPE C,>10' 1.000 EA	3,900.00000	3,900.00	6,050.30000	6,050.30		
0520 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 2.000 EA	7,900.00000	15,800.00	9,536.25000	19,072.50		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0525 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10' 2.000 EA	4,900.00000	9,800.00	9,285.69000	18,571.38		
0530 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 2.000 EA	12,900.00000	25,800.00	18,510.43000	37,020.86		
0535 0425 1561 INLETS, DT BOT, TYPE F, <10' 5.000 EA	3,700.00000	18,500.00	5,921.34000	29,606.70		
0540 0425 1569 INLETS, DITCH BOTTOM, TYPE F, MODIFY 7.000 EA	6,700.00000	46,900.00	8,515.59000	59,609.13		
0545 0425 1701 INLETS, GUTTER, TYPE S, <10' 1.000 EA	10,300.00000	10,300.00	10,580.26000	10,580.26		
0550 0425 1711 INLETS, GUTTER, TYPE V, <10' 4.000 EA	4,700.00000	18,800.00	6,654.59000	26,618.36		
0555 0425 1712 INLETS, GUTTER, TYPE V, >10' 3.000 EA	5,800.00000	17,400.00	8,962.68000	26,888.04		
0560 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10' 4.000 EA	10,400.00000	41,600.00	11,147.69000	44,590.76		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0565 0425 1719 INLETS, GUTTER, TYPE V, MODIFY 2.000 EA	5,600.00000	11,200.00	6,708.61000	13,417.22		
0570 0425 1899 INLETS, BARRIER WALL, MODIFY 1.000 EA	10,000.00000	10,000.00	11,443.91000	11,443.91		
0575 0425 2 41 MANHOLES, P-7, <10' 14.000 EA	4,300.00000	60,200.00	5,971.69000	83,603.66		
0580 0425 2 42 MANHOLES, P-7, >10' 4.000 EA	4,900.00000	19,600.00	7,793.39000	31,173.56		
0585 0425 2 71 MANHOLES, J-7, <10' 12.000 EA	5,500.00000	66,000.00	8,099.57000	97,194.84		
0590 0425 2 72 MANHOLES, J-7, >10' 15.000 EA	9,700.00000	145,500.00	10,651.49000	159,772.35		
0595 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 3,858.000 LF	49.00000	189,042.00	167.71000	647,025.18		
0600 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,525.000 LF	60.00000	91,500.00	184.58000	281,484.50		
0605 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 34.000 LF	115.00000	3,910.00	202.46000	6,883.64		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0610 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 6,119.000 LF	77.00000	471,163.00	304.67000	1,864,275.73		
0615 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 119.000 LF	129.00000	15,351.00	235.67000	28,044.73		
0620 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 88.000 LF	122.00000	10,736.00	157.24000	13,837.12		
0625 0430185166 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 66" , STORM AND CROSS DRAIN 177.000 LF	2,940.00000	520,380.00	170.28000	30,139.56		
0630 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 11.900 CY	630.00000	7,497.00	184.24000	2,192.46		
0635 0430885 18 MANATEE GATE FOR 18" PIPE 1.000 EA	2,000.00000	2,000.00	2,993.20000	2,993.20		
0640 0430885 36 MANATEE GATE FOR 36" PIPE 2.000 EA	3,600.00000	7,200.00	4,258.28000	8,516.56		
0645 0430885 42 MANATEE GATE FOR 42" PIPE 1.000 EA	3,900.00000	3,900.00	5,796.03000	5,796.03		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0650 0436 1 1 TRENCH DRAIN, STANDARD 22.000 LF	480.00000	10,560.00	288.00000	6,336.00		
0655 0443 70 3 FRENCH DRAIN, 18" 1,530.000 LF	116.00000	177,480.00	220.77000	337,778.10		
0660 0443 70 4 FRENCH DRAIN, 24" 1,484.000 LF	129.00000	191,436.00	230.24000	341,676.16		
0665 0443 70 5 FRENCH DRAIN, 30" 123.000 LF	140.00000	17,220.00	242.63000	29,843.49		
0670 0443 70 6 FRENCH DRAIN, 36" 3,122.000 LF	153.00000	477,666.00	281.14000	877,719.08		
0675 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 3,942.000 LF	35.00000	137,970.00	89.96000	354,622.32		
0680 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 622.000 LF	28.00000	17,416.00	18.45000	11,475.90		
0685 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 21,759.000 LF	18.00000	391,662.00	24.79000	539,405.61		
0690 0520 2 2 CONCRETE CURB, TYPE B 135.000 LF	20.50000	2,767.50	12.58000	1,698.30		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0695 0520 2 4 1,318.000 LF CONCRETE CURB, TYPE D	20.50000	27,019.00	12.18000	16,053.24		
0700 0520 3 808.000 LF VALLEY GUTTER- CONCRETE	27.00000	21,816.00	14.31000	11,562.48		
0705 0520 5 41 78.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	48.00000	3,744.00	30.35000	2,367.30		
0710 0520 6 737.000 LF SHOULDER GUTTER- CONCRETE	41.00000	30,217.00	14.31000	10,546.47		
0715 0520 70 51.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	59.00000	3,009.00	59.70000	3,044.70		
0720 0521 72 3 358.000 LF SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	192.00000	68,736.00	122.25000	43,765.50		
0725 0522 1 11,280.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	37.00000	417,360.00	44.66000	503,764.80		
0730 0522 2 2,469.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	44.00000	108,636.00	54.25000	133,943.25		
0735 0523 1 135.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	50.00000	6,750.00	115.33000	15,569.55		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0740 0526 1 2 — 21.000 SY PAVERS, ARCHITECTURAL, SIDEWALK	190.00000	3,990.00	80.73000	1,695.33		
0745 0527 2 — 628.000 SF DETECTABLE WARNINGS	27.00000	16,956.00	27.52000	17,282.56		
0750 0530 3 4 — 11.600 TN RIPRAP, RUBBLE, F&I, DITCH LINING	153.00000	1,774.80	139.60000	1,619.36		
0755 0536 1 1 — 1,426.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	20.00000	28,520.00	26.59000	37,917.34		
0760 0536 5 1 — 1,426.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED	11.00000	15,686.00	6.34000	9,040.84		
0765 0536 8 — 4.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	3,600.00000	14,400.00	2,421.87000	9,687.48		
0770 0536 73 — 765.000 LF GUARDRAIL REMOVAL	1.00000	765.00	1.73000	1,323.45		
0775 0536 82 — 2.000 EA GUARDRAIL ANCHORAGE- CONCRETE BARRIER	3,600.00000	7,200.00	2,421.87000	4,843.74		
0780 0536 85 22 — 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	2,800.00000	2,800.00	2,421.87000	2,421.87		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0785 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT-PARALLEL 3.000 EA	2,800.00000	8,400.00	2,421.87000	7,265.61		
0790 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II 3.000 EA	750.00000	2,250.00	864.95000	2,594.85		
0795 0542 70 BUMPER GUARDS, CONCRETE 37.000 EA	97.00000	3,589.00	1,499.25000	55,472.25		
0800 0544 75 1 CRASH CUSHION 1.000 EA	17,500.00000	17,500.00	11,878.68000	11,878.68		
0805 0546 72 55 RUMBLE STRIPS, GROUND-IN, 16" SHOULDER 0.761 GM	14,000.00000	10,654.00	25,384.06000	19,317.27		
0810 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER 1,200.000 SF	20.00000	24,000.00	20.76000	24,912.00		
0815 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 8,500.000 LF	15.00000	127,500.00	23.07000	196,095.00		
0820 0550 10228 FENCING, TYPE B, 5.1-6.0, RESET EXISTING 2,728.000 LF	10.00000	27,280.00	19.61000	53,496.08		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0825 0550 60226 6.000 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING EA	2,000.00000	12,000.00	2,191.21000	13,147.26		
0830 0550 60227 14.000 FENCE GATE, TYPE B, DOUBLE, GREATER THAN 30' OPENNING EA	3,500.00000	49,000.00	2,191.21000	30,676.94		
0835 0550 60235 5.000 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING EA	3,500.00000	17,500.00	1,037.94000	5,189.70		
0840 0550 60236 4.000 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 24.1-30' OPENING EA	3,200.00000	12,800.00	1,268.60000	5,074.40		
0845 0550 60237 17.000 FENCE GATE, TYPE B, SLIDING/CANTILEVER, GREATER THAN 30' OPENNING EA	4,000.00000	68,000.00	2,421.87000	41,171.79		
0850 0570 1 2 19,016.000 PERFORMANCE TURF, SOD SY	6.50000	123,604.00	3.00000	57,048.00		
0855 0590 70 1 (1.000) IRRIGATION SYSTEM REPAIRS 40561535201 LS	27,000.00000	27,000.00	30,446.33000	30,446.33		
0860 0710 11101 12.120 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM	1,500.00000	18,180.00	1,025.56000	12,429.79		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0865 0710 11102 1.290 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	2,100.00000	2,709.00	1,372.40000	1,770.40		
0870 0710 11123 5,353.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.60000	3,211.80	0.37000	1,980.61		
0875 0710 11124 2,157.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.00000	2,157.00	0.54000	1,164.78		
0880 0710 11125 2,103.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.60000	3,364.80	0.74000	1,556.22		
0885 0710 11131 8.220 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	600.00000	4,932.00	408.91000	3,361.24		
0890 0710 11141 2.240 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	900.00000	2,016.00	409.41000	917.08		
0895 0710 11160 34.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	40.00000	1,360.00	57.66000	1,960.44		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0900 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 213.000 EA	30.00000	6,390.00	40.36000	8,596.68		
0905 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 14.510 GM	1,500.00000	21,765.00	1,025.70000	14,882.91		
0910 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 10,023.000 LF	1.60000	16,036.80	0.54000	5,412.42		
0915 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.100 GM	900.00000	90.00	409.50000	40.95		
0920 0999 16 PARTNERING, DO NOT BID 40561535202 (1.000) LS	15,000.00000	15,000.00	15,000.00000	15,000.00		
0925 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 15.000 DA	3,300.00000	49,500.00	3,300.00000	49,500.00		
0930 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00		
0935 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535201 (1.000) LS	120,750.00000	120,750.00	120,750.00000	120,750.00		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0940 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561545201	28,500.00000	28,500.00	28,500.00000	28,500.00		
0945 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561545202	750.00000	750.00	750.00000	750.00		
0002 Roadway Section Totals:		**$23,340,148.85**		**$29,122,981.01**		
SECTION: 0003 Signing						
0950 0700 1 11 79.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	595.00000	47,005.00	438.24000	34,620.96		
0955 0700 1 12 1.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	995.00000	995.00	2,946.60000	2,946.60		
0960 0700 1 21 1.000 AS SINGLE POST SIGN, F&I BARRIER MOUNT INDEX 11871 UP TO 12 SF	795.00000	795.00	1,201.71000	1,201.71		
0965 0700 1 50 8.000 AS SINGLE POST SIGN, RELOCATE	395.00000	3,160.00	206.44000	1,651.52		
0970 0700 1 60 65.000 AS SINGLE POST SIGN, REMOVE	100.00000	6,500.00	19.61000	1,274.65		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0975 0700 2 14 5.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4,800.00000	24,000.00	4,653.44000	23,267.20		
0980 0700 2 60 5.000 AS MULTI- POST SIGN, REMOVE	300.00000	1,500.00	490.14000	2,450.70		
0985 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	50.00000	50.00	46.13000	46.13		
0990 0705 10 2 3.000 EA OBJECT MARKER, TYPE 2	395.00000	1,185.00	345.98000	1,037.94		
0995 0710 11290 233.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.00000	466.00	1.73000	403.09		
1000 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40561535201	38,800.00000	38,800.00	44,224.43000	44,224.43		
1005 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40561545201	13,000.00000	13,000.00	15,098.61000	15,098.61		
1010 0711 11123 3,878.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.00000	7,756.00	1.36000	5,274.08		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1015 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 2,014.000 LF	2.00000	4,028.00	2.15000	4,330.10		
1020 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 1,572.000 LF	2.50000	3,930.00	2.94000	4,621.68		
1025 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.660 GM	1,500.00000	990.00	1,141.74000	753.55		
1030 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 72.000 EA	120.00000	8,640.00	109.56000	7,888.32		
1035 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 144.000 EA	80.00000	11,520.00	74.96000	10,794.24		
1040 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 5,386.000 LF	2.00000	10,772.00	2.15000	11,579.90		
1045 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.144 GM	1,500.00000	216.00	1,110.00000	159.84		
1050 0711 14141 THERMOPLASTIC, PREFORMED, WHITE, 2-4 DOTTED GUIDELINE ON CONCRETE SURFACES 0.029 GM	10,000.00000	290.00	8,011.38000	232.33		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1055 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 18.000 EA	350.00000	6,300.00	322.92000	5,812.56		
1060 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 19.000 EA	150.00000	2,850.00	130.32000	2,476.08		
1065 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 1.809 GM	4,000.00000	7,236.00	4,552.17000	8,234.88		
1070 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.690 GM	4,000.00000	2,760.00	6,054.68000	4,177.73		
1075 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.392 GM	4,000.00000	5,568.00	1,140.10000	1,587.02		
1080 0711 15133 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP 0.101 GM	4,000.00000	404.00	2,272.28000	229.50		
1085 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 1.382 GM	4,000.00000	5,528.00	4,543.07000	6,278.52		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1090 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 5.532 GM	4,000.00000	22,128.00	3,821.71000	21,141.70		
1095 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.506 GM	5,000.00000	2,530.00	5,114.51000	2,587.94		
1100 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 3.396 GM	1,000.00000	3,396.00	952.57000	3,234.93		
1105 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 7.019 GM	4,000.00000	28,076.00	3,823.63000	26,838.06		
1110 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.130 GM	23,000.00000	2,990.00	28,935.62000	3,761.63		
1115 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.151 GM	26,000.00000	3,926.00	28,743.97000	4,340.34		
0003 Signing Section Totals:		**$279,290.00**		**$264,558.47**		
SECTION: 0004 Lighting						
1120 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 10,057.000 LF	7.00000	70,399.00	8.02000	80,657.14		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1125 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 3,931.000 LF	15.00000	58,965.00	17.18000	67,534.58		
1130 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 87.000 EA	850.00000	73,950.00	490.14000	42,642.18		
1135 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 60.000 LF	7.00000	420.00	2.65000	159.00		
1140 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 195.000 LF	1.70000	331.50	1.33000	259.35		
1145 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 32,235.000 LF	1.70000	54,799.50	2.25000	72,528.75		
1150 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 8,025.000 LF	2.20000	17,655.00	2.59000	20,784.75		
1155 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS 9,060.000 LF	0.50000	4,530.00	0.52000	4,711.20		
1160 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40' 76.000 EA	5,700.00000	433,200.00	6,504.44000	494,337.44		
1165 0715 4400 LIGHT POLE COMPLETE, RELOCATE 2.000 EA	2,500.00000	5,000.00	4,843.74000	9,687.48		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1170 0715 4600 LIGHT POLE COMPLETE, REMOVE 5.000 EA	980.00000	4,900.00	1,026.41000	5,132.05		
1175 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 3.000 EA	11,250.00000	33,750.00	7,438.59000	22,315.77		
1180 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE 1.000 EA	5,000.00000	5,000.00	1,406.99000	1,406.99		
1185 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE 1.000 EA	980.00000	980.00	749.63000	749.63		
1190 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 76.000 EA	1,600.00000	121,600.00	1,639.95000	124,636.20		
1195 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 6.000 EA	420.00000	2,520.00	1,764.50000	10,587.00		
1200 0715515140 LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40' 5.000 EA	5,360.00000	26,800.00	6,758.16000	33,790.80		
0004 Lighting Section Totals:		**$914,800.00**		**$991,920.31**		

SECTION: 0005 Signalization

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1205 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 4,387.000 LF	15.00000	65,805.00	18.05000	79,185.35		
1210 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 7.000 PI	2,980.00000	20,860.00	4,151.77000	29,062.39		
1215 0632 7 6 SIGNAL CABLE, REMOVE-INTERSECTION 3.000 PI	850.00000	2,550.00	628.53000	1,885.59		
1220 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 154.000 EA	850.00000	130,900.00	490.14000	75,481.56		
1225 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 6.000 AS	2,540.00000	15,240.00	2,537.19000	15,223.14		
1230 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 2.000 AS	625.00000	1,250.00	518.97000	1,037.94		
1235 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 1,065.000 LF	5.50000	5,857.50	2.25000	2,396.25		
1240 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 6.000 EA	990.00000	5,940.00	1,925.96000	11,555.76		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1245 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 18.000 EA	925.00000	16,650.00	1,210.93000	21,796.74		
1250 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 2.000 EA	350.00000	700.00	213.36000	426.72		
1255 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150,SINGLE ARM, W/0 LUMINAIRE-36 8.000 EA	27,500.00000	220,000.00	25,764.05000	206,112.40		
1260 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46 6.000 EA	29,800.00000	178,800.00	26,130.79000	156,784.74		
1265 0649 31103 MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60 2.000 EA	34,600.00000	69,200.00	36,491.77000	72,983.54		
1270 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5 4.000 EA	40,600.00000	162,400.00	43,065.41000	172,261.64		
1275 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-78 4.000 EA	41,200.00000	164,800.00	40,904.18000	163,616.72		
1280 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT 9.000 EA	4,850.00000	43,650.00	2,018.22000	18,163.98		
1285 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 56.000 AS	995.00000	55,720.00	1,210.93000	67,812.08		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1290 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,200.00000	2,400.00	1,291.66000	2,583.32		
1295 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 18.000 AS	1,585.00000	28,530.00	1,481.95000	26,675.10		
1300 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 20.000 AS	900.00000	18,000.00	1,135.97000	22,719.40		
1305 0653 1 12 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS 3.000 AS	1,150.00000	3,450.00	1,441.59000	4,324.77		
1310 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 29.000 EA	270.00000	7,830.00	190.29000	5,518.41		
1315 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 49.000 AS	810.00000	39,690.00	1,412.76000	69,225.24		
1320 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 11.000 EA	260.00000	2,860.00	144.16000	1,585.76		
1325 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 6.000 AS	22,500.00000	135,000.00	29,662.10000	177,972.60		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1330 0670 5121 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, 170, 1 PREEMPTION PLAN	31,000.00000	31,000.00	30,261.80000	30,261.80		
1335 0670 5400 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, MODIFY	5,000.00000	5,000.00	1,441.59000	1,441.59		
1340 0670 5600 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,250.00000	5,000.00	1,182.10000	4,728.40		
1345 0700 3201 15.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	530.00000	7,950.00	0.00000	0.00		
1350 0700 5 22 25.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2,870.00000	71,750.00	2,906.24000	72,656.00		
0005 Signalization Section Totals:		**$1,518,782.50**		**$1,515,478.93**		
SECTION: 0006 Landscape / Peripheral						
1355 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 40561535201	33,500.00000	33,500.00	38,634.54000	38,634.54		
1360 0580 1 2 (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 40561545201	4,000.00000	4,000.00	4,613.08000	4,613.08		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0006 Landscape / Peripheral Section Totals:				**$37,500.00**		**$43,247.62**		
SECTION: 0007 Utilities								
1365 0425 5 1 MANHOLE, ADJUST, UTILITIES		1.000 EA	540.00000	540.00	643.59000	643.59		
1370 0425 6 VALVE BOXES, ADJUST		1.000 EA	350.00000	350.00	459.36000	459.36		
1375 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535601		(1.000) LS	441,153.00000	441,153.00	441,153.00000	441,153.00		
1380 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9"		32.000 LF	160.00000	5,120.00	70.60000	2,259.20		
1385 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9"		75.000 LF	236.00000	17,700.00	123.70000	9,277.50		
1390 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 20 - 49.9"		10,372.000 LF	219.00000	2,271,468.00	228.56000	2,370,624.32		
1395 1050 11516 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 50" OR LARGER		511.000 LF	5,840.00000	2,984,240.00	6,783.68000	3,466,460.48		
1400 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"		37.000 LF	70.00000	2,590.00	47.26000	1,748.62		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1405 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 6.000 EA	620.00000	3,720.00	842.44000	5,054.64		
1410 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9" 37.000 EA	9,000.00000	333,000.00	10,649.91000	394,046.67		
1415 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9" 9.000 EA	9,300.00000	83,700.00	12,074.57000	108,671.13		
1420 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9" 1.000 EA	1,880.00000	1,880.00	2,347.46000	2,347.46		
1425 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 1.000 EA	990.00000	990.00	2,193.46000	2,193.46		
1430 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9" 2.000 EA	5,520.00000	11,040.00	7,015.50000	14,031.00		
1435 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' 7.000 EA	10,730.00000	75,110.00	7,707.53000	53,952.71		
1440 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY 1.000 EA	1,360.00000	1,360.00	1,740.25000	1,740.25		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1445 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY 3.000 EA	1,800.00000	5,400.00	2,198.37000	6,595.11		
1450 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY 16.000 EA	1,840.00000	29,440.00	2,340.54000	37,448.64		
1455 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE 1.000 EA	590.00000	590.00	1,708.31000	1,708.31		
1460 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 1.000 EA	1,390.00000	1,390.00	1,538.05000	1,538.05		
1465 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 8.000 EA	2,630.00000	21,040.00	3,526.86000	28,214.88		
1470 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY 6.000 EA	4,460.00000	26,760.00	3,955.20000	23,731.20		
1475 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE 3.000 EA	7,870.00000	23,610.00	33,655.03000	100,965.09		
1480 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY 8.000 EA	42,070.00000	336,560.00	44,896.33000	359,170.64		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Utilities						
1485 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY,FLUSH TYPE, 1 HOSE, 1 PUMPER,6" 1.000 EA	3,530.00000	3,530.00	3,690.68000	3,690.68		
1490 1644900 FIRE HYDRANT, REMOVE 1.000 EA	860.00000	860.00	2,241.88000	2,241.88		
0007 Utilities Section Totals:		**$6,683,141.00**		**$7,439,967.87**		
SECTION: 0008 Utilities						
1495 0425 5 1 MANHOLE, ADJUST, UTILITIES 11.000 EA	540.00000	5,940.00	1,740.24000	19,142.64		
1500 0425 6 VALVE BOXES, ADJUST 3.000 EA	350.00000	1,050.00	980.13000	2,940.39		
1505 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40561535602 (1.000) LS	99,324.00000	99,324.00	99,324.00000	99,324.00		
1510 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9" 251.000 LF	175.00000	43,925.00	121.76000	30,561.76		
1515 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9" 4,348.000 LF	128.00000	556,544.00	126.98000	552,109.04		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1520 1050 11515 174.000 LF UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	3,940.00000	685,560.00	6,425.00000	1,117,950.00		
1525 1050 11621 255.000 LF UTILITY PIPE, F&I, COPPER, WATER / SEWER, 0 - 1.9"	60.00000	15,300.00	65.05000	16,587.75		
1530 1050 11622 249.000 LF UTILITY PIPE, F&I, COPPER, WATER / SEWER, 2 - 4.9"	66.00000	16,434.00	95.49000	23,777.01		
1535 1050 16001 110.000 LF UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9"	63.00000	6,930.00	22.46000	2,470.60		
1540 1050 16002 175.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	63.00000	11,025.00	22.43000	3,925.25		
1545 1050 16003 112.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	92.00000	10,304.00	47.14000	5,279.68		
1550 1050 16004 655.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	48.00000	31,440.00	47.15000	30,883.25		
1555 1050 18004 2,310.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	31.00000	71,610.00	11.39000	26,310.90		
1560 1055 11414 43.000 EA UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	1,050.00000	45,150.00	1,520.37000	65,375.91		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1565 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 22.000 EA	1,640.00000	36,080.00	1,735.77000	38,186.94		
1570 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 1.000 EA	1,190.00000	1,190.00	3,634.84000	3,634.84		
1575 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 10.000 EA	670.00000	6,700.00	1,079.90000	10,799.00		
1580 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9" 1.000 EA	2,540.00000	2,540.00	3,473.75000	3,473.75		
1585 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX 5.000 EA	720.00000	3,600.00	1,115.76000	5,578.80		
1590 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX 2.000 EA	2,000.00000	4,000.00	2,587.19000	5,174.38		
1595 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY 8.000 EA	1,840.00000	14,720.00	1,451.07000	11,608.56		
1600 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY 7.000 EA	1,660.00000	11,620.00	1,338.61000	9,370.27		
1605 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 12.000 EA	1,100.00000	13,200.00	1,742.75000	20,913.00		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) JVA ENGINEERING CONTRACTOR, INC		(11) DAVID MANCINI & SONS, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 Utilities						
1610 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 15.000 EA	4,400.00000	66,000.00	10,649.75000	159,746.25		
1615 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 19.000 EA	3,920.00000	74,480.00	4,176.65000	79,356.35		
1620 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE 7.000 EA	760.00000	5,320.00	2,530.21000	17,711.47		
1625 1644114 08 FIRE HYDRANT, STANDARD, F&I, 2 WAY,FLUSH TYPE, 1 HOSE, 1 PUMPER,6" 17.000 EA	3,570.00000	60,690.00	3,735.83000	63,509.11		
1630 1644900 FIRE HYDRANT, REMOVE 14.000 EA	860.00000	12,040.00	1,494.59000	20,924.26		
0008 Utilities Section Totals:		**$1,912,716.00**		**$2,446,625.16**		
SECTION: 0009 Architectural						
1635 0751 11 1 ARCHITECTURAL-SPECIAL,WALLS/TOWERS 40561535201 (1.000) LS	27,000.00000	27,000.00	34,309.78000	34,309.78		
0009 Architectural Section Totals:		**$27,000.00**		**$34,309.78**		

Letting: CT161207 December 07, 2016 **Call Order:** 018 **Contract:** T6382

Contract Grand Totals:	**$39,887,402.90**	**$47,928,075.30**

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.12.21 09:04:02 -05'00'
Adobe Acrobat Reader DC version: 2015.020.20039

Manager, Contracts Administration Office