Call Order: 012 Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 10:30 AM District(s): District 3

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81 Project(s): 3649006S

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F591683951	ROBERTS, C.W., CONTRACTING, INC.	$6,785,910.43	100.00%
2	F010692695	MIDSOUTH PAVING, INC.	$7,089,028.01	104.47%
3	F592871935	ANDERSON COLUMBIA CO., INC.	$7,414,141.41	109.26%

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	275,000.00000	275,000.00	85,428.48000	85,428.48	334,537.69000	334,537.69
MOBILIZATION 43253715201	LS						
0010 0102 1	(205.000)	210,000.00000	210,000.00	127,128.81000	127,128.81	132,522.03000	132,522.03
MAINTENANCE OF TRAFFIC 43253715201	DA						
0015 0102 3	43.000	80.00000	3,440.00	77.53000	3,333.79	59.64000	2,564.52
COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	CY						
0020 0102 14	120.000	32.50000	3,900.00	52.32000	6,278.40	42.79000	5,134.80
TRAFFIC CONTROL OFFICER	MH						
0025 0102 60	14,760.000	0.35000	5,166.00	0.31000	4,575.60	0.37000	5,461.20
WORK ZONE SIGN	ED						

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	23,760.000 ED	0.15000	3,564.00	0.17000	4,039.20	0.20000	4,752.00
0035 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5,017.000 EA	3.75000	18,813.75	3.03000	15,201.51	3.97000	19,917.49
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	410.000 ED	17.00000	6,970.00	15.70000	6,437.00	18.33000	7,515.30
0045 0104 10 3 SEDIMENT BARRIER	2,761.000 LF	3.00000	8,283.00	3.74000	10,326.14	1.65000	4,555.65
0050 0107 1 LITTER REMOVAL	1,519.000 AC	11.50000	17,468.50	10.46000	15,888.74	18.33000	27,843.27

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0107 2	1,330.000	23.75000	31,587.50	20.93000	27,836.90	42.79000	56,910.70
MOWING	AC						
0060 0110 1 1	(1.180)	45,000.00000	45,000.00	23,508.43000	23,508.43	14,906.74000	14,906.74
CLEARING & GRUBBING 43253715201	AC						
0065 0110 7 1	5.000	115.00000	575.00	104.63000	523.15	122.26000	611.30
MAILBOX, F&I SINGLE	EA						
0070 0110 86	(1.000)	100.00000	100.00	523.17000	523.17	2,464.63000	2,464.63
DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43253715201	LS						
0075 0120 2 2	2,569.000	18.25000	46,884.25	21.26000	54,616.94	11.08000	28,464.52
BORROW EXCAVATION, TRUCK MEASURE	CY						

Contract ID: T3556
Counties: HOLMES
Letting Date: February 24, 2016
District(s): District 3
Call Order: 012
Project(s): 3649006S
Contract Time: 205 WORKING DAYS
Min:
Max:
Contract Description: SR 81

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	(1) ROBERTS, C.W., CONTRACTING, INC. Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	(2) MIDSOUTH PAVING, INC. Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	(3) ANDERSON COLUMBIA CO., INC. Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 0120 71	(1.000)	62,500.00000	62,500.00	38,414.35000	38,414.35	8,078.53000	8,078.53
REGULAR EXCAVATION (3-R PROJECTS ONLY) 43253715201	LS						
0085 0160 4	3,857.000	5.50000	21,213.50	3.04000	11,725.28	6.51000	25,109.07
TYPE B STABILIZATION	SY						
0090 0162 1 11	2,748.000	3.25000	8,931.00	3.73000	10,250.04	1.35000	3,709.80
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						
0095 0285704	560.000	13.30000	7,448.00	31.90000	17,864.00	7.34000	4,110.40
OPTIONAL BASE, BASE GROUP 04	SY						
0100 0285706	2,567.000	15.75000	40,430.25	30.11000	77,292.37	11.32000	29,058.44
OPTIONAL BASE, BASE GROUP 06	SY						
0105 0286 1	383.000	15.50000	5,936.50	20.11000	7,702.13	21.74000	8,326.42
TURNOUT CONSTRUCTION	SY						

Contract ID: T3556
Counties: HOLMES
Letting Date: February 24, 2016
District(s): District 3
Call Order: 012
Project(s): 3649006S
Contract Time: 205 WORKING DAYS
Min:
Max:
Contract Description: SR 81

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0110 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1,593.000 SY	10.75000	17,124.75	3.37000	5,368.41	6.86000	10,927.98
0115 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	318,238.000 SY	0.90000	286,414.20	1.82000	579,193.16	1.30000	413,709.40
0120 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	2,834.000 SY	2.00000	5,668.00	2.17000	6,149.78	3.19000	9,040.46
0125 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	113,331.000 SY	0.69000	78,198.39	1.29000	146,196.99	0.78000	88,398.18
0130 0334 1 22 SUPERPAVE ASPH CONC, TRAFFIC B, PG76-22, PMA	26,882.400 TN	86.50000	2,325,327.60	89.86000	2,415,652.46	94.42000	2,538,236.21

Contract ID: T3556
Counties: HOLMES
Letting Date: February 24, 2016
District(s): District 3
Call Order: 012
Project(s): 3649006S
Contract Time: 205 WORKING DAYS
Min:
Max:
Contract Description: SR 81

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	(1) ROBERTS, C.W., CONTRACTING, INC. Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	(2) MIDSOUTH PAVING, INC. Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	(3) ANDERSON COLUMBIA CO., INC. Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0135 0337 7 40	24,095.300	93.25000	2,246,886.73	100.84000	2,429,770.05	104.59000	2,520,127.43
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-9.5, PG 76-22, PMA	TN						
0140 0339 1	268.700	150.00000	40,305.00	180.75000	48,567.53	179.07000	48,116.11
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0145 0425 5 1	4.000	1,050.00000	4,200.00	699.30000	2,797.20	647.85000	2,591.40
MANHOLE, ADJUST, UTILITIES	EA						
0150 0425 6	2.000	450.00000	900.00	1,314.23000	2,628.46	1,295.69000	2,591.38
VALVE BOXES, ADJUST	EA						
0155 0430174218	216.000	75.00000	16,200.00	46.81000	10,110.96	59.88000	12,934.08
PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	LF						

Contract ID: T3556
Counties: HOLMES
Letting Date: February 24, 2016
District(s): District 3
Call Order: 012
Project(s): 3649006S
Contract Time: 205 WORKING DAYS
Min:
Max:
Contract Description: SR 81

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	(1) ROBERTS, C.W., CONTRACTING, INC. Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	(2) MIDSOUTH PAVING, INC. Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	(3) ANDERSON COLUMBIA CO., INC. Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0160 0430984625	4.000	1,200.00000	4,800.00	906.18000	3,624.72	3,081.84000	12,327.36
MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	EA						
0165 0458 1 21	174.000	215.00000	37,410.00	71.26000	12,399.24	183.39000	31,909.86
BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	LF						
0170 0520 1 10	306.000	24.75000	7,573.50	18.83000	5,761.98	24.45000	7,481.70
CONCRETE CURB & GUTTER, TYPE F	LF						
0175 0520 70	10.000	45.75000	457.50	41.85000	418.50	61.13000	611.30
CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY						
0180 0530 3 4	73.800	112.00000	8,265.60	156.95000	11,582.91	115.77000	8,543.83
RIPRAP, RUBBLE, F&I, DITCH LINING	TN						

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0185 0536 1 1	2,187.000	14.75000	32,258.25	13.60000	29,743.20	15.90000	34,773.30
GUARDRAIL -ROADWAY	LF						
0190 0536 2	38.000	13.75000	522.50	12.56000	477.28	14.67000	557.46
GUARDRAIL- SHOP-BENT PANELS	LF						
0195 0536 8	12.000	2,150.00000	25,800.00	2,092.71000	25,112.52	2,445.07000	29,340.84
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	EA						
0200 0536 8 6	12.000	28.50000	342.00	26.16000	313.92	30.56000	366.72
GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	EA						
0205 0536 73	2,023.000	1.00000	2,023.00	1.05000	2,124.15	1.22000	2,468.06
GUARDRAIL REMOVAL	LF						

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0210 0536 76	125.000	38.25000	4,781.25	35.05000	4,381.25	40.95000	5,118.75
GUARDRAIL POST - SPECIAL LENGTH	EA						
0215 0536 85 22	11.000	1,875.00000	20,625.00	1,726.48000	18,991.28	2,017.19000	22,189.09
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA						
0220 0536 85 26	1.000	2,275.00000	2,275.00	2,092.71000	2,092.71	2,445.07000	2,445.07
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	EA						
0225 0538 1	990.000	11.87000	11,751.30	10.99000	10,880.10	12.84000	12,711.60
GUARDRAIL RESET	LF						
0230 0570 1 2	58,042.000	1.35000	78,356.70	2.52000	146,265.84	2.02000	117,244.84
PERFORMANCE TURF, SOD	SY						

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	(1) Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	(2) Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	(3) Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0235 0630 2 11	28.000	6.00000	168.00	5.23000	146.44	24.45000	684.60
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0240 0635 2 11	2.000	625.00000	1,250.00	523.18000	1,046.36	611.27000	1,222.54
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0245 0710 11101	43.121	915.00000	39,455.72	1,203.31000	51,887.93	978.03000	42,173.63
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						
0250 0710 11102	0.704	1,193.51000	840.23	1,412.59000	994.46	1,291.00000	908.86
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0255 0710 11124	1,357.000	1.05000	1,424.85	1.57000	2,130.49	1.10000	1,492.70
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						
0260 0710 11125	478.000	1.35000	645.30	2.09000	999.02	1.47000	702.66
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						
0265 0710 11141	0.155	3,740.00000	579.70	1,046.39000	162.19	3,873.00000	600.32
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	GM						
0270 0710 11160	11.000	85.75000	943.25	78.48000	863.28	91.69000	1,008.59
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	(1) ROBERTS, C.W., CONTRACTING, INC. Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	(2) MIDSOUTH PAVING, INC. Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	(3) ANDERSON COLUMBIA CO., INC. Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0275 0710 11170	20.000	57.00000	1,140.00	31.39000	627.80	61.13000	1,222.60
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA						
0280 0710 11180	19.000	11.50000	218.50	8.89000	168.91	12.23000	232.37
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	LF						
0285 0710 11201	21.335	1,000.00000	21,335.00	1,203.31000	25,672.62	1,069.72000	22,822.48
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM						
0290 0710 11224	362.000	1.05000	380.10	1.57000	568.34	1.10000	398.20
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						
0295 0710 11231	15.678	685.00000	10,739.43	402.90000	6,316.67	733.52000	11,500.13
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	GM						

Contract ID: T3556
Letting Date: February 24, 2016
Call Order: 012
Contract Time: 205 WORKING DAYS
Contract Description: SR 81

Counties: HOLMES
District(s): District 3
Project(s): 3649006S
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0300 0710 11241	0.145	3,750.00000	543.75	1,046.34000	151.72	3,873.00000	561.59
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	GM						
0305 0710 11290	12.000	2.30000	27.60	9.42000	113.04	2.45000	29.40
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	SF						
0310 0715 4400	1.000	4,685.00000	4,685.00	4,080.78000	4,080.78	4,737.33000	4,737.33
LIGHT POLE COMPLETE, RELOCATE	EA						
0315 0999 25	(1.000)	71,955.19000	71,955.19	71,955.19000	71,955.19	71,955.19000	71,955.19
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43253715201	LS						

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID Item Description		(1) ROBERTS, C.W., CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$6,238,009.14		$6,637,384.27		$6,823,570.10
Life Cycle Costs:							
Section Total with LCC:			$6,238,009.14		$6,637,384.27		$6,823,570.10

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) MIDSOUTH PAVING, INC.		(3) ANDERSON COLUMBIA CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0320 0546 72 52	17.806	650.00000	11,573.90	282.58000	5,031.62	965.77000	17,196.50
RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE USED WITH RUMBLE STRIPE	GM						
0325 0546 72 53	35.548	650.00000	23,106.20	282.53000	10,043.38	691.21000	24,571.13
RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE	GM						
0330 0700 1 11	24.000	315.00000	7,560.00	287.75000	6,906.00	336.20000	8,068.80
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0335 0700 1 12	1.000	1,375.00000	1,375.00	1,255.63000	1,255.63	1,467.04000	1,467.04
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0340 0700 1 50	17.000	23.00000	391.00	20.93000	355.81	24.45000	415.65
SINGLE POST SIGN, RELOCATE	AS						

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0345 0700 1 60	4.000	15.00000	60.00	10.47000	41.88	12.23000	48.92
SINGLE POST SIGN, REMOVE	AS						
0350 0700 2 50	1.000	2,275.00000	2,275.00	2,092.71000	2,092.71	2,445.07000	2,445.07
MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	AS						
0355 0700 3101	5.000	130.00000	650.00	120.33000	601.65	140.59000	702.95
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA						
0360 0700 3102	4.000	145.00000	580.00	130.79000	523.16	152.82000	611.28
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	EA						
0365 0700 3601	2.000	15.00000	30.00	10.46000	20.92	12.23000	24.46
SIGN PANEL, REMOVE, UP TO 12 SF	EA						

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	(1) Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	(2) Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	(3) Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0370 0700 3602	2.000	15.00000	30.00	10.46000	20.92	12.23000	24.46
SIGN PANEL, REMOVE, 12-20 SF	EA						
0375 0700 13 10	2.000	115.00000	230.00	141.26000	282.52	244.51000	489.02
RETROREFLECTIVE SIGN STRIP-BACK OF RAIL ROAD CROSSBUCK SIGN BLADES	EA						
0380 0700 13 15	2.000	115.00000	230.00	104.64000	209.28	244.51000	489.02
RETROREFLECTIVE SIGN STRIP-5'	EA						
0385 0705 10 1	27.000	155.00000	4,185.00	18.31000	494.37	165.04000	4,456.08
OBJECT MARKER, TYPE 1	EA						
0390 0710 90	(1.000)	171,000.00000	171,000.00	138,746.47000	138,746.47	182,958.08000	182,958.08
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43253715201	LS						

Contract ID: T3556
Counties: HOLMES
Letting Date: February 24, 2016
District(s): District 3
Call Order: 012
Project(s): 3649006S
Contract Time: 205 WORKING DAYS
Min:
Max:
Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0395 0711 11124	1,357.000	3.50000	4,749.50	3.98000	5,400.86	3.67000	4,980.19
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF						
0400 0711 11125	466.000	4.50000	2,097.00	6.28000	2,926.48	4.89000	2,278.74
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						
0405 0711 11141	0.155	6,025.00000	933.88	3,139.03000	486.55	6,455.00000	1,000.53
THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	GM						
0410 0711 11160	11.000	175.00000	1,925.00	209.27000	2,301.97	183.39000	2,017.29
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						

Contract ID: T3556
Counties: HOLMES
Letting Date: February 24, 2016
District(s): District 3
Call Order: 012
Project(s): 3649006S
Contract Time: 205 WORKING DAYS
Min:
Max:
Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0415 0711 11170	24.000	100.00000	2,400.00	78.48000	1,883.52	103.92000	2,494.08
THERMOPLASTIC, STANDARD, WHITE, ARROW	EA						
0420 0711 11180	37.000	11.50000	425.50	15.70000	580.90	12.23000	452.51
THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	LF						
0425 0711 11224	362.000	3.50000	1,267.00	3.92000	1,419.04	3.67000	1,328.54
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						
0430 0711 11241	0.145	6,025.00000	873.63	3,139.03000	455.16	6,455.02000	935.98
THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	GM						

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0435 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	12.000 LF	11.50000	138.00	20.93000	251.16	12.23000	146.76
0440 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	4.000 EA	175.00000	700.00	209.27000	837.08	183.39000	733.56
0445 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	4.000 EA	115.00000	460.00	115.10000	460.40	122.26000	489.04
0450 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	42.740 GM	3,925.00000	167,754.50	3,541.91000	151,381.23	4,195.75000	179,326.36

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	 Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0455 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.704 GM	4,825.00000	3,396.80	6,487.40000	4,567.13	5,163.99000	3,635.45
0460 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	21.014 GM	3,925.00000	82,479.95	3,411.11000	71,681.07	4,195.75000	88,169.49
0465 0711 16231 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	15.651 GM	2,125.00000	33,258.38	1,203.31000	18,833.00	2,259.25000	35,359.52
0470 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	1,809.000 SF	2.30000	4,160.70	3.66000	6,620.94	2.45000	4,432.05

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROBERTS, C.W., CONTRACTING, INC. Unit Price	(1) ROBERTS, C.W., CONTRACTING, INC. Ext Amount	(2) MIDSOUTH PAVING, INC. Unit Price	(2) MIDSOUTH PAVING, INC. Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	(3) ANDERSON COLUMBIA CO., INC. Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0475 0713103101	0.381	24,150.00000	9,201.15	20,927.06000	7,973.21	25,819.98000	9,837.41
PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	GM						
0480 0713103201	0.321	24,150.00000	7,752.15	20,927.07000	6,717.59	25,819.98000	8,288.21
PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	GM						
0485 0713103231	0.027	24,150.00000	652.05	8,893.70000	240.13	25,820.07000	697.14
PERMANENT TAPE, YELLOW, 10-30 SKIP/ 3-9 DOTTED, 6" FOR CONCRETE SURFACES	GM						
Section Totals:			$547,901.29		$451,643.74		$590,571.31
Life Cycle Costs:							
Section Total with LCC:			$547,901.29		$451,643.74		$590,571.31
Contract Item Totals			$6,785,910.43		$7,089,028.01		$7,414,141.41

Contract ID: T3556 Counties: HOLMES

Letting Date: February 24, 2016 District(s): District 3

Call Order: 012 Project(s): 3649006S

Contract Time: 205 WORKING DAYS Min: Max:

Contract Description: SR 81

Contract Time Totals			
Contract Life Cycle Costs Totals	$0.00	$0.00	$0.00
Contract Grand Totals	$6,785,910.43	$7,089,028.01	7,414,141.41

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.03.08 10:09:25 -05'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.