## Vendor Ranking



**Letting:** CT160615 June 15, 2016 10:30 AM **Call Order:** 007 **Contract:** T1625

**District:** District 1 **Counties:** POLK **Fed Aid No:** 8886513A

**Contract Time:** 150 AVAILABLE DAYS **Project(s):** Projects

**Contract Desc:** LAKE ALFRED TRAIL

The improvements under this contract consist of construction of the Lake Alfred Trail pedestrian bridge, lighting components, drainage improvements and signing and pavement marking over State Road 600 (US 17/92) in Polk County.

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. | Responsive | Winning bid | $1,852,000.00 | 100.00% |
| 2 | CONE & GRAHAM, INC. | Responsive | Non-Winning Bid | $1,868,144.48 | 100.87% |
| 3 | INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | Responsive | Non-Winning Bid | $2,111,710.10 | 114.02% |
| 4 | RUSSELL ENGINEERING, INC. | Responsive | Non-Winning Bid | $2,181,764.75 | 117.81% |
| 5 | MANHATTAN ROAD & BRIDGE COMPANY | Responsive | Non-Winning Bid | $2,626,576.27 | 141.82% |
| 6 | GOSALIA CONCRETE CONSTRUCTORS, INC. | Responsive | Non-Winning Bid | $3,119,852.59 | 168.46% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

**District:** District 1 **Counties:** POLK **Fed Aid No:** 8886513A

**Contract Time:** 150 AVAILABLE DAYS **Project(s):** 42988315201 (*)

**Contract Descr:** LAKE ALFRED TRAIL

The improvements under this contract consist of construction of the Lake Alfred Trail pedestrian bridge, lighting components, drainage improvements and signing and pavement marking over State Road 600 (US 17/92) in Polk County.

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. | | (2) CONE & GRAHAM, INC. | | (3) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0400 2 4<br>76.300 CY<br>CONC CLASS II, BRIDGE SUPERSTRUCTURE | 1,300.00000 | 99,190.00 | 1,323.00000 | 100,944.90 | 800.00000 | 61,040.00 |
| 0010 0400 2 5<br>25.100 CY<br>CONCRETE CLASS II, BRIDGE SUBSTRUCTURE | 1,300.00000 | 32,630.00 | 1,632.00000 | 40,963.20 | 1,500.00000 | 37,650.00 |
| 0015 0400 2 10<br>18.600 CY<br>CONCRETE CLASS II, APPROACH SLABS | 750.00000 | 13,950.00 | 400.00000 | 7,440.00 | 300.00000 | 5,580.00 |
| 0020 0400147<br>1.900 CF<br>COMPOSITE NEOPRENE PADS | 1,200.00000 | 2,280.00 | 1,600.00000 | 3,040.00 | 3,500.00000 | 6,650.00 |
| 0025 0415 1 4<br>9,300.000 LB<br>REINFORCING STEEL - BRIDGE SUPERSTRUCTURE | 1.50000 | 13,950.00 | 0.85000 | 7,905.00 | 1.50000 | 13,950.00 |
| 0030 0415 1 5<br>2,776.000 LB<br>REINFORCING STEEL- BRIDGE SUBSTRUCTURE | 1.50000 | 4,164.00 | 0.85000 | 2,359.60 | 1.50000 | 4,164.00 |
| 0035 0415 1 9<br>3,127.000 LB<br>REINFORCING STEEL- APPROACH SLABS | 1.50000 | 4,690.50 | 0.85000 | 2,657.95 | 1.50000 | 4,690.50 |

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. | | (2) CONE & GRAHAM, INC. | | (3) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0040 0450 2 72<br>319.000 LF<br>PREST BEAMS: FLORIDA-I BEAM 72" | 400.00000 | 127,600.00 | 312.00000 | 99,528.00 | 490.00000 | 156,310.00 |
| 0045 0455 34 5<br>324.000 LF<br>PRESTRESSED CONCRETE PILING, 24" SQ | 140.00000 | 45,360.00 | 110.00000 | 35,640.00 | 245.00000 | 79,380.00 |
| 0050 0458 1 11<br>38.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD | 100.00000 | 3,800.00 | 55.00000 | 2,090.00 | 150.00000 | 5,700.00 |
| 0055 0459 71<br>60.000 SY<br>PILES, POLYETHYLENE SHEETING | 7.00000 | 420.00 | 10.00000 | 600.00 | 15.00000 | 900.00 |
| 0060 0515 2211<br>1,319.000 LF<br>PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 | 90.00000 | 118,710.00 | 102.00000 | 134,538.00 | 95.00000 | 125,305.00 |
| 0065 0521 6 11<br>324.000 LF<br>CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT | 80.00000 | 25,920.00 | 90.00000 | 29,160.00 | 125.00000 | 40,500.00 |
| 0070 0548 12<br>22,621.000 SF<br>RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER | 29.50000 | 667,319.50 | 30.00000 | 678,630.00 | 37.50000 | 848,287.50 |
| 0075 0550 10353<br>162.000 LF<br>FENCING, TYPE R, 8.1 - 10.0', WITH FULL ENCLOSURE | 268.00000 | 43,416.00 | 269.00000 | 43,578.00 | 250.00000 | 40,500.00 |

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. | | (2) CONE & GRAHAM, INC. | | (3) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0080 0563 4 22,621.000 SF<br>ANTI-GRAFFITI COATING, NON-SACRIFICIAL | 2.00000 | 45,242.00 | 0.88000 | 19,906.48 | 1.40000 | 31,669.40 |
| **0001 Structures Section Totals:** | | **$1,248,642.00** | | **$1,208,981.13** | | **$1,462,276.40** |
| **SECTION: 0002 Roadway** | | | | | | |
| 0085 0101 1 (1.000) LS<br>MOBILIZATION 42988315201 | 150,000.00000 | 150,000.00 | 140,000.00000 | 140,000.00 | 200,000.00000 | 200,000.00 |
| 0090 0102 1 (150.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 42988315201 | 19,900.00000 | 19,900.00 | 54,000.00000 | 54,000.00 | 15,000.00000 | 15,000.00 |
| 0095 0102 14 14.000 MH<br>TRAFFIC CONTROL OFFICER | 55.00000 | 770.00 | 60.00000 | 840.00 | 60.00000 | 840.00 |
| 0100 0102 60 929.000 ED<br>WORK ZONE SIGN | 0.40000 | 371.60 | 0.35000 | 325.15 | 1.25000 | 1,161.25 |
| 0105 0102 74 1 17,545.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.20000 | 3,509.00 | 0.14000 | 2,456.30 | 0.25000 | 4,386.25 |
| 0110 0102 74 2 6.000 ED<br>CHANNELIZING DEVICE, TYPE III, 6' | 0.50000 | 3.00 | 1.00000 | 6.00 | 2.00000 | 12.00 |

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. | | (2) CONE & GRAHAM, INC. | | (3) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0115 0102 76 132.000<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL ED | 11.00000 | 1,452.00 | 6.00000 | 792.00 | 6.25000 | 825.00 |
| 0120 0102 99 209.000<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED | 16.00000 | 3,344.00 | 14.00000 | 2,926.00 | 12.75000 | 2,664.75 |
| 0125 0104 10 3 1,640.000<br>SEDIMENT BARRIER LF | 4.50000 | 7,380.00 | 0.75000 | 1,230.00 | 0.65000 | 1,066.00 |
| 0130 0104 15 2.000<br>SOIL TRACKING PREVENTION DEVICE EA | 3,700.00000 | 7,400.00 | 250.00000 | 500.00 | 6,000.00000 | 12,000.00 |
| 0135 0104 18 4.000<br>INLET PROTECTION SYSTEM EA | 100.00000 | 400.00 | 75.00000 | 300.00 | 150.00000 | 600.00 |
| 0140 0107 1 4.850<br>LITTER REMOVAL AC | 300.00000 | 1,455.00 | 15.00000 | 72.75 | 600.00000 | 2,910.00 |
| 0145 0107 2 8.630<br>MOWING AC | 320.00000 | 2,761.60 | 75.00000 | 647.25 | 600.00000 | 5,178.00 |
| 0150 0108 1 (1.000)<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 42988315201 LS | 15,000.00000 | 15,000.00 | 5,000.00000 | 5,000.00 | 1.00000 | 1.00 |

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. | | (2) CONE & GRAHAM, INC. | | (3) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0155 0110 1 1<br>CLEARING & GRUBBING 42988315201<br>(0.890) AC (LS) | 35,000.00000 | 35,000.00 | 158,000.00000 | 158,000.00 | 10,000.00000 | 10,000.00 |
| 0160 0120 1<br>REGULAR EXCAVATION<br>417.300 CY | 8.50000 | 3,547.05 | 13.00000 | 5,424.90 | 20.00000 | 8,346.00 |
| 0165 0120 6<br>EMBANKMENT<br>4,641.000 CY | 19.00000 | 88,179.00 | 15.00000 | 69,615.00 | 20.00000 | 92,820.00 |
| 0170 0430174130<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD<br>30.000 LF | 240.00000 | 7,200.00 | 150.00000 | 4,500.00 | 300.00000 | 9,000.00 |
| 0175 0520 6<br>SHOULDER GUTTER- CONCRETE<br>158.000 LF | 32.00000 | 5,056.00 | 25.00000 | 3,950.00 | 12.00000 | 1,896.00 |
| 0180 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK<br>270.000 SY | 55.00000 | 14,850.00 | 33.00000 | 8,910.00 | 75.00000 | 20,250.00 |
| 0185 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK<br>1,049.000 SY | 75.00000 | 78,675.00 | 50.00000 | 52,450.00 | 120.00000 | 125,880.00 |
| 0190 0524 1 2<br>CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"<br>7.000 SY | 65.00000 | 455.00 | 90.00000 | 630.00 | 22.00000 | 154.00 |
| 0195 0570 1 2<br>PERFORMANCE TURF, SOD<br>8,347.000 SY | 4.25000 | 35,474.75 | 4.00000 | 33,388.00 | 1.85000 | 15,441.95 |

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. | | (2) CONE & GRAHAM, INC. | | (3) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0200 0630 2 11 340.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 6.50000 | 2,210.00 | 8.00000 | 2,720.00 | 6.10000 | 2,074.00 |
| 0205 0630 2 15 1,626.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 20.00000 | 32,520.00 | 13.50000 | 21,951.00 | 13.25000 | 21,544.50 |
| 0210 0635 2 11 9.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 615.00000 | 5,535.00 | 1,100.00000 | 9,900.00 | 575.00000 | 5,175.00 |
| 0215 0635 3 12 6.000 EA<br>JUNCTION BOX, FURNISH & INSTALL, MOUNTED | 520.00000 | 3,120.00 | 438.00000 | 2,628.00 | 490.00000 | 2,940.00 |
| 0220 0639 3 11 1.000 EA<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 980.00000 | 980.00 | 1,280.00000 | 1,280.00 | 915.00000 | 915.00 |
| 0225 0641 2 12 1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1,300.00000 | 1,300.00 | 965.00000 | 965.00 | 1,285.00000 | 1,285.00 |
| 0230 0999 25 (1.000) LS<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42988315201 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |
| **0002 Roadway Section Totals:** | | **$577,848.00** | | **$635,407.35** | | **$614,365.70** |

**SECTION: 0003 Signing**

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC. | | (2) CONE & GRAHAM, INC. | | (3) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0235 0649 1 65<br>STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT<br>2.000 EA | 3,500.00000 | 7,000.00 | 3,200.00000 | 6,400.00 | 6,000.00000 | 12,000.00 |
| 0240 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF<br>6.000 AS | 335.00000 | 2,010.00 | 311.00000 | 1,866.00 | 188.00000 | 1,128.00 |
| 0245 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>1.000 AS | 1,600.00000 | 1,600.00 | 1,510.00000 | 1,510.00 | 1,290.00000 | 1,290.00 |
| 0250 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF<br>1.000 AS | 6,200.00000 | 6,200.00 | 5,800.00000 | 5,800.00 | 10,650.00000 | 10,650.00 |
| 0255 0700 4620<br>OVERHEAD STATIC SIGN STRUCTURE, REMOVE SPAN<br>1.000 EA | 8,700.00000 | 8,700.00 | 8,180.00000 | 8,180.00 | 10,000.00000 | 10,000.00 |
| **0003 Signing Section Totals:** | | **$25,510.00** | | **$23,756.00** | | **$35,068.00** |
| **Contract Grand Totals:** | | **$1,852,000.00** | | **$1,868,144.48** | | **2,111,710.10** |

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) RUSSELL ENGINEERING, INC. | | (5) MANHATTAN ROAD & BRIDGE COMPANY | | (6) GOSALIA CONCRETE CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) RUSSELL ENGINEERING, INC. | | (5) MANHATTAN ROAD & BRIDGE COMPANY | | (6) GOSALIA CONCRETE CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0400 2 4<br>76.300 CY<br>CONC CLASS II, BRIDGE SUPERSTRUCTURE | 1,550.00000 | 118,265.00 | 1,490.00000 | 113,687.00 | 3,000.00000 | 228,900.00 |
| 0010 0400 2 5<br>25.100 CY<br>CONCRETE CLASS II, BRIDGE SUBSTRUCTURE | 1,150.00000 | 28,865.00 | 1,855.00000 | 46,560.50 | 6,950.00000 | 174,445.00 |
| 0015 0400 2 10<br>18.600 CY<br>CONCRETE CLASS II, APPROACH SLABS | 800.00000 | 14,880.00 | 735.00000 | 13,671.00 | 4,500.00000 | 83,700.00 |
| 0020 0400147<br>1.900 CF<br>COMPOSITE NEOPRENE PADS | 950.00000 | 1,805.00 | 995.00000 | 1,890.50 | 2,420.00000 | 4,598.00 |
| 0025 0415 1 4<br>9,300.000 LB<br>REINFORCING STEEL - BRIDGE SUPERSTRUCTURE | 1.20000 | 11,160.00 | 1.50000 | 13,950.00 | 2.00000 | 18,600.00 |
| 0030 0415 1 5<br>2,776.000 LB<br>REINFORCING STEEL- BRIDGE SUBSTRUCTURE | 1.00000 | 2,776.00 | 1.50000 | 4,164.00 | 2.00000 | 5,552.00 |
| 0035 0415 1 9<br>3,127.000 LB<br>REINFORCING STEEL- APPROACH SLABS | 1.00000 | 3,127.00 | 1.50000 | 4,690.50 | 2.00000 | 6,254.00 |
| 0040 0450 2 72<br>319.000 LF<br>PREST BEAMS: FLORIDA-I BEAM 72" | 270.00000 | 86,130.00 | 628.00000 | 200,332.00 | 1,230.00000 | 392,370.00 |
| 0045 0455 34 5<br>324.000 LF<br>PRESTRESSED CONCRETE PILING, 24" SQ | 150.00000 | 48,600.00 | 130.00000 | 42,120.00 | 660.00000 | 213,840.00 |

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) RUSSELL ENGINEERING, INC. | | (5) MANHATTAN ROAD & BRIDGE COMPANY | | (6) GOSALIA CONCRETE CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0050 0458 1 11<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD<br>38.000 LF | 140.00000 | 5,320.00 | 63.00000 | 2,394.00 | 130.00000 | 4,940.00 |
| 0055 0459 71<br>PILES, POLYETHYLENE SHEETING<br>60.000 SY | 10.00000 | 600.00 | 23.00000 | 1,380.00 | 10.00000 | 600.00 |
| 0060 0515 2211<br>PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1<br>1,319.000 LF | 170.00000 | 224,230.00 | 85.00000 | 112,115.00 | 100.00000 | 131,900.00 |
| 0065 0521 6 11<br>CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT<br>324.000 LF | 140.00000 | 45,360.00 | 78.00000 | 25,272.00 | 154.00000 | 49,896.00 |
| 0070 0548 12<br>RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER<br>22,621.000 SF | 28.00000 | 633,388.00 | 51.95000 | 1,175,160.95 | 36.00000 | 814,356.00 |
| 0075 0550 10353<br>FENCING, TYPE R, 8.1 - 10.0', WITH FULL ENCLOSURE<br>162.000 LF | 310.00000 | 50,220.00 | 250.00000 | 40,500.00 | 250.00000 | 40,500.00 |
| 0080 0563 4<br>ANTI-GRAFFITI COATING, NON-SACRIFICIAL<br>22,621.000 SF | 1.70000 | 38,455.70 | 1.35000 | 30,538.35 | 0.35000 | 7,917.35 |
| **0001 Structures Section Totals:** | | **$1,313,181.70** | | **$1,828,425.80** | | **$2,178,368.35** |

**SECTION: 0002 Roadway**

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) RUSSELL ENGINEERING, INC. | | (5) MANHATTAN ROAD & BRIDGE COMPANY | | (6) GOSALIA CONCRETE CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0085 0101 1 (1.000) LS<br>MOBILIZATION 42988315201 | 234,932.80000 | 234,932.80 | 233,000.00000 | 233,000.00 | 300,000.00000 | 300,000.00 |
| 0090 0102 1 (150.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 42988315201 | 115,000.00000 | 115,000.00 | 79,560.00000 | 79,560.00 | 96,000.00000 | 96,000.00 |
| 0095 0102 14 14.000 MH<br>TRAFFIC CONTROL OFFICER | 60.00000 | 840.00 | 65.00000 | 910.00 | 50.00000 | 700.00 |
| 0100 0102 60 929.000 ED<br>WORK ZONE SIGN | 0.40000 | 371.60 | 0.35000 | 325.15 | 0.28000 | 260.12 |
| 0105 0102 74 1 17,545.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.14000 | 2,456.30 | 0.20000 | 3,509.00 | 0.14000 | 2,456.30 |
| 0110 0102 74 2 6.000 ED<br>CHANNELIZING DEVICE, TYPE III, 6' | 5.00000 | 30.00 | 1.00000 | 6.00 | 0.27000 | 1.62 |
| 0115 0102 76 132.000 ED<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 6.50000 | 858.00 | 10.00000 | 1,320.00 | 5.00000 | 660.00 |
| 0120 0102 99 209.000 ED<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 14.00000 | 2,926.00 | 20.00000 | 4,180.00 | 7.00000 | 1,463.00 |
| 0125 0104 10 3 1,640.000 LF<br>SEDIMENT BARRIER | 1.75000 | 2,870.00 | 1.50000 | 2,460.00 | 3.50000 | 5,740.00 |

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) RUSSELL ENGINEERING, INC. | | (5) MANHATTAN ROAD & BRIDGE COMPANY | | (6) GOSALIA CONCRETE CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0130 0104 15<br>SOIL TRACKING PREVENTION DEVICE<br>2.000 EA | 800.00000 | 1,600.00 | 5,000.00000 | 10,000.00 | 3,000.00000 | 6,000.00 |
| 0135 0104 18<br>INLET PROTECTION SYSTEM<br>4.000 EA | 205.00000 | 820.00 | 350.00000 | 1,400.00 | 107.00000 | 428.00 |
| 0140 0107 1<br>LITTER REMOVAL<br>4.850 AC | 20.00000 | 97.00 | 250.00000 | 1,212.50 | 100.00000 | 485.00 |
| 0145 0107 2<br>MOWING<br>8.630 AC | 40.00000 | 345.20 | 250.00000 | 2,157.50 | 100.00000 | 863.00 |
| 0150 0108 1<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 42988315201<br>(1.000) LS | 50,000.00000 | 50,000.00 | 5,000.00000 | 5,000.00 | 10,700.00000 | 10,700.00 |
| 0155 0110 1 1<br>CLEARING & GRUBBING 42988315201<br>(0.890) AC (LS) | 100,000.00000 | 100,000.00 | 28,400.00000 | 28,400.00 | 150,000.00000 | 150,000.00 |
| 0160 0120 1<br>REGULAR EXCAVATION<br>417.300 CY | 23.00000 | 9,597.90 | 36.55000 | 15,252.32 | 72.00000 | 30,045.60 |
| 0165 0120 6<br>EMBANKMENT<br>4,641.000 CY | 18.00000 | 83,538.00 | 39.00000 | 180,999.00 | 18.60000 | 86,322.60 |

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) RUSSELL ENGINEERING, INC. | | (5) MANHATTAN ROAD & BRIDGE COMPANY | | (6) GOSALIA CONCRETE CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0170 0430174130 30.000 LF<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD | 80.00000 | 2,400.00 | 130.00000 | 3,900.00 | 531.00000 | 15,930.00 |
| 0175 0520 6 158.000 LF<br>SHOULDER GUTTER- CONCRETE | 27.00000 | 4,266.00 | 46.00000 | 7,268.00 | 18.00000 | 2,844.00 |
| 0180 0522 1 270.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 40.00000 | 10,800.00 | 59.00000 | 15,930.00 | 45.00000 | 12,150.00 |
| 0185 0522 2 1,049.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 38.00000 | 39,862.00 | 66.00000 | 69,234.00 | 60.00000 | 62,940.00 |
| 0190 0524 1 2 7.000 SY<br>CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" | 85.00000 | 595.00 | 510.00000 | 3,570.00 | 80.00000 | 560.00 |
| 0195 0570 1 2 8,347.000 SY<br>PERFORMANCE TURF, SOD | 3.75000 | 31,301.25 | 2.50000 | 20,867.50 | 5.00000 | 41,735.00 |
| 0200 0630 2 11 340.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 6.25000 | 2,125.00 | 6.10000 | 2,074.00 | 8.00000 | 2,720.00 |
| 0205 0630 2 15 1,626.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 13.50000 | 21,951.00 | 13.25000 | 21,544.50 | 13.50000 | 21,951.00 |
| 0210 0635 2 11 9.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 600.00000 | 5,400.00 | 575.00000 | 5,175.00 | 1,100.00000 | 9,900.00 |

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) RUSSELL ENGINEERING, INC. | | (5) MANHATTAN ROAD & BRIDGE COMPANY | | (6) GOSALIA CONCRETE CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0215 0635 3 12 6.000 EA<br>JUNCTION BOX, FURNISH & INSTALL, MOUNTED | 500.00000 | 3,000.00 | 490.00000 | 2,940.00 | 438.00000 | 2,628.00 |
| 0220 0639 3 11 1.000 EA<br>ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT | 1,000.00000 | 1,000.00 | 915.00000 | 915.00 | 1,280.00000 | 1,280.00 |
| 0225 0641 2 12 1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1,300.00000 | 1,300.00 | 1,285.00000 | 1,285.00 | 965.00000 | 965.00 |
| 0230 0999 25 (1.000) LS<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42988315201 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |
| **0002 Roadway Section Totals:** | | **$780,283.05** | | **$774,394.47** | | **$917,728.24** |
| **SECTION: 0003 Signing** | | | | | | |
| 0235 0649 1 65 2.000 EA<br>STEEL STRAIN POLE, REMOVE, DEEP FOUNDATION REMOVAL, BOLT ON ATTACHMENT | 30,000.00000 | 60,000.00 | 3,200.00000 | 6,400.00 | 3,200.00000 | 6,400.00 |
| 0240 0700 1 11 6.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 200.00000 | 1,200.00 | 311.00000 | 1,866.00 | 311.00000 | 1,866.00 |
| 0245 0700 1 12 1.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 1,300.00000 | 1,300.00 | 1,510.00000 | 1,510.00 | 1,510.00000 | 1,510.00 |

**Letting:** CT160615 June 15, 2016 **Call Order:** 007 **Contract:** T1625

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | | (4) RUSSELL ENGINEERING, INC. | | (5) MANHATTAN ROAD & BRIDGE COMPANY | | (6) GOSALIA CONCRETE CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | | |
| 0250 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF | 1.000<br>AS | 4,800.00000 | 4,800.00 | 5,800.00000 | 5,800.00 | 5,800.00000 | 5,800.00 |
| 0255 0700 4620<br>OVERHEAD STATIC SIGN STRUCTURE, REMOVE SPAN | 1.000<br>EA | 21,000.00000 | 21,000.00 | 8,180.00000 | 8,180.00 | 8,180.00000 | 8,180.00 |
| **0003 Signing Section Totals:** | | | **$88,300.00** | | **$23,756.00** | | **$23,756.00** |
| **Contract Grand Totals:** | | | **$2,181,764.75** | | **$2,626,576.27** | | **3,119,852.59** |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.06.28 15:36:18 -04'00'

Alan Autry, Manager, Contracts Administration Office