Letting: CT160615 June 15, 2016 10:30 AM **Call Order:** 008 **Contract:** T1636

District: District 1 **Counties:** LEE **Fed Aid No:** 8886601A

Contract Time: 125 AVAILABLE DAYS **Project(s):** Projects

Contract Desc: LEELAND HEIGHTS BLVD

The improvements under this contract consist of sidewalk construction, drainage improvements, milling and resurfacing, base work, shoulder treatment, curb and gutters, signing and pavement marking and signalization on Leeland Heights Boulevard from east of Georgia Road easterly 1.134 miles to Richmond Avenue in Lee County.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Winning bid	$1,444,112.39	100.00%
2	O-A-K/FLORIDA, INC.	Responsive	Non-Winning Bid	$1,447,101.26	100.21%
3	DOUGLAS N. HIGGINS, INC.	Responsive	Non-Winning Bid	$1,656,787.00	114.73%
4	C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.	Responsive	Non-Winning Bid	$1,741,459.14	120.59%
5	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$1,824,000.00	126.31%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160615 June 15, 2016 **Call Order:** 008 **Contract:** T1636

District: District 1 **Counties:** LEE **Fed Aid No:** 8886601A

Contract Time: 125 AVAILABLE DAYS **Project(s):** 43323815201 (*)

Contract Descr: LEELAND HEIGHTS BLVD

The improvements under this contract consist of sidewalk construction, drainage improvements, milling and resurfacing, base work, shoulder treatment, curb and gutters, signing and pavement marking and signalization on Leeland Heights Boulevard from east of Georgia Road easterly 1.134 miles to Richmond Avenue in Lee County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) WRIGHT CONSTRUCTION GROUP, INC.		(2) O-A-K/FLORIDA, INC.		(3) DOUGLAS N. HIGGINS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0999 2 (1.000)	1,444,112.39000	1,444,112.39	1,447,101.26000	1,447,101.26	1,656,787.00000	1,656,787.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43323815201 LS						
0001 Roadway Section Totals:		**$1,444,112.39**		**$1,447,101.26**		**$1,656,787.00**
Contract Grand Totals:		**$1,444,112.39**		**$1,447,101.26**		**1,656,787.00**

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) C-SQUARED CERTIFIED GENERAL CONTRACTOR, INC.		(5) COMMUNITY ASPHALT CORP.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0999 2 (1.000)	1,741,459.14000	1,741,459.14	1,824,000.00000	1,824,000.00		
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43323815201 LS						
0001 Roadway Section Totals:		**$1,741,459.14**		**$1,824,000.00**		
Contract Grand Totals:		**$1,741,459.14**		**$1,824,000.00**		

Letting: CT160615 June 15, 2016 **Call Order:** 008 **Contract:** T1636

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.06.28 15:37:35 -04'00'

Alan Autry, Manager, Contracts Administration Office