Letting: CT160615 June 15, 2016 10:30 AM **Call Order:** 012 **Contract:** T1658

District: District 1 **Counties:** COLLIER **Fed Aid No:** N/A

Contract Time: 175 AVAILABLE DAYS **Project(s):** Projects

Contract Desc: SR 93 (I-75)

The improvements under this contract consist of fencing on State Road 93 (I-75) from the Faka-Union Canal Bridge westerly 9.084 miles to west of the West Toll Booth, in the City of Naples, Collier County.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GOMEZ & SON FENCE CORP.	Responsive	Winning bid	$2,041,864.31	100.00%
2	SMITH INDUSTRIES, INC. D/B/A SMITH FENCE COMPANY	Responsive	Non-Winning Bid	$3,171,504.84	155.32%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$4,069,743.81	199.32%
4	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bid	$4,549,493.90	222.81%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160615 June 15, 2016 **Call Order:** 012 **Contract:** T1658

District: District 1 **Counties:** COLLIER **Fed Aid No:** N/A

Contract Time: 175 AVAILABLE DAYS **Project(s):** 43902815201 (*)

Contract Descr: SR 93 (I-75)

The improvements under this contract consist of fencing on State Road 93 (I-75) from the Faka-Union Canal Bridge westerly 9.084 miles to west of the West Toll Booth, in the City of Naples, Collier County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GOMEZ & SON FENCE CORP.		(2) SMITH INDUSTRIES, INC. D/B/A SMITH FENCE COMPANY		(3) WEEKLEY ASPHALT PAVING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) MOBILIZATION 43902815201 LS	58,000.00000	58,000.00	33,000.00000	33,000.00	67,456.00000	67,456.00
0010 0102 1 (175.000) MAINTENANCE OF TRAFFIC 43902815201 DA (LS)	2,500.00000	2,500.00	5,000.00000	5,000.00	82,615.00000	82,615.00
0015 0102 60 7,200.000 WORK ZONE SIGN ED	0.25000	1,800.00	0.58000	4,176.00	0.53000	3,816.00
0020 0104 15 10.000 SOIL TRACKING PREVENTION DEVICE EA	1,500.00000	15,000.00	3,000.00000	30,000.00	2,900.00000	29,000.00
0025 0107 1 993.250 LITTER REMOVAL AC	2.00000	1,986.50	12.81000	12,723.53	8.00000	7,946.00
0030 0107 2 763.520 MOWING AC	5.50000	4,199.36	20.03000	15,293.31	10.00000	7,635.20
0035 0110 1 1 (8.830) CLEARING & GRUBBING 43902815201 AC (LS)	50,000.00000	50,000.00	65,000.00000	65,000.00	105,000.00000	105,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 012 **Contract:** T1658

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GOMEZ & SON FENCE CORP.		(2) SMITH INDUSTRIES, INC. D/B/A SMITH FENCE COMPANY		(3) WEEKLEY ASPHALT PAVING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0550 10251 96,187.000 LF FENCING, TYPE B, 8.1-10.0', WITH BARBED WIRE ATTMT	18.35000	1,765,031.45	29.40000	2,827,897.80	37.28000	3,585,851.36
0045 0550 60213 3.000 EA FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING	1,200.00000	3,600.00	1,500.00000	4,500.00	10,000.00000	30,000.00
0050 0570 1 2 42,709.000 SY PERFORMANCE TURF, SOD	2.00000	85,418.00	2.80000	119,585.20	2.25000	96,095.25
0055 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43902815201	54,329.00000	54,329.00	54,329.00000	54,329.00	54,329.00000	54,329.00
0001 Roadway Section Totals:		**$2,041,864.31**		**$3,171,504.84**		**$4,069,743.81**

Contract Grand Totals:		**$2,041,864.31**		**$3,171,504.84**		**4,069,743.81**

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43902815201	450,000.00000	450,000.00				

Letting: CT160615 June 15, 2016 **Call Order:** 012 **Contract:** T1658

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0010 0102 1 (175.000) DA (LS) MAINTENANCE OF TRAFFIC 43902815201	450,000.00000	450,000.00				
0015 0102 60 7,200.000 ED WORK ZONE SIGN	0.30000	2,160.00				
0020 0104 15 10.000 EA SOIL TRACKING PREVENTION DEVICE	500.00000	5,000.00				
0025 0107 1 993.250 AC LITTER REMOVAL	10.00000	9,932.50				
0030 0107 2 763.520 AC MOWING	20.00000	15,270.40				
0035 0110 1 1 (8.830) AC (LS) CLEARING & GRUBBING 43902815201	1,000,000.00000	1,000,000.00				
0040 0550 10251 96,187.000 LF FENCING, TYPE B, 8.1-10.0', WITH BARBED WIRE ATTMT	25.00000	2,404,675.00				
0045 0550 60213 3.000 EA FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING	10,000.00000	30,000.00				
0050 0570 1 2 42,709.000 SY PERFORMANCE TURF, SOD	3.00000	128,127.00				

Letting: CT160615 June 15, 2016 **Call Order:** 012 **Contract:** T1658

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0055 0999 25 (1.000)	54,329.00000	54,329.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43902815201 LS						
0001 Roadway Section Totals:		**$4,549,493.90**				
Contract Grand Totals:		**$4,549,493.90**				

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.