Letting: CT160615 June 15, 2016 10:30 AM **Call Order:** 014 **Contract:** T2618

District: District 2 **Counties:** DUVAL **Fed Aid No:** 2480012U

Contract Time: 320 AVAILABLE DAYS **Project(s):** Projects

Contract Desc: SR 152 (BAYMEADOWS RD)

JEA Standards. Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-17.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" folder before submitting

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	COXWELL, J.B. CONTRACTING, INC.	Responsive	Winning bid	$6,623,070.02	100.00%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

District: District 2 **Counties:** DUVAL **Fed Aid No:** 2480012U

Contract Time: 320 AVAILABLE DAYS **Project(s):** 43091015201 (*) 43091015601

Contract Descr: SR 152 (BAYMEADOWS RD)

JEA Standards. Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-17.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, highway signing, guardrail, utilities (JEA Water and Sewer), and other incidental construction on SR 152 (Baymeadows Road) and SR 115 (Southside Boulevard) in Duval County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) COXWELL, J.B. CONTRACTING, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43091015201	(1.000) LS	580,209.00000	580,209.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 43091015201	(320.000) DA (LS)	600,583.00000	600,583.00			
0015 0102 2 1 SPECIAL DETOUR 1 43091015201	(1.000) LS	7,698.00000	7,698.00			
0020 0102 2 2 SPECIAL DETOUR 2 43091015201	(1.000) LS	13,663.00000	13,663.00			
0025 0102 14 TRAFFIC CONTROL OFFICER	272.000 MH	44.00000	11,968.00			

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0030 0102 60 WORK ZONE SIGN	19,740.000 ED	0.23000	4,540.20			
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	66,190.000 ED	0.15000	9,928.50			
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	320.000 ED	5.25000	1,680.00			
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	615.000 EA	4.20000	2,583.00			
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	990.000 ED	12.60000	12,474.00			
0055 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	1,300.000 ED	35.70000	46,410.00			
0060 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1,300.000 ED	40.95000	53,235.00			
0065 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	631.000 LF	2.30000	1,451.30			
0070 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	70.000 LF	2.30000	161.00			

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0104 10 3 SEDIMENT BARRIER 9,456.000 LF	0.80000	7,564.80				
0080 0104 18 INLET PROTECTION SYSTEM 50.000 EA	85.00000	4,250.00				
0085 0107 1 LITTER REMOVAL 192.590 AC	55.00000	10,592.45				
0090 0107 2 MOWING 161.500 AC	75.00000	12,112.50				
0095 0110 1 1 CLEARING & GRUBBING 43091015201 (6.690) AC (LS)	198,491.00000	198,491.00				
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 539.000 SY	10.50000	5,659.50				
0105 0120 1 REGULAR EXCAVATION 5,177.000 CY	27.00000	139,779.00				
0110 0120 4 SUBSOIL EXCAVATION 1,486.000 CY	33.50000	49,781.00				
0115 0120 6 EMBANKMENT 1,240.000 CY	14.50000	17,980.00				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0160 4 TYPE B STABILIZATION 10,289.000 SY	19.75000	203,207.75				
0125 0285701 OPTIONAL BASE, BASE GROUP 01 166.000 SY	15.00000	2,490.00				
0130 0285706 OPTIONAL BASE, BASE GROUP 06 660.000 SY	21.25000	14,025.00				
0135 0285709 OPTIONAL BASE, BASE GROUP 09 9,379.000 SY	30.50000	286,059.50				
0140 0286 1 TURNOUT CONSTRUCTION 2,149.000 SY	35.00000	75,215.00				
0145 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH 11,464.000 SY	1.80000	20,635.20				
0150 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH 18,128.000 SY	1.65000	29,911.20				
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 17,643.000 SY	1.45000	25,582.35				
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 4,055.100 TN	102.00000	413,620.20				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0337 7 43 4,567.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, PMA	107.00000	488,743.90				
0170 0400 0 11 72.000 CY CONCRETE CLASS NS, GRAVITY WALL	726.00000	52,272.00				
0175 0425 1311 8.000 EA INLETS, CURB, TYPE P-1, <10'	6,542.00000	52,336.00				
0180 0425 1315 1.000 EA INLETS, CURB TYPE P-1, PARTIAL	2,800.00000	2,800.00				
0185 0425 1321 3.000 EA INLETS, CURB, TYPE P-2, <10'	10,167.00000	30,501.00				
0190 0425 1351 6.000 EA INLETS, CURB, TYPE P-5, <10'	6,515.00000	39,090.00				
0195 0425 1361 1.000 EA INLETS, CURB, TYPE P-6, <10'	10,044.00000	10,044.00				
0200 0425 1369 2.000 EA INLETS, CURB, TYPE P-6, MODIFY	5,733.00000	11,466.00				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0425 1411 INLETS, CURB TYPE J-1, <10'	1.000 EA	8,455.00000	8,455.00			
0210 0425 1471 INLETS, CURB, TYPE 7, <10'	9.000 EA	3,600.00000	32,400.00			
0215 0425 1475 INLETS, CURB, TYPE 7, PARTIAL	1.000 EA	4,707.00000	4,707.00			
0220 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	1,226.00000	1,226.00			
0225 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	1.000 EA	11,420.00000	11,420.00			
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	4,318.00000	12,954.00			
0235 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3,928.00000	3,928.00			
0240 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	7,835.00000	7,835.00			

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	4,297.00000	4,297.00				
0250 0425 2 43 MANHOLES, P-7, PARTIAL 10.000 EA	2,410.00000	24,100.00				
0255 0425 2 71 MANHOLES, J-7, <10' 2.000 EA	5,705.00000	11,410.00				
0260 0425 5 MANHOLE, ADJUST 6.000 EA	1,632.00000	9,792.00				
0265 0425 5 1 MANHOLE, ADJUST, UTILITIES 19.000 EA	1,923.00000	36,537.00				
0270 0425 6 VALVE BOXES, ADJUST 11.000 EA	97.00000	1,067.00				
0275 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 138.000 LF	92.00000	12,696.00				
0280 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 898.000 LF	105.00000	94,290.00				
0285 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 4.000 LF	353.00000	1,412.00				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0290 0430175130 10.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	364.00000	3,640.00				
0295 0430175136 502.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	144.00000	72,288.00				
0300 0430175224 7.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	244.00000	1,708.00				
0305 0430175230 82.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	107.00000	8,774.00				
0310 0430982125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,070.00000	2,140.00				
0315 0515 1 2 27.000 LF PIPE HANDRAIL - GUIDERAIL, ALUMINUM	119.00000	3,213.00				
0320 0520 1 7 1,924.000 LF CONCRETE CURB & GUTTER, TYPE E	24.00000	46,176.00				
0325 0520 1 10 5,261.000 LF CONCRETE CURB & GUTTER, TYPE F	25.00000	131,525.00				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0330 0520 2 1 CONCRETE CURB, TYPE A 53.000 LF	30.50000	1,616.50				
0335 0520 2 2 CONCRETE CURB, TYPE B 633.000 LF	42.50000	26,902.50				
0340 0520 3 VALLEY GUTTER- CONCRETE 2,010.000 LF	27.00000	54,270.00				
0345 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 670.000 LF	65.00000	43,550.00				
0350 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE 540.000 LF	115.00000	62,100.00				
0355 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 5,060.000 SY	51.00000	258,060.00				
0360 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 393.000 SY	74.00000	29,082.00				
0365 0527 2 DETECTABLE WARNINGS 1,808.000 SF	31.50000	56,952.00				
0370 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 4.500 TN	49.00000	220.50				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0375 0570 1 2 17,763.000 SY PERFORMANCE TURF, SOD	4.25000	75,492.75				
0380 0710 11101 7.720 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,627.00000	12,560.44				
0385 0710 11123 847.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.10000	931.70				
0390 0710 11131 2.850 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	420.00000	1,197.00				
0395 0710 11141 1.410 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	924.00000	1,302.84				
0400 0710 11170 55.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	31.00000	1,705.00				
0405 0710 11201 1.860 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,627.00000	3,026.22				
0410 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43091015201	50,000.00000	50,000.00				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0001 Roadway Section Totals:		**$4,777,752.80**				
SECTION: 0002 Signing						
0415 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 43.000 AS	351.00000	15,093.00				
0420 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 14.000 AS	1,509.00000	21,126.00				
0425 0700 1 50 SINGLE POST SIGN, RELOCATE 24.000 AS	201.00000	4,824.00				
0430 0700 1 60 SINGLE POST SIGN, REMOVE 24.000 AS	60.00000	1,440.00				
0435 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	4,475.00000	4,475.00				
0440 0700 2 60 MULTI- POST SIGN, REMOVE 2.000 AS	1,050.00000	2,100.00				
0445 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 6.000 EA	4,276.00000	25,656.00				
0450 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 1.000 EA	7,555.00000	7,555.00				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0455 0700 4114 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	40,426.00000	40,426.00				
0460 0700 4127 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 151-200 FT	184,060.00000	184,060.00				
0465 0700 4610 2.000 EA OVERHEAD STATIC SIGN STRUCTURE, REMOVE CANTILEVER	2,207.00000	4,414.00				
0470 0700 4620 1.000 EA OVERHEAD STATIC SIGN STRUCTURE, REMOVE SPAN	8,763.00000	8,763.00				
0475 0705 11 1 5.000 EA DELINEATOR, FLEXIBLE TUBULAR	120.00000	600.00				
0480 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43091015201	26,515.00000	26,515.00				
0485 0711 11123 6,289.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.55000	9,747.95				
0490 0711 11124 270.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.85000	769.50				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0495 0711 11125 1,392.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.90000	5,428.80				
0500 0711 11141 0.639 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,499.00000	1,596.86				
0505 0711 11160 32.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	152.25000	4,872.00				
0510 0711 11170 115.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	54.50000	6,267.50				
0515 0711 11224 298.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.85000	849.30				
0520 0711 11241 0.116 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,580.00000	299.28				
0525 0711 14125 1,907.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.00000	26,698.00				
0530 0711 14160 4.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	136.50000	546.00				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0535 0711 14170 4.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROWS	73.50000	294.00				
0540 0711 16101 2.862 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,354.00000	12,461.15				
0545 0711 16102 0.853 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	6,629.00000	5,654.54				
0550 0711 16131 1.244 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	2,417.00000	3,006.75				
0555 0711 16133 0.197 GM THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	2,532.00000	498.80				
0560 0711 16201 1.980 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,357.00000	8,626.86				
0565 0711 16202 0.026 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	7,676.00000	199.58				
0002 Signing Section Totals:		**$434,863.87**				

SECTION: 0003 Signalization

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0570 0630 2 11 6,146.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	8.75000	53,777.50				
0575 0630 2 12 2,561.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	21.50000	55,061.50				
0580 0632 7 1 5.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,803.00000	34,015.00				
0585 0632 7 2 800.000 LF SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	3.55000	2,840.00				
0590 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	828.00000	828.00				
0595 0633 1121 585.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.35000	1,374.75				
0600 0633 1122 6,375.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.40000	15,300.00				
0605 0633 1420 178.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	2.35000	418.30				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0610 0633 1620 FIBER OPTIC CABLE, REMOVE, UNDERGROUND	2,656.000 LF	0.55000	1,460.80			
0615 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	120.000 EA	49.00000	5,880.00			
0620 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION	126.000 EA	89.00000	11,214.00			
0625 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	5.000 EA	892.00000	4,460.00			
0630 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	8.000 EA	64.00000	512.00			
0635 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	4.000 EA	929.00000	3,716.00			
0640 0633 3 46 FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL- FIELD TERMINATED	3.000 EA	344.00000	1,032.00			
0645 0633 3 56 FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY PATCH PANEL	2.000 EA	461.00000	922.00			

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0650 0635 2 11 — 110.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,040.00000	114,400.00				
0655 0635 2 12 — 11.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,523.00000	16,753.00				
0660 0635 2 13 — 5.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2,532.00000	12,660.00				
0665 0635 2 40 — 1.000 EA PULL & SPLICE BOX, RELOCATE	1,247.00000	1,247.00				
0670 0639 1123 — 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	1,726.00000	5,178.00				
0675 0639 2 1 — 240.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	3.50000	840.00				
0680 0641 2 11 — 3.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1,153.00000	3,459.00				
0685 0646 1 11 — 28.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,027.00000	28,756.00				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0690 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 12.000 EA	259.00000	3,108.00				
0695 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-46 1.000 EA	28,816.00000	28,816.00				
0700 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-60 5.000 EA	32,792.00000	163,960.00				
0705 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 70.5 5.000 EA	35,381.00000	176,905.00				
0710 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S) 1.000 EA	59,310.00000	59,310.00				
0715 0649 36300 MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT 12.000 EA	1,970.00000	23,640.00				
0720 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 54.000 AS	952.00000	51,408.00				
0725 0650 1 19 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY 5.000 AS	1,561.00000	7,805.00				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0730 0650 1 44	2.000	4,592.00000	9,184.00			
TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY	AS					
0735 0650 1 60	3.000	79.00000	237.00			
TRAFFIC SIGNAL, REMOVE- POLES TO REMAIN	AS					
0740 0650 1 70	6.000	412.00000	2,472.00			
TRAFFIC SIGNAL, RELOCATE- INCLUDES REMOVAL AND REINSTALLATION	AS					
0745 0653 1 11	27.000	622.00000	16,794.00			
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS					
0750 0653 1 12	4.000	1,338.00000	5,352.00			
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS					
0755 0653 1 60	2.000	103.00000	206.00			
PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS					
0760 0660 1109	30.000	227.00000	6,810.00			
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA					
0765 0660 1110	4.000	227.00000	908.00			
LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	EA					

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0770 0660 2102 69.000 AS LOOP ASSEMBLY, F&I, TYPE B	633.00000	43,677.00				
0775 0660 2106 44.000 AS LOOP ASSEMBLY, F&I, TYPE F	662.00000	29,128.00				
0780 0660 3 11 1.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	2,420.00000	2,420.00				
0785 0660 3 12 1.000 EA VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	7,235.00000	7,235.00				
0790 0660 6421 2.000 EA VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, CABINET EQUIPMENT	344.00000	688.00				
0795 0660 6422 2.000 EA VEHICLE DETECTION SYSTEM- AVI, BLUETOOTH RELOCATE, ABOVE GROUND EQUIPMENT	3,125.00000	6,250.00				
0800 0665 1 11 27.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	188.00000	5,076.00				
0805 0665 1 12 8.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, ACCESSIBLE	1,279.00000	10,232.00				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0810 0665 1 40 PEDESTRIAN DETECTOR, RELOCATE 1.000 EA	475.00000	475.00				
0815 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION 3.000 AS	26,969.00000	80,907.00				
0820 0670 5400 TRAFFIC CONTROLLER ASSEMBLY, MODIFY 1.000 AS	560.00000	560.00				
0825 0670 5500 TRAFFIC CONTROLLER ASSEMBLY, RELOCATE CONTROLLER WITH CABINET 3.000 AS	300.00000	900.00				
0830 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 5.000 EA	2,798.00000	13,990.00				
0835 0684 6 60 WIRELESS COMMUNICATION DEVICE, REMOVE 2.000 EA	1,162.00000	2,324.00				
0840 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 4.000 EA	1,069.00000	4,276.00				
0845 0695 6 12 TRAFFIC MONOTORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 4.000 EA	847.00000	3,388.00				

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) COXWELL, J.B. CONTRACTING, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0850 0695 7132 1.000 EA TRAFFIC MONOTORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT	3,847.00000	3,847.00				
0855 0700 3201 7.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	522.00000	3,654.00				
0860 0700 3202 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	471.00000	471.00				
0865 0700 3502 2.000 EA SIGN PANEL, RELOCATE, 12-20 SF	570.00000	1,140.00				
0870 0700 3602 1.000 EA SIGN PANEL, REMOVE, 12-20 SF	139.00000	139.00				
0875 0700 5 22 15.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	2,830.00000	42,450.00				
0880 0700 11500 2.000 AS ELECTRONIC DISPLAY SIGN, RELOCATE	472.00000	944.00				
0003 Signalization Section Totals:		**$1,197,190.85**				

SECTION: 0004 Utilities

Letting: CT160615 June 15, 2016 **Call Order:** 014 **Contract:** T2618

Line No / Item ID / Item Description / Alternate / Quantity Units *( ) indicates item is bid as Lump Sum*	(1) COXWELL, J.B. CONTRACTING, INC.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0885 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43091015601 (Local Funds Only)	15,216.00000	15,216.00				
0890 1000 5 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 43091015601 (Local Funds Only)	127,283.50000	127,283.50				
0895 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 43091015601 (Local Funds Only)	70,763.00000	70,763.00				
0004 Utilities Section Totals:		**$213,262.50**				
Contract Grand Totals:		**$6,623,070.02**				

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.06.28 16:06:43 -04'00'

Alan Autry, Manager, Contracts Administration Office