Letting: CT160620 June 20, 2016 4:00 PM **Call Order:** 001 **Contract:** T2621

District: District 2 **Counties:** BRADFORD **Fed Aid No:** N/A

Contract Time: 800 AVAILABLE DAYS **Project(s):** Projects

Contract Desc: SR 223

JEA Standards.

Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$49,402,252.05	100.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$49,704,867.42	100.61%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

District: District 2 **Counties:** BRADFORD **Fed Aid No:** N/A

Contract Time: 800 AVAILABLE DAYS **Project(s):** 20800145201 (*) 20800145603

Contract Descr: SR 223

JEA Standards.

Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, curb and gutters, traffic signals, lighting, highway signing, guardrail, bridges, MSE walls and other incidental construction on SR 223 in Bradford County from SR 200 (US 301) to 0.558 miles North of SR 100.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 2,985.400 CY	550.00000	1,641,970.00	590.00000	1,761,386.00		
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 776.000 CY	365.00000	283,240.00	315.00000	244,440.00		
0015 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 1,080.800 CY	800.00000	864,640.00	710.00000	767,368.00		
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE 428.400 CY	700.00000	299,880.00	795.00000	340,578.00		
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER 10,081.000 SY	6.00000	60,486.00	12.50000	126,012.50		
0030 0400147 COMPOSITE NEOPRENE PADS 87.600 CF	765.00000	67,014.00	1,000.00000	87,600.00		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0415 1 4 680,084.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	0.55000	374,046.20	0.80000	544,067.20		
0040 0415 1 5 268,439.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	0.55000	147,641.45	0.95000	255,017.05		
0045 0415 1 9 151,239.000 LB REINFORCING STEEL- APPROACH SLABS	0.55000	83,181.45	0.80000	120,991.20		
0050 0450 2 54 606.000 LF PREST BEAMS: FLORIDA-I BEAM 54"	250.00000	151,500.00	260.00000	157,560.00		
0055 0450 2 63 1,373.000 LF PREST BEAMS: FLORIDA-I BEAM 63"	235.00000	322,655.00	275.00000	377,575.00		
0060 0450 2 72 6,791.000 LF PREST BEAMS: FLORIDA-I BEAM 72"	240.00000	1,629,840.00	295.00000	2,003,345.00		
0065 0450 2 78 1,654.000 LF PREST BEAMS: FLORIDA-I BEAM 78"	300.00000	496,200.00	320.00000	529,280.00		
0070 0455 34 5 9,215.000 LF PRESTRESSED CONCRETE PILING, 24" SQ	130.00000	1,197,950.00	105.00000	967,575.00		
0075 0455143 5 2,065.000 LF TEST PILES-PRESTRESSED CONCRETE,24" SQ	50.00000	103,250.00	205.00000	423,325.00		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0458 1 11 654.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	22.00000	14,388.00	35.00000	22,890.00		
0085 0459 71 1,013.000 SY PILES, POLYETHYLENE SHEETING	8.50000	8,610.50	12.50000	12,662.50		
0090 0521 5 1 5,127.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	72.00000	369,144.00	86.00000	440,922.00		
0095 0524 2 2 166.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	120.00000	19,920.00	110.00000	18,260.00		
0100 0530 1 75.800 CY RIPRAP, SAND-CEMENT	555.00000	42,069.00	590.00000	44,722.00		
0105 0530 3 3 4,276.700 TN RIPRAP- RUBBLE, BANK AND SHORE	65.00000	277,985.50	83.00000	354,966.10		
0110 0530 74 948.400 TN BEDDING STONE	75.00000	71,130.00	90.00000	85,356.00		
0115 0548 12 31,981.000 SF RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	36.50000	1,167,306.50	36.00000	1,151,316.00		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0001 Structures Section Totals:		**$9,694,047.60**		**$10,837,214.55**		
SECTION: 0002 Roadway						
0120 0101 1 MOBILIZATION 20800145201	(1.000) LS	4,985,000.00000	4,985,000.00	4,266,711.53000	4,266,711.53	
0125 0102 1 MAINTENANCE OF TRAFFIC 20800145201	(800.000) DA (LS)	881,956.57000	881,956.57	404,454.67000	404,454.67	
0130 0102 2 1 SPECIAL DETOUR 1 20800145201	(1.000) LS	123,000.00000	123,000.00	314,698.39000	314,698.39	
0135 0102 2 2 SPECIAL DETOUR 2 20800145201	(1.000) LS	30,500.00000	30,500.00	52,813.49000	52,813.49	
0140 0102 2 3 SPECIAL DETOUR 3 20800145201	(1.000) LS	107,000.00000	107,000.00	132,986.84000	132,986.84	
0145 0102 2 4 SPECIAL DETOUR 4 20800145201	(1.000) LS	165,000.00000	165,000.00	201,351.90000	201,351.90	
0150 0102 2 5 SPECIAL DETOUR 5 20800145201	(1.000) LS	21,000.00000	21,000.00	44,157.80000	44,157.80	
0155 0102 2 6 SPECIAL DETOUR 6 20800145201	(1.000) LS	35,000.00000	35,000.00	46,644.28000	46,644.28	

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0102 2 7 SPECIAL DETOUR 7 20800145201 (1.000) LS	8,200.00000	8,200.00	53,895.35000	53,895.35		
0165 0102 2 8 SPECIAL DETOUR 8 20800145201 (1.000) LS	14,000.00000	14,000.00	30,416.46000	30,416.46		
0170 0102 2 9 SPECIAL DETOUR 9 20800145201 (1.000) LS	3,000.00000	3,000.00	21,529.05000	21,529.05		
0175 0102 2 10 SPECIAL DETOUR 10 20800145201 (1.000) LS	3,000.00000	3,000.00	21,529.05000	21,529.05		
0180 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 61.000 CY	100.00000	6,100.00	166.73000	10,170.53		
0185 0102 14 TRAFFIC CONTROL OFFICER 44.000 MH	100.00000	4,400.00	58.45000	2,571.80		
0190 0102 60 WORK ZONE SIGN 87,070.000 ED	0.20000	17,414.00	0.23000	20,026.10		
0195 0102 61 BUSINESS SIGN 6.000 EA	62.00000	372.00	72.49000	434.94		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0102 71 13 — 1,023.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	36.00000	36,828.00	81.00000	82,863.00		
0205 0102 71 14 — 3,544.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	23.00000	81,512.00	18.63000	66,024.72		
0210 0102 71 23 — 1,173.000 LF BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	8.25000	9,677.25	12.47000	14,627.31		
0215 0102 71 24 — 4,579.000 LF BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	9.50000	43,500.50	8.34000	38,188.86		
0220 0102 74 1 — 239,965.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.14000	33,595.10	0.16000	38,394.40		
0225 0102 74 2 — 12,260.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.25000	3,065.00	0.29000	3,555.40		
0230 0102 76 — 360.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	1,800.00	5.85000	2,106.00		
0235 0102 78 — 5,422.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.00000	16,266.00	2.63000	14,259.86		
0240 0102 89 1 — 17.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,130.00000	19,210.00	2,455.15000	41,737.55		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0102 99 2,615.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	39,225.00	14.03000	36,688.45		
0250 0104 1 6,278.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	5.00000	31,390.00	1.47000	9,228.66		
0255 0104 6 705.000 LF TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	53.00000	37,365.00	32.77000	23,102.85		
0260 0104 10 3 59,756.000 LF SEDIMENT BARRIER	3.00000	179,268.00	2.02000	120,707.12		
0265 0104 11 1,039.000 LF FLOATING TURBIDITY BARRIER	15.00000	15,585.00	16.37000	17,008.43		
0270 0104 12 1,296.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	8.00000	10,368.00	7.01000	9,084.96		
0275 0104 15 10.000 EA SOIL TRACKING PREVENTION DEVICE	4,000.00000	40,000.00	2,740.89000	27,408.90		
0280 0104 18 106.000 EA INLET PROTECTION SYSTEM	71.00000	7,526.00	128.61000	13,632.66		
0285 0107 1 512.830 AC LITTER REMOVAL	30.00000	15,384.90	35.07000	17,984.95		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0107 2 MOWING 537.800 AC	44.00000	23,663.20	52.61000	28,293.66		
0295 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 20800145201 (1.000) LS	10.00000	10.00	23,382.40000	23,382.40		
0300 0110 1 1 CLEARING & GRUBBING 20800145201 (215.130) AC (LS)	3,450,000.00000	3,450,000.00	634,025.86000	634,025.86		
0305 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 2,952.000 SY	12.50000	36,900.00	21.93000	64,737.36		
0310 0110 6 PLUGGING WATER WELLS, NON-ARTESIAN 2.000 EA	1,500.00000	3,000.00	4,091.91000	8,183.82		
0315 0110 7 1 MAILBOX, F&I SINGLE 9.000 EA	200.00000	1,800.00	151.27000	1,361.43		
0320 0120 1 REGULAR EXCAVATION 395,750.000 CY	3.00000	1,187,250.00	2.84000	1,123,930.00		
0325 0120 3 LATERAL DITCH EXCAVATION 236.000 CY	15.00000	3,540.00	29.84000	7,042.24		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0120 4 35,506.000 CY SUBSOIL EXCAVATION	8.00000	284,048.00	2.92000	103,677.52		
0335 0120 6 1,643,519.000 CY EMBANKMENT	7.00000	11,504,633.00	9.30000	15,284,726.70		
0340 0160 4 267,858.000 SY TYPE B STABILIZATION	3.45000	924,110.10	1.88000	503,573.04		
0345 0162 1 11 430,838.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.01000	4,308.38	0.46000	198,185.48		
0350 0285701 22,746.000 SY OPTIONAL BASE, BASE GROUP 01	9.75000	221,773.50	11.05000	251,343.30		
0355 0285702 4,551.000 SY OPTIONAL BASE, BASE GROUP 02	7.35000	33,449.85	8.28000	37,682.28		
0360 0285704 8,210.000 SY OPTIONAL BASE, BASE GROUP 04	8.65000	71,016.50	10.00000	82,100.00		
0365 0285705 45,575.000 SY OPTIONAL BASE, BASE GROUP 05	9.25000	421,568.75	10.14000	462,130.50		
0370 0285706 33,629.000 SY OPTIONAL BASE, BASE GROUP 06	12.75000	428,769.75	13.81000	464,416.49		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0285709 110,952.000 SY OPTIONAL BASE, BASE GROUP 09	11.25000	1,248,210.00	11.99000	1,330,314.48		
0380 0327 70 6 17,070.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4.00000	68,280.00	2.89000	49,332.30		
0385 0327 70 15 7,664.000 SY MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	4.50000	34,488.00	5.67000	43,454.88		
0390 0334 1 11 215.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	76.15000	16,425.56	155.13000	33,461.54		
0395 0334 1 12 1,898.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	76.15000	144,555.55	87.49000	166,082.27		
0400 0334 1 13 10,385.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	76.15000	790,871.06	87.56000	909,371.89		
0405 0334 1 14 26,160.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	76.50000	2,001,255.30	82.20000	2,150,368.44		
0410 0334 1 23 1,118.700 TN SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22, PMA	82.60000	92,404.62	103.02000	115,248.47		
0415 0334 1 24 10,667.100 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA	82.60000	881,102.46	90.12000	961,319.05		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0420 0337 7 22 3,644.300 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	108.25000	394,495.48	112.81000	411,113.48		
0425 0337 7 41 1,774.500 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22, PMA	83.75000	148,614.38	90.23000	160,113.14		
0430 0337 7 43 4,947.700 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22, PMA	83.75000	414,369.88	93.52000	462,708.90		
0435 0337 7 45 1,547.100 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22, PMA	83.80000	129,646.98	96.43000	149,186.85		
0440 0339 1 1,121.400 TN MISCELLANEOUS ASPHALT PAVEMENT	180.00000	201,852.00	142.36000	159,642.50		
0445 0400 1 2 60.400 CY CONCRETE CLASS I, ENDWALLS	1,275.00000	77,010.00	1,267.86000	76,578.74		
0450 0425 1511 11.000 EA INLETS, DT BOT, TYPE B, <10'	4,850.00000	53,350.00	4,206.82000	46,275.02		
0455 0425 1512 1.000 EA INLETS, DT BOT, TYPE B, >10'	6,018.00000	6,018.00	6,586.06000	6,586.06		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 5.000 EA	6,047.00000	30,235.00	5,861.98000	29,309.90		
0465 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 2.000 EA	8,970.00000	17,940.00	9,260.69000	18,521.38		
0470 0425 1521 INLETS, DT BOT, TYPE C,<10' 13.000 EA	4,040.00000	52,520.00	4,513.06000	58,669.78		
0475 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 4.000 EA	5,899.00000	23,596.00	6,835.14000	27,340.56		
0480 0425 1541 INLETS, DT BOT, TYPE D, <10' 2.000 EA	4,178.00000	8,356.00	4,747.30000	9,494.60		
0485 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10' 4.000 EA	7,889.00000	31,556.00	8,227.05000	32,908.20		
0490 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	7,198.00000	7,198.00	5,435.84000	5,435.84		
0495 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 3.000 EA	7,122.00000	21,366.00	6,917.74000	20,753.22		
0500 0425 1701 INLETS, GUTTER, TYPE S, <10' 40.000 EA	4,216.00000	168,640.00	3,234.22000	129,368.80		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0425 1702 INLETS, GUTTER, TYPE S, >10' 3.000 EA	5,485.00000	16,455.00	4,320.78000	12,962.34		
0510 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 1.000 EA	5,684.00000	5,684.00	4,442.77000	4,442.77		
0515 0425 1891 INLETS, BARRIER WALL, <10' 4.000 EA	4,300.00000	17,200.00	4,709.38000	18,837.52		
0520 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	3,808.00000	3,808.00	3,184.05000	3,184.05		
0525 0425 2 71 MANHOLES, J-7, <10' 1.000 EA	4,083.00000	4,083.00	4,363.13000	4,363.13		
0530 0425 2 72 MANHOLES, J-7, >10' 1.000 EA	6,001.00000	6,001.00	4,363.13000	4,363.13		
0535 0425 2 91 MANHOLES, J-8, <10' 2.000 EA	4,747.00000	9,494.00	4,663.07000	9,326.14		
0540 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN 207.000 LF	130.00000	26,910.00	47.48000	9,828.36		
0545 0430173124 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 24", GUTTER DRAIN 73.000 LF	141.00000	10,293.00	104.08000	7,597.84		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0430174118 416.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	87.00000	36,192.00	50.06000	20,824.96		
0555 0430174124 397.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	111.00000	44,067.00	60.27000	23,927.19		
0560 0430174136 41.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	123.00000	5,043.00	132.38000	5,427.58		
0565 0430174142 85.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	189.00000	16,065.00	102.42000	8,705.70		
0570 0430174218 90.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	98.00000	8,820.00	87.44000	7,869.60		
0575 0430174224 455.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	109.00000	49,595.00	98.76000	44,935.80		
0580 0430174230 382.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	166.00000	63,412.00	91.20000	34,838.40		
0585 0430175118 7,870.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	48.50000	381,695.00	48.76000	383,741.20		
0590 0430175124 5,215.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	66.00000	344,190.00	57.52000	299,966.80		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0595 0430175130 1,018.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	93.00000	94,674.00	79.91000	81,348.38		
0600 0430175136 1,535.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	125.00000	191,875.00	99.09000	152,103.15		
0605 0430175142 274.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	165.00000	45,210.00	121.08000	33,175.92		
0610 0430175148 2,116.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	147.00000	311,052.00	163.11000	345,140.76		
0615 0430175154 722.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	224.00000	161,728.00	192.90000	139,273.80		
0620 0430175218 47.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	79.00000	3,713.00	93.82000	4,409.54		
0625 0430175224 88.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	95.00000	8,360.00	107.21000	9,434.48		
0630 0430175230 178.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	112.00000	19,936.00	137.38000	24,453.64		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0635 0430611225 U-ENDWALL WITH BAFFLES, STD 261, 1:3 SLOPE, 18"PIPE 4.000 EA	2,348.00000	9,392.00	3,024.97000	12,099.88		
0640 0430611229 U-ENDWALL WITH BAFFLES, STD 261, 1:3 SLOPE, 24"PIPE 1.000 EA	2,607.00000	2,607.00	3,078.66000	3,078.66		
0645 0430613025 U-ENDWALL, WITH BAFFLES & GRATE, STD 261,1:6 SLOPE, 18" 3.000 EA	3,810.00000	11,430.00	3,195.86000	9,587.58		
0650 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 22.000 EA	1,548.00000	34,056.00	939.60000	20,671.20		
0655 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 18.000 EA	1,662.00000	29,916.00	1,156.12000	20,810.16		
0660 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	2,477.00000	2,477.00	1,722.18000	1,722.18		
0665 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 1.000 EA	2,771.00000	2,771.00	2,024.04000	2,024.04		
0670 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD 2.000 EA	3,544.00000	7,088.00	4,642.49000	9,284.98		
0675 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 4.000 EA	4,041.00000	16,164.00	4,862.65000	19,450.60		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0680 0430982142 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 54" CD	5,412.00000	10,824.00	6,216.69000	12,433.38		
0685 0430982625 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1,509.00000	3,018.00	907.18000	1,814.36		
0690 0430982633 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 30" CD	2,099.00000	4,198.00	2,045.16000	4,090.32		
0695 0430984125 16.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,880.00000	30,080.00	939.60000	15,033.60		
0700 0430984129 16.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,994.00000	31,904.00	1,156.12000	18,497.92		
0705 0430984138 2.000 EA MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	3,824.00000	7,648.00	2,024.04000	4,048.08		
0710 0430984140 1.000 EA MITERED END SECTION , OPTIONAL ROUND, 42" SD	3,789.00000	3,789.00	4,642.49000	4,642.49		
0715 0430984625 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,508.00000	6,032.00	907.18000	3,628.72		
0720 0430984629 12.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2,426.00000	29,112.00	1,902.34000	22,828.08		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0725 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD 10.000 EA	2,570.00000	25,700.00	2,505.42000	25,054.20		
0730 0440 73 2 UNDERDRAIN OUTLET PIPE, 6" 218.000 LF	11.00000	2,398.00	7.01000	1,528.18		
0735 0520 6 SHOULDER GUTTER- CONCRETE 10,884.000 LF	16.50000	179,586.00	17.18000	186,987.12		
0740 0521 1 MEDIAN CONCRETE BARRIER WALL 140.000 LF	101.00000	14,140.00	128.99000	18,058.60		
0745 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 515.000 SY	46.00000	23,690.00	74.15000	38,187.25		
0750 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 468.000 SY	69.00000	32,292.00	86.08000	40,285.44		
0755 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 1,426.900 TN	75.00000	107,017.50	74.98000	106,988.96		
0760 0530 74 BEDDING STONE 1,025.400 TN	88.00000	90,235.20	71.67000	73,490.42		
0765 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 15,769.000 LF	13.50000	212,881.50	16.95000	267,284.55		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0770 0536 5 1 RUB RAIL FOR GUARDRAIL, SINGLE SIDED 325.000 LF	15.00000	4,875.00	8.18000	2,658.50		
0775 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL 21.000 EA	2,400.00000	50,400.00	2,279.78000	47,875.38		
0780 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE 5.000 EA	325.00000	1,625.00	46.76000	233.80		
0785 0536 73 GUARDRAIL REMOVAL 597.000 LF	6.00000	3,582.00	1.17000	698.49		
0790 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED 17.000 EA	2,100.00000	35,700.00	2,016.74000	34,284.58		
0795 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II 10.000 EA	825.00000	8,250.00	701.48000	7,014.80		
0800 0544 75 1 CRASH CUSHION 4.000 EA	15,500.00000	62,000.00	19,290.47000	77,161.88		
0805 0546 72 55 RUMBLE STRIPS, GROUND-IN, 16" SHOULDER 8.728 GM	500.00000	4,364.00	789.16000	6,887.79		
0810 0550 10150 FENCING, TYPE A, 8.1-10.0', STANDARD 33,266.000 LF	12.00000	399,192.00	9.10000	302,720.60		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0815 0550 60112 2.000 EA FENCE GATE, TYPE A, SINGLE, 6.1-12.0' OPENING	822.00000	1,644.00	1,402.95000	2,805.90		
0820 0550 60133 1.000 EA FENCE GATE, TYPE A, SLIDING/CANTILEVER, 12.1-18.0' OPENING	1,750.00000	1,750.00	2,688.98000	2,688.98		
0825 0550 60400 1.000 EA FENCE GATE, RESET EXISTING GATE-WITHOUT RESETTING FENCE	1,200.00000	1,200.00	175.37000	175.37		
0830 0570 1 1 452,380.000 SY PERFORMANCE TURF	2.30000	1,040,474.00	0.27000	122,142.60		
0835 0570 1 2 174,118.000 SY PERFORMANCE TURF, SOD	3.50000	609,413.00	2.21000	384,800.78		
0840 0700 12 21 10.000 AS SIGN BEACON, F&I GROUND MOUNT-SOLAR POWERED, ONE BEACON	5,000.00000	50,000.00	5,247.40000	52,474.00		
0845 0710 11101 11.802 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	740.00000	8,733.48	935.30000	11,038.41		
0850 0710 11102 0.130 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	980.00000	127.40	1,052.21000	136.79		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0855 0710 11124 145.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.39000	56.55	1.17000	169.65		
0860 0710 11125 189.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.52000	98.28	1.17000	221.13		
0865 0710 11131 2.597 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	340.00000	882.98	438.41000	1,138.55		
0870 0710 11141 0.174 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	340.00000	59.16	438.41000	76.28		
0875 0710 11170 32.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	21.00000	672.00	29.23000	935.36		
0880 0710 11201 16.685 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	740.00000	12,346.90	935.30000	15,605.48		
0885 0710 11224 1,073.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.40000	429.20	0.70000	751.10		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0890 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.015 GM	340.00000	5.10	467.65000	7.01		
0895 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 27.000 DA	3,300.00000	89,100.00	3,300.00000	89,100.00		
0900 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,571.43000	9,142.86	4,571.43000	9,142.86		
0905 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20800145201 (1.000) LS	149,000.00000	149,000.00	149,000.00000	149,000.00		
0002 Roadway Section Totals:		**$38,051,829.73**		**$37,002,787.83**		
SECTION: 0003 Signing						
0910 0546 72 53 RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE 1.579 GM	500.00000	789.50	789.16000	1,246.08		
0915 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 87.000 AS	315.00000	27,405.00	295.88000	25,741.56		
0920 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 33.000 AS	931.00000	30,723.00	964.21000	31,818.93		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0925 0700 1 13 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,110.00000	4,440.00	1,947.92000	7,791.68		
0930 0700 1 60 25.000 AS SINGLE POST SIGN, REMOVE	11.00000	275.00	23.42000	585.50		
0935 0700 2 13 4.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	4,205.50000	16,822.00	4,304.34000	17,217.36		
0940 0700 2 14 5.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	5,088.00000	25,440.00	5,135.38000	25,676.90		
0945 0700 2 15 3.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	6,703.00000	20,109.00	8,089.16000	24,267.48		
0950 0700 2 17 6.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF	10,709.00000	64,254.00	12,778.06000	76,668.36		
0955 0700 3102 1.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, 12-20 SF	265.00000	265.00	6,157.76000	6,157.76		
0960 0700 3206 5.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	3,756.00000	18,780.00	7,452.21000	37,261.05		
0965 0700 3207 3.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	5,008.00000	15,024.00	9,679.56000	29,038.68		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0970 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 2.000 EA	42.00000	84.00	58.45000	116.90		
0975 0700 3602 SIGN PANEL, REMOVE, 12-20 SF 1.000 EA	10.50000	10.50	584.56000	584.56		
0980 0700 4114 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT 2.000 EA	55,000.00000	110,000.00	45,458.43000	90,916.86		
0985 0700 4125 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 51-100 FT 2.000 EA	98,000.00000	196,000.00	90,929.95000	181,859.90		
0990 0700 4126 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, SPAN, 101-150 FT 1.000 EA	113,000.00000	113,000.00	93,871.67000	93,871.67		
0995 0700 13 12 RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' 4.000 EA	89.00000	356.00	78.70000	314.80		
1000 0705 10 1 OBJECT MARKER, TYPE 1 15.000 EA	205.00000	3,075.00	169.53000	2,542.95		
1005 0705 10 4 OBJECT MARKER, TYPE 4 15.000 EA	205.00000	3,075.00	161.39000	2,420.85		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1010 0705 11 2 225.000 EA DELINEATOR, NON-FLEXIBLE	65.00000	14,625.00	58.29000	13,115.25		
1015 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20800145201	42,000.00000	42,000.00	137,956.15000	137,956.15		
1020 0711 11123 3,803.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.00000	3,803.00	1.75000	6,655.25		
1025 0711 11124 391.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	1.60000	625.60	2.92000	1,141.72		
1030 0711 11125 408.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	2.25000	918.00	4.09000	1,668.72		
1035 0711 11141 0.417 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	705.00000	293.99	1,169.13000	487.53		
1040 0711 11160 24.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	39.00000	936.00	116.91000	2,805.84		
1045 0711 11170 115.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	25.00000	2,875.00	46.76000	5,377.40		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units ( ) indicates item is bid as Lump Sum	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1050 0711 11224 2,044.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	1.60000	3,270.40	2.69000	5,498.36		
1055 0711 11241 0.307 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	705.00000	216.44	1,169.13000	358.92		
1060 0711 14160 18.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	223.00000	4,014.00	222.14000	3,998.52		
1065 0711 14170 18.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROWS	97.00000	1,746.00	116.91000	2,104.38		
1070 0711 15101 13.065 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	3,290.00000	42,983.85	4,208.83000	54,988.36		
1075 0711 15102 0.426 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	4,390.00000	1,870.14	5,494.91000	2,340.83		
1080 0711 15131 6.665 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	825.00000	5,498.63	1,169.12000	7,792.18		
1085 0711 15201 12.751 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	3,290.00000	41,950.79	4,208.83000	53,666.79		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1090 0713103101 0.535 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	21,150.00000	11,315.25	22,213.28000	11,884.10		
1095 0713103131 0.523 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,195.00000	2,716.99	7,014.72000	3,668.70		
1100 0713103201 0.535 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	21,150.00000	11,315.25	22,213.28000	11,884.10		
1105 0713103331 0.532 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,195.00000	2,763.74	7,014.72000	3,731.83		
0003 Signing Section Totals:		**$845,665.07**		**$987,224.76**		
SECTION: 0004 Lighting						
1110 0630 2 11 4,358.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.15000	22,443.70	5.34000	23,271.72		
1115 0635 2 11 25.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	578.50000	14,462.50	963.57000	24,089.25		
1120 0715 1 12 13,304.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.35000	17,960.40	1.48000	19,689.92		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1125 0715 4132 — 23.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 45'	3,945.00000	90,735.00	4,290.95000	98,691.85		
1130 0715 7 11 — 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	13,052.00000	13,052.00	17,963.61000	17,963.61		
1135 0715500 1 — 23.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	384.00000	8,832.00	689.44000	15,857.12		
0004 Lighting Section Totals:		**$167,485.60**		**$199,563.47**		
SECTION: 0005 Signalization						
1140 0630 2 11 — 1,307.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.15000	6,731.05	5.34000	6,979.38		
1145 0632 7 1 — 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2,713.00000	2,713.00	5,793.27000	5,793.27		
1150 0634 4154 — 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	2,508.00000	2,508.00	3,989.54000	3,989.54		
1155 0635 2 11 — 16.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	599.00000	9,584.00	963.57000	15,417.12		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1160 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	1,288.00000	1,288.00	2,551.31000	2,551.31		
1165 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 190.000 LF	3.10000	589.00	6.23000	1,183.70		
1170 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 1.000 EA	265.00000	265.00	862.71000	862.71		
1175 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 2.000 EA	972.50000	1,945.00	1,268.54000	2,537.08		
1180 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII 4.000 EA	10,084.00000	40,336.00	20,319.12000	81,276.48		
1185 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 10.000 AS	1,019.00000	10,190.00	1,264.98000	12,649.80		
1190 0660 1101 LOOP DETECTOR INDUCTIVE, F&I, TYPE 1 3.000 EA	234.00000	702.00	153.08000	459.24		
1195 0660 1105 LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED 2.000 EA	439.00000	878.00	338.20000	676.40		

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1200 0660 2102 8.000 EA LOOP ASSEMBLY, F&I, TYPE B	461.00000	3,688.00	974.24000	7,793.92		
1205 0660 2106 5.000 EA LOOP ASSEMBLY, F&I, TYPE F	512.00000	2,560.00	1,090.54000	5,452.70		
1210 0663 1120 1.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, FURNISH AND INSTALL, GPS, COMPLETE SYSTEM	11,517.00000	11,517.00	11,333.76000	11,333.76		
1215 0670 5111 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	18,939.00000	18,939.00	23,076.91000	23,076.91		
1220 0685106 1.000 EA SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	6,654.00000	6,654.00	8,545.11000	8,545.11		
1225 0700 3201 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	558.00000	558.00	687.07000	687.07		
1230 0700 5 22 8.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,863.00000	38,904.00	4,716.96000	37,735.68		
0005 Signalization Section Totals:		**$160,549.05**		**$229,001.18**		

SECTION: 0006 Utilities

Letting: CT160620 June 20, 2016 **Call Order:** 001 **Contract:** T2621

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) ANDERSON COLUMBIA CO., INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1235 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 20800145603	1,000.00000	1,000.00	1,000.00000	1,000.00		
1240 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 20800145603	385,000.00000	385,000.00	383,553.15000	383,553.15		
1245 1050 61104 337.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 4"	65.00000	21,905.00	50.39000	16,981.43		
1250 1050 61124 337.000 LF UTILITY PIPE- STEEL, FURNISH & INSTALL, CASING, 24"	210.00000	70,770.00	129.07000	43,496.59		
1255 1055 61524 2.000 EA UTILITY FITTINGS FOR STEEL PIPE, FURNISH & INSTALL, CAP/PLUG, 24"	2,000.00000	4,000.00	2,022.23000	4,044.46		
0006 Utilities Section Totals:		**$482,675.00**		**$449,075.63**		
Contract Grand Totals:		**$49,402,252.05**		**$49,704,867.42**		

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.