Letting: CT160615 June 15, 2016 10:30 AM **Call Order:** 016 **Contract:** T2623

District: District 2 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A

Contract Time: 588 AVAILABLE DAYS **Project(s):** Projects

Contract Desc: SR 93 (I-75)

The improvements under this contract consist of Intelligent Transportation System (ITS) and other incidental construction on I-75 (SR 93) from SR 24 in Alachua County to the Florida/Georgia State Line in Hamilton County).

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	CONTACT NETWORK LLC	Responsive	Winning bid	$12,006,916.45	100.00%
2	SICE INC	Responsive	Non-Winning Bid	$12,238,013.47	101.92%
3	MIDASCO LLC	Responsive	Non-Winning Bid	$12,273,310.00	102.22%
4	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$12,360,360.00	102.94%
5	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$12,842,599.03	106.96%
6	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$12,986,673.81	108.16%
7	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$14,019,477.11	116.76%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

District: District 2 **Counties:** DIST/ST-WIDE **Fed Aid No:** N/A

Contract Time: 588 AVAILABLE DAYS **Project(s):** 42747425201 (*)

Contract Descr: SR 93 (I-75)

The improvements under this contract consist of Intelligent Transportation System (ITS) and other incidental construction on I-75 (SR 93) from SR 24 in Alachua County to the Florida/Georgia State Line in Hamilton County).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONTACT NETWORK LLC		(2) SICE INC		(3) MIDASCO LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 42747425201	956,185.02000	956,185.02	794,365.45000	794,365.45	920,000.00000	920,000.00
0010 0102 1 (588.000) DA (LS) MAINTENANCE OF TRAFFIC 42747425201	290,644.33000	290,644.33	126,220.93000	126,220.93	220,000.00000	220,000.00
0015 0102 60 49,146.000 ED WORK ZONE SIGN	0.35000	17,201.10	0.47000	23,098.62	0.40000	19,658.40
0020 0102 74 1 3,162.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.19000	600.78	1.16000	3,667.92	0.20000	632.40
0025 0102 76 93.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	8.84000	822.12	11.63000	1,081.59	13.00000	1,209.00
0030 0102 99 93.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	21.75000	2,022.75	15.12000	1,406.16	20.00000	1,860.00
0035 0104 10 3 1,445.000 LF SEDIMENT BARRIER	12.53000	18,105.85	1.98000	2,861.10	4.00000	5,780.00

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONTACT NETWORK LLC		(2) SICE INC		(3) MIDASCO LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0110 1 1 (2.150) AC (LS) CLEARING & GRUBBING 42747425201	81,432.40000	81,432.40	33,720.93000	33,720.93	100,535.74000	100,535.74
0045 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42747425201	125,767.71000	125,767.71	125,767.71000	125,767.71	125,767.71000	125,767.71
0001 Roadway Section Totals:		**$1,492,782.06**		**$1,112,190.41**		**$1,395,443.25**
SECTION: 0002 Intelligent Transportation System						
0050 0630 2 11 22,690.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.66000	151,115.40	7.43000	168,586.70	6.50000	147,485.00
0055 0630 2 12 11,225.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.18000	192,845.50	23.09000	259,185.25	40.00000	449,000.00
0060 0630 2 14 1,785.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	11.92000	21,277.20	11.43000	20,402.55	27.50000	49,087.50
0065 0630 2 15 500.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	75.11000	37,555.00	54.22000	27,110.00	30.00000	15,000.00
0070 0633 1121 29,891.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	1.07000	31,983.37	1.31000	39,157.21	2.25000	67,254.75

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONTACT NETWORK LLC		(2) SICE INC		(3) MIDASCO LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0075 0633 1122 2,222.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.40000	5,332.80	1.44000	3,199.68	2.50000	5,555.00
0080 0633 2 31 924.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	35.16000	32,487.84	41.82000	38,641.68	36.00000	33,264.00
0085 0633 3 11 107.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	751.67000	80,428.69	921.80000	98,632.60	800.00000	85,600.00
0090 0633 3 12 130.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	34.09000	4,431.70	29.10000	3,783.00	58.00000	7,540.00
0095 0633 3 13 132.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	64.82000	8,556.24	320.56000	42,313.92	58.00000	7,656.00
0100 0633 3 15 111.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	967.19000	107,358.09	1,919.87000	213,105.57	1,650.00000	183,150.00
0105 0633 3 16 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	2,291.34000	13,748.04	1,825.57000	10,953.42	950.00000	5,700.00
0110 0633 3 17 11.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	173.68000	1,910.48	207.65000	2,284.15	110.00000	1,210.00

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONTACT NETWORK LLC		(2) SICE INC		(3) MIDASCO LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0115 0633 8 1 — 18,112.000 LF MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	4.92000	89,111.04	2.01000	36,405.12	6.00000	108,672.00
0120 0633 8 6 — 746.000 LF MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE	0.63000	469.98	0.58000	432.68	2.50000	1,865.00
0125 0635 2 11 — 191.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	530.86000	101,394.26	612.52000	116,991.32	820.00000	156,620.00
0130 0635 2 12 — 51.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,071.15000	54,628.65	1,505.77000	76,794.27	1,750.00000	89,250.00
0135 0635 3 11 — 3.000 EA JUNCTION BOX, FURNISH & INSTALL, AERIAL	1,851.59000	5,554.77	2,169.05000	6,507.15	500.00000	1,500.00
0140 0639 1112 — 70.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	2,668.61000	186,802.70	2,782.46000	194,772.20	3,000.00000	210,000.00
0145 0639 1122 — 6.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,241.67000	19,450.02	2,577.88000	15,467.28	3,000.00000	18,000.00
0150 0639 2 1 — 167,387.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	3.72000	622,679.64	4.65000	778,349.55	2.50000	418,467.50

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONTACT NETWORK LLC		(2) SICE INC		(3) MIDASCO LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0155 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 111.000 EA	1,020.96000	113,326.56	730.84000	81,123.24	1,150.00000	127,650.00
0160 0639 6 1 ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL 117.000 EA	1,702.36000	199,176.12	3,254.18000	380,739.06	1,050.00000	122,850.00
0165 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 71.000 EA	2,624.11000	186,311.81	3,768.68000	267,576.28	1,250.00000	88,750.00
0170 0641 2 19 PRESTRESSED CONCRETE POLE, F&I, CUSTOM DESIGN 5.000 EA	9,446.95000	47,234.75	9,056.74000	45,283.70	14,000.00000	70,000.00
0175 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 5.000 EA	2,773.25000	13,866.25	5,232.56000	26,162.80	2,900.00000	14,500.00
0180 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' 7.000 EA	22,013.79000	154,096.53	21,199.33000	148,395.31	21,100.00000	147,700.00
0185 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 74.000 EA	22,440.78000	1,660,617.72	21,465.58000	1,588,452.92	21,100.00000	1,561,400.00
0190 0641 3175 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' 4.000 EA	22,846.32000	91,385.28	23,567.65000	94,270.60	22,200.00000	88,800.00

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONTACT NETWORK LLC		(2) SICE INC		(3) MIDASCO LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0195 0641 3180 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80' 3.000 EA	23,519.25000	70,557.75	24,273.52000	72,820.56	23,300.00000	69,900.00
0200 0641 3186 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86' 3.000 EA	24,629.06000	73,887.18	24,574.45000	73,723.35	23,700.00000	71,100.00
0205 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 101.000 EA	573.33000	57,906.33	430.72000	43,502.72	1,000.00000	101,000.00
0210 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 101.000 EA	6,866.30000	693,496.30	5,679.44000	573,623.44	8,000.00000	808,000.00
0215 0660 3 60 VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM 7.000 EA	432.88000	3,030.16	1,453.49000	10,174.43	450.00000	3,150.00
0220 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 87.000 EA	4,585.44000	398,933.28	5,833.83000	507,543.21	5,000.00000	435,000.00
0225 0676 2600 ITS CABINET- REMOVE 7.000 EA	917.24000	6,420.68	2,034.88000	14,244.16	830.00000	5,810.00
0230 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D 13.000 EA	1,316.69000	17,116.97	1,342.06000	17,446.78	1,150.00000	14,950.00

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONTACT NETWORK LLC		(2) SICE INC		(3) MIDASCO LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0235 0676 3 60 SMALL EQUIPMENT ENCLOSURE, REMOVE- POST/CABINET TO REMAIN 2.000 EA	285.12000	570.24	523.26000	1,046.52	100.00000	200.00
0240 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION 95.000 EA	4,444.21000	422,199.95	4,494.56000	426,983.20	5,000.00000	475,000.00
0245 0682 1600 ITS CCTV CAMERA,, REMOVE & DISPOSAL 9.000 EA	402.81000	3,625.29	872.09000	7,848.81	600.00000	5,400.00
0250 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 111.000 EA	2,187.62000	242,825.82	2,295.35000	254,783.85	2,850.00000	316,350.00
0255 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 96.000 EA	816.39000	78,373.44	614.68000	59,009.28	980.00000	94,080.00
0260 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 40.000 EA	516.79000	20,671.60	507.75000	20,310.00	550.00000	22,000.00
0265 0684 6 60 WIRELESS COMMUNICATION DEVICE, REMOVE 7.000 EA	577.17000	4,040.19	872.09000	6,104.63	3,200.00000	22,400.00
0270 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 24.000 EA	107,803.77000	2,587,290.48	93,662.35000	2,247,896.40	107,000.00000	2,568,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CONTACT NETWORK LLC		(2) SICE INC		(3) MIDASCO LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0275 0700 10123 DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT 20.000 EA	59,241.01000	1,184,820.20	75,062.65000	1,501,253.00	60,000.00000	1,200,000.00
0280 0700 10124 DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT 4.000 EA	68,644.66000	274,578.64	83,868.28000	335,473.12	73,000.00000	292,000.00
0285 0781 3112 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, FIELD HARDWARE, MOUNTED TO EXISTING STRUCTURE 3.000 EA	46,217.82000	138,653.46	55,652.13000	166,956.39	30,000.00000	90,000.00
0002 Intelligent Transportation System Section Totals:		**$10,514,134.39**		**$11,125,823.06**		**$10,877,866.75**
Contract Grand Totals:		**$12,006,916.45**		**$12,238,013.47**		**12,273,310.00**

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 42747425201 (1.000) LS	1,236,000.00000	1,236,000.00	1,063,029.24000	1,063,029.24	1,280,000.00000	1,280,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42747425201 (588.000) DA (LS)	122,000.00000	122,000.00	114,385.96000	114,385.96	70,105.00000	70,105.00

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0015 0102 60 WORK ZONE SIGN 49,146.000 ED	0.40000	19,658.40	0.29000	14,252.34	0.70000	34,402.20
0020 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 3,162.000 ED	0.20000	632.40	0.21000	664.02	0.30000	948.60
0025 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 93.000 ED	30.50000	2,836.50	8.19000	761.67	20.00000	1,860.00
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 93.000 ED	37.50000	3,487.50	21.05000	1,957.65	20.00000	1,860.00
0035 0104 10 3 SEDIMENT BARRIER 1,445.000 LF	6.05000	8,742.25	4.55000	6,574.75	7.00000	10,115.00
0040 0110 1 1 CLEARING & GRUBBING 42747425201 (2.150) AC (LS)	52,207.54000	52,207.54	81,871.35000	81,871.35	31,400.00000	31,400.00
0045 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42747425201 (1.000) LS	125,767.71000	125,767.71	125,767.71000	125,767.71	125,767.71000	125,767.71
0001 Roadway Section Totals:		**$1,571,332.30**		**$1,409,264.69**		**$1,556,458.51**

SECTION: 0002 Intelligent Transportation System

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0050 0630 2 11 22,690.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.25000	164,502.50	14.18000	321,744.20	6.90000	156,561.00
0055 0630 2 12 11,225.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	26.00000	291,850.00	23.06000	258,848.50	23.50000	263,787.50
0060 0630 2 14 1,785.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	21.50000	38,377.50	33.68000	60,118.80	20.00000	35,700.00
0065 0630 2 15 500.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	24.50000	12,250.00	43.43000	21,715.00	34.00000	17,000.00
0070 0633 1121 29,891.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	3.90000	116,574.90	4.14000	123,748.74	2.20000	65,760.20
0075 0633 1122 2,222.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	4.05000	8,999.10	2.22000	4,932.84	2.40000	5,332.80
0080 0633 2 31 924.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	31.00000	28,644.00	32.75000	30,261.00	35.00000	32,340.00
0085 0633 3 11 107.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	695.00000	74,365.00	730.99000	78,215.93	785.00000	83,995.00
0090 0633 3 12 130.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	50.00000	6,500.00	52.63000	6,841.90	56.50000	7,345.00

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0095 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 132.000 EA	50.00000	6,600.00	52.63000	6,947.16	56.50000	7,458.00
0100 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 111.000 EA	1,440.00000	159,840.00	1,514.62000	168,122.82	1,600.00000	177,600.00
0105 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 6.000 EA	828.00000	4,968.00	871.35000	5,228.10	935.00000	5,610.00
0110 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 11.000 EA	94.50000	1,039.50	99.42000	1,093.62	105.00000	1,155.00
0115 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 18,112.000 LF	5.55000	100,521.60	5.56000	100,702.72	6.00000	108,672.00
0120 0633 8 6 MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE 746.000 LF	2.40000	1,790.40	2.34000	1,745.64	1.30000	969.80
0125 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 191.000 EA	822.00000	157,002.00	847.37000	161,847.67	775.00000	148,025.00
0130 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 51.000 EA	2,546.00000	129,846.00	2,060.08000	105,064.08	1,100.00000	56,100.00

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0135 0635 3 11 — 3.000 EA JUNCTION BOX, FURNISH & INSTALL, AERIAL	436.00000	1,308.00	482.87000	1,448.61	390.00000	1,170.00
0140 0639 1112 — 70.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	3,491.00000	244,370.00	2,306.90000	161,483.00	4,350.00000	304,500.00
0145 0639 1122 — 6.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,029.00000	18,174.00	2,306.90000	13,841.40	3,750.00000	22,500.00
0150 0639 2 1 — 167,387.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	3.60000	602,593.20	4.12000	689,634.44	6.00000	1,004,322.00
0155 0639 3 11 — 111.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1,363.00000	151,293.00	778.13000	86,372.43	315.00000	34,965.00
0160 0639 6 1 — 117.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	827.00000	96,759.00	820.76000	96,028.92	755.00000	88,335.00
0165 0641 2 12 — 71.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,283.00000	162,093.00	1,951.32000	138,543.72	1,950.00000	138,450.00
0170 0641 2 19 — 5.000 EA PRESTRESSED CONCRETE POLE, F&I, CUSTOM DESIGN	16,611.00000	83,055.00	14,508.91000	72,544.55	15,200.00000	76,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0175 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 5.000 EA	2,514.00000	12,570.00	4,336.37000	21,681.85	4,850.00000	24,250.00
0180 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' 7.000 EA	22,663.00000	158,641.00	17,016.47000	119,115.29	24,000.00000	168,000.00
0185 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 74.000 EA	23,335.00000	1,726,790.00	21,009.96000	1,554,737.04	24,100.00000	1,783,400.00
0190 0641 3175 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' 4.000 EA	24,088.00000	96,352.00	21,938.07000	87,752.28	25,000.00000	100,000.00
0195 0641 3180 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80' 3.000 EA	24,846.00000	74,538.00	22,910.14000	68,730.42	26,000.00000	78,000.00
0200 0641 3186 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86' 3.000 EA	25,564.00000	76,692.00	21,647.00000	64,941.00	26,400.00000	79,200.00
0205 0660 3 11 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT 101.000 EA	930.00000	93,930.00	3,070.18000	310,088.18	640.00000	64,640.00
0210 0660 3 12 VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT 101.000 EA	5,375.00000	542,875.00	10,029.24000	1,012,953.24	9,050.00000	914,050.00

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0215 0660 3 60 VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM 7.000 EA	476.00000	3,332.00	497.08000	3,479.56	105.00000	735.00
0220 0676 2122 ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D 87.000 EA	6,469.00000	562,803.00	7,213.65000	627,587.55	5,050.00000	439,350.00
0225 0676 2600 ITS CABINET- REMOVE 7.000 EA	476.00000	3,332.00	527.72000	3,694.04	175.00000	1,225.00
0230 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D 13.000 EA	3,194.00000	41,522.00	789.47000	10,263.11	580.00000	7,540.00
0235 0676 3 60 SMALL EQUIPMENT ENCLOSURE, REMOVE- POST/CABINET TO REMAIN 2.000 EA	476.00000	952.00	131.93000	263.86	88.50000	177.00
0240 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION 95.000 EA	4,671.00000	443,745.00	6,111.11000	580,555.45	5,550.00000	527,250.00
0245 0682 1600 ITS CCTV CAMERA,, REMOVE & DISPOSAL 9.000 EA	476.00000	4,284.00	497.08000	4,473.72	175.00000	1,575.00
0250 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 111.000 EA	2,315.00000	256,965.00	3,327.49000	369,351.39	3,000.00000	333,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) TRAFFIC CONTROL DEVICES, INC.		(5) FLORIDA SAFETY CONTRACTORS, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0684 2 1 — 96.000 EA DEVICE SERVER, FURNISH & INSTALL	776.00000	74,496.00	789.47000	75,789.12	845.00000	81,120.00
0260 0684 5 1 — 40.000 EA MEDIA CONVERTER, FURNISH & INSTALL	533.00000	21,320.00	730.99000	29,239.60	690.00000	27,600.00
0265 0684 6 60 — 7.000 EA WIRELESS COMMUNICATION DEVICE, REMOVE	1,587.00000	11,109.00	2,953.22000	20,672.54	3,150.00000	22,050.00
0270 0700 9137 — 24.000 EA WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF	96,572.00000	2,317,728.00	96,271.93000	2,310,526.32	104,000.00000	2,496,000.00
0275 0700 10123 — 20.000 EA DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT	59,255.00000	1,185,100.00	52,938.61000	1,058,772.20	52,200.00000	1,044,000.00
0280 0700 10124 — 4.000 EA DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT	70,130.00000	280,520.00	60,819.66000	243,278.64	64,000.00000	256,000.00
0285 0781 3112 — 3.000 EA ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, FIELD HARDWARE, MOUNTED TO EXISTING STRUCTURE	45,372.00000	136,116.00	46,104.05000	138,312.15	45,800.00000	137,400.00
0002 Intelligent Transportation System Section Totals:		**$10,789,027.70**		**$11,433,334.34**		**$11,430,215.30**

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Contract Grand Totals:		**$12,360,360.00**		**$12,842,599.03**		**12,986,673.81**
Line No / Item ID **Alternate** **Item Description** *( ) indicates item is bid as Lump Sum*	**Quantity Units**	**(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.**				
		Unit Price	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 42747425201	(1.000) LS	1,100,000.00000	1,100,000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42747425201	(588.000) DA (LS)	450,000.00000	450,000.00				
0015 0102 60 WORK ZONE SIGN	49,146.000 ED	0.35000	17,201.10				
0020 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	3,162.000 ED	0.20000	632.40				
0025 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	93.000 ED	15.00000	1,395.00				
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	93.000 ED	20.00000	1,860.00				
0035 0104 10 3 SEDIMENT BARRIER	1,445.000 LF	5.00000	7,225.00				
0040 0110 1 1 CLEARING & GRUBBING 42747425201	(2.150) AC (LS)	80,000.00000	80,000.00				

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42747425201	125,767.71000	125,767.71				
0001 Roadway Section Totals:		**$1,784,081.21**				
SECTION: 0002 Intelligent Transportation System						
0050 0630 2 11 22,690.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.50000	147,485.00				
0055 0630 2 12 11,225.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	22.00000	246,950.00				
0060 0630 2 14 1,785.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	30.00000	53,550.00				
0065 0630 2 15 500.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	150.00000	75,000.00				
0070 0633 1121 29,891.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	1.90000	56,792.90				
0075 0633 1122 2,222.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.00000	4,444.00				

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0080 0633 2 31 924.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	30.00000	27,720.00				
0085 0633 3 11 107.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	680.00000	72,760.00				
0090 0633 3 12 130.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	50.00000	6,500.00				
0095 0633 3 13 132.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	50.00000	6,600.00				
0100 0633 3 15 111.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	1,400.00000	155,400.00				
0105 0633 3 16 6.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED	850.00000	5,100.00				
0110 0633 3 17 11.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	100.00000	1,100.00				
0115 0633 8 1 18,112.000 LF MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL	5.25000	95,088.00				

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0120 0633 8 6 MULTI-CONDUCTOR COMMUNICATION CABLE, REMOVE 746.000 LF	4.00000	2,984.00				
0125 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 191.000 EA	700.00000	133,700.00				
0130 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 51.000 EA	1,600.00000	81,600.00				
0135 0635 3 11 JUNCTION BOX, FURNISH & INSTALL, AERIAL 3.000 EA	1,000.00000	3,000.00				
0140 0639 1112 ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY 70.000 AS	3,500.00000	245,000.00				
0145 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 6.000 AS	4,500.00000	27,000.00				
0150 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 167,387.000 LF	6.00000	1,004,322.00				
0155 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 111.000 EA	700.00000	77,700.00				

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0160 0639 6 1 ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL 117.000 EA	1,100.00000	128,700.00				
0165 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 71.000 EA	1,800.00000	127,800.00				
0170 0641 2 19 PRESTRESSED CONCRETE POLE, F&I, CUSTOM DESIGN 5.000 EA	20,000.00000	100,000.00				
0175 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 5.000 EA	6,000.00000	30,000.00				
0180 0641 3163 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' 7.000 EA	24,000.00000	168,000.00				
0185 0641 3169 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 69' 74.000 EA	25,000.00000	1,850,000.00				
0190 0641 3175 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' 4.000 EA	32,000.00000	128,000.00				
0195 0641 3180 CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 80' 3.000 EA	35,000.00000	105,000.00				

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0200 0641 3186	3.000	38,000.00000	114,000.00			
CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 86'	EA					
0205 0660 3 11	101.000	2,800.00000	282,800.00			
VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT	EA					
0210 0660 3 12	101.000	10,000.00000	1,010,000.00			
VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT	EA					
0215 0660 3 60	7.000	500.00000	3,500.00			
VEHICLE DETECTION SYSTEM - MICROWAVE, REMOVE, COMPLETE SYSTEM	EA					
0220 0676 2122	87.000	6,500.00000	565,500.00			
ITS CABINET, FURNISH & INSTALL, POLE MOUNT WITH SUNSHIELD, 336S, 24" W X 46" H X 22" D	EA					
0225 0676 2600	7.000	500.00000	3,500.00			
ITS CABINET- REMOVE	EA					
0230 0676 3 10	13.000	1,000.00000	13,000.00			
SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D	EA					
0235 0676 3 60	2.000	200.00000	400.00			
SMALL EQUIPMENT ENCLOSURE, REMOVE- POST/CABINET TO REMAIN	EA					

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0240 0682 1113 ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION 95.000 EA	7,000.00000	665,000.00				
0245 0682 1600 ITS CCTV CAMERA,, REMOVE & DISPOSAL 9.000 EA	500.00000	4,500.00				
0250 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 111.000 EA	3,100.00000	344,100.00				
0255 0684 2 1 DEVICE SERVER, FURNISH & INSTALL 96.000 EA	700.00000	67,200.00				
0260 0684 5 1 MEDIA CONVERTER, FURNISH & INSTALL 40.000 EA	700.00000	28,000.00				
0265 0684 6 60 WIRELESS COMMUNICATION DEVICE, REMOVE 7.000 EA	2,800.00000	19,600.00				
0270 0700 9137 WALK-IN DYNAMIC MESSAGE SIGN, FURNISH & INSTALL- WITH UPS FULL COLOR, 201-300 SF 24.000 EA	96,000.00000	2,304,000.00				
0275 0700 10123 DMS SUPPORT STRUCTURE, CANTILEVER, 31-40 FT 20.000 EA	60,000.00000	1,200,000.00				

Letting: CT160615 June 15, 2016 **Call Order:** 016 **Contract:** T2623

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Intelligent Transportation System						
0280 0700 10124 4.000 EA DMS SUPPORT STRUCTURE, CANTILEVER, 41-50 FT	80,000.00000	320,000.00				
0285 0781 3112 3.000 EA ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, FIELD HARDWARE, MOUNTED TO EXISTING STRUCTURE	41,000.00000	123,000.00				
0002 Intelligent Transportation System Section Totals:		**$12,235,395.90**				
Contract Grand Totals:		**$14,019,477.11**				

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.