Letting: CT160615 June 15, 2016 10:30 AM **Call Order:** 001 **Contract:** T2627

District: District 2 **Counties:** CLAY **Fed Aid No:** 3114050P

Contract Time: 624 AVAILABLE DAYS **Project(s):** Projects

Contract Desc: SR 200 (US 301)

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 1:30 PM EST ON THURSDAY, MAY 26, 2016 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION DISTRICT HEADQUARTERS, 1109 SOUTH MARION AVE., LAKE CITY, FL 32025. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT JAMES BROWN AT (386) 758-3798.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Winning bid	$10,750,000.00	100.00%
2	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$11,690,252.17	108.75%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$11,983,464.69	111.47%
4	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$12,092,679.00	112.49%
5	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$12,137,968.53	112.91%
6	R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	Responsive	Non-Winning Bid	$13,472,501.69	125.33%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

District: District 2 **Counties:** CLAY **Fed Aid No:** 3114050P

Contract Time: 624 AVAILABLE DAYS **Project(s):** 43035215201 (*)

Contract Descr: SR 200 (US 301)

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 1:30 PM EST ON THURSDAY, MAY 26, 2016 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION DISTRICT HEADQUARTERS, 1109 SOUTH MARION AVE., LAKE CITY, FL 32025. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT JAMES BROWN AT (386) 758-3798.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2016 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

The improvements under this contract consist of grading, stabilization, box culverts, MSE walls, building, electrical/communication systems, drainage improvements and other incidental construction on SR 200/US 301 in Clay County from the Bradford County line to 0.4 miles North of CR 218.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43035215201	920,000.00000	920,000.00	1,252,000.00000	1,252,000.00	1,271,361.79000	1,271,361.79

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0010 0102 1 MAINTENANCE OF TRAFFIC 43035215201 (624.000) DA (LS)	160,000.00000	160,000.00	329,268.00000	329,268.00	282,682.64000	282,682.64
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 220.800 CY	35.00000	7,728.00	59.59000	13,157.47	21.29000	4,700.83
0020 0102 60 WORK ZONE SIGN 16,224.000 ED	0.26000	4,218.24	0.42000	6,814.08	0.29000	4,704.96
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 10,100.000 LF	16.00000	161,600.00	18.16000	183,416.00	17.30000	174,730.00
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K 2,100.000 LF	30.00000	63,000.00	36.32000	76,272.00	33.55000	70,455.00
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 109,824.000 ED	0.12000	13,178.88	0.34000	37,340.16	0.16000	17,571.84
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 2,496.000 ED	0.26000	648.96	0.67000	1,672.32	0.29000	723.84
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 624.000 ED	5.00000	3,120.00	16.95000	10,576.80	5.84000	3,644.16

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 123.000 EA	6.00000	738.00	6.05000	744.15	7.01000	862.23
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 11.000 LO	2,000.00000	22,000.00	1,162.21000	12,784.31	2,454.76000	27,002.36
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 42.000 ED	25.00000	1,050.00	38.74000	1,627.08	17.53000	736.26
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 624.000 ED	9.35000	5,834.40	36.32000	22,663.68	11.05000	6,895.20
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 624.000 ED	9.50000	5,928.00	12.11000	7,556.64	11.25000	7,020.00
0075 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 2,831.000 SY	3.50000	9,908.50	2.41000	6,822.71	1.75000	4,954.25
0080 0104 10 3 SEDIMENT BARRIER 19,047.000 LF	2.00000	38,094.00	3.00000	57,141.00	2.55000	48,569.85
0085 0104 11 FLOATING TURBIDITY BARRIER 191.000 LF	15.00000	2,865.00	8.29000	1,583.39	17.53000	3,348.23
0090 0104 15 SOIL TRACKING PREVENTION DEVICE 3.000 EA	4,400.00000	13,200.00	3,135.00000	9,405.00	2,740.44000	8,221.32

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0104 18 INLET PROTECTION SYSTEM 55.000 EA	72.00000	3,960.00	67.80000	3,729.00	125.66000	6,911.30
0100 0107 1 LITTER REMOVAL 1,914.300 AC	28.00000	53,600.40	24.21000	46,345.20	32.73000	62,655.04
0105 0107 2 MOWING 1,805.900 AC	36.00000	65,012.40	15.13000	27,323.27	42.08000	75,992.27
0110 0110 1 1 CLEARING & GRUBBING 43035215201 (60.190) AC (LS)	905,079.51000	905,079.51	625,441.00000	625,441.00	260,698.54000	260,698.54
0115 0120 1 REGULAR EXCAVATION 141,953.800 CY	4.00000	567,815.20	3.65000	518,131.37	4.54000	644,470.25
0120 0120 4 SUBSOIL EXCAVATION 10,405.500 CY	10.00000	104,055.00	14.73000	153,273.02	4.65000	48,385.58
0125 0120 6 EMBANKMENT 72,735.100 CY	4.00000	290,940.40	3.43000	249,481.39	4.72000	343,309.67
0130 0141 70 SETTLEMENT PLATE ASSEMBLY 5.000 AS	500.00000	2,500.00	2,256.00000	11,280.00	2,337.86000	11,689.30
0135 0160 4 TYPE B STABILIZATION 4,032.000 SY	8.00000	32,256.00	5.45000	21,974.40	2.11000	8,507.52

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0140 0162 1 11 72,428.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.01000	724.28	2.00000	144,856.00	1.18000	85,465.04
0145 0173 79 2 (27778.000) SOIL STABILIZATION/IMPROVEMENT BY CY (LS) COLUMN SUPPORTED EMBANKMENT	465,000.00000	465,000.00	936,550.00000	936,550.00	603,344.04000	603,344.04
0150 0285701 994.000 SY OPTIONAL BASE, BASE GROUP 01	20.00000	19,880.00	6.19000	6,152.86	11.00000	10,934.00
0155 0285709 3,005.000 SY OPTIONAL BASE, BASE GROUP 09	36.00000	108,180.00	63.27000	190,126.35	27.05000	81,285.25
0160 0334 1 13 615.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	101.00000	62,135.20	181.60000	111,720.32	94.94000	58,407.09
0165 0400 0 11 6.900 CY CONCRETE CLASS NS, GRAVITY WALL	645.00000	4,450.50	2,417.00000	16,677.30	1,706.40000	11,774.16
0170 0400 1 2 14.100 CY CONCRETE CLASS I, ENDWALLS	475.00000	6,697.50	1,630.00000	22,983.00	1,094.58000	15,433.58
0175 0400 4 1 220.000 CY CONCRETE CLASS IV, CULVERTS	900.00000	198,000.00	1,320.00000	290,400.00	1,572.20000	345,884.00
0180 0415 1 1 38,715.000 LB REINFORCING STEEL- ROADWAY	0.60000	23,229.00	1.27000	49,168.05	1.46000	56,523.90

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0185 0425 1511 INLETS, DT BOT, TYPE B, <10' 22.000 EA	4,934.00000	108,548.00	2,650.00000	58,300.00	4,096.43000	90,121.46
0190 0425 1512 INLETS, DT BOT, TYPE B, >10' 3.000 EA	5,420.00000	16,260.00	4,382.00000	13,146.00	6,303.07000	18,909.21
0195 0425 1541 INLETS, DT BOT, TYPE D, <10' 4.000 EA	4,330.00000	17,320.00	1,930.00000	7,720.00	4,507.54000	18,030.16
0200 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	6,271.00000	6,271.00	4,058.00000	4,058.00	4,882.94000	4,882.94
0205 0425 1711 INLETS, GUTTER, TYPE V, <10' 3.000 EA	3,587.00000	10,761.00	2,628.00000	7,884.00	3,502.59000	10,507.77
0210 0425 1715 INLETS, GUTTER, TYPE V, PARTIAL 2.000 EA	2,916.00000	5,832.00	2,653.00000	5,306.00	4,019.48000	8,038.96
0215 0425 1891 INLETS, BARRIER WALL, <10' 3.000 EA	4,466.00000	13,398.00	4,420.00000	13,260.00	6,074.30000	18,222.90
0220 0425 2 61 MANHOLES, P-8, <10' 6.000 EA	4,411.00000	26,466.00	2,532.00000	15,192.00	3,466.61000	20,799.66
0225 0425 2 71 MANHOLES, J-7, <10' 2.000 EA	3,967.00000	7,934.00	4,655.00000	9,310.00	12,503.52000	25,007.04

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0230 0430174118 184.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	58.00000	10,672.00	39.95000	7,350.80	63.69000	11,718.96
0235 0430174124 234.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	70.00000	16,380.00	57.13000	13,368.42	64.13000	15,006.42
0240 0430175118 2,758.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	50.00000	137,900.00	41.86000	115,449.88	51.92000	143,195.36
0245 0430175124 1,763.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	62.00000	109,306.00	59.73000	105,303.99	58.78000	103,629.14
0250 0430175130 981.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	135.00000	132,435.00	68.77000	67,463.37	78.32000	76,831.92
0255 0430175136 124.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	150.00000	18,600.00	91.24000	11,313.76	142.45000	17,663.80
0260 0430175142 104.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	200.00000	20,800.00	98.88000	10,283.52	166.06000	17,270.24
0265 0430185124 297.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	400.00000	118,800.00	417.67000	124,047.99	418.27000	124,226.19

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0270 0430612025 13.000 EA U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 18"PIPE	3,923.00000	50,999.00	2,837.00000	36,881.00	2,981.38000	38,757.94
0275 0430830 34.400 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	275.00000	9,460.00	153.15000	5,268.36	146.12000	5,026.53
0280 0430982125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,457.00000	8,742.00	1,308.00000	7,848.00	903.14000	5,418.84
0285 0430982129 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,588.00000	9,528.00	1,505.00000	9,030.00	1,111.41000	6,668.46
0290 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,313.00000	2,313.00	2,904.00000	2,904.00	1,600.13000	1,600.13
0295 0430984125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,446.27000	5,785.08	1,308.00000	5,232.00	903.14000	3,612.56
0300 0430984129 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,522.00000	12,176.00	1,505.00000	12,040.00	971.98000	7,775.84
0305 0455133 2 29,820.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	13.50000	402,570.00	15.10000	450,282.00	11.31000	337,264.20
0310 0515 1 1 15.000 LF PIPE HANDRAIL - GUIDERAIL, STEEL	125.00000	1,875.00	237.00000	3,555.00	93.52000	1,402.80

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0315 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING 1,483.000 LF	150.00000	222,450.00	250.25000	371,120.75	180.18000	267,206.94
0320 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 267.000 SY	61.00000	16,287.00	32.85000	8,770.95	91.93000	24,545.31
0325 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 12.000 SY	57.00000	684.00	46.86000	562.32	362.30000	4,347.60
0330 0524 1 49 CONCRETE DITCH PAVEMENT, 6", REINFORCED 655.000 SY	70.00000	45,850.00	108.15000	70,838.25	108.14000	70,831.70
0335 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 1,325.200 TN	87.00000	115,292.40	104.81000	138,894.21	84.12000	111,475.82
0340 0530 74 BEDDING STONE 951.100 TN	84.00000	79,892.40	101.17000	96,222.79	78.56000	74,718.42
0345 0536 73 GUARDRAIL REMOVAL 201.000 LF	7.00000	1,407.00	6.05000	1,216.05	5.84000	1,173.84
0350 0548 12 RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER 6,379.000 SF	37.00000	236,023.00	29.14000	185,884.06	68.93000	439,704.47
0355 0550 10251 FENCING, TYPE B, 8.1-10.0', WITH BARBED WIRE ATTMT 1,837.000 LF	15.00000	27,555.00	18.87000	34,664.19	18.32000	33,653.84

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0360 0550 60213 FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING 1.000 EA	1,500.00000	1,500.00	1,803.00000	1,803.00	1,741.71000	1,741.71
0365 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING 2.000 EA	3,100.00000	6,200.00	3,752.00000	7,504.00	3,623.67000	7,247.34
0370 0570 1 2 PERFORMANCE TURF, SOD 283,392.000 SY	2.60000	736,819.20	2.84000	804,833.28	2.76000	782,161.92
0375 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.782 GM	1,400.00000	1,094.80	1,695.00000	1,325.49	1,636.50000	1,279.74
0380 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 33.000 LF	2.00000	66.00	2.42000	79.86	2.34000	77.22
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43035215201 (1.000) LS	111,180.00000	111,180.00	111,180.00000	111,180.00	111,180.00000	111,180.00
0001 Roadway Section Totals:		**$7,230,059.25**		**$8,413,154.61**		**$7,732,790.59**
SECTION: 0002 Signing						
0400 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE 1.000 AS	3,650.00000	3,650.00	5,000.00000	5,000.00	4,091.25000	4,091.25

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0405 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43035215201	6,060.00000	6,060.00	7,332.00000	7,332.00	7,077.87000	7,077.87
0002 Signing Section Totals:		**$9,710.00**		**$12,332.00**		**$11,169.12**
SECTION: 0003 Architectural						
0410 0750 1 17 (1200.000) SF (LS) ARCHITECTURAL, BUILDING, NEW, STORAGE/MECHANICAL 43035215201	400,000.00000	400,000.00	509,548.00000	509,548.00	570,916.88000	570,916.88
0003 Architectural Section Totals:		**$400,000.00**		**$509,548.00**		**$570,916.88**
SECTION: 0004 Special use Category 0000						
0415 0000500 1 5.000 ZZ SIGNALIZATION DESIGN GROUP-GENERIC PAY ITEM 1 Special Field Cabinet - Wall Mount - AS	12,400.00000	62,000.00	10,025.00000	50,125.00	14,545.59000	72,727.95
0420 0000500 2 47.000 ZZ SIGNALIZATION DESIGN GROUP-GENERIC PAY ITEM 2 Special Field Cabinet - Pole Mount - AS	10,100.00000	474,700.00	8,241.00000	387,327.00	11,902.08000	559,397.76
0425 0630 2 11 16,233.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	48.35000	784,865.55	25.00000	405,825.00	57.06000	926,254.98

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Special use Category 0000						
0430 0630 2 12 148.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	46.30000	6,852.40	35.00000	5,180.00	54.62000	8,083.76
0435 0633 1121 370,370.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.78000	1,029,628.60	1.98000	733,332.60	3.28000	1,214,813.60
0440 0635 2 12 75.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,123.00000	159,225.00	1,498.00000	112,350.00	2,506.68000	188,001.00
0445 0639 1121 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	11,081.00000	33,243.00	6,417.00000	19,251.00	13,082.06000	39,246.18
0450 0639 2 1 13,098.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	27.40000	358,885.20	62.52000	818,886.96	32.31000	423,196.38
0455 0639 3 12 3.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, CABINET	920.00000	2,760.00	1,150.00000	3,450.00	1,086.01000	3,258.03
0460 0639 7101 13.000 EA POWER SERVICE- POWER UNIT, RACK MOUNT ASSEMBLY	9,902.00000	128,726.00	11,138.00000	144,794.00	11,690.24000	151,973.12
0465 0639 7102 2.000 EA POWER SERVICE- SERVICE ENTRANCE POWER PANEL	5,475.00000	10,950.00	11,138.00000	22,276.00	6,463.56000	12,927.12

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC		(2) COMMERCIAL INDUSTRIAL CORP.		(3) ANDERSON COLUMBIA CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0470 0641 2 11 50.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1,145.00000	57,250.00	1,029.00000	51,450.00	1,347.22000	67,361.00
0475 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,145.00000	1,145.00	970.00000	970.00	1,347.22000	1,347.22
0004 Special use Category 0000 Section Totals:		**$3,110,230.75**		**$2,755,217.56**		**$3,668,588.10**
Contract Grand Totals:		**$10,750,000.00**		**$11,690,252.17**		**11,983,464.69**

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43035215201	1,167,899.93000	1,167,899.93	1,210,000.00000	1,210,000.00	1,196,841.71000	1,196,841.71
0010 0102 1 (624.000) DA (LS) MAINTENANCE OF TRAFFIC 43035215201	326,850.00000	326,850.00	154,000.00000	154,000.00	303,773.13000	303,773.13
0015 0102 3 220.800 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	74.00000	16,339.20	35.00000	7,728.00	34.76000	7,675.01

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0020 0102 60 16,224.000 ED WORK ZONE SIGN	0.20000	3,244.80	0.34000	5,516.16	0.24000	3,893.76
0025 0102 71 11 10,100.000 LF BARRIER WALL, TEMPORARY, F&I, CONCRETE	15.10000	152,510.00	16.00000	161,600.00	18.04000	182,204.00
0030 0102 71 14 2,100.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	29.27000	61,467.00	31.50000	66,150.00	34.98000	73,458.00
0035 0102 74 1 109,824.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.14000	15,375.36	0.40000	43,929.60	0.17000	18,670.08
0040 0102 74 2 2,496.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.24000	599.04	0.50000	1,248.00	0.29000	723.84
0045 0102 76 624.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.10000	3,182.40	6.00000	3,744.00	6.03000	3,762.72
0050 0102 78 123.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.06000	376.38	3.00000	369.00	3.72000	457.56
0055 0102 89 1 11.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	918.00000	10,098.00	1,690.00000	18,590.00	1,085.88000	11,944.68
0060 0102 99 42.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.25000	514.50	30.00000	1,260.00	14.48000	608.16

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price / Ext Amount
SECTION: 0001 Roadway					
0065 0102104 624.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	9.55000	5,959.20	9.50000	5,928.00	12.20000 / 7,612.80
0070 0102107 1 624.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	9.55000	5,959.20	9.75000	6,084.00	12.43000 / 7,756.32
0075 0104 1 2,831.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1.79000	5,067.49	4.25000	12,031.75	3.79000 / 10,729.49
0080 0104 10 3 19,047.000 LF SEDIMENT BARRIER	3.31000	63,045.57	2.50000	47,617.50	2.10000 / 39,998.70
0085 0104 11 191.000 LF FLOATING TURBIDITY BARRIER	24.25000	4,631.75	7.75000	1,480.25	13.68000 / 2,612.88
0090 0104 15 3.000 EA SOIL TRACKING PREVENTION DEVICE	3,635.00000	10,905.00	4,350.00000	13,050.00	3,940.80000 / 11,822.40
0095 0104 18 55.000 EA INLET PROTECTION SYSTEM	68.00000	3,740.00	168.00000	9,240.00	116.96000 / 6,432.80
0100 0107 1 1,914.300 AC LITTER REMOVAL	29.00000	55,514.70	28.00000	53,600.40	34.30000 / 65,660.49
0105 0107 2 1,805.900 AC MOWING	37.00000	66,818.30	36.00000	65,012.40	44.10000 / 79,640.19

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0110 0110 1 1 CLEARING & GRUBBING 43035215201 (60.190) AC (LS)	523,577.99000	523,577.99	435,000.00000	435,000.00	315,541.17000	315,541.17
0115 0120 1 REGULAR EXCAVATION 141,953.800 CY	8.00000	1,135,630.40	7.50000	1,064,653.50	7.20000	1,022,067.36
0120 0120 4 SUBSOIL EXCAVATION 10,405.500 CY	10.50000	109,257.75	22.00000	228,921.00	11.01000	114,564.56
0125 0120 6 EMBANKMENT 72,735.100 CY	6.10000	443,684.11	1.70000	123,649.67	2.94000	213,841.19
0130 0141 70 SETTLEMENT PLATE ASSEMBLY 5.000 AS	1,285.00000	6,425.00	1,280.00000	6,400.00	1,216.16000	6,080.80
0135 0160 4 TYPE B STABILIZATION 4,032.000 SY	7.93000	31,973.76	9.50000	38,304.00	7.03000	28,344.96
0140 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 72,428.000 SY	1.19000	86,189.32	0.75000	54,321.00	0.62000	44,905.36
0145 0173 79 2 SOIL STABILIZATION/IMPROVEMENT BY CY (LS) COLUMN SUPPORTED EMBANKMENT (27778.000)	637,150.00000	637,150.00	600,000.00000	600,000.00	832,091.97000	832,091.97
0150 0285701 OPTIONAL BASE, BASE GROUP 01 994.000 SY	16.68000	16,579.92	32.00000	31,808.00	12.73000	12,653.62

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0155 0285709 3,005.000 SY OPTIONAL BASE, BASE GROUP 09	36.13000	108,570.65	35.00000	105,175.00	46.60000	140,033.00
0160 0334 1 13 615.200 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	124.60000	76,653.92	119.00000	73,208.80	151.33000	93,098.22
0165 0400 0 11 6.900 CY CONCRETE CLASS NS, GRAVITY WALL	1,140.00000	7,866.00	831.00000	5,733.90	1,564.98000	10,798.36
0170 0400 1 2 14.100 CY CONCRETE CLASS I, ENDWALLS	1,015.00000	14,311.50	1,720.00000	24,252.00	5,571.34000	78,555.89
0175 0400 4 1 220.000 CY CONCRETE CLASS IV, CULVERTS	995.00000	218,900.00	1,720.00000	378,400.00	1,071.89000	235,815.80
0180 0415 1 1 38,715.000 LB REINFORCING STEEL- ROADWAY	1.10000	42,586.50	1.00000	38,715.00	0.61000	23,616.15
0185 0425 1511 22.000 EA INLETS, DT BOT, TYPE B, <10'	5,430.00000	119,460.00	6,500.00000	143,000.00	4,916.40000	108,160.80
0190 0425 1512 3.000 EA INLETS, DT BOT, TYPE B, >10'	10,105.00000	30,315.00	10,600.00000	31,800.00	8,516.46000	25,549.38
0195 0425 1541 4.000 EA INLETS, DT BOT, TYPE D, <10'	3,415.00000	13,660.00	2,880.00000	11,520.00	2,955.96000	11,823.84

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0200 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	4,095.00000	4,095.00	6,400.00000	6,400.00	5,389.01000	5,389.01
0205 0425 1711 INLETS, GUTTER, TYPE V, <10' 3.000 EA	4,225.00000	12,675.00	3,240.00000	9,720.00	3,257.04000	9,771.12
0210 0425 1715 INLETS, GUTTER, TYPE V, PARTIAL 2.000 EA	3,056.00000	6,112.00	2,720.00000	5,440.00	2,607.31000	5,214.62
0215 0425 1891 INLETS, BARRIER WALL, <10' 3.000 EA	4,690.00000	14,070.00	6,100.00000	18,300.00	5,425.41000	16,276.23
0220 0425 2 61 MANHOLES, P-8, <10' 6.000 EA	4,100.00000	24,600.00	4,480.00000	26,880.00	3,175.08000	19,050.48
0225 0425 2 71 MANHOLES, J-7, <10' 2.000 EA	13,045.00000	26,090.00	10,200.00000	20,400.00	10,469.40000	20,938.80
0230 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 184.000 LF	96.00000	17,664.00	66.00000	12,144.00	42.84000	7,882.56
0235 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 234.000 LF	99.00000	23,166.00	68.00000	15,912.00	63.48000	14,854.32
0240 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 2,758.000 LF	59.00000	162,722.00	92.00000	253,736.00	48.46000	133,652.68

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0430175124 1,763.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	74.00000	130,462.00	108.00000	190,404.00	57.13000	100,720.19
0250 0430175130 981.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	134.00000	131,454.00	174.00000	170,694.00	118.33000	116,081.73
0255 0430175136 124.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	192.00000	23,808.00	213.00000	26,412.00	159.69000	19,801.56
0260 0430175142 104.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	209.00000	21,736.00	231.00000	24,024.00	191.14000	19,878.56
0265 0430185124 297.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 24", STORM AND CROSS DRAIN	352.00000	104,544.00	564.00000	167,508.00	461.06000	136,934.82
0270 0430612025 13.000 EA U-ENDWALL WITH GRATE, STD 261, 1:6 SLOPE, 18"PIPE	4,075.00000	52,975.00	4,910.00000	63,830.00	3,783.16000	49,181.08
0275 0430830 34.400 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	408.48000	14,051.71	523.00000	17,991.20	463.32000	15,938.21
0280 0430982125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	960.00000	5,760.00	1,720.00000	10,320.00	1,974.06000	11,844.36

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0285 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 6.000 EA	1,180.00000	7,080.00	2,130.00000	12,780.00	3,092.78000	18,556.68
0290 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	1,775.00000	1,775.00	3,130.00000	3,130.00	3,910.93000	3,910.93
0295 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 4.000 EA	1,000.00000	4,000.00	1,580.00000	6,320.00	1,974.06000	7,896.24
0300 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 8.000 EA	1,215.00000	9,720.00	2,130.00000	17,040.00	3,092.78000	24,742.24
0305 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 29,820.000 SF	17.00000	506,940.00	12.75000	380,205.00	29.74000	886,846.80
0310 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 15.000 LF	198.00000	2,970.00	194.00000	2,910.00	237.94000	3,569.10
0315 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING 1,483.000 LF	253.00000	375,199.00	145.00000	215,035.00	222.55000	330,041.65
0320 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 267.000 SY	97.00000	25,899.00	47.50000	12,682.50	46.48000	12,410.16
0325 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 12.000 SY	79.00000	948.00	77.50000	930.00	66.67000	800.04

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0330 0524 1 49 655.000 SY CONCRETE DITCH PAVEMENT, 6", REINFORCED	102.00000	66,810.00	63.50000	41,592.50	90.07000	58,995.85
0335 0530 3 4 1,325.200 TN RIPRAP, RUBBLE, F&I, DITCH LINING	118.00000	156,373.60	133.00000	176,251.60	96.33000	127,656.52
0340 0530 74 951.100 TN BEDDING STONE	75.00000	71,332.50	103.00000	97,963.30	46.18000	43,921.80
0345 0536 73 201.000 LF GUARDRAIL REMOVAL	15.30000	3,075.30	15.00000	3,015.00	18.37000	3,692.37
0350 0548 12 6,379.000 SF RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	33.52000	213,824.08	60.00000	382,740.00	40.10000	255,797.90
0355 0550 10251 1,837.000 LF FENCING, TYPE B, 8.1-10.0', WITH BARBED WIRE ATTMT	15.98000	29,355.26	10.50000	19,288.50	19.49000	35,803.13
0360 0550 60213 1.000 EA FENCE GATE, TYPE B, SINGLE, 12.1-18.0' OPENING	1,520.00000	1,520.00	1,370.00000	1,370.00	1,853.34000	1,853.34
0365 0550 60235 2.000 EA FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	3,165.00000	6,330.00	3,145.00000	6,290.00	3,855.95000	7,711.90

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0370 0570 1 2 283,392.000 PERFORMANCE TURF, SOD SY	1.84000	521,441.28	2.50000	708,480.00	2.79000	790,663.68
0375 0710 11101 0.782 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" GM	1,342.95000	1,050.19	1,320.00000	1,032.24	1,630.86000	1,275.33
0380 0710 11125 33.000 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" LF	3.06000	100.98	3.00000	99.00	3.72000	122.76
0395 0999 25 (1.000) INITIAL CONTINGENCY AMOUNT, DO NOT BID 43035215201 LS	111,180.00000	111,180.00	111,180.00000	111,180.00	111,180.00000	111,180.00
0001 Roadway Section Totals:		**$8,495,798.54**		**$8,523,490.77**		**$8,784,679.90**
SECTION: 0002 Signing						
0400 0700 2 50 1.000 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE AS	3,712.00000	3,712.00	3,680.00000	3,680.00	5,328.36000	5,328.36
0405 0710 90 (1.000) PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43035215201 LS	6,130.00000	6,130.00	6,000.00000	6,000.00	7,446.26000	7,446.26
0002 Signing Section Totals:		**$9,842.00**		**$9,680.00**		**$12,774.62**

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Architectural						
0410 0750 1 17 (1200.000) SF (LS) ARCHITECTURAL, BUILDING, NEW, STORAGE/MECHANICAL 43035215201	415,000.00000	415,000.00	460,000.00000	460,000.00	624,354.29000	624,354.29
0003 Architectural Section Totals:		**$415,000.00**		**$460,000.00**		**$624,354.29**
SECTION: 0004 Special use Category 0000						
0415 0000500 1 5.000 ZZ SIGNALIZATION DESIGN GROUP-GENERIC PAY ITEM 1 Special Field Cabinet - Wall Mount - AS	12,570.00000	62,850.00	12,400.00000	62,000.00	16,038.04000	80,190.20
0420 0000500 2 47.000 ZZ SIGNALIZATION DESIGN GROUP-GENERIC PAY ITEM 2 Special Field Cabinet - Pole Mount - AS	10,285.00000	483,395.00	10,200.00000	479,400.00	13,144.63000	617,797.61
0425 0630 2 11 16,233.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	49.30000	800,286.90	48.82000	792,495.06	63.02000	1,023,003.66
0430 0630 2 12 148.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	47.20000	6,985.60	46.50000	6,882.00	60.33000	8,928.84
0435 0633 1121 370,370.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.84000	1,051,850.80	2.81000	1,040,739.70	3.62000	1,340,739.40
0440 0635 2 12 75.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,165.00000	162,375.00	2,140.00000	160,500.00	2,768.37000	207,627.75

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) COXWELL, J.B. CONTRACTING, INC.		(5) PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.		(6) R.B. BAKER CONSTRUCTION COMPANY, A DIVISION OF REEVES CONSTR	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Special use Category 0000						
0445 0639 1121 3.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	11,300.00000	33,900.00	11,200.00000	33,600.00	14,447.80000	43,343.40
0450 0639 2 1 13,098.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	27.92000	365,696.16	28.00000	366,744.00	35.69000	467,467.62
0455 0639 3 12 3.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, CABINET	938.00000	2,814.00	929.00000	2,787.00	1,199.38000	3,598.14
0460 0639 7101 13.000 EA POWER SERVICE- POWER UNIT, RACK MOUNT ASSEMBLY	10,100.00000	131,300.00	10,000.00000	130,000.00	12,910.67000	167,838.71
0465 0639 7102 2.000 EA POWER SERVICE- SERVICE ENTRANCE POWER PANEL	5,585.00000	11,170.00	5,500.00000	11,000.00	7,138.34000	14,276.68
0470 0641 2 11 50.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL	1,165.00000	58,250.00	1,150.00000	57,500.00	1,487.86000	74,393.00
0475 0641 2 12 1.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,165.00000	1,165.00	1,150.00000	1,150.00	1,487.87000	1,487.87
0004 Special use Category 0000 Section Totals:		**$3,172,038.46**		**$3,144,797.76**		**$4,050,692.88**

Letting: CT160615 June 15, 2016 **Call Order:** 001 **Contract:** T2627

Contract Grand Totals:	**$12,092,679.00**	**$12,137,968.53**	**13,472,501.69**

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.06.28 15:48:11 -04'00'

Alan Autry, Manager, Contracts Administration Office