Letting: CT160615 June 15, 2016 10:30 AM **Call Order:** 004 **Contract:** T7380

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** N/A

Contract Time: 855 AVAILABLE DAYS **Project(s):** Projects

Contract Desc: SR 43 (US 301)

The improvements under this contract consist of widening the existing two lane undivided SR 43 (US 301) to a six lane divided roadway.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ASTALDI CONSTRUCTION CORPORATION	Responsive	Winning bid	$48,960,013.00	100.00%
2	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$57,792,043.00	118.04%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$58,572,352.66	119.63%
4	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bid	$63,511,686.16	129.72%
5	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$68,617,978.10	140.15%
6	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$70,383,697.74	143.76%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

District: District 7 **Counties:** HILLSBOROUGH **Fed Aid No:** N/A

Contract Time: 855 AVAILABLE DAYS **Project(s):** 41548935201 (*)
41548935601
41548935202
41548935204

Contract Descr: SR 43 (US 301)

The improvements under this contract consist of widening the existing two lane undivided SR 43 (US 301) to a six lane divided roadway.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 845.100 CY	478.67000	404,524.02	390.00000	329,589.00	323.07000	273,026.46
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 376.700 CY	287.42000	108,271.11	280.00000	105,476.00	210.31000	79,223.78
0015 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 406.600 CY	544.05000	221,210.73	960.00000	390,336.00	683.26000	277,813.52
0020 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5" 2,472.000 SY	7.18000	17,748.96	4.40000	10,876.80	3.94000	9,739.68
0025 0400147 COMPOSITE NEOPRENE PADS 14.900 CF	813.00000	12,113.70	400.00000	5,960.00	3,212.33000	47,863.72
0030 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 221,273.000 LB	0.77000	170,380.21	0.65000	143,827.45	0.58000	128,338.34
0035 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 53,914.000 LB	0.80000	43,131.20	0.75000	40,435.50	0.63000	33,965.82

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0415 1 9 71,820.000 LB REINFORCING STEEL- APPROACH SLABS	0.78000	56,019.60	0.65000	46,683.00	0.56000	40,219.20
0045 0450 3 26 3,368.000 LF PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 14"	472.19000	1,590,335.92	180.00000	606,240.00	201.14000	677,439.52
0050 0450 3 66 675.000 LF PRESTRESSED SLAB UNITS, WIDTH 54", THICKNESS 14"	461.93000	311,802.75	190.00000	128,250.00	202.84000	136,917.00
0055 0450 3 76 2,243.000 LF PRESTRESSED SLAB UNITS, WIDTH 57", THICKNESS 14"	467.06000	1,047,615.58	180.00000	403,740.00	201.38000	451,695.34
0060 0455 34 3 6,830.000 LF PRESTRESSED CONCRETE PILING, 18" SQ	85.20000	581,916.00	120.00000	819,600.00	87.04000	594,483.20
0065 0455143 3 475.000 LF TEST PILES-PRESTRESSED CONCRETE,18" SQ	158.08000	75,088.00	280.00000	133,000.00	144.15000	68,471.25
0070 0458 1 11 270.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	65.70000	17,739.00	36.00000	9,720.00	67.22000	18,149.40
0075 0459 71 158.000 SY PILES, POLYETHYLENE SHEETING	2.04000	322.32	17.00000	2,686.00	3.13000	494.54

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0515 4 2 BULLET RAIL, DOUBLE RAIL 600.000 LF	20.53000	12,318.00	34.00000	20,400.00	27.00000	16,200.00
0085 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 634.000 SY	61.59000	39,048.06	50.00000	31,700.00	50.00000	31,700.00
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 600.000 LF	60.55000	36,330.00	73.00000	43,800.00	78.87000	47,322.00
0095 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT 600.000 LF	83.14000	49,884.00	63.00000	37,800.00	58.38000	35,028.00
0100 0530 1 RIPRAP, SAND-CEMENT 120.000 CY	529.68000	63,561.60	345.00000	41,400.00	450.00000	54,000.00
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,883.800 TN	72.15000	135,916.17	100.00000	188,380.00	83.67000	157,617.55
0110 0530 74 BEDDING STONE 670.900 TN	146.80000	98,488.12	125.00000	83,862.50	96.44000	64,701.60
0112 0400 4 1 CONCRETE CLASS IV, CULVERTS 328.800 CY	638.76000	210,024.29	1,150.00000	378,120.00	1,005.07000	330,467.02
0113 0415 1 1 REINFORCING STEEL- ROADWAY 76,342.000 LB	0.85000	64,890.70	0.01000	763.42	0.82000	62,600.44

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0001 Structures Section Totals:		**$5,368,680.04**		**$4,002,645.67**		**$3,637,477.38**
SECTION: 0002 Roadway						
0115 0101 1 (1.000) LS MOBILIZATION 41548935201	4,166,101.30000	4,166,101.30	5,700,000.00000	5,700,000.00	5,800,000.00000	5,800,000.00
0120 0102 1 (855.000) DA (LS) MAINTENANCE OF TRAFFIC 41548935201	771,408.73000	771,408.73	750,000.00000	750,000.00	3,659,810.00000	3,659,810.00
0125 0102 2 1 (1.000) LS SPECIAL DETOUR 1	124,508.85000	124,508.85	150,000.00000	150,000.00	40,000.00000	40,000.00
0130 0102 2 2 (1.000) LS SPECIAL DETOUR 2	124,508.85000	124,508.85	94,617.54000	94,617.54	150,000.00000	150,000.00
0135 0102 3 901.700 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	61.59000	55,535.70	52.00000	46,888.40	46.67000	42,082.34
0140 0102 14 328.000 MH TRAFFIC CONTROL OFFICER	46.19000	15,150.32	55.00000	18,040.00	45.00000	14,760.00
0145 0102 60 89,660.000 ED WORK ZONE SIGN	0.26000	23,311.60	0.26000	23,311.60	0.26000	23,311.60

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0150 0102 61 BUSINESS SIGN 8.000 EA	57.48000	459.84	80.00000	640.00	78.00000	624.00
0155 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 4,820.000 LF	17.45000	84,109.00	20.00000	96,400.00	14.90000	71,818.00
0160 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K 500.000 LF	5.13000	2,565.00	20.50000	10,250.00	24.90000	12,450.00
0165 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE 1,638.000 LF	9.23000	15,118.74	5.00000	8,190.00	5.80000	9,500.40
0170 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 1,046,830.000 ED	0.14000	146,556.20	0.11000	115,151.30	0.11000	115,151.30
0175 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 15,640.000 ED	0.33000	5,161.20	0.25000	3,910.00	0.25000	3,910.00
0180 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 855.000 ED	6.15000	5,258.25	5.10000	4,360.50	5.00000	4,275.00
0185 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 6,016.000 EA	3.08000	18,529.28	3.10000	18,649.60	3.05000	18,348.80
0190 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 17.000 LO	1,462.77000	24,867.09	1,250.00000	21,250.00	940.00000	15,980.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0102 99 854.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.32000	10,521.28	13.15000	11,230.10	13.00000	11,102.00
0200 0102104 3,420.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	6.15000	21,033.00	40.00000	136,800.00	39.00000	133,380.00
0205 0102107 1 3,420.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	6.15000	21,033.00	30.00000	102,600.00	30.50000	104,310.00
0210 0102911 1 464.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	1.02000	473.28	2.00000	928.00	1.90000	881.60
0215 0102912 2 464.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	1.02000	473.28	2.00000	928.00	1.80000	835.20
0255 0107 1 1,607.920 AC LITTER REMOVAL	4.47000	7,187.40	45.00000	72,356.40	15.00000	24,118.80
0260 0107 2 1,476.590 AC MOWING	37.72000	55,696.97	70.00000	103,361.30	100.00000	147,659.00
0265 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING	16,053.64000	16,053.64	10,000.00000	10,000.00	21,900.00000	21,900.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0270 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING LS	22,172.68000	22,172.68	10,000.00000	10,000.00	7,760.00000	7,760.00
0275 0109 71 12 915.000 FIELD OFFICE, 1500 SQUARE FEET, PROJECT 415489-3-52-01 DA	82.11000	75,130.65	125.00000	114,375.00	122.31000	111,913.65
0280 0110 1 1 (108.600) CLEARING & GRUBBING 41548935201 AC (LS)	463,776.80000	463,776.80	507,000.00000	507,000.00	1,400,000.00000	1,400,000.00
0285 0110 3 (13767.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 41548935201 SF (LS)	677,932.02000	677,932.02	300,000.00000	300,000.00	876,857.83000	876,857.83
0290 0110 7 1 6.000 MAILBOX, F&I SINGLE EA	159.10000	954.60	85.00000	510.00	100.00000	600.00
0295 0120 1 344,405.000 REGULAR EXCAVATION CY	1.84000	633,705.20	6.00000	2,066,430.00	3.89000	1,339,735.45
0300 0120 4 39,719.000 SUBSOIL EXCAVATION CY	2.86000	113,596.34	10.00000	397,190.00	5.06000	200,978.14
0305 0120 6 216,287.000 EMBANKMENT CY	7.82000	1,691,364.34	0.50000	108,143.50	7.37000	1,594,035.19
0310 0121 70 1,357.000 FLOWABLE FILL CY	159.10000	215,898.70	165.00000	223,905.00	153.09000	207,743.13

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0315 0160 4 218,581.000 SY TYPE B STABILIZATION	3.44000	751,918.64	7.00000	1,530,067.00	2.51000	548,638.31
0320 0285701 34,030.000 SY OPTIONAL BASE, BASE GROUP 01	5.83000	198,394.90	7.00000	238,210.00	7.77000	264,413.10
0325 0285702 4,146.000 SY OPTIONAL BASE, BASE GROUP 02	5.83000	24,171.18	10.50000	43,533.00	16.00000	66,336.00
0330 0285703 11,312.000 SY OPTIONAL BASE, BASE GROUP 03	5.83000	65,948.96	19.00000	214,928.00	20.58000	232,800.96
0335 0285711 27,700.000 SY OPTIONAL BASE, BASE GROUP 11	23.55000	652,335.00	29.50000	817,150.00	28.65000	793,605.00
0340 0285712 63,128.000 SY OPTIONAL BASE, BASE GROUP 12	23.04000	1,454,469.12	17.60000	1,111,052.80	17.00000	1,073,176.00
0345 0285715 52,005.000 SY OPTIONAL BASE, BASE GROUP 15	41.05000	2,134,805.25	38.00000	1,976,190.00	35.83000	1,863,339.15
0350 0286 1 2,481.000 SY TURNOUT CONSTRUCTION	39.01000	96,783.81	45.00000	111,645.00	15.93000	39,522.33
0355 0327 70 2 1,015.000 SY MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	3.08000	3,126.20	8.00000	8,120.00	10.11000	10,261.65

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0360 0327 70 6 50.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	51.32000	2,566.00	3.00000	150.00	17.66000	883.00
0365 0327 70 11 66,351.000 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH SY	1.79000	118,768.29	1.10000	72,986.10	3.98000	264,076.98
0370 0327 70 19 15,248.000 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH SY	2.04000	31,105.92	3.00000	45,744.00	2.60000	39,644.80
0375 0334 1 11 1,378.500 SUPERPAVE ASPHALTIC CONC, TRAFFIC A TN	94.02000	129,606.57	90.00000	124,065.00	98.28000	135,478.98
0380 0334 1 13 68,607.400 SUPERPAVE ASPHALTIC CONC, TRAFFIC C TN	88.71000	6,086,162.45	80.00000	5,488,592.00	85.61000	5,873,479.51
0385 0337 7 24 9,752.700 ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB TN	131.65000	1,283,942.96	125.00000	1,219,087.50	137.93000	1,345,189.91
0390 0339 1 87.600 MISCELLANEOUS ASPHALT PAVEMENT TN	189.90000	16,635.24	175.00000	15,330.00	284.28000	24,902.93
0395 0400 0 11 131.400 CONCRETE CLASS NS, GRAVITY WALL CY	545.07000	71,622.20	450.00000	59,130.00	511.66000	67,232.12
0400 0400 1 2 11.000 CONCRETE CLASS I, ENDWALLS CY	1,025.48000	11,280.28	3,000.00000	33,000.00	986.51000	10,851.61

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0410 0400 4 8 75.500 CY CONC CLASS IV, BULKHEAD	2,159.78000	163,063.39	1,100.00000	83,050.00	695.60000	52,517.80
0415 0400 4 11 32.800 CY CONC CLASS IV, RETAINING WALLS	1,493.57000	48,989.10	1,000.00000	32,800.00	1,144.41000	37,536.65
0425 0415 1 3 2,877.000 LB REINFORCING STEEL- RETAINING WALL	1.02000	2,934.54	1.00000	2,877.00	0.77000	2,215.29
0430 0415 1 8 5,191.000 LB REINFORCING STEEL- BULKHEAD	5.13000	26,629.83	1.00000	5,191.00	0.68000	3,529.88
0435 0425 1351 4.000 EA INLETS, CURB, TYPE P-5, <10'	3,411.97000	13,647.88	4,300.00000	17,200.00	4,088.84000	16,355.36
0440 0425 1471 13.000 EA INLETS, CURB, TYPE 7, <10'	3,413.66000	44,377.58	3,300.00000	42,900.00	4,258.06000	55,354.78
0445 0425 1541 27.000 EA INLETS, DT BOT, TYPE D, <10'	3,635.40000	98,155.80	3,200.00000	86,400.00	3,460.41000	93,431.07
0450 0425 1543 14.000 EA INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	6,851.91000	95,926.74	6,000.00000	84,000.00	6,053.48000	84,748.72
0455 0425 1549 1.000 EA INLETS, DT BOT, TYPE D, MODIFY	6,580.05000	6,580.05	6,600.00000	6,600.00	5,529.02000	5,529.02

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0425 1551 INLETS, DT BOT, TYPE E, <10' 16.000 EA	6,580.08000	105,281.28	3,700.00000	59,200.00	3,522.64000	56,362.24
0465 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10' 4.000 EA	6,575.89000	26,303.56	6,300.00000	25,200.00	6,588.80000	26,355.20
0470 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	5,594.82000	5,594.82	5,900.00000	5,900.00	6,350.43000	6,350.43
0475 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	5,743.80000	5,743.80	7,000.00000	7,000.00	5,372.53000	5,372.53
0480 0425 1584 INLETS, DT BOT, TYPE H, J BOTTOM >10' 1.000 EA	5,743.80000	5,743.80	8,900.00000	8,900.00	9,328.56000	9,328.56
0485 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 3.000 EA	11,860.80000	35,582.40	9,100.00000	27,300.00	7,364.55000	22,093.65
0490 0425 1701 INLETS, GUTTER, TYPE S, <10' 49.000 EA	4,414.31000	216,301.19	4,000.00000	196,000.00	2,993.55000	146,683.95
0495 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 28.000 EA	5,828.60000	163,200.80	7,000.00000	196,000.00	4,761.26000	133,315.28
0500 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 5.000 EA	9,538.48000	47,692.40	7,800.00000	39,000.00	7,311.20000	36,556.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0505 0425 1910 INLETS, CLOSED FLUME 1.000 EA	3,613.90000	3,613.90	2,100.00000	2,100.00	2,516.81000	2,516.81
0510 0425 2 41 MANHOLES, P-7, <10' 7.000 EA	3,043.90000	21,307.30	4,000.00000	28,000.00	2,444.61000	17,112.27
0515 0425 2 61 MANHOLES, P-8, <10' 5.000 EA	3,693.04000	18,465.20	4,000.00000	20,000.00	3,280.44000	16,402.20
0520 0425 2 71 MANHOLES, J-7, <10' 17.000 EA	3,693.35000	62,786.95	7,000.00000	119,000.00	6,673.50000	113,449.50
0525 0425 2 91 MANHOLES, J-8, <10' 14.000 EA	5,588.74000	78,242.36	6,500.00000	91,000.00	5,859.44000	82,032.16
0530 0425 2 92 MANHOLES, J-8, >10' 13.000 EA	5,188.23000	67,446.99	7,300.00000	94,900.00	6,060.50000	78,786.50
0535 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 92.000 LF	73.58000	6,769.36	75.00000	6,900.00	90.33000	8,310.36
0540 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 34.000 LF	54.02000	1,836.68	110.00000	3,740.00	60.50000	2,057.00
0545 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 353.000 LF	77.64000	27,406.92	85.00000	30,005.00	50.79000	17,928.87

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0550 0430174224 180.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	66.45000	11,961.00	115.00000	20,700.00	67.42000	12,135.60
0555 0430174230 32.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	161.63000	5,172.16	140.00000	4,480.00	99.46000	3,182.72
0560 0430175118 6,707.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	71.29000	478,142.03	60.00000	402,420.00	44.75000	300,138.25
0565 0430175124 5,565.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	48.57000	270,292.05	75.00000	417,375.00	65.79000	366,121.35
0570 0430175130 5,544.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	73.74000	408,814.56	95.00000	526,680.00	93.11000	516,201.84
0575 0430175136 5,869.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	95.59000	561,017.71	110.00000	645,590.00	105.34000	618,240.46
0580 0430175142 4,839.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	92.24000	446,349.36	130.00000	629,070.00	127.13000	615,182.07
0585 0430175148 3,524.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	121.42000	427,884.08	140.00000	493,360.00	136.01000	479,299.24
0590 0430175154 1,313.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	151.39000	198,775.07	250.00000	328,250.00	201.98000	265,199.74

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0595 0430175160 18.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	179.98000	3,239.64	350.00000	6,300.00	397.94000	7,162.92
0600 0430175218 880.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	385.60000	339,328.00	75.00000	66,000.00	44.42000	39,089.60
0605 0430175224 848.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	374.41000	317,499.68	110.00000	93,280.00	62.88000	53,322.24
0610 0430175230 187.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	243.75000	45,581.25	160.00000	29,920.00	87.14000	16,295.18
0615 0430175236 702.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	119.60000	83,959.20	170.00000	119,340.00	152.66000	107,167.32
0620 0430175254 1,018.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	205.37000	209,066.66	275.00000	279,950.00	239.60000	243,912.80
0625 0430830 4.900 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	195.56000	958.24	500.00000	2,450.00	453.87000	2,223.96
0630 0430982129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,285.38000	1,285.38	3,000.00000	3,000.00	1,373.65000	1,373.65

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0635 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	1,750.46000	1,750.46	4,000.00000	4,000.00	3,028.50000	3,028.50
0640 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	3,421.85000	3,421.85	7,000.00000	7,000.00	6,449.23000	6,449.23
0645 0430982142 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 54" CD	4,808.53000	19,234.12	7,400.00000	29,600.00	8,668.20000	34,672.80
0650 0430982143 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 60" CD	5,388.30000	5,388.30	13,400.00000	13,400.00	11,427.67000	11,427.67
0655 0430982625 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1,170.41000	1,170.41	1,000.00000	1,000.00	1,295.92000	1,295.92
0660 0430984125 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	880.91000	7,047.28	1,000.00000	8,000.00	1,054.93000	8,439.44
0665 0430984129 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	995.88000	3,983.52	1,100.00000	4,400.00	1,426.75000	5,707.00
0670 0430984625 36.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	880.91000	31,712.76	1,100.00000	39,600.00	1,295.89000	46,652.04
0675 0430984629 24.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	995.87000	23,900.88	1,200.00000	28,800.00	2,341.40000	56,193.60

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0680 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD 2.000 EA	1,170.42000	2,340.84	2,400.00000	4,800.00	2,688.15000	5,376.30
0685 0436 1 1 TRENCH DRAIN, STANDARD 80.000 LF	198.67000	15,893.60	175.00000	14,000.00	100.91000	8,072.80
0690 0440 1 20 UNDERDRAIN, TYPE II 18,782.000 LF	30.83000	579,049.06	20.00000	375,640.00	30.05000	564,399.10
0695 0440 70 UNDERDRAIN INSPECTION BOX 32.000 EA	1,026.51000	32,848.32	1,800.00000	57,600.00	2,038.20000	65,222.40
0700 0440 73 1 UNDERDRAIN OUTLET PIPE, 4" 470.000 LF	21.58000	10,142.60	43.00000	20,210.00	19.03000	8,944.10
0705 0455 14 3 CONCRETE SHEET PILING, 10"X30" 2,153.000 LF	136.52000	293,927.56	95.00000	204,535.00	135.31000	291,322.43
0710 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 1,215.000 SF	16.42000	19,950.30	14.00000	17,010.00	14.67000	17,824.05
0715 0514 72 LINER IMPERMEABLE PVC 24,917.000 SY	17.50000	436,047.50	15.00000	373,755.00	6.31000	157,226.27
0720 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 1,768.000 LF	91.35000	161,506.80	100.00000	176,800.00	59.00000	104,312.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0725 0520 1 7 7,677.000 LF CONCRETE CURB & GUTTER, TYPE E	0.73000	5,604.21	18.00000	138,186.00	14.00000	107,478.00
0730 0520 1 10 389.000 LF CONCRETE CURB & GUTTER, TYPE F	18.43000	7,169.27	26.00000	10,114.00	19.00000	7,391.00
0735 0520 5 11 13,770.000 LF TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	26.69000	367,521.30	26.00000	358,020.00	25.00000	344,250.00
0740 0520 6 15,160.000 LF SHOULDER GUTTER- CONCRETE	15.35000	232,706.00	15.00000	227,400.00	16.50000	250,140.00
0745 0520 70 919.000 SY CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	61.59000	56,601.21	65.00000	59,735.00	45.00000	41,355.00
0750 0522 1 10,445.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	32.56000	340,089.20	31.00000	323,795.00	27.00000	282,015.00
0755 0522 2 40.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	41.51000	1,660.40	56.00000	2,240.00	35.00000	1,400.00
0760 0522 4 21.000 SY BUS SHELTER PAD- CONCRETE	67.74000	1,422.54	58.00000	1,218.00	40.00000	840.00
0765 0527 2 748.000 SF DETECTABLE WARNINGS	39.01000	29,179.48	27.00000	20,196.00	50.00000	37,400.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0770 0530 1 RIPRAP, SAND-CEMENT 0.500 CY	529.68000	264.84	1,870.00000	935.00	1,500.00000	750.00
0775 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 67.500 TN	74.61000	5,036.18	140.00000	9,450.00	143.83000	9,708.53
0780 0530 74 BEDDING STONE 47.500 TN	146.80000	6,973.00	315.00000	14,962.50	144.88000	6,881.80
0785 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,950.000 LF	15.39000	30,010.50	22.66000	44,187.00	18.00000	35,100.00
0790 0536 2 GUARDRAIL- SHOP-BENT PANELS 38.000 LF	51.32000	1,950.16	22.00000	836.00	21.50000	817.00
0795 0536 6 PIPE RAIL FOR GUARDRAIL 1,487.000 LF	15.39000	22,884.93	10.00000	14,870.00	12.50000	18,587.50
0800 0536 73 GUARDRAIL REMOVAL 1,150.000 LF	2.04000	2,346.00	3.00000	3,450.00	2.80000	3,220.00
0805 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL 3.000 EA	3,051.81000	9,155.43	2,500.00000	7,500.00	2,500.00000	7,500.00
0810 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II 2.000 EA	747.30000	1,494.60	725.00000	1,450.00	715.00000	1,430.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0815 0550 10120 1,078.000 LF FENCING, TYPE A, 5.1-6.0, STANDARD	9.23000	9,949.94	6.40000	6,899.20	6.40000	6,899.20
0820 0550 10222 1,533.000 LF FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	10.26000	15,728.58	12.00000	18,396.00	12.00000	18,396.00
0825 0550 60124 1.000 EA FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	2,053.02000	2,053.02	985.00000	985.00	985.00000	985.00
0830 0550 60224 1.000 EA FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	1,839.51000	1,839.51	1,285.00000	1,285.00	1,285.00000	1,285.00
0835 0570 1 2 159,216.000 SY PERFORMANCE TURF, SOD	2.04000	324,800.64	3.00000	477,648.00	1.68000	267,482.88
0840 0580 1 1 (1.000) LS LANDSCAPE COMPLETE- SMALL PLANTS 41548935201	303,822.81000	303,822.81	76,000.00000	76,000.00	268,454.00000	268,454.00
0845 0630 2 11 31.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.18000	222.58	5.50000	170.50	5.40000	167.40
0850 0630 2 12 71.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.45000	1,238.95	17.80000	1,263.80	17.50000	1,242.50
0855 0635 2 11 2.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	496.82000	993.64	850.00000	1,700.00	835.00000	1,670.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0860 0695 1 1 — 6.000 EA — TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	10,265.13000	61,590.78	1,270.00000	7,620.00	1,250.00000	7,500.00
0865 0695 6 12 — 6.000 EA — TRAFFIC MONOTORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	10,265.13000	61,590.78	1,625.00000	9,750.00	1,600.00000	9,600.00
0870 0695 7132 — 1.000 EA — TRAFFIC MONOTORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT	4,619.31000	4,619.31	3,250.00000	3,250.00	3,200.00000	3,200.00
0875 0710 11101 — 26.944 GM — PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	950.40000	25,607.58	960.00000	25,866.24	979.85000	26,401.08
0880 0710 11102 — 4.333 GM — PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,299.69000	5,631.56	1,300.00000	5,632.90	1,648.71000	7,143.86
0885 0710 11123 — 7,100.000 LF — PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.02000	7,242.00	1.00000	7,100.00	0.65000	4,615.00
0890 0710 11124 — 6,218.000 LF — PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.02000	6,342.36	1.10000	6,839.80	0.90000	5,596.20

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0895 0710 11125 2,662.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.02000	2,715.24	1.25000	3,327.50	1.40000	3,726.80
0900 0710 11131 13.999 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	394.95000	5,528.91	380.00000	5,319.62	340.02000	4,759.94
0905 0710 11141 1.198 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	559.78000	670.62	560.00000	670.88	594.99000	712.80
0910 0710 11160 84.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	44.14000	3,707.76	35.00000	2,940.00	30.00000	2,520.00
0915 0710 11170 364.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	24.63000	8,965.32	20.00000	7,280.00	22.00000	8,008.00
0920 0710 11201 28.682 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,003.86000	28,792.71	960.00000	27,534.72	979.93000	28,106.35
0925 0710 11224 1,852.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.02000	1,889.04	1.00000	1,852.00	0.90000	1,666.80

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0930 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.685 GM	2,499.65000	1,712.26	555.00000	380.18	598.34000	409.86
0935 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL (1.000) LS	30,795.39000	30,795.39	200,000.00000	200,000.00	261,796.37000	261,796.37
0940 0999 16 PARTNERING, DO NOT BID 41548935201 (1.000) LS	21,000.00000	21,000.00	21,000.00000	21,000.00	21,000.00000	21,000.00
0945 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 24.000 DA	3,300.00000	79,200.00	3,300.00000	79,200.00	3,300.00000	79,200.00
0950 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0955 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41548935201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$31,900,383.49**		**$33,502,330.48**		**$37,351,519.31**
SECTION: 0003 Signing						
0960 0546 72 53 RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE 6.212 GM	4,617.82000	28,685.90	2,500.00000	15,530.00	1,599.48000	9,935.97

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0965 0649 31204 1.000 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 70.5 EA	39,450.96000	39,450.96	27,200.00000	27,200.00	38,000.00000	38,000.00
0970 0700 1 11 56.000 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF AS	313.09000	17,533.04	335.00000	18,760.00	224.00000	12,544.00
0975 0700 1 12 14.000 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF AS	1,131.21000	15,836.94	830.00000	11,620.00	999.00000	13,986.00
0980 0700 1 13 1.000 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF AS	1,532.58000	1,532.58	2,100.00000	2,100.00	2,990.00000	2,990.00
0985 0700 1 50 3.000 SINGLE POST SIGN, RELOCATE AS	221.72000	665.16	320.00000	960.00	220.00000	660.00
0990 0700 1 60 20.000 SINGLE POST SIGN, REMOVE AS	23.60000	472.00	62.00000	1,240.00	1.00000	20.00
0995 0700 2 13 3.000 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF AS	3,802.20000	11,406.60	4,000.00000	12,000.00	3,593.00000	10,779.00
1000 0700 2 14 1.000 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF AS	5,848.04000	5,848.04	4,060.00000	4,060.00	3,697.00000	3,697.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1005 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 3.000 AS	6,032.81000	18,098.43	5,700.00000	17,100.00	5,510.00000	16,530.00
1010 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	823.26000	3,293.04	275.00000	1,100.00	450.00000	1,800.00
1015 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 5.000 EA	189.90000	949.50	117.00000	585.00	130.00000	650.00
1020 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 1.000 EA	848.92000	848.92	412.00000	412.00	1,100.00000	1,100.00
1025 0705 10 1 OBJECT MARKER, TYPE 1 15.000 EA	153.97000	2,309.55	127.00000	1,905.00	125.00000	1,875.00
1030 0705 10 4 OBJECT MARKER, TYPE 4 3.000 EA	79.04000	237.12	127.00000	381.00	125.00000	375.00
1035 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 42.000 EA	182.72000	7,674.24	138.00000	5,796.00	175.00000	7,350.00
1040 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 113.000 SF	1.02000	115.26	2.00000	226.00	1.50000	169.50
1045 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 251.000 SF	1.02000	256.02	2.00000	502.00	1.50000	376.50

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1050 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41548935201	95,682.32000	95,682.32	71,500.00000	71,500.00	86,458.00000	86,458.00
1055 0711 11123 4,383.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.04000	8,941.32	2.50000	10,957.50	1.55000	6,793.65
1060 0711 11124 6,760.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.08000	20,820.80	3.75000	25,350.00	2.80000	18,928.00
1065 0711 11125 839.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.10000	3,439.90	5.00000	4,195.00	3.80000	3,188.20
1070 0711 11141 1.154 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,505.21000	2,891.01	1,400.00000	1,615.60	2,367.76000	2,732.40
1075 0711 11160 16.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	285.36000	4,565.76	70.00000	1,120.00	150.00000	2,400.00
1080 0711 11170 219.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	176.55000	38,664.45	50.00000	10,950.00	57.00000	12,483.00
1085 0711 11224 60.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.08000	184.80	3.70000	222.00	2.80000	168.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1090 0711 11241 0.649 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,479.06000	1,608.91	1,400.00000	908.60	2,379.66000	1,544.40
1095 0711 14125 3,996.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	12.32000	49,230.72	12.50000	49,950.00	13.25000	52,947.00
1100 0711 14160 47.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	285.36000	13,411.92	170.00000	7,990.00	140.00000	6,580.00
1105 0711 14170 47.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROWS	176.55000	8,297.85	72.00000	3,384.00	60.00000	2,820.00
1110 0711 15101 15.986 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,703.76000	75,194.31	3,800.00000	60,746.80	5,191.54000	82,991.96
1115 0711 15102 5.439 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	5,815.82000	31,632.24	5,050.00000	27,466.95	6,337.16000	34,467.81
1120 0711 15131 14.747 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,414.89000	20,865.38	950.00000	14,009.65	1,350.27000	19,912.43
1125 0711 15201 7.546 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4,701.79000	35,479.71	3,800.00000	28,674.80	5,202.76000	39,260.03

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1130 0711 17 490.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	3.08000	1,509.20	1.00000	490.00	4.75000	2,327.50
1135 0713103101 0.113 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	24,727.70000	2,794.23	30,000.00000	3,390.00	24,690.27000	2,790.00
1140 0713103131 0.213 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	6,702.83000	1,427.70	7,500.00000	1,597.50	6,654.93000	1,417.50
1145 0713103201 0.113 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	24,755.68000	2,797.39	3,000.00000	339.00	24,690.27000	2,790.00
1150 0713103331 0.101 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	6,305.43000	636.85	7,500.00000	757.50	6,683.17000	675.00
0003 Signing Section Totals:		**$575,290.07**		**$447,091.90**		**$506,512.85**
SECTION: 0004 Lighting						
1155 0630 2 11 33,843.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.18000	242,992.74	3.80000	128,603.40	3.70000	125,219.10
1160 0630 2 12 5,465.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.45000	95,364.25	17.30000	94,544.50	17.00000	92,905.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1165 0635 2 11 228.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	496.82000	113,274.96	500.00000	114,000.00	490.00000	111,720.00
1170 0715 1 12 121,118.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.02000	123,540.36	0.90000	109,006.20	0.90000	109,006.20
1175 0715 1 60 1,047.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.19000	198.93	0.50000	523.50	0.40000	418.80
1180 0715 4021 59.000 EA LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 130, POLE HEIGHT 40'	6,074.90000	358,419.10	6,400.00000	377,600.00	6,300.00000	371,700.00
1185 0715 4121 144.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	5,818.28000	837,832.32	5,600.00000	806,400.00	5,500.00000	792,000.00
1190 0715 4600 2.000 EA LIGHT POLE COMPLETE, REMOVE	785.28000	1,570.56	540.00000	1,080.00	530.00000	1,060.00
1195 0715 7 11 5.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	17,550.29000	87,751.45	11,000.00000	55,000.00	10,800.00000	54,000.00
1200 0715500 1 207.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	537.89000	111,343.23	520.00000	107,640.00	510.00000	105,570.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting						
1205 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 3.000 EA	508.12000	1,524.36	500.00000	1,500.00	485.00000	1,455.00
1210 0715515140 LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40' 3.000 EA	7,021.35000	21,064.05	3,600.00000	10,800.00	3,550.00000	10,650.00
0004 Lighting Section Totals:		**$1,994,876.31**		**$1,806,697.60**		**$1,775,704.10**
SECTION: 0005 Signalization						
1215 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 1,793.000 LF	7.18000	12,873.74	5.30000	9,502.90	5.20000	9,323.60
1220 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 2,154.000 LF	17.45000	37,587.30	23.40000	50,403.60	23.00000	49,542.00
1225 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 4.000 PI	5,281.40000	21,125.60	10,700.00000	42,800.00	10,500.00000	42,000.00
1230 0632 7 6 SIGNAL CABLE, REMOVE- INTERSECTION 2.000 PI	681.59000	1,363.18	840.00000	1,680.00	825.00000	1,650.00
1235 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 4.000 PI	401.36000	1,605.44	6,600.00000	26,400.00	6,550.00000	26,200.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1240 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL 40.000 LF	23.60000	944.00	60.00000	2,400.00	59.50000	2,380.00
1245 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 78.000 EA	496.82000	38,751.96	850.00000	66,300.00	840.00000	65,520.00
1250 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 4.000 AS	1,759.44000	7,037.76	3,600.00000	14,400.00	3,550.00000	14,200.00
1255 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 369.000 LF	5.13000	1,892.97	5.10000	1,881.90	5.00000	1,845.00
1260 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	332.59000	665.18	750.00000	1,500.00	735.00000	1,470.00
1265 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	1,174.33000	5,871.65	1,675.00000	8,375.00	1,650.00000	8,250.00
1270 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	3,782.70000	7,565.40	4,600.00000	9,200.00	4,600.00000	9,200.00
1275 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 30.000 EA	1,055.25000	31,657.50	1,160.00000	34,800.00	1,150.00000	34,500.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1280 0646 1 60 8.000 EA ALUMINUM SIGNALS POLE, REMOVE	178.61000	1,428.88	200.00000	1,600.00	200.00000	1,600.00
1285 0649 1 16 8.000 EA STEEL STRAIN POLE, F&I, TYPE PS- IX	28,113.11000	224,904.88	42,000.00000	336,000.00	41,300.00000	330,400.00
1290 0649 1 17 8.000 EA STEEL STRAIN POLE, F&I, TYPE PS- X	32,110.36000	256,882.88	42,000.00000	336,000.00	41,500.00000	332,000.00
1295 0649 36500 5.000 EA MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT	3,866.87000	19,334.35	2,800.00000	14,000.00	2,750.00000	13,750.00
1300 0650 1 14 41.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	990.58000	40,613.78	830.00000	34,030.00	820.00000	33,620.00
1305 0650 1 16 12.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,152.77000	13,833.24	985.00000	11,820.00	970.00000	11,640.00
1310 0650 1 19 14.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	1,180.48000	16,526.72	1,270.00000	17,780.00	1,250.00000	17,500.00
1315 0653 1 11 30.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	611.80000	18,354.00	480.00000	14,400.00	475.00000	14,250.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1320 0660 1109 28.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	359.28000	10,059.84	112.00000	3,136.00	110.00000	3,080.00
1325 0660 1110 6.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	354.14000	2,124.84	140.00000	840.00	135.00000	810.00
1330 0660 2101 34.000 AS LOOP ASSEMBLY- F&I, TYPE A	980.32000	33,330.88	830.00000	28,220.00	820.00000	27,880.00
1335 0660 2102 22.000 AS LOOP ASSEMBLY, F&I, TYPE B	869.45000	19,127.90	800.00000	17,600.00	795.00000	17,490.00
1340 0660 2106 2.000 AS LOOP ASSEMBLY, F&I, TYPE F	894.09000	1,788.18	780.00000	1,560.00	775.00000	1,550.00
1345 0660 4 11 1.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	7,311.85000	7,311.85	5,400.00000	5,400.00	5,300.00000	5,300.00
1350 0660 4 12 1.000 EA VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	4,299.03000	4,299.03	8,100.00000	8,100.00	7,950.00000	7,950.00
1355 0663 1110 4.000 EA SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	5,235.21000	20,940.84	7,200.00000	28,800.00	7,100.00000	28,400.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1360 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 30.000 EA	259.71000	7,791.30	320.00000	9,600.00	315.00000	9,450.00
1365 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION 4.000 AS	1,171.24000	4,684.96	26,700.00000	106,800.00	26,300.00000	105,200.00
1370 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	435.24000	870.48	1,400.00000	2,800.00	1,400.00000	2,800.00
1375 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE 4.000 EA	4,169.69000	16,678.76	5,000.00000	20,000.00	5,100.00000	20,400.00
1380 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 13.000 EA	583.06000	7,579.78	400.00000	5,200.00	400.00000	5,200.00
1385 0700 5 21 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 2.000 EA	3,413.15000	6,826.30	4,300.00000	8,600.00	4,300.00000	8,600.00
1390 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 14.000 EA	3,615.38000	50,615.32	4,300.00000	60,200.00	4,300.00000	60,200.00
0005 Signalization Section Totals:		**$954,850.67**		**$1,342,129.40**		**$1,325,150.60**

SECTION: 0006 Utilities

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1395 0110 1 1 (1.000) AC (LS) CLEARING & GRUBBING	463,776.80000	463,776.80	16,000.00000	16,000.00	60,718.00000	60,718.00
1400 1000 8 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, COMMUNICATIONS 41548935202	51,325.66000	51,325.66	75,000.00000	75,000.00	80,552.00000	80,552.00
1405 1050 11224 3,391.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	61.71000	209,258.61	110.00000	373,010.00	129.41000	438,829.31
1410 1050 11225 6,378.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 20 - 40.9"	79.04000	504,117.12	375.00000	2,391,750.00	357.01000	2,277,009.78
1415 1050 11321 25.000 LF UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	46.27000	1,156.75	90.00000	2,250.00	86.15000	2,153.75
1420 1050 11423 82.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9"	53.45000	4,382.90	160.00000	13,120.00	138.82000	11,383.24
1425 1050 11424 6,996.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9"	112.02000	783,691.92	135.00000	944,460.00	119.54000	836,301.84
1430 1050 11425 18,689.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 20 - 49.9"	173.55000	3,243,475.95	325.00000	6,073,925.00	264.59000	4,944,922.51

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1435 1050 11515 352.000 LF UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	579.92000	204,131.84	300.00000	105,600.00	306.28000	107,810.56
1440 1050 16002 323.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	7.21000	2,328.83	16.00000	5,168.00	14.39000	4,647.97
1445 1050 16003 100.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	10.88000	1,088.00	21.00000	2,100.00	13.55000	1,355.00
1450 1050 16004 17,725.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	10.05000	178,136.25	38.00000	673,550.00	15.41000	273,142.25
1455 1050 16005 22,195.000 LF UTILITY PIPE,REMOVE & DISPOSE & DISPOSE, 20-49.9"	13.88000	308,066.60	57.00000	1,265,115.00	43.63000	968,367.85
1460 1050 18004 623.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9"	12.79000	7,968.17	35.00000	21,805.00	27.40000	17,070.20
1465 1050 18005 2,520.000 LF UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	15.21000	38,329.20	55.00000	138,600.00	42.30000	106,596.00
1470 1055 11414 208.000 EA UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	936.36000	194,762.88	2,000.00000	416,000.00	1,563.18000	325,141.44
1475 1055 11415 96.000 EA UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	2,731.46000	262,220.16	10,000.00000	960,000.00	7,847.32000	753,342.72

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1480 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 6.000 EA	1,150.40000	6,902.40	2,000.00000	12,000.00	1,727.18000	10,363.08
1485 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9" 12.000 EA	2,887.68000	34,652.16	12,000.00000	144,000.00	9,115.98000	109,391.76
1490 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 4.000 EA	1,068.98000	4,275.92	1,200.00000	4,800.00	946.56000	3,786.24
1495 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9" 4.000 EA	2,588.60000	10,354.40	7,000.00000	28,000.00	5,792.60000	23,170.40
1500 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9" 1.000 EA	442.98000	442.98	1,500.00000	1,500.00	1,009.24000	1,009.24
1505 1055 11445 UTILITY FITTINGS, F&I, DI/CI, UNION, 20 - 49.9" 2.000 EA	2,588.89000	5,177.78	11,000.00000	22,000.00	8,322.87000	16,645.74
1510 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 9.000 EA	578.02000	5,202.18	1,000.00000	9,000.00	728.18000	6,553.62
1515 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9" 6.000 EA	2,035.31000	12,211.86	5,500.00000	33,000.00	2,950.45000	17,702.70
1520 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9" 1.000 EA	915.03000	915.03	4,000.00000	4,000.00	3,366.08000	3,366.08

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1525 1055 11495 3.000 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 20.0-49.9" EA	1,171.64000	3,514.92	16,500.00000	49,500.00	16,314.05000	48,942.15
1530 1060 11222 5.000 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' EA	11,774.61000	58,873.05	9,500.00000	47,500.00	3,737.52000	18,687.60
1535 1080 11112 77.000 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT EA	88.55000	6,818.35	1,000.00000	77,000.00	593.80000	45,722.60
1540 1080 11206 31.000 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY EA	1,553.21000	48,149.51	10,500.00000	325,500.00	4,969.91000	154,067.21
1545 1080 11304 1.000 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY EA	1,069.01000	1,069.01	900.00000	900.00	927.72000	927.72
1550 1080 11404 19.000 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY EA	4,134.36000	78,552.84	6,000.00000	114,000.00	4,286.16000	81,437.04
1555 1080 11407 22.000 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY EA	4,385.07000	96,471.54	8,000.00000	176,000.00	11,443.34000	251,753.48
1560 1080 11413 10.000 UTILITY FIXTURES, F&I, 8.0-19.9", PLUG VALVE ASSEMBLY EA	3,677.73000	36,777.30	5,500.00000	55,000.00	4,731.20000	47,312.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1565 1080 11504 29.000 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY EA	20,530.26000	595,377.54	50,000.00000	1,450,000.00	41,803.96000	1,212,314.84
1570 1080 11507 6.000 UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY EA	20,597.49000	123,584.94	20,000.00000	120,000.00	38,000.11000	228,000.66
1575 1080 11513 8.000 UTILITY FIXTURES, F&I, 20-49.9", PLUG VALVE EA	23,163.78000	185,310.24	12,000.00000	96,000.00	9,141.97000	73,135.76
1580 1080 15 13.000 UTILITY FIXTURES, ADJUST & MODIFY EA	354.85000	4,613.05	750.00000	9,750.00	331.72000	4,312.36
1585 1080 16 16.000 UTILITY FIXTURES, REMOVE & DISPOSE EA	639.34000	10,229.44	900.00000	14,400.00	607.70000	9,723.20
1590 1644133 08 4.000 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6" EA	2,582.18000	10,328.72	5,500.00000	22,000.00	4,178.96000	16,715.84
1595 1644700 4.000 FIRE HYDRANT, ADJUST & MODIFY EA	1,817.43000	7,269.72	1,800.00000	7,200.00	1,679.27000	6,717.08
1600 1644800 2.000 FIRE HYDRANT, RELOCATE EA	3,213.99000	6,427.98	2,700.00000	5,400.00	1,372.00000	2,744.00
0006 Utilities Section Totals:		**$7,811,720.50**		**$16,305,903.00**		**$13,603,846.82**

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1605 0630 2 11 14,108.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.18000	101,295.44	10.00000	141,080.00	9.50000	134,026.00
1610 0630 2 12 2,377.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.45000	41,478.65	19.00000	45,163.00	18.50000	43,974.50
1615 0633 1121 933.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.04000	1,903.32	2.15000	2,005.95	2.10000	1,959.30
1620 0633 1123 24,362.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	3.08000	75,034.96	3.00000	73,086.00	2.90000	70,649.80
1625 0633 1420 15.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	2.04000	30.60	2.50000	37.50	2.40000	36.00
1630 0633 1620 4,896.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1.02000	4,993.92	1.00000	4,896.00	0.90000	4,406.40
1635 0633 2 31 140.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	40.03000	5,604.20	41.60000	5,824.00	41.00000	5,740.00
1640 0633 3 11 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	782.20000	3,911.00	900.00000	4,500.00	880.00000	4,400.00
1645 0633 3 12 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	56.46000	282.30	66.00000	330.00	65.00000	325.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1650 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 4.000 EA	1,476.12000	5,904.48	1,675.00000	6,700.00	1,650.00000	6,600.00
1655 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 111.000 LF	3.08000	341.88	3.00000	333.00	3.00000	333.00
1660 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	496.82000	1,987.28	920.00000	3,680.00	905.00000	3,620.00
1665 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 30.000 EA	1,124.03000	33,720.90	1,420.00000	42,600.00	1,400.00000	42,000.00
1670 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 5.000 EA	2,409.23000	12,046.15	1,725.00000	8,625.00	1,700.00000	8,500.00
1675 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 379.000 LF	5.13000	1,944.27	5.50000	2,084.50	5.40000	2,046.60
1680 0641 3263 CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63' 1.000 EA	17,176.64000	17,176.64	20,000.00000	20,000.00	19,700.00000	19,700.00
1685 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D 1.000 EA	31,788.54000	31,788.54	1,000.00000	1,000.00	975.00000	975.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) PRINCE CONTRACTING, LLC.		(3) HUBBARD CONSTRUCTION COMPANY	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
1690 0682 1112 1.000 EA ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION	5,231.11000	5,231.11	8,300.00000	8,300.00	8,200.00000	8,200.00
1695 0684 1 1 4.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	1,791.26000	7,165.04	3,000.00000	12,000.00	2,900.00000	11,600.00
1700 0684 3 11 1.000 EA DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	2,371.24000	2,371.24	3,000.00000	3,000.00	3,050.00000	3,050.00
0007 Intelligent Transportation System Section Totals:		**$354,211.92**		**$385,244.95**		**$372,141.60**
Contract Grand Totals:		**$48,960,013.00**		**$57,792,043.00**		**58,572,352.66**

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 845.100 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	525.00000	443,677.50	601.49000	508,319.20	561.00000	474,101.10
0010 0400 2 10 376.700 CY CONCRETE CLASS II, APPROACH SLABS	325.00000	122,427.50	342.13000	128,880.37	320.00000	120,544.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0015 0400 4 5 406.600 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	825.00000	335,445.00	910.52000	370,217.43	825.00000	335,445.00
0020 0400 7 2,472.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	3.67000	9,072.24	5.52000	13,645.44	5.00000	12,360.00
0025 0400147 14.900 CF COMPOSITE NEOPRENE PADS	1,100.00000	16,390.00	882.93000	13,155.66	800.00000	11,920.00
0030 0415 1 4 221,273.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	0.88000	194,720.24	0.88000	194,720.24	0.80000	177,018.40
0035 0415 1 5 53,914.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	0.88000	47,444.32	0.88000	47,444.32	0.80000	43,131.20
0040 0415 1 9 71,820.000 LB REINFORCING STEEL- APPROACH SLABS	0.88000	63,201.60	0.88000	63,201.60	0.80000	57,456.00
0045 0450 3 26 3,368.000 LF PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 14"	214.00000	720,752.00	187.62000	631,904.16	170.00000	572,560.00
0050 0450 3 66 675.000 LF PRESTRESSED SLAB UNITS, WIDTH 54", THICKNESS 14"	206.00000	139,050.00	186.52000	125,901.00	169.00000	114,075.00
0055 0450 3 76 2,243.000 LF PRESTRESSED SLAB UNITS, WIDTH 57", THICKNESS 14"	208.00000	466,544.00	182.10000	408,450.30	165.00000	370,095.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0060 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ 6,830.000 LF	68.00000	464,440.00	101.54000	693,518.20	92.00000	628,360.00
0065 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ 475.000 LF	204.00000	96,900.00	209.69000	99,602.75	200.00000	95,000.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 270.000 LF	57.00000	15,390.00	49.66000	13,408.20	45.00000	12,150.00
0075 0459 71 PILES, POLYETHYLENE SHEETING 158.000 SY	5.00000	790.00	6.62000	1,045.96	10.00000	1,580.00
0080 0515 4 2 BULLET RAIL, DOUBLE RAIL 600.000 LF	65.00000	39,000.00	27.59000	16,554.00	27.00000	16,200.00
0085 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 634.000 SY	92.00000	58,328.00	71.74000	45,483.16	65.00000	41,210.00
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 600.000 LF	97.00000	58,200.00	93.81000	56,286.00	90.00000	54,000.00
0095 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT 600.000 LF	60.00000	36,000.00	93.81000	56,286.00	90.00000	54,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0100 0530 1 RIPRAP, SAND-CEMENT 120.000 CY	450.00000	54,000.00	496.65000	59,598.00	500.00000	60,000.00
0105 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 1,883.800 TN	94.00000	177,077.20	110.37000	207,915.01	115.00000	216,637.00
0110 0530 74 BEDDING STONE 670.900 TN	94.00000	63,064.60	110.37000	74,047.23	115.00000	77,153.50
0112 0400 4 1 CONCRETE CLASS IV, CULVERTS 328.800 CY	900.00000	295,920.00	965.70000	317,522.16	1,155.00000	379,764.00
0113 0415 1 1 REINFORCING STEEL- ROADWAY 76,342.000 LB	0.90000	68,707.80	0.94000	71,761.48	0.30000	22,902.60
0001 Structures Section Totals:		**$3,986,542.00**		**$4,218,867.87**		**$3,947,662.80**
SECTION: 0002 Roadway						
0115 0101 1 MOBILIZATION 41548935201 (1.000) LS	6,300,000.00000	6,300,000.00	6,600,000.00000	6,600,000.00	6,900,000.00000	6,900,000.00
0120 0102 1 MAINTENANCE OF TRAFFIC 41548935201 (855.000) DA (LS)	4,500,000.00000	4,500,000.00	1,800,000.00000	1,800,000.00	2,850,000.00000	2,850,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102 2 1 SPECIAL DETOUR 1 (1.000) LS	100,000.00000	100,000.00	200,000.00000	200,000.00	139,440.00000	139,440.00
0130 0102 2 2 SPECIAL DETOUR 2 (1.000) LS	100,000.00000	100,000.00	130,000.00000	130,000.00	152,512.00000	152,512.00
0135 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 901.700 CY	10.00000	9,017.00	27.75000	25,022.18	30.00000	27,051.00
0140 0102 14 TRAFFIC CONTROL OFFICER 328.000 MH	60.00000	19,680.00	60.70000	19,909.60	55.00000	18,040.00
0145 0102 60 WORK ZONE SIGN 89,660.000 ED	0.25000	22,415.00	0.22000	19,725.20	0.25000	22,415.00
0150 0102 61 BUSINESS SIGN 8.000 EA	40.00000	320.00	68.43000	547.44	40.00000	320.00
0155 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 4,820.000 LF	20.00000	96,400.00	16.44000	79,240.80	15.00000	72,300.00
0160 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K 500.000 LF	20.00000	10,000.00	6.40000	3,200.00	25.00000	12,500.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0102 71 21 1,638.000 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE LF	6.00000	9,828.00	27.48000	45,012.24	6.00000	9,828.00
0170 0102 74 1 1,046,830.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.12000	125,619.60	0.05000	52,341.50	0.13000	136,087.90
0175 0102 74 2 15,640.000 CHANNELIZING DEVICE, TYPE III, 6' ED	0.20000	3,128.00	0.28000	4,379.20	0.25000	3,910.00
0180 0102 76 855.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	5.00000	4,275.00	5.52000	4,719.60	5.00000	4,275.00
0185 0102 78 6,016.000 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA	3.00000	18,048.00	3.31000	19,912.96	3.05000	18,348.80
0190 0102 89 1 17.000 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO	1,000.00000	17,000.00	1,076.07000	18,293.19	2,500.00000	42,500.00
0195 0102 99 854.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	12.00000	10,248.00	13.24000	11,306.96	12.00000	10,248.00
0200 0102104 3,420.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	39.00000	133,380.00	43.04000	147,196.80	39.00000	133,380.00
0205 0102107 1 3,420.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	30.50000	104,310.00	33.66000	115,117.20	30.50000	104,310.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0102911 1 464.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	1.60000	742.40	1.77000	821.28	1.90000	881.60
0215 0102912 2 464.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	1.60000	742.40	1.77000	821.28	1.90000	881.60
0255 0107 1 1,607.920 AC LITTER REMOVAL	5.00000	8,039.60	16.55000	26,611.08	15.00000	24,118.80
0260 0107 2 1,476.590 AC MOWING	20.00000	29,531.80	27.59000	40,739.12	40.00000	59,063.60
0265 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING	10,000.00000	10,000.00	33,109.72000	33,109.72	15,000.00000	15,000.00
0270 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING	10,000.00000	10,000.00	33,109.72000	33,109.72	15,000.00000	15,000.00
0275 0109 71 12 915.000 DA FIELD OFFICE, 1500 SQUARE FEET, PROJECT 415489-3-52-01	100.00000	91,500.00	85.00000	77,775.00	250.00000	228,750.00
0280 0110 1 1 (108.600) AC (LS) CLEARING & GRUBBING 41548935201	4,300,000.00000	4,300,000.00	757,000.00000	757,000.00	5,050,000.00000	5,050,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0110 3 (13767.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 41548935201 SF (LS)	710,000.00000	710,000.00	580,000.00000	580,000.00	190,000.00000	190,000.00
0290 0110 7 1 6.000 MAILBOX, F&I SINGLE EA	100.00000	600.00	137.96000	827.76	150.00000	900.00
0295 0120 1 344,405.000 REGULAR EXCAVATION CY	3.00000	1,033,215.00	7.77000	2,676,026.85	8.50000	2,927,442.50
0300 0120 4 39,719.000 SUBSOIL EXCAVATION CY	8.00000	317,752.00	12.16000	482,983.04	13.00000	516,347.00
0305 0120 6 216,287.000 EMBANKMENT CY	4.00000	865,148.00	7.15000	1,546,452.05	10.50000	2,271,013.50
0310 0121 70 1,357.000 FLOWABLE FILL CY	170.00000	230,690.00	144.31000	195,828.67	300.00000	407,100.00
0315 0160 4 218,581.000 TYPE B STABILIZATION SY	6.00000	1,311,486.00	7.76000	1,696,188.56	9.90000	2,163,951.90
0320 0285701 34,030.000 OPTIONAL BASE, BASE GROUP 01 SY	10.00000	340,300.00	14.00000	476,420.00	11.40000	387,942.00
0325 0285702 4,146.000 OPTIONAL BASE, BASE GROUP 02 SY	15.00000	62,190.00	16.69000	69,196.74	13.00000	53,898.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0285703 11,312.000 OPTIONAL BASE, BASE GROUP 03 SY	21.00000	237,552.00	24.33000	275,220.96	28.00000	316,736.00
0335 0285711 27,700.000 OPTIONAL BASE, BASE GROUP 11 SY	29.00000	803,300.00	33.99000	941,523.00	37.00000	1,024,900.00
0340 0285712 63,128.000 OPTIONAL BASE, BASE GROUP 12 SY	20.00000	1,262,560.00	19.96000	1,260,034.88	21.75000	1,373,034.00
0345 0285715 52,005.000 OPTIONAL BASE, BASE GROUP 15 SY	36.00000	1,872,180.00	42.52000	2,211,252.60	45.00000	2,340,225.00
0350 0286 1 2,481.000 TURNOUT CONSTRUCTION SY	15.00000	37,215.00	23.69000	58,774.89	30.00000	74,430.00
0355 0327 70 2 1,015.000 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH SY	10.00000	10,150.00	14.55000	14,768.25	17.00000	17,255.00
0360 0327 70 6 50.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	10.00000	500.00	24.30000	1,215.00	36.00000	1,800.00
0365 0327 70 11 66,351.000 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH SY	2.00000	132,702.00	3.36000	222,939.36	3.00000	199,053.00
0370 0327 70 19 15,248.000 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH SY	2.00000	30,496.00	3.10000	47,268.80	3.00000	45,744.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0334 1 11 1,378.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	100.00000	137,850.00	115.72000	159,520.02	115.00000	158,527.50
0380 0334 1 13 68,607.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	85.00000	5,831,629.00	95.72000	6,567,100.33	83.00000	5,694,414.20
0385 0337 7 24 9,752.700 TN ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	140.00000	1,365,378.00	140.33000	1,368,596.39	148.00000	1,443,399.60
0390 0339 1 87.600 TN MISCELLANEOUS ASPHALT PAVEMENT	300.00000	26,280.00	402.95000	35,298.42	400.00000	35,040.00
0395 0400 0 11 131.400 CY CONCRETE CLASS NS, GRAVITY WALL	580.00000	76,212.00	1,655.49000	217,531.39	550.00000	72,270.00
0400 0400 1 2 11.000 CY CONCRETE CLASS I, ENDWALLS	1,100.00000	12,100.00	1,561.68000	17,178.48	1,415.00000	15,565.00
0410 0400 4 8 75.500 CY CONC CLASS IV, BULKHEAD	825.00000	62,287.50	938.11000	70,827.31	800.00000	60,400.00
0415 0400 4 11 32.800 CY CONC CLASS IV, RETAINING WALLS	825.00000	27,060.00	938.11000	30,770.01	1,200.00000	39,360.00
0425 0415 1 3 2,877.000 LB REINFORCING STEEL- RETAINING WALL	0.88000	2,531.76	1.10000	3,164.70	1.15000	3,308.55

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0430 0415 1 8 5,191.000 LB REINFORCING STEEL- BULKHEAD	0.88000	4,568.08	1.10000	5,710.10	1.15000	5,969.65
0435 0425 1351 4.000 EA INLETS, CURB, TYPE P-5, <10'	6,000.00000	24,000.00	5,705.91000	22,823.64	5,170.00000	20,680.00
0440 0425 1471 13.000 EA INLETS, CURB, TYPE 7, <10'	6,500.00000	84,500.00	5,198.23000	67,576.99	4,710.00000	61,230.00
0445 0425 1541 27.000 EA INLETS, DT BOT, TYPE D, <10'	6,000.00000	162,000.00	4,983.01000	134,541.27	4,515.00000	121,905.00
0450 0425 1543 14.000 EA INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	7,000.00000	98,000.00	6,423.29000	89,926.06	5,820.00000	81,480.00
0455 0425 1549 1.000 EA INLETS, DT BOT, TYPE D, MODIFY	7,500.00000	7,500.00	6,119.78000	6,119.78	5,545.00000	5,545.00
0460 0425 1551 16.000 EA INLETS, DT BOT, TYPE E, <10'	6,500.00000	104,000.00	5,159.60000	82,553.60	4,675.00000	74,800.00
0465 0425 1553 4.000 EA INLETS, DT BOT, TYPE E, J BOT, <10'	7,000.00000	28,000.00	6,787.49000	27,149.96	6,150.00000	24,600.00
0470 0425 1559 1.000 EA INLETS, DT BOT, TYPE E, MODIFY	7,500.00000	7,500.00	5,474.14000	5,474.14	4,960.00000	4,960.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0475 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	9,000.00000	9,000.00	6,263.26000	6,263.26	5,675.00000	5,675.00
0480 0425 1584 INLETS, DT BOT, TYPE H, J BOTTOM >10' 1.000 EA	10,000.00000	10,000.00	6,599.87000	6,599.87	5,980.00000	5,980.00
0485 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 3.000 EA	10,000.00000	30,000.00	7,477.28000	22,431.84	6,775.00000	20,325.00
0490 0425 1701 INLETS, GUTTER, TYPE S, <10' 49.000 EA	5,500.00000	269,500.00	5,126.49000	251,198.01	4,645.00000	227,605.00
0495 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10' 28.000 EA	6,500.00000	182,000.00	8,387.80000	234,858.40	7,600.00000	212,800.00
0500 0425 1704 INLETS, GUTTER, TYPE S, J BOTTOM, >10' 5.000 EA	7,000.00000	35,000.00	10,346.79000	51,733.95	9,375.00000	46,875.00
0505 0425 1910 INLETS, CLOSED FLUME 1.000 EA	3,500.00000	3,500.00	9,270.72000	9,270.72	15,000.00000	15,000.00
0510 0425 2 41 MANHOLES, P-7, <10' 7.000 EA	5,500.00000	38,500.00	4,331.86000	30,323.02	3,925.00000	27,475.00
0515 0425 2 61 MANHOLES, P-8, <10' 5.000 EA	6,500.00000	32,500.00	5,292.04000	26,460.20	4,795.00000	23,975.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0520 0425 2 71 MANHOLES, J-7, <10' 17.000 EA	6,000.00000	102,000.00	8,509.20000	144,656.40	7,710.00000	131,070.00
0525 0425 2 91 MANHOLES, J-8, <10' 14.000 EA	7,500.00000	105,000.00	7,146.18000	100,046.52	6,475.00000	90,650.00
0530 0425 2 92 MANHOLES, J-8, >10' 13.000 EA	8,000.00000	104,000.00	10,755.14000	139,816.82	9,745.00000	126,685.00
0535 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 92.000 LF	100.00000	9,200.00	69.53000	6,396.76	63.00000	5,796.00
0540 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 34.000 LF	100.00000	3,400.00	95.80000	3,257.20	86.80000	2,951.20
0545 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 353.000 LF	100.00000	35,300.00	78.91000	27,855.23	71.50000	25,239.50
0550 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 180.000 LF	100.00000	18,000.00	105.95000	19,071.00	96.00000	17,280.00
0555 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD 32.000 LF	100.00000	3,200.00	143.48000	4,591.36	130.00000	4,160.00
0560 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 6,707.000 LF	50.00000	335,350.00	75.27000	504,835.89	68.20000	457,417.40

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0565 0430175124 5,565.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	55.00000	306,075.00	91.11000	507,027.15	82.25000	457,721.25
0570 0430175130 5,544.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	70.00000	388,080.00	105.18000	583,117.92	95.30000	528,343.20
0575 0430175136 5,869.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	80.00000	469,520.00	139.61000	819,371.09	126.50000	742,428.50
0580 0430175142 4,839.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	110.00000	532,290.00	177.14000	857,180.46	161.00000	779,079.00
0585 0430175148 3,524.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	130.00000	458,120.00	208.04000	733,132.96	188.50000	664,274.00
0590 0430175154 1,313.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	160.00000	210,080.00	242.80000	318,796.40	220.00000	288,860.00
0595 0430175160 18.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	300.00000	5,400.00	369.73000	6,655.14	335.00000	6,030.00
0600 0430175218 880.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	70.00000	61,600.00	78.36000	68,956.80	71.00000	62,480.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0605 0430175224 848.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	85.00000	72,080.00	104.46000	88,582.08	94.65000	80,263.20
0610 0430175230 187.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	100.00000	18,700.00	145.68000	27,242.16	132.00000	24,684.00
0615 0430175236 702.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	125.00000	87,750.00	184.31000	129,385.62	167.00000	117,234.00
0620 0430175254 1,018.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	225.00000	229,050.00	300.19000	305,593.42	272.00000	276,896.00
0625 0430830 4.900 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	1,000.00000	4,900.00	524.24000	2,568.78	475.00000	2,327.50
0630 0430982129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	2,000.00000	2,000.00	1,601.41000	1,601.41	1,451.00000	1,451.00
0635 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,500.00000	2,500.00	2,770.18000	2,770.18	2,510.00000	2,510.00
0640 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	4,000.00000	4,000.00	4,359.45000	4,359.45	3,950.00000	3,950.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0645 0430982142 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 54" CD	5,000.00000	20,000.00	6,831.64000	27,326.56	6,190.00000	24,760.00
0650 0430982143 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 60" CD	6,500.00000	6,500.00	8,007.03000	8,007.03	7,255.00000	7,255.00
0655 0430982625 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	2,000.00000	2,000.00	1,500.97000	1,500.97	1,360.00000	1,360.00
0660 0430984125 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	2,000.00000	16,000.00	1,467.86000	11,742.88	1,330.00000	10,640.00
0665 0430984129 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	2,000.00000	8,000.00	1,462.35000	5,849.40	1,325.00000	5,300.00
0670 0430984625 36.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2,000.00000	72,000.00	1,496.56000	53,876.16	1,356.00000	48,816.00
0675 0430984629 24.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2,000.00000	48,000.00	2,843.02000	68,232.48	2,576.00000	61,824.00
0680 0430984633 2.000 EA MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	3,000.00000	6,000.00	3,691.73000	7,383.46	3,345.00000	6,690.00
0685 0436 1 1 80.000 LF TRENCH DRAIN, STANDARD	200.00000	16,000.00	126.79000	10,143.20	250.00000	20,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0690 0440 1 20 18,782.000 LF UNDERDRAIN, TYPE II	20.00000	375,640.00	29.63000	556,510.66	26.85000	504,296.70
0695 0440 70 32.000 EA UNDERDRAIN INSPECTION BOX	3,000.00000	96,000.00	901.69000	28,854.08	817.00000	26,144.00
0700 0440 73 1 470.000 LF UNDERDRAIN OUTLET PIPE, 4"	25.00000	11,750.00	22.07000	10,372.90	20.00000	9,400.00
0705 0455 14 3 2,153.000 LF CONCRETE SHEET PILING, 10"X30"	125.00000	269,125.00	220.73000	475,231.69	115.00000	247,595.00
0710 0455133 2 1,215.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	10.00000	12,150.00	42.49000	51,625.35	18.00000	21,870.00
0715 0514 72 24,917.000 SY LINER IMPERMEABLE PVC	8.00000	199,336.00	4.87000	121,345.79	7.00000	174,419.00
0720 0515 2211 1,768.000 LF PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	45.00000	79,560.00	65.12000	115,132.16	59.00000	104,312.00
0725 0520 1 7 7,677.000 LF CONCRETE CURB & GUTTER, TYPE E	18.00000	138,186.00	35.26000	270,691.02	14.00000	107,478.00
0730 0520 1 10 389.000 LF CONCRETE CURB & GUTTER, TYPE F	29.00000	11,281.00	36.69000	14,272.41	19.00000	7,391.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0735 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 13,770.000 LF	30.00000	413,100.00	69.02000	950,405.40	25.00000	344,250.00
0740 0520 6 SHOULDER GUTTER- CONCRETE 15,160.000 LF	20.00000	303,200.00	22.74000	344,738.40	16.50000	250,140.00
0745 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 919.000 SY	50.00000	45,950.00	75.64000	69,513.16	65.00000	59,735.00
0750 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 10,445.000 SY	32.00000	334,240.00	32.31000	337,477.95	30.00000	313,350.00
0755 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 40.000 SY	40.00000	1,600.00	83.52000	3,340.80	38.00000	1,520.00
0760 0522 4 BUS SHELTER PAD- CONCRETE 21.000 SY	50.00000	1,050.00	91.86000	1,929.06	55.00000	1,155.00
0765 0527 2 DETECTABLE WARNINGS 748.000 SF	35.00000	26,180.00	22.07000	16,508.36	30.00000	22,440.00
0770 0530 1 RIPRAP, SAND-CEMENT 0.500 CY	5,000.00000	2,500.00	827.74000	413.87	750.00000	375.00
0775 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 67.500 TN	90.00000	6,075.00	312.34000	21,082.95	283.00000	19,102.50

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0780 0530 74 BEDDING STONE 47.500 TN	90.00000	4,275.00	47.46000	2,254.35	43.00000	2,042.50
0785 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,950.000 LF	17.00000	33,150.00	19.87000	38,746.50	18.00000	35,100.00
0790 0536 2 GUARDRAIL- SHOP-BENT PANELS 38.000 LF	50.00000	1,900.00	23.73000	901.74	21.50000	817.00
0795 0536 6 PIPE RAIL FOR GUARDRAIL 1,487.000 LF	8.00000	11,896.00	13.80000	20,520.60	15.00000	22,305.00
0800 0536 73 GUARDRAIL REMOVAL 1,150.000 LF	2.00000	2,300.00	3.09000	3,553.50	2.80000	3,220.00
0805 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL 3.000 EA	3,000.00000	9,000.00	2,759.14000	8,277.42	2,500.00000	7,500.00
0810 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II 2.000 EA	1,000.00000	2,000.00	789.12000	1,578.24	715.00000	1,430.00
0815 0550 10120 FENCING, TYPE A, 5.1-6.0, STANDARD 1,078.000 LF	14.00000	15,092.00	7.17000	7,729.26	6.50000	7,007.00
0820 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING 1,533.000 LF	20.00000	30,660.00	17.38000	26,643.54	15.75000	24,144.75

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0825 0550 60124 1.000 EA FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	2,000.00000	2,000.00	989.98000	989.98	900.00000	900.00
0830 0550 60224 1.000 EA FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	3,000.00000	3,000.00	1,354.19000	1,354.19	1,225.00000	1,225.00
0835 0570 1 2 159,216.000 SY PERFORMANCE TURF, SOD	2.00000	318,432.00	3.11000	495,161.76	3.00000	477,648.00
0840 0580 1 1 (1.000) LS LANDSCAPE COMPLETE- SMALL PLANTS 41548935201	268,000.00000	268,000.00	83,915.49000	83,915.49	246,562.00000	246,562.00
0845 0630 2 11 31.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.40000	167.40	5.96000	184.76	5.40000	167.40
0850 0630 2 12 71.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.50000	1,242.50	19.31000	1,371.01	17.50000	1,242.50
0855 0635 2 11 2.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	835.00000	1,670.00	921.55000	1,843.10	835.00000	1,670.00
0860 0695 1 1 6.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,250.00000	7,500.00	1,379.57000	8,277.42	1,250.00000	7,500.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0865 0695 6 12 6.000 EA TRAFFIC MONOTORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	1,600.00000	9,600.00	1,765.85000	10,595.10	1,600.00000	9,600.00
0870 0695 7132 1.000 EA TRAFFIC MONOTORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT	3,200.00000	3,200.00	3,531.70000	3,531.70	3,200.00000	3,200.00
0875 0710 11101 26.944 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	750.00000	20,208.00	827.74000	22,302.63	980.00000	26,405.12
0880 0710 11102 4.333 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	990.00000	4,289.67	1,092.62000	4,734.32	1,584.00000	6,863.47
0885 0710 11123 7,100.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.27000	1,917.00	0.30000	2,130.00	0.65000	4,615.00
0890 0710 11124 6,218.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.40000	2,487.20	0.44000	2,735.92	0.90000	5,596.20
0895 0710 11125 2,662.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.53000	1,410.86	0.58000	1,543.96	1.40000	3,726.80

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0900 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 13.999 GM	345.00000	4,829.66	380.76000	5,330.26	340.00000	4,759.66
0905 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 1.198 GM	345.00000	413.31	380.76000	456.15	594.00000	711.61
0910 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 84.000 EA	28.00000	2,352.00	30.90000	2,595.60	30.00000	2,520.00
0915 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 364.000 EA	21.00000	7,644.00	23.18000	8,437.52	22.00000	8,008.00
0920 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 28.682 GM	750.00000	21,511.50	827.74000	23,741.24	980.00000	28,108.36
0925 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,852.000 LF	0.40000	740.80	0.44000	814.88	0.90000	1,666.80
0930 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.685 GM	345.00000	236.33	380.76000	260.82	597.00000	408.95

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0935 0908104 1 (1.000) LS CONTRACTOR'S SEDIMENT AND EROSION CONTROL	250,000.00000	250,000.00	496,645.83000	496,645.83	50,000.00000	50,000.00
0940 0999 16 (1.000) LS PARTNERING, DO NOT BID 41548935201	21,000.00000	21,000.00	21,000.00000	21,000.00	21,000.00000	21,000.00
0945 0999 20 1 24.000 DA DISPUTES REVIEW BOARD, MEETING-DO NOT BID	3,300.00000	79,200.00	3,300.00000	79,200.00	3,300.00000	79,200.00
0950 0999 20 2 2.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0955 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 41548935201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0002 Roadway Section Totals:		**$41,354,000.37**		**$43,111,570.48**		**$47,428,367.77**
SECTION: 0003 Signing						
0960 0546 72 53 6.212 GM RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE	1,500.00000	9,318.00	1,765.85000	10,969.46	4,000.00000	24,848.00
0965 0649 31204 1.000 EA MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 70.5	38,000.00000	38,000.00	29,578.02000	29,578.02	26,800.00000	26,800.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0970 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 56.000 AS	224.00000	12,544.00	216.29000	12,112.24	330.00000	18,480.00
0975 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 14.000 AS	999.00000	13,986.00	788.51000	11,039.14	820.00000	11,480.00
0980 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 1.000 AS	2,990.00000	2,990.00	1,911.84000	1,911.84	2,050.00000	2,050.00
0985 0700 1 50 SINGLE POST SIGN, RELOCATE 3.000 AS	220.00000	660.00	191.97000	575.91	315.00000	945.00
0990 0700 1 60 SINGLE POST SIGN, REMOVE 20.000 AS	1.00000	20.00	13.45000	269.00	61.50000	1,230.00
0995 0700 2 13 MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF 3.000 AS	220.00000	660.00	4,038.12000	12,114.36	3,850.00000	11,550.00
1000 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	3,660.00000	3,660.00	4,218.72000	4,218.72	4,000.00000	4,000.00
1005 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 3.000 AS	5,500.00000	16,500.00	6,155.19000	18,465.57	5,600.00000	16,800.00
1010 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	450.00000	1,800.00	317.30000	1,269.20	370.00000	1,480.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1015 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 5.000 EA	130.00000	650.00	104.09000	520.45	115.00000	575.00
1020 0700 3202 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF 1.000 EA	1,100.00000	1,100.00	1,214.02000	1,214.02	405.00000	405.00
1025 0705 10 1 OBJECT MARKER, TYPE 1 15.000 EA	125.00000	1,875.00	137.13000	2,056.95	125.00000	1,875.00
1030 0705 10 4 OBJECT MARKER, TYPE 4 3.000 EA	125.00000	375.00	158.10000	474.30	125.00000	375.00
1035 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 42.000 EA	175.00000	7,350.00	180.13000	7,565.46	135.00000	5,670.00
1040 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 113.000 SF	1.50000	169.50	1.66000	187.58	1.50000	169.50
1045 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 251.000 SF	1.50000	376.50	1.66000	416.66	1.50000	376.50
1050 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41548935201 (1.000) LS	59,000.00000	59,000.00	65,074.20000	65,074.20	86,458.00000	86,458.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1055 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 4,383.000 LF	1.04000	4,558.32	1.15000	5,040.45	1.55000	6,793.65
1060 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 6,760.000 LF	1.65000	11,154.00	1.82000	12,303.20	2.80000	18,928.00
1065 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 839.000 LF	2.25000	1,887.75	2.48000	2,080.72	3.80000	3,188.20
1070 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.154 GM	735.00000	848.19	811.19000	936.11	2,376.00000	2,741.90
1075 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 16.000 EA	45.00000	720.00	49.66000	794.56	150.00000	2,400.00
1080 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 219.000 EA	31.00000	6,789.00	34.21000	7,491.99	57.00000	12,483.00
1085 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 60.000 LF	1.64000	98.40	1.82000	109.20	2.80000	168.00
1090 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.649 GM	735.00000	477.02	811.19000	526.46	2,376.00000	1,542.02

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1095 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 3,996.000 LF	18.50000	73,926.00	20.42000	81,598.32	13.25000	52,947.00
1100 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 47.000 EA	240.00000	11,280.00	264.88000	12,449.36	140.00000	6,580.00
1105 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS 47.000 EA	97.00000	4,559.00	107.05000	5,031.35	60.00000	2,820.00
1110 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 15.986 GM	3,590.00000	57,389.74	3,962.13000	63,338.61	5,200.00000	83,127.20
1115 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 5.439 GM	4,815.00000	26,188.79	5,314.11000	28,903.44	6,336.00000	34,461.50
1120 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 14.747 GM	905.00000	13,346.04	998.81000	14,729.45	1,350.00000	19,908.45
1125 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 7.546 GM	3,600.00000	27,165.60	3,962.13000	29,898.23	5,200.00000	39,239.20
1130 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS 490.000 SF	7.00000	3,430.00	5.52000	2,704.80	4.75000	2,327.50

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
1135 0713103101 0.113 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	21,250.00000	2,401.25	23,452.72000	2,650.16	23,250.00000	2,627.25
1140 0713103131 0.213 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,295.00000	1,127.84	5,843.87000	1,244.74	6,750.00000	1,437.75
1145 0713103201 0.113 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	21,250.00000	2,401.25	23,452.72000	2,650.16	23,250.00000	2,627.25
1150 0713103331 0.101 GM PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	5,300.00000	535.30	5,843.87000	590.23	6,750.00000	681.75
0003 Signing Section Totals:		**$421,317.49**		**$455,104.62**		**$512,596.62**
SECTION: 0004 Lighting						
1155 0630 2 11 33,843.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	3.70000	125,219.10	4.08000	138,079.44	3.70000	125,219.10
1160 0630 2 12 5,465.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.00000	92,905.00	18.76000	102,523.40	17.00000	92,905.00
1165 0635 2 11 228.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	490.00000	111,720.00	540.79000	123,300.12	490.00000	111,720.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*		(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Lighting							
1170 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	121,118.000 LF	0.90000	109,006.20	0.99000	119,906.82	0.90000	109,006.20
1175 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1,047.000 LF	0.40000	418.80	0.44000	460.68	0.40000	418.80
1180 0715 4021 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 130, POLE HEIGHT 40'	59.000 EA	6,300.00000	371,700.00	6,953.04000	410,229.36	6,300.00000	371,700.00
1185 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	144.000 EA	5,500.00000	792,000.00	6,070.12000	874,097.28	5,500.00000	792,000.00
1190 0715 4600 LIGHT POLE COMPLETE, REMOVE	2.000 EA	530.00000	1,060.00	584.94000	1,169.88	530.00000	1,060.00
1195 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	5.000 EA	10,800.00000	54,000.00	11,919.50000	59,597.50	10,800.00000	54,000.00
1200 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	207.000 EA	510.00000	105,570.00	562.87000	116,514.09	510.00000	105,570.00
1205 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	3.000 EA	485.00000	1,455.00	535.27000	1,605.81	485.00000	1,455.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1210 0715515140 3.000 EA LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40'	3,550.00000	10,650.00	3,917.98000	11,753.94	3,550.00000	10,650.00
0004 Lighting Section Totals:		**$1,775,704.10**		**$1,959,238.32**		**$1,775,704.10**
SECTION: 0005 Signalization						
1215 0630 2 11 1,793.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.20000	9,323.60	5.74000	10,291.82	5.20000	9,323.60
1220 0630 2 12 2,154.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	23.00000	49,542.00	25.38000	54,668.52	23.00000	49,542.00
1225 0632 7 1 4.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	10,500.00000	42,000.00	11,588.40000	46,353.60	10,500.00000	42,000.00
1230 0632 7 6 2.000 PI SIGNAL CABLE, REMOVE- INTERSECTION	825.00000	1,650.00	910.52000	1,821.04	825.00000	1,650.00
1235 0634 4153 4.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	6,550.00000	26,200.00	7,228.96000	28,915.84	6,550.00000	26,200.00
1240 0634 5 1 40.000 LF FIBERGLASS INSULATOR, FURNISH & INSTALL	60.00000	2,400.00	65.67000	2,626.80	59.50000	2,380.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1245 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 78.000 EA	840.00000	65,520.00	927.07000	72,311.46	840.00000	65,520.00
1250 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 4.000 AS	3,550.00000	14,200.00	3,917.98000	15,671.92	3,550.00000	14,200.00
1255 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 369.000 LF	5.00000	1,845.00	5.52000	2,036.88	5.00000	1,845.00
1260 0639 3 11 ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT 2.000 EA	735.00000	1,470.00	811.19000	1,622.38	735.00000	1,470.00
1265 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 5.000 EA	1,650.00000	8,250.00	1,821.03000	9,105.15	1,650.00000	8,250.00
1270 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 2.000 EA	4,600.00000	9,200.00	5,076.82000	10,153.64	4,600.00000	9,200.00
1275 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 30.000 EA	1,150.00000	34,500.00	1,269.21000	38,076.30	1,150.00000	34,500.00
1280 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 8.000 EA	200.00000	1,600.00	220.73000	1,765.84	200.00000	1,600.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1285 0649 1 16 8.000 EA STEEL STRAIN POLE, F&I, TYPE PS- IX	41,300.00000	330,400.00	45,581.05000	364,648.40	41,300.00000	330,400.00
1290 0649 1 17 8.000 EA STEEL STRAIN POLE, F&I, TYPE PS- X	41,500.00000	332,000.00	45,801.78000	366,414.24	41,500.00000	332,000.00
1295 0649 36500 5.000 EA MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT	2,750.00000	13,750.00	3,035.06000	15,175.30	2,750.00000	13,750.00
1300 0650 1 14 41.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	820.00000	33,620.00	905.00000	37,105.00	820.00000	33,620.00
1305 0650 1 16 12.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	970.00000	11,640.00	1,070.55000	12,846.60	970.00000	11,640.00
1310 0650 1 19 14.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	1,250.00000	17,500.00	1,379.57000	19,313.98	1,250.00000	17,500.00
1315 0653 1 11 30.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	475.00000	14,250.00	524.24000	15,727.20	475.00000	14,250.00
1320 0660 1109 28.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	110.00000	3,080.00	121.40000	3,399.20	110.00000	3,080.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1325 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10 6.000 EA	135.00000	810.00	148.99000	893.94	135.00000	810.00
1330 0660 2101 LOOP ASSEMBLY- F&I, TYPE A 34.000 AS	820.00000	27,880.00	905.00000	30,770.00	820.00000	27,880.00
1335 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 22.000 AS	800.00000	17,600.00	877.41000	19,303.02	795.00000	17,490.00
1340 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 2.000 AS	800.00000	1,600.00	855.33000	1,710.66	775.00000	1,550.00
1345 0660 4 11 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT 1.000 EA	5,300.00000	5,300.00	5,849.38000	5,849.38	5,300.00000	5,300.00
1350 0660 4 12 VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT 1.000 EA	8,000.00000	8,000.00	8,774.08000	8,774.08	7,950.00000	7,950.00
1355 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM 4.000 EA	7,000.00000	28,000.00	7,835.97000	31,343.88	7,100.00000	28,400.00
1360 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 30.000 EA	300.00000	9,000.00	347.65000	10,429.50	315.00000	9,450.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization						
1365 0670 5112 4.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	26,000.00000	104,000.00	29,026.19000	116,104.76	26,300.00000	105,200.00
1370 0670 5600 2.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1,400.00000	2,800.00	1,545.12000	3,090.24	1,400.00000	2,800.00
1375 0685106 4.000 EA SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	5,000.00000	20,000.00	5,628.65000	22,514.60	5,100.00000	20,400.00
1380 0700 3201 13.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	400.00000	5,200.00	441.46000	5,738.98	400.00000	5,200.00
1385 0700 5 21 2.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	4,300.00000	8,600.00	4,745.73000	9,491.46	4,300.00000	8,600.00
1390 0700 5 22 14.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,300.00000	60,200.00	4,745.73000	66,440.22	4,300.00000	60,200.00
0005 Signalization Section Totals:		**$1,322,930.60**		**$1,462,505.83**		**$1,325,150.60**
SECTION: 0006 Utilities						
1395 0110 1 1 (1.000) AC (LS) CLEARING & GRUBBING	25,000.00000	25,000.00	120,000.00000	120,000.00	250,000.00000	250,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1400 1000 8 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, COMMUNICATIONS 41548935202	100,000.00000	100,000.00	114,292.25000	114,292.25	302,370.00000	302,370.00
1405 1050 11224 3,391.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	100.00000	339,100.00	173.25000	587,490.75	150.00000	508,650.00
1410 1050 11225 6,378.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 20 - 40.9"	225.00000	1,435,050.00	406.75000	2,594,251.50	351.00000	2,238,678.00
1415 1050 11321 25.000 LF UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	100.00000	2,500.00	104.30000	2,607.50	90.00000	2,250.00
1420 1050 11423 82.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 5 - 7.9"	150.00000	12,300.00	168.03000	13,778.46	145.00000	11,890.00
1425 1050 11424 6,996.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9"	150.00000	1,049,400.00	165.71000	1,159,307.16	143.00000	1,000,428.00
1430 1050 11425 18,689.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 20 - 49.9"	275.00000	5,139,475.00	354.60000	6,627,119.40	306.00000	5,718,834.00
1435 1050 11515 352.000 LF UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	250.00000	88,000.00	296.66000	104,424.32	256.00000	90,112.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1440 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9" 323.000 LF	20.00000	6,460.00	12.75000	4,118.25	11.00000	3,553.00
1445 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9" 100.000 LF	20.00000	2,000.00	14.49000	1,449.00	12.50000	1,250.00
1450 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 17,725.000 LF	20.00000	354,500.00	25.49000	451,810.25	22.00000	389,950.00
1455 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE, 20-49.9" 22,195.000 LF	25.00000	554,875.00	71.09000	1,577,842.55	61.35000	1,361,663.25
1460 1050 18004 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 8-19.9" 623.000 LF	20.00000	12,460.00	12.75000	7,943.25	11.00000	6,853.00
1465 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9" 2,520.000 LF	30.00000	75,600.00	18.54000	46,720.80	16.00000	40,320.00
1470 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 208.000 EA	2,200.00000	457,600.00	1,242.27000	258,392.16	1,072.00000	222,976.00
1475 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9" 96.000 EA	10,000.00000	960,000.00	4,113.86000	394,930.56	3,550.00000	340,800.00
1480 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 6.000 EA	3,000.00000	18,000.00	1,778.81000	10,672.86	1,535.00000	9,210.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1485 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9" 12.000 EA	18,000.00000	216,000.00	4,612.16000	55,345.92	3,980.00000	47,760.00
1490 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 4.000 EA	1,500.00000	6,000.00	775.26000	3,101.04	669.00000	2,676.00
1495 1055 11435 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 20 - 49.9" 4.000 EA	11,000.00000	44,000.00	3,997.98000	15,991.92	3,450.00000	13,800.00
1500 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9" 1.000 EA	1,500.00000	1,500.00	657.06000	657.06	567.00000	567.00
1505 1055 11445 UTILITY FITTINGS, F&I, DI/CI, UNION, 20 - 49.9" 2.000 EA	15,000.00000	30,000.00	4,838.13000	9,676.26	4,175.00000	8,350.00
1510 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9" 9.000 EA	1,000.00000	9,000.00	560.88000	5,047.92	484.00000	4,356.00
1515 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9" 6.000 EA	7,000.00000	42,000.00	2,027.96000	12,167.76	1,750.00000	10,500.00
1520 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9" 1.000 EA	6,000.00000	6,000.00	2,839.14000	2,839.14	2,450.00000	2,450.00
1525 1055 11495 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 20.0-49.9" 3.000 EA	30,000.00000	90,000.00	13,535.19000	40,605.57	11,680.00000	35,040.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1530 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12' 5.000 EA	1,500.00000	7,500.00	4,901.87000	24,509.35	4,230.00000	21,150.00
1535 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT 77.000 EA	750.00000	57,750.00	1,367.42000	105,291.34	1,180.00000	90,860.00
1540 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY 31.000 EA	8,000.00000	248,000.00	8,471.08000	262,603.48	7,310.00000	226,610.00
1545 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 1.000 EA	1,500.00000	1,500.00	1,813.58000	1,813.58	1,565.00000	1,565.00
1550 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 19.000 EA	8,000.00000	152,000.00	5,608.76000	106,566.44	4,840.00000	91,960.00
1555 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY 22.000 EA	15,000.00000	330,000.00	14,757.76000	324,670.72	12,735.00000	280,170.00
1560 1080 11413 UTILITY FIXTURES, F&I, 8.0-19.9", PLUG VALVE ASSEMBLY 10.000 EA	8,000.00000	80,000.00	6,703.86000	67,038.60	5,785.00000	57,850.00
1565 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY 29.000 EA	60,000.00000	1,740,000.00	52,587.92000	1,525,049.68	45,380.00000	1,316,020.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities						
1570 1080 11507 — 6.000 EA UTILITY FIXTURES, F&I, 20-49.9", LINE STOP ASSEMBLY	60,000.00000	360,000.00	32,180.84000	193,085.04	27,770.00000	166,620.00
1575 1080 11513 — 8.000 EA UTILITY FIXTURES, F&I, 20-49.9", PLUG VALVE	16,000.00000	128,000.00	12,272.06000	98,176.48	10,590.00000	84,720.00
1580 1080 15 — 13.000 EA UTILITY FIXTURES, ADJUST & MODIFY	1,500.00000	19,500.00	1,894.69000	24,630.97	1,635.00000	21,255.00
1585 1080 16 — 16.000 EA UTILITY FIXTURES, REMOVE & DISPOSE	1,500.00000	24,000.00	553.92000	8,862.72	478.00000	7,648.00
1590 1644133 08 — 4.000 EA FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	6,000.00000	24,000.00	4,183.39000	16,733.56	3,610.00000	14,440.00
1595 1644700 — 4.000 EA FIRE HYDRANT, ADJUST & MODIFY	5,000.00000	20,000.00	2,537.85000	10,151.40	2,190.00000	8,760.00
1600 1644800 — 2.000 EA FIRE HYDRANT, RELOCATE	5,000.00000	10,000.00	4,148.63000	8,297.26	3,580.00000	7,160.00
0006 Utilities Section Totals:		**$14,279,070.00**		**$17,000,064.23**		**$15,022,074.25**

SECTION: 0007 Intelligent Transportation System

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1605 0630 2 11 14,108.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.50000	134,026.00	10.48000	147,851.84	9.50000	134,026.00
1610 0630 2 12 2,377.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	18.50000	43,974.50	20.42000	48,538.34	18.50000	43,974.50
1615 0633 1121 933.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	2.10000	1,959.30	2.32000	2,164.56	2.10000	1,959.30
1620 0633 1123 24,362.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS	2.90000	70,649.80	3.20000	77,958.40	2.90000	70,649.80
1625 0633 1420 15.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	2.40000	36.00	2.65000	39.75	2.40000	36.00
1630 0633 1620 4,896.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	0.90000	4,406.40	0.99000	4,847.04	0.90000	4,406.40
1635 0633 2 31 140.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	41.00000	5,740.00	45.25000	6,335.00	41.00000	5,740.00
1640 0633 3 11 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	880.00000	4,400.00	971.22000	4,856.10	880.00000	4,400.00
1645 0633 3 12 5.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	65.00000	325.00	71.74000	358.70	65.00000	325.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 Intelligent Transportation System						
1650 0633 3 15 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL 4.000 EA	1,650.00000	6,600.00	1,821.03000	7,284.12	1,650.00000	6,600.00
1655 0633 8 1 MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL 111.000 LF	3.00000	333.00	3.31000	367.41	3.00000	333.00
1660 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	900.00000	3,600.00	998.81000	3,995.24	905.00000	3,620.00
1665 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 30.000 EA	1,400.00000	42,000.00	1,545.12000	46,353.60	1,400.00000	42,000.00
1670 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 5.000 EA	1,700.00000	8,500.00	1,876.22000	9,381.10	1,700.00000	8,500.00
1675 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 379.000 LF	5.40000	2,046.60	5.96000	2,258.84	5.40000	2,046.60
1680 0641 3263 CONCRETE CCTV POLE, FURNISH & INSTALL WITHOUT LOWERING DEVICE, 63' 1.000 EA	19,700.00000	19,700.00	21,742.05000	21,742.05	19,700.00000	19,700.00
1685 0676 3 10 SMALL EQUIPMENT ENCLOSURE, FURNISH AND INSTALL, LESS THAN 10"W X 13"H X 11" D 1.000 EA	975.00000	975.00	1,076.07000	1,076.07	975.00000	975.00

Letting: CT160615 June 15, 2016 **Call Order:** 004 **Contract:** T7380

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) DE MOYA GROUP INC. (THE)		(5) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(6) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0007 Intelligent Transportation System						
1690 0682 1112 1.000 EA ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED, IP, STANDARD DEFINITION	8,200.00000	8,200.00	9,049.99000	9,049.99	8,200.00000	8,200.00
1695 0684 1 1 4.000 EA MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	2,900.00000	11,600.00	3,200.61000	12,802.44	2,900.00000	11,600.00
1700 0684 3 11 1.000 EA DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER	3,050.00000	3,050.00	3,366.16000	3,366.16	3,050.00000	3,050.00
0007 Intelligent Transportation System Section Totals:		**$372,121.60**		**$410,626.75**		**$372,141.60**
Contract Grand Totals:		**$63,511,686.16**		**$68,617,978.10**		**70,383,697.74**

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.