Vendor Ranking

Letting: CT160620 June 20, 2016 4:00 PM **Call Order:** 003 **Contract:** T7385

District: District 7 **Counties:** PASCO **Fed Aid No:** 2701029P, N/A

Contract Time: 620 AVAILABLE DAYS **Project(s):** Projects

Contract Desc: SR 52 (SCHRADER HWY)

The improvements under this contract consist of reconstruction of SR 52 (Schrader Hwy.) including resurfacing, drainage improvements, signing and pavement marking, signalization, and miscellaneous related work.

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	D.A.B. CONSTRUCTORS, INC.	Responsive	Winning bid	$12,584,444.44	100.00%
2	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$12,733,575.41	101.19%
3	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$14,661,052.00	116.50%
4	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$15,702,230.99	124.77%
5	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$16,150,027.56	128.33%
6	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$16,950,800.78	134.70%
7	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$17,188,055.32	136.58%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

District: District 7 **Counties:** PASCO **Fed Aid No:** 2701029P

Contract Time: 620 AVAILABLE DAYS **Project(s):** 25624325201 (*) 25624325601

Contract Descr: SR 52 (SCHRADER HWY)

The improvements under this contract consist of reconstruction of SR 52 (Schrader Hwy.) including resurfacing, drainage improvements, signing and pavement marking, signalization, and miscellaneous related work.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 25624325201 (1.000) LS	1,200,108.41000	1,200,108.41	1,200,000.00000	1,200,000.00	1,440,000.00000	1,440,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25624325201 (620.000) DA (LS)	466,000.00000	466,000.00	600,000.00000	600,000.00	400,000.00000	400,000.00
0015 0102 2 1 SPECIAL DETOUR 1 25624325201 (1.000) LS	56,000.00000	56,000.00	50,000.00000	50,000.00	56,849.75000	56,849.75
0020 0102 2 2 SPECIAL DETOUR 2 25624325201 (1.000) LS	153,000.00000	153,000.00	60,000.00000	60,000.00	90,000.00000	90,000.00
0025 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 195.600 CY	86.00000	16,821.60	28.00000	5,476.80	150.00000	29,340.00
0030 0102 14 TRAFFIC CONTROL OFFICER 8.000 MH	56.00000	448.00	65.00000	520.00	48.00000	384.00
0035 0102 60 WORK ZONE SIGN 14,101.000 ED	0.22000	3,102.22	0.20000	2,820.20	0.25000	3,525.25

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 61 1,860.000 EA BUSINESS SIGN	0.02000	37.20	0.01000	18.60	0.10000	186.00
0045 0102 71 11 564.000 LF BARRIER WALL, TEMPORARY, F&I, CONCRETE	22.00000	12,408.00	18.00000	10,152.00	24.00000	13,536.00
0050 0102 74 1 315,401.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.11000	34,694.11	0.12000	37,848.12	0.11000	34,694.11
0055 0102 74 2 6,200.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.28000	1,736.00	0.27000	1,674.00	0.30000	1,860.00
0060 0102 76 1,240.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.42000	6,720.80	5.30000	6,572.00	5.00000	6,200.00
0065 0102 78 1,928.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.25000	6,266.00	3.00000	5,784.00	3.25000	6,266.00
0070 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,520.00000	3,040.00	1,000.00000	2,000.00	1,350.00000	2,700.00
0075 0102 99 2,028.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	13.00000	26,364.00	12.30000	24,944.40	12.20000	24,741.60
0080 0102104 620.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	57.00000	35,340.00	53.00000	32,860.00	10.20000	6,324.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0102107 1 620.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	8.75000	5,425.00	21.00000	13,020.00	6.20000	3,844.00
0090 0102911 2 521.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	1.80000	937.80	2.00000	1,042.00	1.70000	885.70
0095 0104 1 1,379.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2.44000	3,364.76	3.20000	4,412.80	4.50000	6,205.50
0100 0104 7 5.000 EA SEDIMENT BASIN / CONTAINMENT SYSTEM	2,487.00000	12,435.00	3,500.00000	17,500.00	1,200.00000	6,000.00
0105 0104 9 5.000 EA SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	1,475.00000	7,375.00	500.00000	2,500.00	1,200.00000	6,000.00
0110 0104 10 3 9,844.000 LF SEDIMENT BARRIER	0.80000	7,875.20	1.30000	12,797.20	2.00000	19,688.00
0115 0104 11 365.000 LF FLOATING TURBIDITY BARRIER	8.40000	3,066.00	12.00000	4,380.00	16.50000	6,022.50
0120 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	853.00000	1,706.00	1,000.00000	2,000.00	3,000.00000	6,000.00
0125 0104 18 94.000 EA INLET PROTECTION SYSTEM	114.00000	10,716.00	75.00000	7,050.00	135.00000	12,690.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0104 19 1,379.000 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL SY	0.33000	455.07	5.00000	6,895.00	1.00000	1,379.00
0135 0107 1 695.400 LITTER REMOVAL AC	57.40000	39,915.96	0.01000	6.95	20.00000	13,908.00
0140 0107 2 562.500 MOWING AC	65.00000	36,562.50	61.00000	34,312.50	90.00000	50,625.00
0145 0110 1 1 (46.400) CLEARING & GRUBBING 25624325201 AC (LS)	178,000.00000	178,000.00	374,396.32000	374,396.32	264,000.00000	264,000.00
0150 0110 4 121.000 REMOVAL OF EXISTING CONCRETE PAVEMENT SY	32.00000	3,872.00	35.00000	4,235.00	30.00000	3,630.00
0155 0110 7 1 1.000 MAILBOX, F&I SINGLE EA	217.00000	217.00	350.00000	350.00	175.00000	175.00
0160 0120 1 73,149.000 REGULAR EXCAVATION CY	8.41000	615,183.09	6.50000	475,468.50	9.53000	697,109.97
0165 0120 4 23,079.000 SUBSOIL EXCAVATION CY	9.75000	225,020.25	9.75000	225,020.25	16.00000	369,264.00
0170 0120 6 150,676.000 EMBANKMENT CY	10.35000	1,559,496.60	10.50000	1,582,098.00	10.50000	1,582,098.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0160 4 107,138.000 SY TYPE B STABILIZATION	3.91000	418,909.58	2.15000	230,346.70	6.50000	696,397.00
0180 0285701 10,210.000 SY OPTIONAL BASE, BASE GROUP 01	10.29000	105,060.90	8.00000	81,680.00	6.15000	62,791.50
0185 0285703 6,769.000 SY OPTIONAL BASE, BASE GROUP 03	11.46000	77,572.74	9.50000	64,305.50	10.10000	68,366.90
0190 0285710 35,398.000 SY OPTIONAL BASE, BASE GROUP 10	15.20000	538,049.60	15.00000	530,970.00	15.00000	530,970.00
0195 0285711 30,094.000 SY OPTIONAL BASE, BASE GROUP 11	16.00000	481,504.00	16.00000	481,504.00	16.50000	496,551.00
0200 0286 1 966.000 SY TURNOUT CONSTRUCTION	20.60000	19,899.60	17.50000	16,905.00	50.00000	48,300.00
0205 0327 70 6 5,321.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3.80000	20,219.80	3.80000	20,219.80	2.55000	13,568.55
0210 0327 70 11 1,855.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	5.25000	9,738.75	5.50000	10,202.50	4.70000	8,718.50
0215 0327 70 19 371.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	4.78000	1,773.38	8.00000	2,968.00	2.65000	983.15

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0217 0327 70 28 338.000 SY MILLING EXIST ASPH PAVT, 6 3/4" AVG DEPTH	11.40000	3,853.20	21.00000	7,098.00	8.75000	2,957.50
0220 0334 1 11 591.600 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	151.00000	89,331.60	110.00000	65,076.00	110.00000	65,076.00
0225 0334 1 14 8,099.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	89.00000	720,837.70	103.00000	834,227.90	86.20000	698,159.66
0230 0334 1 24 6,826.000 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA	98.00000	668,948.00	116.00000	791,816.00	108.50000	740,621.00
0235 0337 7 22 1,602.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	134.00000	214,721.60	146.00000	233,950.40	163.00000	261,191.20
0240 0337 7 45 2,921.800 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22, PMA	92.50000	270,266.50	117.00000	341,850.60	106.00000	309,710.80
0245 0400 0 11 273.100 CY CONCRETE CLASS NS, GRAVITY WALL	525.00000	143,377.50	430.00000	117,433.00	540.00000	147,474.00
0250 0400 1 2 38.200 CY CONCRETE CLASS I, ENDWALLS	1,565.00000	59,783.00	975.00000	37,245.00	1,800.00000	68,760.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0400 4 11 CONC CLASS IV, RETAINING WALLS 110.800 CY	905.00000	100,274.00	750.00000	83,100.00	1,350.00000	149,580.00
0260 0415 1 3 REINFORCING STEEL- RETAINING WALL 11,968.000 LB	1.12000	13,404.16	1.05000	12,566.40	1.20000	14,361.60
0265 0425 1351 INLETS, CURB, TYPE P-5, <10' 22.000 EA	3,800.00000	83,600.00	3,800.00000	83,600.00	5,500.00000	121,000.00
0270 0425 1361 INLETS, CURB, TYPE P-6, <10' 4.000 EA	3,990.00000	15,960.00	4,200.00000	16,800.00	6,600.00000	26,400.00
0275 0425 1451 INLETS, CURB, TYPE J-5, <10' 3.000 EA	5,290.00000	15,870.00	6,000.00000	18,000.00	9,000.00000	27,000.00
0280 0425 1452 INLETS, CURB, TYPE J-5, >10' 5.000 EA	6,773.00000	33,865.00	6,300.00000	31,500.00	10,000.00000	50,000.00
0285 0425 1461 INLETS, CURB, TYPE J-6, <10' 1.000 EA	4,402.00000	4,402.00	5,000.00000	5,000.00	9,600.00000	9,600.00
0290 0425 1462 INLETS, CURB, TYPE J-6, >10' 4.000 EA	6,764.00000	27,056.00	6,900.00000	27,600.00	12,500.00000	50,000.00
0295 0425 1521 INLETS, DT BOT, TYPE C,<10' 33.000 EA	2,738.00000	90,354.00	2,100.00000	69,300.00	3,600.00000	118,800.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0425 1523 4.000 EA INLETS, DT BOT, TYPE C,JBOT, <10'	5,631.00000	22,524.00	4,500.00000	18,000.00	7,500.00000	30,000.00
0305 0425 1549 1.000 EA INLETS, DT BOT, TYPE D, MODIFY	9,202.00000	9,202.00	9,500.00000	9,500.00	13,000.00000	13,000.00
0310 0425 1589 1.000 EA INLETS, DT BOT, TYPE H, MODIFY	13,465.00000	13,465.00	14,000.00000	14,000.00	19,000.00000	19,000.00
0315 0425 2 61 3.000 EA MANHOLES, P-8, <10'	2,990.00000	8,970.00	3,350.00000	10,050.00	4,400.00000	13,200.00
0320 0425 2 91 4.000 EA MANHOLES, J-8, <10'	5,265.00000	21,060.00	6,150.00000	24,600.00	8,200.00000	32,800.00
0325 0425 2 92 3.000 EA MANHOLES, J-8, >10'	7,630.00000	22,890.00	6,900.00000	20,700.00	10,500.00000	31,500.00
0330 0430174118 260.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	66.00000	17,160.00	80.00000	20,800.00	85.00000	22,100.00
0335 0430174218 38.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	98.00000	3,724.00	95.00000	3,610.00	95.00000	3,610.00
0340 0430175118 6,746.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	60.00000	404,760.00	80.00000	539,680.00	75.00000	505,950.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,415.000 LF	79.00000	111,785.00	90.00000	127,350.00	90.00000	127,350.00
0350 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 15.000 LF	126.00000	1,890.00	105.00000	1,575.00	150.00000	2,250.00
0355 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 264.000 LF	122.00000	32,208.00	120.00000	31,680.00	150.00000	39,600.00
0360 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 910.000 LF	144.00000	131,040.00	135.00000	122,850.00	160.00000	145,600.00
0365 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 3,378.000 LF	168.00000	567,504.00	150.00000	506,700.00	220.00000	743,160.00
0370 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD 614.000 LF	228.00000	139,992.00	220.00000	135,080.00	270.00000	165,780.00
0375 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD 222.000 LF	116.00000	25,752.00	120.00000	26,640.00	120.00000	26,640.00
0380 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 3.000 EA	826.00000	2,478.00	1,000.00000	3,000.00	2,700.00000	8,100.00
0385 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 1.000 EA	2,350.00000	2,350.00	2,500.00000	2,500.00	6,200.00000	6,200.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0430982141 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	3,530.00000	10,590.00	3,700.00000	11,100.00	5,300.00000	15,900.00
0395 0430982142 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 54" CD	5,065.00000	5,065.00	7,000.00000	7,000.00	8,200.00000	8,200.00
0400 0430984125 13.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	710.00000	9,230.00	1,000.00000	13,000.00	1,350.00000	17,550.00
0405 0430984625 2.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	732.00000	1,464.00	1,100.00000	2,200.00	1,500.00000	3,000.00
0410 0440 1 30 323.000 LF UNDERDRAIN, TYPE III	110.00000	35,530.00	55.00000	17,765.00	70.00000	22,610.00
0415 0440 73 3 14.000 LF UNDERDRAIN OUTLET PIPE, 8"	105.00000	1,470.00	235.00000	3,290.00	85.00000	1,190.00
0420 0515 2211 495.000 LF PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	70.00000	34,650.00	100.00000	49,500.00	115.00000	56,925.00
0425 0520 1 7 9,299.000 LF CONCRETE CURB & GUTTER, TYPE E	16.65000	154,828.35	16.30000	151,573.70	25.00000	232,475.00
0430 0520 1 10 8,144.000 LF CONCRETE CURB & GUTTER, TYPE F	15.75000	128,268.00	16.00000	130,304.00	25.00000	203,600.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0435 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 46.000 LF	113.00000	5,198.00	39.00000	1,794.00	90.00000	4,140.00
0440 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 4,362.000 SY	30.50000	133,041.00	30.00000	130,860.00	45.00000	196,290.00
0445 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 786.000 SY	42.42000	33,342.12	42.00000	33,012.00	75.00000	58,950.00
0450 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 331.000 SY	51.26000	16,967.06	50.00000	16,550.00	65.00000	21,515.00
0455 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 88.000 SY	69.00000	6,072.00	60.00000	5,280.00	165.00000	14,520.00
0460 0527 2 DETECTABLE WARNINGS 328.000 SF	26.00000	8,528.00	25.00000	8,200.00	45.00000	14,760.00
0465 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 38.800 TN	306.00000	11,872.80	130.00000	5,044.00	200.00000	7,760.00
0470 0530 74 BEDDING STONE 27.900 TN	348.00000	9,709.20	125.00000	3,487.50	315.00000	8,788.50
0475 0536 73 GUARDRAIL REMOVAL 318.000 LF	10.65000	3,386.70	2.50000	795.00	7.75000	2,464.50

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0480 0570 1 2 PERFORMANCE TURF, SOD 137,879.000 SY	2.75000	379,167.25	2.90000	399,849.10	3.70000	510,152.30
0485 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2 4,033.000 SY	11.70000	47,186.10	6.00000	24,198.00	8.65000	34,885.45
0490 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 12.009 GM	790.00000	9,487.11	900.00000	10,808.10	745.00000	8,946.71
0495 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 3.444 GM	1,075.00000	3,702.30	1,000.00000	3,444.00	1,020.00000	3,512.88
0500 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 3,681.000 LF	0.30000	1,104.30	0.80000	2,944.80	0.30000	1,104.30
0505 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 7,332.000 LF	0.45000	3,299.40	1.00000	7,332.00	0.50000	3,666.00
0510 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 3,900.000 LF	0.60000	2,340.00	1.00000	3,900.00	0.60000	2,340.00
0515 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 8.853 GM	385.00000	3,408.41	315.00000	2,788.70	365.00000	3,231.35

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0520 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 4.788 GM	385.00000	1,843.38	515.00000	2,465.82	365.00000	1,747.62
0525 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 51.000 EA	27.10000	1,382.10	32.00000	1,632.00	26.00000	1,326.00
0530 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 156.000 EA	21.70000	3,385.20	21.00000	3,276.00	21.00000	3,276.00
0535 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 12.498 GM	792.00000	9,898.42	900.00000	11,248.20	745.00000	9,311.01
0540 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 633.000 LF	0.46000	291.18	0.95000	601.35	0.50000	316.50
0545 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.294 GM	385.00000	113.19	515.00000	151.41	365.00000	107.31
0550 0999 16 PARTNERING, DO NOT BID 25624325201 (1.000) LS	21,000.00000	21,000.00	21,000.00000	21,000.00	21,000.00000	21,000.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0555 0999 20 1 — 19.000 DA DISPUTES REVIEW BOARD, MEETING-DO NOT BID	3,300.00000	62,700.00	3,300.00000	62,700.00	3,300.00000	62,700.00
0560 0999 20 2 — 2.000 EA DISPUTES REVIEW BOARD, HEARING-DO NOT BID	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0565 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 25624325201	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
0001 Roadway Section Totals:		**$11,818,616.75**		**$11,948,829.12**		**$13,605,571.17**
SECTION: 0002 Signing						
0568 0546 72 52 — 0.203 GM RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE USED WITH RUMBLE STRIPE	1,811.00000	367.63	1,700.00000	345.10	3,700.00000	751.10
0570 0546 72 53 — 3.560 GM RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE	1,840.00000	6,550.40	1,700.00000	6,052.00	3,700.00000	13,172.00
0575 0700 1 11 — 31.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	244.00000	7,564.00	235.00000	7,285.00	235.00000	7,285.00
0580 0700 1 12 — 14.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	754.00000	10,556.00	660.00000	9,240.00	655.00000	9,170.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0585 0700 1 50 SINGLE POST SIGN, RELOCATE 5.000 AS	108.00000	540.00	215.00000	1,075.00	215.00000	1,075.00
0590 0700 1 60 SINGLE POST SIGN, REMOVE 12.000 AS	27.00000	324.00	23.00000	276.00	23.00000	276.00
0595 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 1.000 AS	4,340.00000	4,340.00	2,700.00000	2,700.00	2,700.00000	2,700.00
0600 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	3,363.00000	3,363.00	2,900.00000	2,900.00	2,900.00000	2,900.00
0605 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	5,098.00000	10,196.00	4,800.00000	9,600.00	4,700.00000	9,400.00
0610 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	434.00000	1,736.00	310.00000	1,240.00	305.00000	1,220.00
0615 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 1.000 EA	54.00000	54.00	85.00000	85.00	81.50000	81.50
0620 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 3.000 EA	21.70000	65.10	28.00000	84.00	27.10000	81.30
0625 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	152.00000	456.00	145.00000	435.00	150.00000	450.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0630 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 8.000 EA	65.00000	520.00	80.00000	640.00	78.00000	624.00
0635 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 2.000 EA	174.00000	348.00	200.00000	400.00	200.00000	400.00
0640 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 131.000 SF	1.47000	192.57	1.55000	203.05	1.40000	183.40
0645 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 448.000 SF	1.47000	658.56	1.55000	694.40	1.40000	627.20
0650 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25624325201 (1.000) LS	16,056.00000	16,056.00	21,500.00000	21,500.00	15,110.00000	15,110.00
0655 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 2,444.000 LF	2.14000	5,230.16	4.00000	9,776.00	2.10000	5,132.40
0660 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 234.000 LF	2.92000	683.28	5.25000	1,228.50	3.00000	702.00
0665 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.596 GM	955.00000	1,524.18	1,300.00000	2,074.80	900.00000	1,436.40

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0670 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	49.00000	196.00	75.00000	300.00	46.00000	184.00
0675 0711 11170 39.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	32.55000	1,269.45	46.00000	1,794.00	31.00000	1,209.00
0680 0711 11224 211.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.14000	451.54	4.00000	844.00	2.10000	443.10
0685 0711 11241 0.098 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	955.00000	93.59	1,300.00000	127.40	900.00000	88.20
0690 0711 14123 1,227.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	9.27000	11,374.29	7.00000	8,589.00	8.75000	10,736.25
0695 0711 14125 1,066.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	18.50000	19,721.00	14.00000	14,924.00	17.50000	18,655.00
0700 0711 14160 13.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	238.60000	3,101.80	190.00000	2,470.00	225.00000	2,925.00
0705 0711 14170 13.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROWS	96.53000	1,254.89	82.00000	1,066.00	91.00000	1,183.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0710 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 2.398 GM	3,937.00000	9,440.93	4,100.00000	9,831.80	3,710.00000	8,896.58
0715 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" 0.858 GM	5,222.00000	4,480.48	5,400.00000	4,633.20	5,000.00000	4,290.00
0720 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.979 GM	982.00000	961.38	1,100.00000	1,076.90	925.00000	905.58
0725 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 2.398 GM	3,940.00000	9,448.12	4,200.00000	10,071.60	3,710.00000	8,896.58
0730 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.605 GM	3,245.00000	5,208.23	3,300.00000	5,296.50	3,060.00000	4,911.30
0735 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.290 GM	4,328.00000	1,255.12	4,400.00000	1,276.00	4,100.00000	1,189.00
0740 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.972 GM	835.00000	1,646.62	820.00000	1,617.04	800.00000	1,577.60
0745 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.768 GM	3,243.00000	5,733.62	3,300.00000	5,834.40	3,055.00000	5,401.24

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0002 Signing Section Totals:		**$146,961.94**		**$147,585.69**		**$144,268.73**
SECTION: 0003 Signalization						
0750 0630 2 11 817.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	9.50000	7,761.50	9.00000	7,353.00	8.00000	6,536.00
0755 0630 2 12 264.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	30.36000	8,015.04	23.00000	6,072.00	28.00000	7,392.00
0760 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,075.00000	6,075.00	6,300.00000	6,300.00	8,700.00000	8,700.00
0765 0634 4153 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	9,655.00000	9,655.00	4,300.00000	4,300.00	7,850.00000	7,850.00
0770 0634 5 1 15.000 LF FIBERGLASS INSULATOR, FURNISH & INSTALL	54.00000	810.00	43.00000	645.00	85.00000	1,275.00
0775 0635 2 11 21.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,339.00000	28,119.00	450.00000	9,450.00	840.00000	17,640.00
0780 0635 2 13 1.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	3,885.00000	3,885.00	1,800.00000	1,800.00	3,700.00000	3,700.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0785 0639 1122 1.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	2,711.00000	2,711.00	1,500.00000	1,500.00	4,400.00000	4,400.00
0790 0639 1610 1.000 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD AS	265.00000	265.00	510.00000	510.00	465.00000	465.00
0795 0639 2 1 70.000 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL LF	3.25000	227.50	3.00000	210.00	6.00000	420.00
0800 0641 2 12 1.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE EA	814.00000	814.00	1,400.00000	1,400.00	2,000.00000	2,000.00
0805 0641 2 18 4.000 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII EA	14,643.00000	58,572.00	12,600.00000	50,400.00	9,100.00000	36,400.00
0810 0641 2 80 1.000 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER EA	4,339.00000	4,339.00	8,500.00000	8,500.00	1,600.00000	1,600.00
0815 0646 1 11 8.000 ALUMINUM SIGNALS POLE, PEDESTAL EA	1,058.00000	8,464.00	900.00000	7,200.00	1,400.00000	11,200.00
0820 0649 36500 2.000 MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT EA	5,640.00000	11,280.00	8,000.00000	16,000.00	6,900.00000	13,800.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0825 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 11.000 AS	1,058.00000	11,638.00	850.00000	9,350.00	1,000.00000	11,000.00
0830 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,301.00000	2,602.00	1,000.00000	2,000.00	1,200.00000	2,400.00
0835 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	526.00000	4,208.00	600.00000	4,800.00	600.00000	4,800.00
0840 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM 2.000 EA	380.00000	760.00	400.00000	800.00	840.00000	1,680.00
0845 0660 1112 LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD 1.000 EA	488.00000	488.00	500.00000	500.00	550.00000	550.00
0850 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 3.000 AS	788.00000	2,364.00	600.00000	1,800.00	920.00000	2,760.00
0855 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 4.000 AS	922.00000	3,688.00	1,000.00000	4,000.00	940.00000	3,760.00
0860 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM 1.000 EA	8,785.00000	8,785.00	8,000.00000	8,000.00	10,000.00000	10,000.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0865 0665 1 11 — 8.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	233.00000	1,864.00	230.00000	1,840.00	310.00000	2,480.00
0870 0670 5112 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	23,319.00000	23,319.00	24,000.00000	24,000.00	25,800.00000	25,800.00
0875 0670 5600 — 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	418.00000	418.00	520.00000	520.00	1,500.00000	1,500.00
0880 0685106 — 1.000 EA SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	6,183.00000	6,183.00	7,300.00000	7,300.00	7,500.00000	7,500.00
0885 0700 5 22 — 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,013.00000	16,052.00	4,000.00000	16,000.00	5,000.00000	20,000.00
0890 0715 1 12 — 1,570.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.63000	2,559.10	1.10000	1,727.00	2.00000	3,140.00
0895 0715 4121 — 4.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	6,616.00000	26,464.00	4,200.00000	16,800.00	5,300.00000	21,200.00
0900 0715 7 11 — 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	7,483.00000	7,483.00	8,600.00000	8,600.00	10,800.00000	10,800.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0905 0715500 1 — 4.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	471.80000	1,887.20	470.00000	1,880.00	565.00000	2,260.00
0003 Signalization Section Totals:		**$271,755.34**		**$231,557.00**		**$255,008.00**
SECTION: 0004 Utilities						
0910 0635 2 12 — 4.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	2,983.00000	11,932.00	3,000.00000	12,000.00	2,600.00000	10,400.00
0915 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 25624325601	31,100.00000	31,100.00	31,100.00000	31,100.00	31,100.00000	31,100.00
0920 1050 11223 — 675.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	51.20000	34,560.00	25.00000	16,875.00	100.00000	67,500.00
0925 1050 11311 — 6,743.000 LF UTILITY PIPE, F&I, PE, CASING/CONDUIT, 0.0 - 1.9"	5.42000	36,547.06	12.30000	82,938.90	7.50000	50,572.50
0930 1050 15003 — 615.000 LF UTILITY PIPE, ADJUST/MODIFY, 5 - 7.9"	58.00000	35,670.00	31.00000	19,065.00	200.00000	123,000.00
0935 1050 15004 — 982.000 LF UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	89.00000	87,398.00	93.00000	91,326.00	185.00000	181,670.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0940 1050 16003 665.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	11.75000	7,813.75	7.00000	4,655.00	27.00000	17,955.00
0945 1080 11303 2.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	1,985.00000	3,970.00	2,100.00000	4,200.00	2,500.00000	5,000.00
0950 1080 11304 2.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	2,165.00000	4,330.00	1,250.00000	2,500.00	3,100.00000	6,200.00
0955 1080 11306 2.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", VAC/AIR ASSEMBLEY	4,260.00000	8,520.00	3,900.00000	7,800.00	10,000.00000	20,000.00
0960 1080 11307 2.000 EA UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	7,401.00000	14,802.00	3,900.00000	7,800.00	6,500.00000	13,000.00
0965 1080 14 2.000 EA UTILITY FIXTURES, RELOCATE	2,900.00000	5,800.00	1,200.00000	2,400.00	7,100.00000	14,200.00
0970 1080 15 18.000 EA UTILITY FIXTURES, ADJUST & MODIFY	915.00000	16,470.00	450.00000	8,100.00	900.00000	16,200.00
0975 1644800 1.000 EA FIRE HYDRANT, RELOCATE	4,730.00000	4,730.00	4,700.00000	4,700.00	3,100.00000	3,100.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) RUSSELL ENGINEERING, INC.		(3) PRINCE CONTRACTING, LLC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0980 1820 2 13 — 7,143.000 LF — UTILITY FIBER OPTIC,TELEPHONE COMMUNICATIONS, FURNISH & INSTALL, 49 TO 96 FIBERS	5.20000	37,143.60	5.90000	42,143.70	6.20000	44,286.60
0985 1820 2 60 — 6,800.000 LF — UTILITY FIBER OPTIC,TELEPHONE COMMUNICATIONS, REMOVE & DISPOSE, CONTRACTOR TAKES OWNERSHIP	0.93000	6,324.00	10.00000	68,000.00	7.65000	52,020.00
0004 Utilities Section Totals:		**$347,110.41**		**$405,603.60**		**$656,204.10**
Contract Grand Totals:		**$12,584,444.44**		**$12,733,575.41**		**14,661,052.00**

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 — (1.000) LS — MOBILIZATION 25624325201	1,550,000.00000	1,550,000.00	1,615,000.00000	1,615,000.00	1,675,000.00000	1,675,000.00
0010 0102 1 — (620.000) DA (LS) — MAINTENANCE OF TRAFFIC 25624325201	350,000.00000	350,000.00	633,950.00000	633,950.00	400,000.00000	400,000.00
0015 0102 2 1 — (1.000) LS — SPECIAL DETOUR 1 25624325201	65,000.00000	65,000.00	225,000.00000	225,000.00	60,000.00000	60,000.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0020 0102 2 2 SPECIAL DETOUR 2 25624325201 (1.000) LS	85,000.00000	85,000.00	215,000.00000	215,000.00	130,000.00000	130,000.00
0025 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 195.600 CY	35.00000	6,846.00	80.00000	15,648.00	51.47000	10,067.53
0030 0102 14 TRAFFIC CONTROL OFFICER 8.000 MH	60.00000	480.00	45.00000	360.00	114.84000	918.72
0035 0102 60 WORK ZONE SIGN 14,101.000 ED	0.20000	2,820.20	0.25000	3,525.25	0.29000	4,089.29
0040 0102 61 BUSINESS SIGN 1,860.000 EA	0.01000	18.60	1.00000	1,860.00	0.12000	223.20
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 564.000 LF	15.00000	8,460.00	17.50000	9,870.00	26.80000	15,115.20
0050 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 315,401.000 ED	0.10000	31,540.10	0.12000	37,848.12	0.16000	50,464.16
0055 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 6,200.000 ED	0.25000	1,550.00	0.30000	1,860.00	0.29000	1,798.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0060 0102 76 1,240.000 ARROW BOARD / ADVANCE WARNING ARROW PANEL ED	5.00000	6,200.00	6.00000	7,440.00	7.05000	8,742.00
0065 0102 78 1,928.000 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA	3.00000	5,784.00	3.50000	6,748.00	3.45000	6,651.60
0070 0102 89 1 2.000 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO	2,500.00000	5,000.00	1,000.00000	2,000.00	2,606.75000	5,213.50
0075 0102 99 2,028.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	12.00000	24,336.00	15.00000	30,420.00	14.10000	28,594.80
0080 0102104 620.000 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED	54.82000	33,988.40	11.00000	6,820.00	46.63000	28,910.60
0085 0102107 1 620.000 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED	4.66000	2,889.20	6.00000	3,720.00	34.98000	21,687.60
0090 0102911 2 521.000 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID LF	2.00000	1,042.00	2.00000	1,042.00	1.89000	984.69
0095 0104 1 1,379.000 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS SY	1.10000	1,516.90	5.00000	6,895.00	1.72000	2,371.88
0100 0104 7 5.000 SEDIMENT BASIN / CONTAINMENT SYSTEM EA	3,500.00000	17,500.00	15,000.00000	75,000.00	3,000.00000	15,000.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0105 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 5.000 EA	1,500.00000	7,500.00	11,000.00000	55,000.00	1,250.00000	6,250.00
0110 0104 10 3 SEDIMENT BARRIER 9,844.000 LF	0.65000	6,398.60	3.00000	29,532.00	1.81000	17,817.64
0115 0104 11 FLOATING TURBIDITY BARRIER 365.000 LF	12.00000	4,380.00	14.00000	5,110.00	8.61000	3,142.65
0120 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	3,000.00000	6,000.00	3,700.00000	7,400.00	3,569.19000	7,138.38
0125 0104 18 INLET PROTECTION SYSTEM 94.000 EA	70.00000	6,580.00	270.00000	25,380.00	164.59000	15,471.46
0130 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL 1,379.000 SY	0.50000	689.50	4.00000	5,516.00	1.15000	1,585.85
0135 0107 1 LITTER REMOVAL 695.400 AC	15.00000	10,431.00	20.00000	13,908.00	17.23000	11,981.74
0140 0107 2 MOWING 562.500 AC	35.00000	19,687.50	85.00000	47,812.50	34.45000	19,378.13
0145 0110 1 1 CLEARING & GRUBBING 25624325201 (46.400) AC (LS)	1,016,067.00000	1,016,067.00	850,000.00000	850,000.00	2,000,000.00000	2,000,000.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0150 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 121.000 SY	7.00000	847.00	30.00000	3,630.00	28.45000	3,442.45
0155 0110 7 1 MAILBOX, F&I SINGLE 1.000 EA	150.00000	150.00	550.00000	550.00	344.50000	344.50
0160 0120 1 REGULAR EXCAVATION 73,149.000 CY	9.75000	713,202.75	7.00000	512,043.00	10.00000	731,490.00
0165 0120 4 SUBSOIL EXCAVATION 23,079.000 CY	11.50000	265,408.50	7.00000	161,553.00	12.00000	276,948.00
0170 0120 6 EMBANKMENT 150,676.000 CY	16.39000	2,469,579.64	16.00000	2,410,816.00	16.50000	2,486,154.00
0175 0160 4 TYPE B STABILIZATION 107,138.000 SY	7.41000	793,892.58	6.25000	669,612.50	2.85000	305,343.30
0180 0285701 OPTIONAL BASE, BASE GROUP 01 10,210.000 SY	9.68000	98,832.80	11.00000	112,310.00	8.77000	89,541.70
0185 0285703 OPTIONAL BASE, BASE GROUP 03 6,769.000 SY	10.90000	73,782.10	12.00000	81,228.00	13.41000	90,772.29
0190 0285710 OPTIONAL BASE, BASE GROUP 10 35,398.000 SY	14.66000	518,934.68	16.25000	575,217.50	15.50000	548,669.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0195 0285711 30,094.000 SY OPTIONAL BASE, BASE GROUP 11	15.43000	464,350.42	17.00000	511,598.00	17.04000	512,801.76
0200 0286 1 966.000 SY TURNOUT CONSTRUCTION	20.00000	19,320.00	45.00000	43,470.00	15.73000	15,195.18
0205 0327 70 6 5,321.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.51000	13,355.71	3.00000	15,963.00	4.12000	21,922.52
0210 0327 70 11 1,855.000 SY MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	4.66000	8,644.30	5.00000	9,275.00	5.97000	11,074.35
0215 0327 70 19 371.000 SY MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	2.67000	990.57	3.00000	1,113.00	9.07000	3,364.97
0217 0327 70 28 338.000 SY MILLING EXIST ASPH PAVT, 6 3/4" AVG DEPTH	8.70000	2,940.60	9.00000	3,042.00	16.71000	5,647.98
0220 0334 1 11 591.600 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	108.33000	64,088.03	110.00000	65,076.00	108.58000	64,235.93
0225 0334 1 14 8,099.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	85.49000	692,409.16	90.00000	728,937.00	98.77000	799,967.86
0230 0334 1 24 6,826.000 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA	108.41000	740,006.66	110.00000	750,860.00	115.99000	791,747.74

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0235 0337 7 22 1,602.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	160.95000	257,906.28	161.00000	257,986.40	153.62000	246,160.69
0240 0337 7 45 2,921.800 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22, PMA	105.76000	309,009.57	106.00000	309,710.80	114.27000	333,874.09
0245 0400 0 11 273.100 CY CONCRETE CLASS NS, GRAVITY WALL	550.00000	150,205.00	595.00000	162,494.50	524.23000	143,167.21
0250 0400 1 2 38.200 CY CONCRETE CLASS I, ENDWALLS	600.00000	22,920.00	1,230.00000	46,986.00	1,218.88000	46,561.22
0255 0400 4 11 110.800 CY CONC CLASS IV, RETAINING WALLS	725.00000	80,330.00	631.00000	69,914.80	877.15000	97,188.22
0260 0415 1 3 11,968.000 LB REINFORCING STEEL- RETAINING WALL	1.00000	11,968.00	1.75000	20,944.00	1.15000	13,763.20
0265 0425 1351 22.000 EA INLETS, CURB, TYPE P-5, <10'	4,250.00000	93,500.00	5,335.00000	117,370.00	4,095.67000	90,104.74
0270 0425 1361 4.000 EA INLETS, CURB, TYPE P-6, <10'	4,550.00000	18,200.00	5,890.00000	23,560.00	5,166.55000	20,666.20

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0275 0425 1451 INLETS, CURB, TYPE J-5, <10' 3.000 EA	6,750.00000	20,250.00	6,700.00000	20,100.00	6,593.03000	19,779.09
0280 0425 1452 INLETS, CURB, TYPE J-5, >10' 5.000 EA	10,158.00000	50,790.00	8,300.00000	41,500.00	8,239.36000	41,196.80
0285 0425 1461 INLETS, CURB, TYPE J-6, <10' 1.000 EA	7,400.00000	7,400.00	6,750.00000	6,750.00	7,316.59000	7,316.59
0290 0425 1462 INLETS, CURB, TYPE J-6, >10' 4.000 EA	10,690.00000	42,760.00	8,640.00000	34,560.00	8,734.54000	34,938.16
0295 0425 1521 INLETS, DT BOT, TYPE C,<10' 33.000 EA	2,800.00000	92,400.00	2,862.00000	94,446.00	2,833.16000	93,494.28
0300 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 4.000 EA	5,200.00000	20,800.00	5,025.00000	20,100.00	5,583.23000	22,332.92
0305 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	10,900.00000	10,900.00	6,745.00000	6,745.00	12,599.25000	12,599.25
0310 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	14,800.00000	14,800.00	14,470.00000	14,470.00	16,403.39000	16,403.39
0315 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	4,800.00000	14,400.00	4,425.00000	13,275.00	3,939.06000	11,817.18

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0320 0425 2 91 MANHOLES, J-8, <10' 4.000 EA	8,000.00000	32,000.00	6,345.00000	25,380.00	6,439.53000	25,758.12
0325 0425 2 92 MANHOLES, J-8, >10' 3.000 EA	10,950.00000	32,850.00	8,830.00000	26,490.00	9,007.32000	27,021.96
0330 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 260.000 LF	75.00000	19,500.00	80.00000	20,800.00	66.83000	17,375.80
0335 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 38.000 LF	102.00000	3,876.00	88.00000	3,344.00	77.80000	2,956.40
0340 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 6,746.000 LF	75.00000	505,950.00	70.00000	472,220.00	63.24000	426,617.04
0345 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,415.000 LF	80.00000	113,200.00	118.00000	166,970.00	86.64000	122,595.60
0350 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 15.000 LF	326.00000	4,890.00	210.00000	3,150.00	193.03000	2,895.45
0355 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 264.000 LF	118.00000	31,152.00	165.00000	43,560.00	146.59000	38,699.76
0360 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 910.000 LF	274.00000	249,340.00	197.00000	179,270.00	188.47000	171,507.70

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0365 0430175148 3,378.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	283.00000	955,974.00	207.00000	699,246.00	345.18000	1,166,018.04
0370 0430175154 614.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	242.00000	148,588.00	293.00000	179,902.00	258.08000	158,461.12
0375 0430175230 222.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	123.00000	27,306.00	173.00000	38,406.00	127.99000	28,413.78
0380 0430982125 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,400.00000	4,200.00	1,845.00000	5,535.00	1,340.83000	4,022.49
0385 0430982138 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	3,500.00000	3,500.00	4,875.00000	4,875.00	3,748.27000	3,748.27
0390 0430982141 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	4,600.00000	13,800.00	5,725.00000	17,175.00	6,482.08000	19,446.24
0395 0430982142 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 54" CD	5,800.00000	5,800.00	8,115.00000	8,115.00	8,318.71000	8,318.71
0400 0430984125 13.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,400.00000	18,200.00	1,680.00000	21,840.00	1,369.54000	17,804.02
0405 0430984625 2.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,400.00000	2,800.00	1,975.00000	3,950.00	1,383.55000	2,767.10

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0410 0440 1 30 UNDERDRAIN, TYPE III 323.000 LF	41.00000	13,243.00	44.50000	14,373.50	59.31000	19,157.13
0415 0440 73 3 UNDERDRAIN OUTLET PIPE, 8" 14.000 LF	45.00000	630.00	60.00000	840.00	45.69000	639.66
0420 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 495.000 LF	70.00000	34,650.00	65.00000	32,175.00	68.90000	34,105.50
0425 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 9,299.000 LF	12.50000	116,237.50	28.00000	260,372.00	15.16000	140,972.84
0430 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 8,144.000 LF	12.50000	101,800.00	28.00000	228,032.00	15.67000	127,616.48
0435 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 46.000 LF	50.00000	2,300.00	61.00000	2,806.00	36.75000	1,690.50
0440 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 4,362.000 SY	28.00000	122,136.00	40.00000	174,480.00	36.02000	157,119.24
0445 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 786.000 SY	38.00000	29,868.00	62.00000	48,732.00	53.78000	42,271.08
0450 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 331.000 SY	45.00000	14,895.00	48.00000	15,888.00	39.78000	13,167.18

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0455 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 88.000 SY	55.00000	4,840.00	66.00000	5,808.00	52.95000	4,659.60
0460 0527 2 DETECTABLE WARNINGS 328.000 SF	24.00000	7,872.00	20.00000	6,560.00	21.24000	6,966.72
0465 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 38.800 TN	90.00000	3,492.00	265.00000	10,282.00	178.71000	6,933.95
0470 0530 74 BEDDING STONE 27.900 TN	90.00000	2,511.00	315.00000	8,788.50	202.87000	5,660.07
0475 0536 73 GUARDRAIL REMOVAL 318.000 LF	8.00000	2,544.00	10.00000	3,180.00	8.01000	2,547.18
0480 0570 1 2 PERFORMANCE TURF, SOD 137,879.000 SY	3.50000	482,576.50	3.40000	468,788.60	2.33000	321,258.07
0485 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2 4,033.000 SY	7.50000	30,247.50	7.50000	30,247.50	6.06000	24,439.98
0490 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 12.009 GM	950.00000	11,408.55	730.00000	8,766.57	837.66000	10,059.46

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0495 0710 11102 3.444 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,000.00000	3,444.00	1,000.00000	3,444.00	1,135.54000	3,910.80
0500 0710 11123 3,681.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.25000	920.25	0.30000	1,104.30	0.32000	1,177.92
0505 0710 11124 7,332.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.51000	3,739.32	0.45000	3,299.40	0.48000	3,519.36
0510 0710 11125 3,900.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.75000	2,925.00	0.60000	2,340.00	0.64000	2,496.00
0515 0710 11131 8.853 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	400.00000	3,541.20	355.00000	3,142.82	407.52000	3,607.77
0520 0710 11141 4.788 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	400.00000	1,915.20	355.00000	1,699.74	406.98000	1,948.62
0525 0710 11160 51.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	40.00000	2,040.00	25.00000	1,275.00	28.71000	1,464.21

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0530 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 156.000 EA	20.00000	3,120.00	20.00000	3,120.00	22.97000	3,583.32
0535 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 12.498 GM	950.00000	11,873.10	730.00000	9,123.54	837.75000	10,470.20
0540 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 633.000 LF	1.00000	633.00	0.45000	284.85	0.48000	303.84
0545 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.294 GM	350.00000	102.90	350.00000	102.90	402.11000	118.22
0550 0999 16 PARTNERING, DO NOT BID 25624325201 (1.000) LS	21,000.00000	21,000.00	21,000.00000	21,000.00	21,000.00000	21,000.00
0555 0999 20 1 DISPUTES REVIEW BOARD, MEETING-DO NOT BID 19.000 DA	3,300.00000	62,700.00	3,300.00000	62,700.00	3,300.00000	62,700.00
0560 0999 20 2 DISPUTES REVIEW BOARD, HEARING-DO NOT BID 2.000 EA	4,000.00000	8,000.00	4,000.00000	8,000.00	4,000.00000	8,000.00
0565 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25624325201 (1.000) LS	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0001 Roadway Section Totals:		**$14,867,110.37**		**$15,367,855.59**		**$15,996,617.88**
SECTION: 0002 Signing						
0568 0546 72 52 RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE USED WITH RUMBLE STRIPE 0.203 GM	2,000.00000	406.00	1,700.00000	345.10	7,952.32000	1,614.32
0570 0546 72 53 RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE 3.560 GM	2,000.00000	7,120.00	1,700.00000	6,052.00	3,254.27000	11,585.20
0575 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 31.000 AS	225.00000	6,975.00	248.00000	7,688.00	284.79000	8,828.49
0580 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 14.000 AS	695.00000	9,730.00	888.00000	12,432.00	1,019.73000	14,276.22
0585 0700 1 50 SINGLE POST SIGN, RELOCATE 5.000 AS	100.00000	500.00	150.00000	750.00	172.25000	861.25
0590 0700 1 60 SINGLE POST SIGN, REMOVE 12.000 AS	25.00000	300.00	1.00000	12.00	1.15000	13.80
0595 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 1.000 AS	4,000.00000	4,000.00	2,450.00000	2,450.00	2,813.44000	2,813.44

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0600 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	3,100.00000	3,100.00	2,650.00000	2,650.00	3,043.11000	3,043.11
0605 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	4,700.00000	9,400.00	4,350.00000	8,700.00	4,995.30000	9,990.60
0610 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	400.00000	1,600.00	450.00000	1,800.00	516.76000	2,067.04
0615 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 1.000 EA	50.00000	50.00	50.00000	50.00	57.42000	57.42
0620 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 3.000 EA	20.00000	60.00	50.00000	150.00	57.42000	172.26
0625 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	140.00000	420.00	65.00000	195.00	143.54000	430.62
0630 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 8.000 EA	60.00000	480.00	50.00000	400.00	74.64000	597.12
0635 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 2.000 EA	160.00000	320.00	67.00000	134.00	206.70000	413.40
0640 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 131.000 SF	1.00000	131.00	1.35000	176.85	1.55000	203.05

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE 448.000 SF	1.00000	448.00	1.35000	604.80	1.55000	694.40
0650 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25624325201 (1.000) LS	22,000.00000	22,000.00	14,805.00000	14,805.00	17,000.33000	17,000.33
0655 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 2,444.000 LF	3.00000	7,332.00	2.00000	4,888.00	2.26000	5,523.44
0660 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 234.000 LF	3.50000	819.00	2.70000	631.80	3.10000	725.40
0665 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 1.596 GM	2,000.00000	3,192.00	880.00000	1,404.48	1,006.74000	1,606.76
0670 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 4.000 EA	150.00000	600.00	45.00000	180.00	51.68000	206.72
0675 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 39.000 EA	50.00000	1,950.00	30.00000	1,170.00	34.45000	1,343.55
0680 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 211.000 LF	30.00000	6,330.00	2.00000	422.00	2.26000	476.86

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0685 0711 11241 0.098 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,000.00000	196.00	810.00000	79.38	928.06000	90.95
0690 0711 14123 1,227.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	8.00000	9,816.00	8.55000	10,490.85	9.82000	12,049.14
0695 0711 14125 1,066.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.00000	14,924.00	17.05000	18,175.30	19.58000	20,872.28
0700 0711 14160 13.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	150.00000	1,950.00	220.00000	2,860.00	252.64000	3,284.32
0705 0711 14170 13.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROWS	80.00000	1,040.00	89.00000	1,157.00	102.20000	1,328.60
0710 0711 15101 2.398 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,200.00000	10,071.60	3,617.89000	8,675.70	4,154.58000	9,962.68
0715 0711 15102 0.858 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	5,500.00000	4,719.00	4,770.10000	4,092.75	5,477.73000	4,699.89
0720 0711 15131 0.979 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,500.00000	1,468.50	896.68000	877.85	1,029.69000	1,008.07

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0725 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 2.398 GM	4,200.00000	10,071.60	3,617.89000	8,675.70	4,154.58000	9,962.68
0730 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.605 GM	3,600.00000	5,778.00	2,980.69000	4,784.01	3,422.85000	5,493.67
0735 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.290 GM	4,500.00000	1,305.00	3,990.00000	1,157.10	4,581.90000	1,328.75
0740 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 1.972 GM	1,200.00000	2,366.40	769.22000	1,516.90	883.33000	1,741.93
0745 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.768 GM	3,600.00000	6,364.80	2,976.47000	5,262.40	3,418.01000	6,043.04
0002 Signing Section Totals:		**$157,333.90**		**$135,895.97**		**$162,410.80**
SECTION: 0003 Signalization						
0750 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 817.000 LF	10.76000	8,790.92	5.50000	4,493.50	8.63000	7,050.71
0755 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 264.000 LF	26.30000	6,943.20	18.50000	4,884.00	31.48000	8,310.72

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003 Signalization						
0760 0632 7 1 — 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,975.00000	7,975.00	8,463.00000	8,463.00	9,851.28000	9,851.28
0765 0634 4153 — 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	7,305.00000	7,305.00	6,519.00000	6,519.00	8,860.33000	8,860.33
0770 0634 5 1 — 15.000 LF FIBERGLASS INSULATOR, FURNISH & INSTALL	18.38000	275.70	77.50000	1,162.50	92.68000	1,390.20
0775 0635 2 11 — 21.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	828.00000	17,388.00	688.00000	14,448.00	950.15000	19,953.15
0780 0635 2 13 — 1.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2,829.00000	2,829.00	2,537.00000	2,537.00	4,080.41000	4,080.41
0785 0639 1122 — 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1,235.00000	1,235.00	2,165.00000	2,165.00	4,954.79000	4,954.79
0790 0639 1610 — 1.000 AS ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	304.00000	304.00	386.00000	386.00	524.62000	524.62
0795 0639 2 1 — 70.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	4.07000	284.90	7.50000	525.00	6.76000	473.20

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0800 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 1.000 EA	933.00000	933.00	1,080.00000	1,080.00	2,156.79000	2,156.79
0805 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 4.000 EA	9,069.00000	36,276.00	12,768.00000	51,072.00	10,259.32000	41,037.28
0810 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER 1.000 EA	4,121.00000	4,121.00	3,809.00000	3,809.00	1,807.04000	1,807.04
0815 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 8.000 EA	880.00000	7,040.00	978.00000	7,824.00	1,573.87000	12,590.96
0820 0649 36500 MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT 2.000 EA	4,425.00000	8,850.00	3,849.00000	7,698.00	7,811.08000	15,622.16
0825 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 11.000 AS	916.00000	10,076.00	985.00000	10,835.00	1,125.03000	12,375.33
0830 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 2.000 AS	1,119.00000	2,238.00	1,221.00000	2,442.00	1,340.71000	2,681.42
0835 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 8.000 AS	522.00000	4,176.00	548.00000	4,384.00	670.35000	5,362.80

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0840 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM 2.000 EA	389.00000	778.00	393.00000	786.00	950.15000	1,900.30
0845 0660 1112 LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD 1.000 EA	488.00000	488.00	492.00000	492.00	612.06000	612.06
0850 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 3.000 AS	744.00000	2,232.00	818.00000	2,454.00	1,043.42000	3,130.26
0855 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 4.000 AS	1,114.00000	4,456.00	905.00000	3,620.00	1,060.91000	4,243.64
0860 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM 1.000 EA	8,437.00000	8,437.00	8,503.00000	8,503.00	11,425.16000	11,425.16
0865 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	280.00000	2,240.00	288.00000	2,304.00	349.75000	2,798.00
0870 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION 1.000 AS	24,865.00000	24,865.00	24,717.00000	24,717.00	29,145.80000	29,145.80
0875 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	607.00000	607.00	331.00000	331.00	1,632.17000	1,632.17

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0880 0685106 1.000 EA SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	7,556.00000	7,556.00	7,160.00000	7,160.00	8,393.99000	8,393.99
0885 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,780.00000	19,120.00	3,971.00000	15,884.00	5,654.29000	22,617.16
0890 0715 1 12 1,570.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.30000	2,041.00	1.50000	2,355.00	2.10000	3,297.00
0895 0715 4121 4.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	5,095.00000	20,380.00	4,348.00000	17,392.00	5,945.75000	23,783.00
0900 0715 7 11 1.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	12,087.00000	12,087.00	5,988.00000	5,988.00	12,124.66000	12,124.66
0905 0715500 1 4.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	537.00000	2,148.00	603.00000	2,412.00	635.38000	2,541.52
0003 Signalization Section Totals:		**$234,475.72**		**$229,125.00**		**$286,727.91**
SECTION: 0004 Utilities						
0910 0635 2 12 4.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	3,000.00000	12,000.00	1,472.00000	5,888.00	2,914.58000	11,658.32

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0915 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 25624325601	31,100.00000	31,100.00	31,100.00000	31,100.00	31,100.00000	31,100.00
0920 1050 11223 675.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	84.50000	57,037.50	45.00000	30,375.00	56.17000	37,914.75
0925 1050 11311 6,743.000 LF UTILITY PIPE, F&I, PE, CASING/CONDUIT, 0.0 - 1.9"	7.00000	47,201.00	6.00000	40,458.00	8.16000	55,022.88
0930 1050 15003 615.000 LF UTILITY PIPE, ADJUST/MODIFY, 5 - 7.9"	73.50000	45,202.50	45.00000	27,675.00	54.65000	33,609.75
0935 1050 15004 982.000 LF UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	103.50000	101,637.00	85.00000	83,470.00	114.27000	112,213.14
0940 1050 16003 665.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	15.00000	9,975.00	37.00000	24,605.00	21.22000	14,111.30
0945 1080 11303 2.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	2,500.00000	5,000.00	2,600.00000	5,200.00	7,588.88000	15,177.76
0950 1080 11304 2.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1,750.00000	3,500.00	2,600.00000	5,200.00	4,517.25000	9,034.50
0955 1080 11306 2.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", VAC/AIR ASSEMBLEY	4,500.00000	9,000.00	5,950.00000	11,900.00	5,131.61000	10,263.22

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CONE & GRAHAM, INC.		(5) PEPPER CONTRACTING SERVICES, INC.		(6) ROBERTS, C.W., CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0960 1080 11307 2.000 EA UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	4,500.00000	9,000.00	9,140.00000	18,280.00	6,360.16000	12,720.32
0965 1080 14 2.000 EA UTILITY FIXTURES, RELOCATE	2,100.00000	4,200.00	5,340.00000	10,680.00	3,902.70000	7,805.40
0970 1080 15 18.000 EA UTILITY FIXTURES, ADJUST & MODIFY	750.00000	13,500.00	750.00000	13,500.00	1,451.41000	26,125.38
0975 1644800 1.000 EA FIRE HYDRANT, RELOCATE	4,500.00000	4,500.00	5,105.00000	5,105.00	8,450.47000	8,450.47
0980 1820 2 13 7,143.000 LF UTILITY FIBER OPTIC,TELEPHONE COMMUNICATIONS, FURNISH & INSTALL, 49 TO 96 FIBERS	6.00000	42,858.00	5.00000	35,715.00	7.00000	50,001.00
0985 1820 2 60 6,800.000 LF UTILITY FIBER OPTIC,TELEPHONE COMMUNICATIONS, REMOVE & DISPOSE, CONTRACTOR TAKES OWNERSHIP	7.00000	47,600.00	10.00000	68,000.00	10.27000	69,836.00
0004 Utilities Section Totals:		**$443,311.00**		**$417,151.00**		**$505,044.19**
Contract Grand Totals:		**$15,702,230.99**		**$16,150,027.56**		**16,950,800.78**

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 25624325201	(1.000) LS	900,000.00000	900,000.00			
0010 0102 1 MAINTENANCE OF TRAFFIC 25624325201	(620.000) DA (LS)	700,000.00000	700,000.00			
0015 0102 2 1 SPECIAL DETOUR 1 25624325201	(1.000) LS	500,000.00000	500,000.00			
0020 0102 2 2 SPECIAL DETOUR 2 25624325201	(1.000) LS	500,000.00000	500,000.00			
0025 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	195.600 CY	70.00000	13,692.00			
0030 0102 14 TRAFFIC CONTROL OFFICER	8.000 MH	70.00000	560.00			
0035 0102 60 WORK ZONE SIGN	14,101.000 ED	0.30000	4,230.30			
0040 0102 61 BUSINESS SIGN	1,860.000 EA	1.00000	1,860.00			

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0102 71 11 — 564.000 LF BARRIER WALL, TEMPORARY, F&I, CONCRETE	22.00000	12,408.00				
0050 0102 74 1 — 315,401.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	37,848.12				
0055 0102 74 2 — 6,200.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	1,860.00				
0060 0102 76 — 1,240.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	7,440.00				
0065 0102 78 — 1,928.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.50000	6,748.00				
0070 0102 89 1 — 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,500.00000	3,000.00				
0075 0102 99 — 2,028.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.00000	28,392.00				
0080 0102104 — 620.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	60.00000	37,200.00				
0085 0102107 1 — 620.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	6.00000	3,720.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 521.000 LF	2.50000	1,302.50				
0095 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 1,379.000 SY	3.00000	4,137.00				
0100 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM 5.000 EA	2,000.00000	10,000.00				
0105 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 5.000 EA	1,000.00000	5,000.00				
0110 0104 10 3 SEDIMENT BARRIER 9,844.000 LF	1.00000	9,844.00				
0115 0104 11 FLOATING TURBIDITY BARRIER 365.000 LF	10.00000	3,650.00				
0120 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	5,000.00000	10,000.00				
0125 0104 18 INLET PROTECTION SYSTEM 94.000 EA	150.00000	14,100.00				
0130 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL 1,379.000 SY	10.00000	13,790.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0107 1 LITTER REMOVAL 695.400 AC	20.00000	13,908.00				
0140 0107 2 MOWING 562.500 AC	40.00000	22,500.00				
0145 0110 1 1 CLEARING & GRUBBING 25624325201 (46.400) AC (LS)	2,500,000.00000	2,500,000.00				
0150 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 121.000 SY	15.00000	1,815.00				
0155 0110 7 1 MAILBOX, F&I SINGLE 1.000 EA	200.00000	200.00				
0160 0120 1 REGULAR EXCAVATION 73,149.000 CY	13.00000	950,937.00				
0165 0120 4 SUBSOIL EXCAVATION 23,079.000 CY	15.00000	346,185.00				
0170 0120 6 EMBANKMENT 150,676.000 CY	12.00000	1,808,112.00				
0175 0160 4 TYPE B STABILIZATION 107,138.000 SY	8.00000	857,104.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0285701 10,210.000 OPTIONAL BASE, BASE GROUP 01 SY	8.00000	81,680.00				
0185 0285703 6,769.000 OPTIONAL BASE, BASE GROUP 03 SY	10.00000	67,690.00				
0190 0285710 35,398.000 OPTIONAL BASE, BASE GROUP 10 SY	18.00000	637,164.00				
0195 0285711 30,094.000 OPTIONAL BASE, BASE GROUP 11 SY	19.00000	571,786.00				
0200 0286 1 966.000 TURNOUT CONSTRUCTION SY	30.00000	28,980.00				
0205 0327 70 6 5,321.000 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY	3.00000	15,963.00				
0210 0327 70 11 1,855.000 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH SY	5.50000	10,202.50				
0215 0327 70 19 371.000 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH SY	3.00000	1,113.00				
0217 0327 70 28 338.000 MILLING EXIST ASPH PAVT, 6 3/4" AVG DEPTH SY	10.00000	3,380.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0334 1 11 591.600 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	115.00000	68,034.00				
0225 0334 1 14 8,099.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC D	90.00000	728,937.00				
0230 0334 1 24 6,826.000 TN SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22, PMA	115.00000	784,990.00				
0235 0337 7 22 1,602.400 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22, PMA	170.00000	272,408.00				
0240 0337 7 45 2,921.800 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, PG 76-22, PMA	110.00000	321,398.00				
0245 0400 0 11 273.100 CY CONCRETE CLASS NS, GRAVITY WALL	450.00000	122,895.00				
0250 0400 1 2 38.200 CY CONCRETE CLASS I, ENDWALLS	750.00000	28,650.00				
0255 0400 4 11 110.800 CY CONC CLASS IV, RETAINING WALLS	500.00000	55,400.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) NELSON, DAVID, CONSTRUCTION CO.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0415 1 3 REINFORCING STEEL- RETAINING WALL 11,968.000 LB	0.50000	5,984.00				
0265 0425 1351 INLETS, CURB, TYPE P-5, <10' 22.000 EA	4,120.00000	90,640.00				
0270 0425 1361 INLETS, CURB, TYPE P-6, <10' 4.000 EA	5,020.00000	20,080.00				
0275 0425 1451 INLETS, CURB, TYPE J-5, <10' 3.000 EA	6,320.00000	18,960.00				
0280 0425 1452 INLETS, CURB, TYPE J-5, >10' 5.000 EA	6,760.00000	33,800.00				
0285 0425 1461 INLETS, CURB, TYPE J-6, <10' 1.000 EA	5,590.00000	5,590.00				
0290 0425 1462 INLETS, CURB, TYPE J-6, >10' 4.000 EA	7,780.00000	31,120.00				
0295 0425 1521 INLETS, DT BOT, TYPE C,<10' 33.000 EA	2,410.00000	79,530.00				
0300 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 4.000 EA	4,480.00000	17,920.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity Units *( ) indicates item is bid as Lump Sum*	(7) NELSON, DAVID, CONSTRUCTION CO.					
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	6,270.00000	6,270.00				
0310 0425 1589 INLETS, DT BOT, TYPE H, MODIFY 1.000 EA	13,000.00000	13,000.00				
0315 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	2,530.00000	7,590.00				
0320 0425 2 91 MANHOLES, J-8, <10' 4.000 EA	5,110.00000	20,440.00				
0325 0425 2 92 MANHOLES, J-8, >10' 3.000 EA	7,050.00000	21,150.00				
0330 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 260.000 LF	36.00000	9,360.00				
0335 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 38.000 LF	75.00000	2,850.00				
0340 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 6,746.000 LF	70.00000	472,220.00				
0345 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,415.000 LF	85.00000	120,275.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0350 0430175130 15.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	107.00000	1,605.00				
0355 0430175136 264.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	128.00000	33,792.00				
0360 0430175142 910.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	148.00000	134,680.00				
0365 0430175148 3,378.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	166.00000	560,748.00				
0370 0430175154 614.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	219.00000	134,466.00				
0375 0430175230 222.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	131.00000	29,082.00				
0380 0430982125 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	726.00000	2,178.00				
0385 0430982138 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	2,150.00000	2,150.00				
0390 0430982141 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	3,610.00000	10,830.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0395 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	5,250.00000	5,250.00			
0400 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	13.000 EA	769.00000	9,997.00			
0405 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	3,250.00000	6,500.00			
0410 0440 1 30 UNDERDRAIN, TYPE III	323.000 LF	38.00000	12,274.00			
0415 0440 73 3 UNDERDRAIN OUTLET PIPE, 8"	14.000 LF	38.00000	532.00			
0420 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	495.000 LF	65.00000	32,175.00			
0425 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	9,299.000 LF	18.00000	167,382.00			
0430 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	8,144.000 LF	17.00000	138,448.00			
0435 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	46.000 LF	35.00000	1,610.00			

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0440 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 4,362.000 SY	30.00000	130,860.00				
0445 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 786.000 SY	36.00000	28,296.00				
0450 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 331.000 SY	50.00000	16,550.00				
0455 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 88.000 SY	50.00000	4,400.00				
0460 0527 2 DETECTABLE WARNINGS 328.000 SF	20.00000	6,560.00				
0465 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 38.800 TN	120.00000	4,656.00				
0470 0530 74 BEDDING STONE 27.900 TN	125.00000	3,487.50				
0475 0536 73 GUARDRAIL REMOVAL 318.000 LF	5.00000	1,590.00				
0480 0570 1 2 PERFORMANCE TURF, SOD 137,879.000 SY	2.00000	275,758.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0485 0571 1 12 4,033.000 SY PLASTIC EROSION MAT, TRM, TYPE 2	5.00000	20,165.00				
0490 0710 11101 12.009 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	950.00000	11,408.55				
0495 0710 11102 3.444 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,000.00000	3,444.00				
0500 0710 11123 3,681.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	0.25000	920.25				
0505 0710 11124 7,332.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	0.50000	3,666.00				
0510 0710 11125 3,900.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	0.75000	2,925.00				
0515 0710 11131 8.853 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	400.00000	3,541.20				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0520 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	400.00000	1,915.20				
4.788 GM						
0525 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	40.00000	2,040.00				
51.000 EA						
0530 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	20.00000	3,120.00				
156.000 EA						
0535 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	950.00000	11,873.10				
12.498 GM						
0540 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.00000	633.00				
633.000 LF						
0545 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	350.00000	102.90				
0.294 GM						
0550 0999 16 PARTNERING, DO NOT BID 25624325201	21,000.00000	21,000.00				
(1.000) LS						

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0555 0999 20 1	19.000	3,300.00000	62,700.00			
DISPUTES REVIEW BOARD, MEETING-DO NOT BID	DA					
0560 0999 20 2	2.000	4,000.00000	8,000.00			
DISPUTES REVIEW BOARD, HEARING-DO NOT BID	EA					
0565 0999 25	(1.000)	150,000.00000	150,000.00			
INITIAL CONTINGENCY AMOUNT, DO NOT BID 25624325201	LS					
0001 Roadway Section Totals:			**$16,172,303.12**			
SECTION: 0002 Signing						
0568 0546 72 52	0.203	3,000.00000	609.00			
RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE USED WITH RUMBLE STRIPE	GM					
0570 0546 72 53	3.560	3,000.00000	10,680.00			
RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE	GM					
0575 0700 1 11	31.000	225.00000	6,975.00			
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS					
0580 0700 1 12	14.000	700.00000	9,800.00			
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS					

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0585 0700 1 50 SINGLE POST SIGN, RELOCATE 5.000 AS	100.00000	500.00				
0590 0700 1 60 SINGLE POST SIGN, REMOVE 12.000 AS	25.00000	300.00				
0595 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 1.000 AS	4,000.00000	4,000.00				
0600 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 1.000 AS	3,100.00000	3,100.00				
0605 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	4,700.00000	9,400.00				
0610 0700 2 60 MULTI- POST SIGN, REMOVE 4.000 AS	400.00000	1,600.00				
0615 0700 3501 SIGN PANEL, RELOCATE, UP TO 12 SF 1.000 EA	50.00000	50.00				
0620 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 3.000 EA	20.00000	60.00				
0625 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	140.00000	420.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0630 0705 11 1	8.000	60.00000	480.00			
DELINEATOR, FLEXIBLE TUBULAR	EA					
0635 0705 11 3	2.000	160.00000	320.00			
DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	EA					
0640 0710 11190	131.000	1.00000	131.00			
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	SF					
0645 0710 11290	448.000	1.00000	448.00			
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	SF					
0650 0710 90	(1.000)	22,000.00000	22,000.00			
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25624325201	LS					
0655 0711 11124	2,444.000	3.00000	7,332.00			
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF					
0660 0711 11125	234.000	3.50000	819.00			
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF					
0665 0711 11141	1.596	2,000.00000	3,192.00			
THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	GM					

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0670 0711 11160 4.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	150.00000	600.00				
0675 0711 11170 39.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	50.00000	1,950.00				
0680 0711 11224 211.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.00000	633.00				
0685 0711 11241 0.098 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,000.00000	196.00				
0690 0711 14123 1,227.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	8.00000	9,816.00				
0695 0711 14125 1,066.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	14.00000	14,924.00				
0700 0711 14160 13.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	150.00000	1,950.00				
0705 0711 14170 13.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROWS	80.00000	1,040.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0710 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	2.398 GM 4,200.00000	10,071.60				
0715 0711 15102 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"	0.858 GM 5,500.00000	4,719.00				
0720 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	0.979 GM 1,500.00000	1,468.50				
0725 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	2.398 GM 4,200.00000	10,071.60				
0730 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	1.605 GM 3,600.00000	5,778.00				
0735 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	0.290 GM 4,500.00000	1,305.00				
0740 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1.972 GM 1,200.00000	2,366.40				
0745 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	1.768 GM 3,600.00000	6,364.80				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / ( ) indicates item is bid as Lump Sum	Alternate	Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO. Unit Price	(7) NELSON, DAVID, CONSTRUCTION CO. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0002 Signing Section Totals:				**$155,469.90**				
SECTION: 0003 Signalization								
0750 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH		817.000 LF	13.00000	10,621.00				
0755 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		264.000 LF	32.00000	8,448.00				
0760 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		1.000 PI	10,000.00000	10,000.00				
0765 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX		1.000 PI	9,000.00000	9,000.00				
0770 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL		15.000 LF	23.00000	345.00				
0775 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		21.000 EA	1,000.00000	21,000.00				
0780 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE		1.000 EA	3,400.00000	3,400.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0785 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	1.000 AS	1,500.00000	1,500.00			
0790 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD	1.000 AS	375.00000	375.00			
0795 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	70.000 LF	5.00000	350.00			
0800 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1,200.00000	1,200.00			
0805 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	11,000.00000	44,000.00			
0810 0641 2 80 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	1.000 EA	5,000.00000	5,000.00			
0815 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	8.000 EA	1,100.00000	8,800.00			
0820 0649 36500 MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT	2.000 EA	5,400.00000	10,800.00			

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0825 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	11.000 AS	1,200.00000	13,200.00			
0830 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	2.000 AS	1,400.00000	2,800.00			
0835 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	8.000 AS	650.00000	5,200.00			
0840 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM	2.000 EA	500.00000	1,000.00			
0845 0660 1112 LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD	1.000 EA	600.00000	600.00			
0850 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	3.000 AS	900.00000	2,700.00			
0855 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	4.000 AS	1,400.00000	5,600.00			
0860 0663 1110 SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM	1.000 EA	11,000.00000	11,000.00			

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0865 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	8.000 EA	350.00000	2,800.00			
0870 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	30,000.00000	30,000.00			
0875 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	1.000 AS	1,000.00000	1,000.00			
0880 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	9,500.00000	9,500.00			
0885 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4.000 EA	6,000.00000	24,000.00			
0890 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1,570.000 LF	1.60000	2,512.00			
0895 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	4.000 EA	6,200.00000	24,800.00			
0900 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	15,000.00000	15,000.00			

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0905 0715500 1 4.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	600.00000	2,400.00				
0003 Signalization Section Totals:		**$288,951.00**				
SECTION: 0004 Utilities						
0910 0635 2 12 4.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	650.00000	2,600.00				
0915 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 25624325601	31,100.00000	31,100.00				
0920 1050 11223 675.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	45.00000	30,375.00				
0925 1050 11311 6,743.000 LF UTILITY PIPE, F&I, PE, CASING/CONDUIT, 0.0 - 1.9"	16.25000	109,573.75				
0930 1050 15003 615.000 LF UTILITY PIPE, ADJUST/MODIFY, 5 - 7.9"	88.00000	54,120.00				
0935 1050 15004 982.000 LF UTILITY PIPE, ADJUST/MODIFY, 8 - 19.9"	145.00000	142,390.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0940 1050 16003 665.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	30.00000	19,950.00				
0945 1080 11303 2.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	1,815.00000	3,630.00				
0950 1080 11304 2.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	2,000.00000	4,000.00				
0955 1080 11306 2.000 EA UTILITY FIXTURES, F&I, 5.0 - 7.9", VAC/AIR ASSEMBLEY	5,370.00000	10,740.00				
0960 1080 11307 2.000 EA UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	6,860.00000	13,720.00				
0965 1080 14 2.000 EA UTILITY FIXTURES, RELOCATE	3,050.00000	6,100.00				
0970 1080 15 18.000 EA UTILITY FIXTURES, ADJUST & MODIFY	470.00000	8,460.00				
0975 1644800 1.000 EA FIRE HYDRANT, RELOCATE	2,000.00000	2,000.00				

Letting: CT160620 June 20, 2016 **Call Order:** 003 **Contract:** T7385

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) NELSON, DAVID, CONSTRUCTION CO.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0980 1820 2 13 7,143.000 LF UTILITY FIBER OPTIC,TELEPHONE COMMUNICATIONS, FURNISH & INSTALL, 49 TO 96 FIBERS	7.85000	56,072.55				
0985 1820 2 60 6,800.000 LF UTILITY FIBER OPTIC,TELEPHONE COMMUNICATIONS, REMOVE & DISPOSE, CONTRACTOR TAKES OWNERSHIP	11.25000	76,500.00				
0004 Utilities Section Totals:		**$571,331.30**				
Contract Grand Totals:		**$17,188,055.32**				

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.06.28 16:13:22 -04'00'

Manager, Contracts Administration Office