Letting: CT160615 June 15, 2016 10:30 AM **Call Order:** 005 **Contract:** T7386

District: District 7 **Counties:** CITRUS **Fed Aid No:** 8886766A, N/A

Contract Time: 310 AVAILABLE DAYS **Project(s):** Projects

Contract Desc: CR 490A (W HALLS RIVER RD)

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 1:00 PM EST ON WEDNESDAY, MAY 11, 2016 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT 7 EXECUTIVE CONFERENCE RM, 11201 N MCKINLEY DR, TAMPA, FL 33612. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ASTALDI CONSTRUCTION CORPORATION	Responsive	Winning bid	$6,015,645.00	100.00%
2	INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC	Responsive	Non-Winning Bid	$7,762,728.96	129.04%
3	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$7,906,932.00	131.44%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

District: District 7 **Counties:** CITRUS **Fed Aid No:** 8886766A

Contract Time: 310 AVAILABLE DAYS **Project(s):** 43002115201 (*) 43002115601

Contract Descr: CR 490A (W HALLS RIVER RD)

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 1:00 PM EST ON WEDNESDAY, MAY 11, 2016 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, DISTRICT 7 EXECUTIVE CONFERENCE RM, 11201 N MCKINLEY DR, TAMPA, FL 33612. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT MICHAEL OJO, P.E. AT (813) 975-6675.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2016 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of a full replacement bridge and roadway approaches in the same general location running the same Eastbound/Westbound directions as the existing bridge. Existing number of lanes (one lane in each direction) will be maintained. However an eight feet wide shoulder will be provided on both side of the road. Additional improvements on this project include reconstruction of approximately 1,600 feet of roadway approaches, minor sidewalk, drainage improvements, signing, and pavement markings. This project is located along CR 490A (West Halls River Road).

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (5235.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43002115201	178,396.00000	178,396.00	149,000.00000	149,000.00	115,000.00000	115,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0010 0110 73 302.000 LF REMOVE EXISTING BULKHEAD	100.00000	30,200.00	20.00000	6,040.00	60.00000	18,120.00
0015 0400 2 10 129.800 CY CONCRETE CLASS II, APPROACH SLABS	290.00000	37,642.00	300.00000	38,940.00	450.00000	58,410.00
0020 0400 4 4 322.000 CY CONCRETE CLASS IV, SUPERSTRUCTURE	700.00000	225,400.00	850.00000	273,700.00	1,200.00000	386,400.00
0025 0400 4 5 171.700 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	2,000.00000	343,400.00	850.00000	145,945.00	1,200.00000	206,040.00
0030 0400 4 8 90.500 CY CONC CLASS IV, BULKHEAD	2,000.00000	181,000.00	1,100.00000	99,550.00	1,200.00000	108,600.00
0035 0400 4 11 11.300 CY CONC CLASS IV, RETAINING WALLS	800.00000	9,040.00	900.00000	10,170.00	1,400.00000	15,820.00
0040 0400 9 842.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	9.00000	7,578.00	20.00000	16,840.00	12.50000	10,525.00
0045 0400147 17.500 CF COMPOSITE NEOPRENE PADS	900.00000	15,750.00	1,300.00000	22,750.00	1,300.00000	22,750.00
0055 0455 14 24 6,251.000 LF CONCRETE SHEET PILING, 12" X 30" WITH FRP STRAND AND REINFORCING	265.00000	1,656,515.00	375.00000	2,344,125.00	310.00000	1,937,810.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0060 0455 34 23 1,634.000 PRESTRESSED CONCRETE PILING, 18" SQ W/FRP OR STAINLESS STEEL STRAND AND REINFORCING LF	150.00000	245,100.00	275.00000	449,350.00	250.00000	408,500.00
0065 0455143 23 255.000 TEST PILES-PRESTRESSED CONCRETE,18" SQ W/ FRP STRAND AND REINFORCING LF	300.00000	76,500.00	450.00000	114,750.00	500.00000	127,500.00
0070 0458 1 11 116.000 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD LF	100.00000	11,600.00	55.00000	6,380.00	82.00000	9,512.00
0075 0515 2311 492.000 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 LF	70.00000	34,440.00	49.00000	24,108.00	115.00000	56,580.00
0085 0524 2 2 567.000 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" SY	100.00000	56,700.00	55.00000	31,185.00	70.00000	39,690.00
0090 0530 3 3 725.100 RIPRAP- RUBBLE, BANK AND SHORE TN	100.00000	72,510.00	145.00000	105,139.50	98.00000	71,059.80
0095 0530 74 258.200 BEDDING STONE TN	30.00000	7,746.00	100.00000	25,820.00	98.00000	25,303.60
0100 0548 13 1,964.000 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER SF	30.00000	58,920.00	16.00000	31,424.00	20.00000	39,280.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0105 0914415104 22,916.000 LF FIBER REINFORCED POLYMER REINFORCING, #4 GFRP BAR	1.00000	22,916.00	1.13000	25,895.08	1.42000	32,540.72
0110 0914415105 59,962.000 LF FIBER REINFORCED POLYMER REINFORCING, #5 GFRP BAR	1.10000	65,958.20	1.35000	80,948.70	1.67000	100,136.54
0115 0914415106 86,486.000 LF FIBER REINFORCED POLYMER REINFORCING, #6 GFRP BAR	1.40000	121,080.40	1.40000	121,080.40	1.84000	159,134.24
0120 0914415108 17,471.000 LF FIBER REINFORCED POLYMER REINFORCING, #8 GFRP BAR	1.70000	29,700.70	2.65000	46,298.15	3.26000	56,955.46
0125 0914415204 278.000 LF FIBER REINFORCED POLYMER REINFORCING, #4 CARBON FIBER REINFORCING BAR	2.00000	556.00	14.50000	4,031.00	7.48000	2,079.44
0130 0914415205 256.000 LF FIBER REINFORCED POLYMER REINFORCING, #5 CARBON FIBER REINFORCING BAR	3.00000	768.00	14.50000	3,712.00	7.52000	1,925.12
0135 0914415305 614.000 LF FIBER REINFORCED POLYMER REINFORCING, #5 BASALT FIBER REINFORCING BAR	4.00000	2,456.00	2.10000	1,289.40	9.03000	5,544.42
0140 0915450 21 1,624.000 LF HYBRID COMPOSITE BEAM, 21" T-SHAPE	330.00000	535,920.00	660.00000	1,071,840.00	790.00000	1,282,960.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0142 0916521 1 492.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 32" F-SHAPE GFRP REQUIRED	70.64000	34,754.88	115.00000	56,580.00	125.00000	61,500.00
0001 Structures Section Totals:		**$4,062,547.18**		**$5,306,891.23**		**$5,359,676.34**
SECTION: 0002 Roadway						
0145 0101 1 (1.000) LS MOBILIZATION 43002115201	600,000.00000	600,000.00	767,000.00000	767,000.00	790,000.00000	790,000.00
0150 0102 1 (310.000) DA (LS) MAINTENANCE OF TRAFFIC 43002115201	59,482.15000	59,482.15	45,000.00000	45,000.00	53,215.87000	53,215.87
0155 0102 2 1 (1.000) LS SPECIAL DETOUR 1	35,000.00000	35,000.00	100,000.00000	100,000.00	100,000.00000	100,000.00
0160 0102 14 360.000 MH TRAFFIC CONTROL OFFICER	50.00000	18,000.00	60.00000	21,600.00	55.00000	19,800.00
0165 0102 60 7,308.000 ED WORK ZONE SIGN	0.26000	1,900.08	0.30000	2,192.40	0.27000	1,973.16
0170 0102 71 11 1,064.000 LF BARRIER WALL, TEMPORARY, F&I, CONCRETE	13.00000	13,832.00	16.00000	17,024.00	16.00000	17,024.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0175 0102 71 13 — 1,278.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	35.00000	44,730.00	33.00000	42,174.00	35.00000	44,730.00
0180 0102 71 14 — 783.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	17.75000	13,898.25	30.00000	23,490.00	35.00000	27,405.00
0185 0102 71 21 — 731.000 LF BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	10.00000	7,310.00	5.00000	3,655.00	5.00000	3,655.00
0190 0102 71 24 — 235.000 LF BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	10.00000	2,350.00	14.00000	3,290.00	20.00000	4,700.00
0195 0102 74 1 — 7,664.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	1,149.60	0.15000	1,149.60	0.15000	1,149.60
0200 0102 74 2 — 1,476.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.29000	428.04	0.25000	369.00	0.25000	369.00
0205 0102 76 — 596.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.00000	4,172.00	0.50000	298.00	5.00000	2,980.00
0210 0102 78 — 403.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.50000	1,410.50	3.00000	1,209.00	3.00000	1,209.00
0215 0102 89 1 — 4.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,000.00000	4,000.00	990.00000	3,960.00	1,200.00000	4,800.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0220 0102 99 662.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	9,930.00	14.50000	9,599.00	12.50000	8,275.00
0225 0102104 173.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	20.00000	3,460.00	75.00000	12,975.00	100.00000	17,300.00
0230 0102107 1 173.000 ED TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	13.00000	2,249.00	75.00000	12,975.00	100.00000	17,300.00
0235 0104 1 481.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2.50000	1,202.50	1.35000	649.35	2.80000	1,346.80
0240 0104 10 3 2,416.000 LF SEDIMENT BARRIER	1.50000	3,624.00	0.70000	1,691.20	1.80000	4,348.80
0245 0104 11 691.000 LF FLOATING TURBIDITY BARRIER	17.07000	11,795.37	7.50000	5,182.50	12.00000	8,292.00
0250 0104 12 394.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	14.00000	5,516.00	3.00000	1,182.00	3.50000	1,379.00
0255 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	3,600.00000	7,200.00	3,500.00000	7,000.00	2,300.00000	4,600.00
0260 0104 18 4.000 EA INLET PROTECTION SYSTEM	200.00000	800.00	70.00000	280.00	125.00000	500.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0265 0108 1 (1.000) MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING LS	8,000.00000	8,000.00	5,000.00000	5,000.00	13,000.00000	13,000.00
0270 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING LS	10,000.00000	10,000.00	3,500.00000	3,500.00	15,000.00000	15,000.00
0275 0109 71 13 370.000 FIELD OFFICE, 900 SQUARE FEET, PROJECT 430021-1-52-01 DA	150.00000	55,500.00	95.00000	35,150.00	85.00000	31,450.00
0280 0110 1 1 (3.250) CLEARING & GRUBBING 43002115201 AC (LS)	40,000.00000	40,000.00	50,000.00000	50,000.00	105,000.00000	105,000.00
0285 0110 7 1 13.000 MAILBOX, F&I SINGLE EA	100.00000	1,300.00	250.00000	3,250.00	135.00000	1,755.00
0290 0120 1 470.000 REGULAR EXCAVATION CY	6.00000	2,820.00	8.00000	3,760.00	39.00000	18,330.00
0295 0120 6 7,974.000 EMBANKMENT CY	8.00000	63,792.00	25.00000	199,350.00	23.00000	183,402.00
0300 0160 4 6,147.000 TYPE B STABILIZATION SY	4.00000	24,588.00	15.00000	92,205.00	5.50000	33,808.50

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0305 0162 1 11 1,636.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	2.00000	3,272.00	3.25000	5,317.00	8.00000	13,088.00
0310 0285701 1,237.000 SY OPTIONAL BASE, BASE GROUP 01	8.00000	9,896.00	18.00000	22,266.00	14.00000	17,318.00
0315 0285706 3,699.000 SY OPTIONAL BASE, BASE GROUP 06	10.00000	36,990.00	34.00000	125,766.00	18.00000	66,582.00
0320 0286 1 697.000 SY TURNOUT CONSTRUCTION	17.00000	11,849.00	25.06800	17,472.40	22.50000	15,682.50
0325 0327 70 2 1,761.000 SY MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	5.00000	8,805.00	5.00000	8,805.00	6.00000	10,566.00
0330 0327 70 6 270.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5.00000	1,350.00	5.00000	1,350.00	14.00000	3,780.00
0335 0334 1 12 820.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	115.00000	94,334.50	96.00000	78,748.80	125.00000	102,537.50
0340 0337 7 72 555.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22, ARB	170.00000	94,418.00	115.00000	63,871.00	135.00000	74,979.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0345 0339 1 14.200 MISCELLANEOUS ASPHALT PAVEMENT TN	250.00000	3,550.00	200.00000	2,840.00	320.00000	4,544.00
0350 0400 0 11 20.000 CONCRETE CLASS NS, GRAVITY WALL CY	1,000.00000	20,000.00	800.00000	16,000.00	1,000.00000	20,000.00
0355 0400 1 2 1.900 CONCRETE CLASS I, ENDWALLS CY	2,500.00000	4,750.00	3,000.00000	5,700.00	1,600.00000	3,040.00
0360 0415 1 8 86.000 REINFORCING STEEL- BULKHEAD LB	4.00000	344.00	4.00000	344.00	5.00000	430.00
0365 0425 1521 3.000 INLETS, DT BOT, TYPE C,<10' EA	5,000.00000	15,000.00	4,000.00000	12,000.00	4,000.00000	12,000.00
0370 0425 1701 5.000 INLETS, GUTTER, TYPE S, <10' EA	4,100.00000	20,500.00	4,000.00000	20,000.00	4,500.00000	22,500.00
0375 0430173118 189.000 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN LF	55.00000	10,395.00	135.00000	25,515.00	145.00000	27,405.00
0380 0430174218 209.000 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD LF	75.00000	15,675.00	145.00000	30,305.00	110.00000	22,990.00
0385 0430175118 111.000 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD LF	70.00000	7,770.00	175.00000	19,425.00	90.00000	9,990.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0390 0430982625 1.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	3,500.00000	3,500.00	2,000.00000	2,000.00	1,900.00000	1,900.00
0395 0515 2311 320.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	80.00000	25,600.00	49.00000	15,680.00	100.00000	32,000.00
0400 0520 1 10 145.000 LF CONCRETE CURB & GUTTER, TYPE F	20.00000	2,900.00	9.00000	1,305.00	43.00000	6,235.00
0405 0520 6 401.000 LF SHOULDER GUTTER- CONCRETE	130.00000	52,130.00	15.00000	6,015.00	29.00000	11,629.00
0410 0522 1 321.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	35.00000	11,235.00	30.00000	9,630.00	43.00000	13,803.00
0415 0524 1 2 35.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	65.00000	2,275.00	45.00000	1,575.00	88.00000	3,080.00
0420 0536 1 1 487.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	21.00000	10,227.00	17.70500	8,622.34	31.00000	15,097.00
0425 0536 6 396.000 LF PIPE RAIL FOR GUARDRAIL	21.00000	8,316.00	15.00000	5,940.00	21.00000	8,316.00
0430 0536 8 4.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2,200.00000	8,800.00	3,490.34000	13,961.36	4,600.00000	18,400.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0435 0536 73 GUARDRAIL REMOVAL 288.000 LF	2.00000	576.00	5.05900	1,456.99	3.50000	1,008.00
0440 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL 4.000 EA	3,500.00000	14,000.00	4,805.54000	19,222.16	4,100.00000	16,400.00
0445 0570 1 2 PERFORMANCE TURF, SOD 9,119.000 SY	3.00000	27,357.00	2.50000	22,797.50	3.50000	31,916.50
0450 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 2.580 GM	900.00000	2,322.00	785.00000	2,025.30	850.00000	2,193.00
0455 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 24.000 LF	10.00000	240.00	0.60000	14.40	0.60000	14.40
0460 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 2.040 GM	1,000.00000	2,040.00	785.00000	1,601.40	850.00000	1,734.00
0465 0999 16 PARTNERING, DO NOT BID 43002115201 (1.000) LS	21,000.00000	21,000.00	21,000.00000	21,000.00	21,000.00000	21,000.00
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43002115201 (1.000) LS	62,000.00000	62,000.00	62,000.00000	62,000.00	62,000.00000	62,000.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
0002 Roadway Section Totals:		**$1,672,855.99**		**$2,126,731.70**		**$2,212,255.63**
SECTION: 0003 Signing						
0475 0700 1 11 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	385.70000	1,542.80	178.00000	712.00	300.00000	1,200.00
0480 0700 1 12 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	800.00000	3,200.00	591.00000	2,364.00	400.00000	1,600.00
0485 0705 10 3 4.000 EA OBJECT MARKER, TYPE 3	150.00000	600.00	120.00000	480.00	150.00000	600.00
0490 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43002115201	40,000.00000	40,000.00	2,000.00000	2,000.00	2,000.00000	2,000.00
0495 0711 16101 0.584 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,000.00000	2,336.00	3,000.00000	1,752.00	3,000.00000	1,752.00
0500 0711 16201 0.595 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,000.00000	2,380.00	3,000.00000	1,785.00	3,000.00000	1,785.00
0505 0713103101 0.070 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	25,000.00000	1,750.00	21,250.00000	1,487.50	23,000.00000	1,610.00
0510 0713103201 0.070 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	25,000.00000	1,750.00	21,250.00000	1,487.50	23,000.00000	1,610.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
0003 Signing Section Totals:		**$53,558.80**		**$12,068.00**		**$12,157.00**
SECTION: 0004 Utilities						
0515 0000700 1 2.000 ZZ UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 JUMPER CONNECTION (EA)	1,200.00000	2,400.00	3,000.00000	6,000.00	4,350.00000	8,700.00
0520 0000700 2 7.000 ZZ UTILITIES DESIGN GROUP- GENERIC PAY ITEM 2 BRIDGE SUPPORT BRACKETS (EA)	350.00000	2,450.00	2,200.00000	15,400.00	4,450.00000	31,150.00
0525 0000700 3 6.000 ZZ UTILITIES DESIGN GROUP- GENERIC PAY ITEM 3 RELOCATE WATER SERVICES (EA)	550.00000	3,300.00	2,900.00000	17,400.00	3,250.00000	19,500.00
0530 0110 86 (1.000) LS DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43002115601	5,000.00000	5,000.00	2,000.00000	2,000.00	1,000.00000	1,000.00
0535 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43002115601	26,863.03000	26,863.03	26,863.03000	26,863.03	26,863.03000	26,863.03
0550 1050 11224 935.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	50.00000	46,750.00	140.00000	130,900.00	130.00000	121,550.00
0555 1050 11414 8.000 LF UTILITY PIPE, F&I, DI/CI, CASING/CONDUIT, 8 - 19.9"	155.00000	1,240.00	2,000.00000	16,000.00	1,600.00000	12,800.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0560 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9" 88.000 LF	300.00000	26,400.00	175.00000	15,400.00	235.00000	20,680.00
0565 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 825.000 LF	2.00000	1,650.00	25.00000	20,625.00	12.00000	9,900.00
0570 1050 19223 UTILITY PIPE, TEMPORARY, PVC, WATER/SEWER ,5-7.9" 30.000 LF	55.00000	1,650.00	195.00000	5,850.00	220.00000	6,600.00
0575 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 2.000 EA	1,350.00000	2,700.00	2,000.00000	4,000.00	1,300.00000	2,600.00
0580 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9" 2.000 EA	1,200.00000	2,400.00	1,300.00000	2,600.00	2,700.00000	5,400.00
0585 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9" 2.000 EA	540.00000	1,080.00	1,300.00000	2,600.00	800.00000	1,600.00
0590 1080 11112 UTILITY FIXTURES, F&I, 0 - 1.9", SAMPLE POINT 2.000 EA	100.00000	200.00	1,100.00000	2,200.00	2,800.00000	5,600.00
0595 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY 1.000 EA	1,600.00000	1,600.00	2,000.00000	2,000.00	5,400.00000	5,400.00
0600 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 2.000 EA	1,100.00000	2,200.00	2,000.00000	4,000.00	1,600.00000	3,200.00

Letting: CT160615 June 15, 2016 **Call Order:** 005 **Contract:** T7386

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ASTALDI CONSTRUCTION CORPORATION		(2) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC		(3) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0605 1080 11404 4.000 EA UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	5,200.00000	20,800.00	3,200.00000	12,800.00	3,200.00000	12,800.00
0610 1080 11409 64.000 EA UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	1,200.00000	76,800.00	450.00000	28,800.00	410.00000	26,240.00
0615 1080 16 4.000 EA UTILITY FIXTURES, REMOVE & DISPOSE	300.00000	1,200.00	400.00000	1,600.00	315.00000	1,260.00
0004 Utilities Section Totals:		**$226,683.03**		**$317,038.03**		**$322,843.03**
Contract Grand Totals:		**$6,015,645.00**		**$7,762,728.96**		**7,906,932.00**

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.07.12 15:55:08 -04'00'

Manager, Contracts Administration Office