Call Order: 012 Contract ID: T4432 Counties: BROWARD

Letting Date: March 30, 2016 10:30 AM District(s): District 4

Contract Time: 103 WORKING DAYS Min: Max:

Contract Description: SR 834 (SAMPLE RD) Project(s): 4731057P

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F650503073	ARC ELECTRIC INC	$462,594.88	100.00%
2	F273954210	PE-SERVICES "L.L.C."	$474,947.26	102.67%
3	F592502221	HORSEPOWER ELECTRIC, INC.	$511,911.00	110.66%

Contract ID: T4432 Counties: BROWARD

Letting Date: March 30, 2016 District(s): District 4

Call Order: 012 Project(s): 4731057P

Contract Time: 103 WORKING DAYS Min: Max:

Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	 Ext Amount	(2) PE-SERVICES "L.L.C." Unit Price	 Ext Amount	(3) HORSEPOWER ELECTRIC, INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	50,000.00000	50,000.00	40,712.00000	40,712.00	39,877.48000	39,877.48
MOBILIZATION	LS						
0010 0102 1	(103.000)	65,000.00000	65,000.00	18,200.00000	18,200.00	50,000.00000	50,000.00
MAINTENANCE OF TRAFFIC 43509115201	DA						
0015 0102 60	2,369.000	0.30000	710.70	0.30000	710.70	0.33000	781.77
WORK ZONE SIGN	ED						
0020 0102 74 1	3,502.000	0.16000	560.32	0.30000	1,050.60	0.18000	630.36
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0025 0102 74 2	206.000	1.00000	206.00	1.00000	206.00	0.99000	203.94
CHANNELIZING DEVICE, TYPE III, 6'	ED						

Contract ID: T4432
Counties: BROWARD
Letting Date: March 30, 2016
District(s): District 4
Call Order: 012
Project(s): 4731057P
Contract Time: 103 WORKING DAYS
Min:
Max:
Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	 Ext Amount	(2) PE-SERVICES "L.L.C." Unit Price	 Ext Amount	(3) HORSEPOWER ELECTRIC, INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0102 74 6	618.000	1.00000	618.00	0.90000	556.20	0.88000	543.84
CHANNELIZING DEVICE-PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	ED						
0035 0102 76	206.000	6.50000	1,339.00	6.70000	1,380.20	6.60000	1,359.60
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0040 0102 99	468.000	12.00000	5,616.00	13.40000	6,271.20	13.20000	6,177.60
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						
0045 0102104	103.000	15.00000	1,545.00	24.60000	2,533.80	10.00000	1,030.00
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						

Contract ID: T4432 Counties: BROWARD

Letting Date: March 30, 2016 District(s): District 4

Call Order: 012 Project(s): 4731057P

Contract Time: 103 WORKING DAYS Min: Max:

Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	(1) ARC ELECTRIC INC Ext Amount	(2) PE-SERVICES "L.L.C." Unit Price	(2) PE-SERVICES "L.L.C." Ext Amount	(3) HORSEPOWER ELECTRIC, INC. Unit Price	(3) HORSEPOWER ELECTRIC, INC. Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0050 0102107 1	103.000	15.00000	1,545.00	24.60000	2,533.80	10.00000	1,030.00
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						
0055 0104 10 3	234.000	3.00000	702.00	2.10000	491.40	1.00000	234.00
SEDIMENT BARRIER	LF						
0060 0104 18	6.000	120.00000	720.00	89.60000	537.60	50.00000	300.00
INLET PROTECTION SYSTEM	EA						
0065 0107 1	0.280	500.00000	140.00	2,240.00000	627.20	25.00000	7.00
LITTER REMOVAL	AC						
0070 0107 2	0.280	500.00000	140.00	2,240.00000	627.20	40.00000	11.20
MOWING	AC						

Contract ID: T4432 Counties: BROWARD

Letting Date: March 30, 2016 District(s): District 4

Call Order: 012 Project(s): 4731057P

Contract Time: 103 WORKING DAYS Min: Max:

Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC		(2) PE-SERVICES "L.L.C."		(3) HORSEPOWER ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0075 0327 70 1	2,814.000	4.50000	12,663.00	8.90000	25,044.60	7.50000	21,105.00
MILLING EXIST ASPH PAVT, 1" AVG DEPTH	SY						
0080 0337 7 42	162.500	190.00000	30,875.00	326.50000	53,056.25	240.00000	39,000.00
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, PMA	TN						
0085 0520 1 10	224.000	51.00000	11,424.00	25.80000	5,779.20	40.00000	8,960.00
CONCRETE CURB & GUTTER, TYPE F	LF						
0090 0522 1	182.000	99.00000	18,018.00	42.60000	7,753.20	55.00000	10,010.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0095 0527 2	68.000	45.00000	3,060.00	31.40000	2,135.20	20.00000	1,360.00
DETECTABLE WARNINGS	SF						

Contract ID: T4432
Counties: BROWARD
Letting Date: March 30, 2016
District(s): District 4
Call Order: 012
Project(s): 4731057P
Contract Time: 103 WORKING DAYS
Min:
Max:
Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC		(2) PE-SERVICES "L.L.C."		(3) HORSEPOWER ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0100 0635 2 11	1.000	600.00000	600.00	1,109.00000	1,109.00	800.00000	800.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0105 0999 25	(1.000)	19,883.91000	19,883.91	19,883.91000	19,883.91	19,883.91000	19,883.91
INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS						
Section Totals:			$225,365.93		$191,199.26		$203,305.70
Life Cycle Costs:							
Section Total with LCC:			$225,365.93		$191,199.26		$203,305.70

Contract ID: T4432 Counties: BROWARD

Letting Date: March 30, 2016 District(s): District 4

Call Order: 012 Project(s): 4731057P

Contract Time: 103 WORKING DAYS Min: Max:

Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC		(2) PE-SERVICES "L.L.C."		(3) HORSEPOWER ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0110 0710 90	(1.000)	2,960.00000	2,960.00	2,526.00000	2,526.00	3,900.00000	3,900.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS						
0115 0711 11123	764.000	1.30000	993.20	3.60000	2,750.40	2.60000	1,986.40
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF						
0120 0711 11125	837.000	3.00000	2,511.00	5.00000	4,185.00	3.90000	3,264.30
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						
0125 0711 11170	3.000	80.00000	240.00	67.20000	201.60	65.00000	195.00
THERMOPLASTIC, STANDARD, WHITE, ARROW	EA						

Contract ID: T4432
Counties: BROWARD
Letting Date: March 30, 2016
District(s): District 4
Call Order: 012
Project(s): 4731057P
Contract Time: 103 WORKING DAYS
Min:
Max:
Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	 Ext Amount	(2) PE-SERVICES "L.L.C." Unit Price	 Ext Amount	(3) HORSEPOWER ELECTRIC, INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0130 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	0.070 GM	1,500.00000	105.00	6,250.00000	437.50	1,716.00000	120.12
0135 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	2.000 EA	350.00000	700.00	247.00000	494.00	325.00000	650.00
0140 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROWS	2.000 EA	150.00000	300.00	115.00000	230.00	195.00000	390.00
0145 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	0.100 GM	1,500.00000	150.00	6,250.00000	625.00	6,864.00000	686.40

Contract ID: T4432 Counties: BROWARD

Letting Date: March 30, 2016 District(s): District 4

Call Order: 012 Project(s): 4731057P

Contract Time: 103 WORKING DAYS Min: Max:

Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC		(2) PE-SERVICES "L.L.C."		(3) HORSEPOWER ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
0150 0711 16131	0.010	1,500.00000	15.00	6,250.00000	62.50	1,716.00000	17.16
THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						
0155 0711 16201	0.030	1,500.00000	45.00	6,250.00000	187.50	6,864.00000	205.92
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM						
Section Totals:			$8,019.20		$11,699.50		$11,415.30
Life Cycle Costs:							
Section Total with LCC:			$8,019.20		$11,699.50		$11,415.30

Contract ID: T4432 Counties: BROWARD

Letting Date: March 30, 2016 District(s): District 4

Call Order: 012 Project(s): 4731057P

Contract Time: 103 WORKING DAYS Min: Max:

Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	 Ext Amount	(2) PE-SERVICES "L.L.C." Unit Price	 Ext Amount	(3) HORSEPOWER ELECTRIC, INC. Unit Price	 Ext Amount
SECTION: 0003 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
0160 0630 2 11	145.000	9.00000	1,305.00	10.80000	1,566.00	12.00000	1,740.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0165 0630 2 12	365.000	18.55000	6,770.75	32.50000	11,862.50	20.00000	7,300.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0170 0632 7 1	1.000	5,000.00000	5,000.00	5,564.00000	5,564.00	15,000.00000	15,000.00
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI						
0175 0635 2 11	33.000	605.00000	19,965.00	1,109.00000	36,597.00	1,000.00000	33,000.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						

Contract ID: T4432
Counties: BROWARD
Letting Date: March 30, 2016
District(s): District 4
Call Order: 012
Project(s): 4731057P
Contract Time: 103 WORKING DAYS
Min:
Max:
Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	 Ext Amount	(2) PE-SERVICES "L.L.C." Unit Price	 Ext Amount	(3) HORSEPOWER ELECTRIC, INC. Unit Price	 Ext Amount
SECTION: 0003 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
0180 0635 2 12	2.000	1,455.00000	2,910.00	1,560.00000	3,120.00	2,000.00000	4,000.00
PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA						
0185 0639 1123	1.000	1,999.00000	1,999.00	2,102.00000	2,102.00	1,500.00000	1,500.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS						
0190 0639 2 1	20.000	5.00000	100.00	6.80000	136.00	10.00000	200.00
ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF						
0195 0639 3 60	1.000	500.00000	500.00	498.00000	498.00	100.00000	100.00
ELECTRICAL SERVICE DISCONNECT, REMOVE- POLE OR CABINET TO REMAIN	EA						

Contract ID: T4432 Counties: BROWARD

Letting Date: March 30, 2016 District(s): District 4

Call Order: 012 Project(s): 4731057P

Contract Time: 103 WORKING DAYS Min: Max:

Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC		(2) PE-SERVICES "L.L.C."		(3) HORSEPOWER ELECTRIC, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
0200 0641 2 12	1.000	1,800.00000	1,800.00	2,469.00000	2,469.00	1,000.00000	1,000.00
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA						
0205 0646 1 11	8.000	1,000.00000	8,000.00	1,228.00000	9,824.00	1,200.00000	9,600.00
ALUMINUM SIGNALS POLE, PEDESTAL	EA						
0210 0646 1 60	2.000	350.00000	700.00	374.00000	748.00	300.00000	600.00
ALUMINUM SIGNALS POLE, REMOVE	EA						
0215 0649 31103	1.000	30,500.00000	30,500.00	37,472.00000	37,472.00	44,000.00000	44,000.00
MAST ARM,F&I, WIND SPEED-150, SINGLE ARM,W/0 LUMINAIRE-60	EA						
0220 0649 31104	1.000	38,000.00000	38,000.00	43,018.00000	43,018.00	49,500.00000	49,500.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-70.5	EA						

Contract ID: T4432
Counties: BROWARD
Letting Date: March 30, 2016
District(s): District 4
Call Order: 012
Project(s): 4731057P
Contract Time: 103 WORKING DAYS
Min:
Max:
Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	 Ext Amount	(2) PE-SERVICES "L.L.C." Unit Price	 Ext Amount	(3) HORSEPOWER ELECTRIC, INC. Unit Price	 Ext Amount
SECTION: 0003 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
0225 0649 31105	1.000	40,000.00000	40,000.00	42,486.00000	42,486.00	52,800.00000	52,800.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-78	EA						
0230 0649 36300	3.000	1,500.00000	4,500.00	1,528.00000	4,584.00	1,500.00000	4,500.00
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	EA						
0235 0650 1 14	10.000	1,100.00000	11,000.00	999.00000	9,990.00	1,300.00000	13,000.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS						
0240 0653 1 11	8.000	895.00000	7,160.00	673.00000	5,384.00	1,000.00000	8,000.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS						

Contract ID: T4432 Counties: BROWARD

Letting Date: March 30, 2016 District(s): District 4

Call Order: 012 Project(s): 4731057P

Contract Time: 103 WORKING DAYS Min: Max:

Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	 Ext Amount	(2) PE-SERVICES "L.L.C." Unit Price	 Ext Amount	(3) HORSEPOWER ELECTRIC, INC. Unit Price	 Ext Amount
SECTION: 0003 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
0245 0660 4 41	4.000	1,200.00000	4,800.00	1,402.00000	5,608.00	1,000.00000	4,000.00
VEHICLE DETECTION SYSTEM-VIDEO, RELOCATE CABINET EQUIPMENT	EA						
0250 0660 4 42	3.000	800.00000	2,400.00	1,314.00000	3,942.00	2,000.00000	6,000.00
VEHICLE DETECTION SYSTEM-VIDEO, RELOCATE ABOVE GROUND EQUIPMENT	EA						
0255 0665 1 11	8.000	350.00000	2,800.00	246.00000	1,968.00	250.00000	2,000.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA						
0260 0670 5111	1.000	30,100.00000	30,100.00	31,937.00000	31,937.00	30,000.00000	30,000.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	AS						

Contract ID: T4432
Counties: BROWARD
Letting Date: March 30, 2016
District(s): District 4
Call Order: 012
Project(s): 4731057P
Contract Time: 103 WORKING DAYS
Min:
Max:
Contract Description: SR 834 (SAMPLE RD)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ARC ELECTRIC INC Unit Price	 Ext Amount	(2) PE-SERVICES "L.L.C." Unit Price	 Ext Amount	(3) HORSEPOWER ELECTRIC, INC. Unit Price	 Ext Amount
SECTION: 0003 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
0265 0670 5600	1.000	500.00000	500.00	1,495.00000	1,495.00	350.00000	350.00
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS						
0270 0700 5 21	3.000	2,800.00000	8,400.00	3,226.00000	9,678.00	3,000.00000	9,000.00
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						
Section Totals:			$229,209.75		$272,048.50		$297,190.00
Life Cycle Costs:							
Section Total with LCC:			$229,209.75		$272,048.50		$297,190.00
Contract Item Totals			$462,594.88		$474,947.26		$511,911.00
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$462,594.88		$474,947.26		511,911.00

Contract ID: T4432 Counties: BROWARD

Letting Date: March 30, 2016 District(s): District 4

Call Order: 012 Project(s): 4731057P

Contract Time: 103 WORKING DAYS Min: Max:

Contract Description: SR 834 (SAMPLE RD)

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.04.12 11:23:35 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.