Call Order: 001 Contract ID: T9013 Counties: CHARLOTTE

Letting Date: March 30, 2016 10:30 AM District(s): StateWide

Contract Time: 270 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75) Project(s): N/A

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F030586197	R.M. WILLIAMS CONSTRUCTION, INC.	$1,965,358.00	100.00%
2	F202246559	WRIGHT CONSTRUCTION GROUP, INC.	$2,139,204.77	108.85%
3	F591809068	WEST CONSTRUCTION, INC.	$2,215,156.00	112.71%
4	F592190605	O-A-K/FLORIDA, INC.	$2,271,080.00	115.56%

Contract ID: T9013 Counties: CHARLOTTE

Letting Date: March 30, 2016 District(s): StateWide

Call Order: 001 Project(s): N/A

Contract Time: 270 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) R.M. WILLIAMS CONSTRUCTION, INC. Unit Price	(1) Ext Amount	(2) WRIGHT CONSTRUCTION GROUP, INC. Unit Price	(2) Ext Amount	(3) WEST CONSTRUCTION, INC. Unit Price	(3) Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	87,500.00000	87,500.00	155,569.00000	155,569.00	243,233.00000	243,233.00
MOBILIZATION 43700115201	LS						
0010 0102 1	(270.000)	26,170.00000	26,170.00	20,485.00000	20,485.00	33,720.00000	33,720.00
MAINTENANCE OF TRAFFIC 43700115201	DA						
0015 0104 10 3	1,151.000	2.00000	2,302.00	1.52000	1,749.52	1.69000	1,945.19
SEDIMENT BARRIER	LF						
0020 0110 1 1	(2.000)	63,275.00000	63,275.00	17,498.00000	17,498.00	6,294.00000	6,294.00
CLEARING & GRUBBING 43700115201	AC						
0025 0160 4	162.000	65.00000	10,530.00	40.83000	6,614.46	5.62000	910.44
TYPE B STABILIZATION	SY						

Contract ID: T9013
Counties: CHARLOTTE
Letting Date: March 30, 2016
District(s): StateWide
Call Order: 001
Project(s): N/A
Contract Time: 270 WORKING DAYS
Min:
Max:
Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) R.M. WILLIAMS CONSTRUCTION, INC.		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) WEST CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0350 3 1	232.000	94.00000	21,808.00	49.00000	11,368.00	48.05000	11,147.60
PLAIN CEMENT CONCRETE PAVEMENT, 6"	SY						
0035 0515 1 2	183.000	36.00000	6,588.00	45.00000	8,235.00	37.77000	6,911.91
PIPE HANDRAIL - GUIDERAIL, ALUMINUM	LF						
0040 0519 78	8.000	635.00000	5,080.00	486.00000	3,888.00	483.25000	3,866.00
BOLLARDS	EA						
0045 0520 2 4	70.000	26.50000	1,855.00	20.00000	1,400.00	14.97000	1,047.90
CONCRETE CURB, TYPE D	LF						
0050 0522 1	364.000	48.50000	17,654.00	40.00000	14,560.00	35.40000	12,885.60
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						

Contract ID: T9013
Counties: CHARLOTTE
Letting Date: March 30, 2016
District(s): StateWide
Call Order: 001
Project(s): N/A
Contract Time: 270 WORKING DAYS
Min:
Max:
Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) R.M. WILLIAMS CONSTRUCTION, INC.		(2) WRIGHT CONSTRUCTION GROUP, INC.		(3) WEST CONSTRUCTION, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0527 2	40.000	30.00000	1,200.00	22.00000	880.00	20.78000	831.20
DETECTABLE WARNINGS	SF						
0060 0542 70	4.000	87.50000	350.00	69.00000	276.00	35.75000	143.00
BUMPER GUARDS, CONCRETE	EA						
0065 0570 1 2	50.000	6.00000	300.00	4.00000	200.00	3.34000	167.00
PERFORMANCE TURF, SOD	SY						
0067 0641 2 13	2.000	1,750.00000	3,500.00	1,500.00000	3,000.00	1,798.40000	3,596.80
PRESTRESSED CONCRETE POLE, F&I, TYPE P-III	EA						
0069 0682 1133	4.000	9,840.00000	39,360.00	8,452.00000	33,808.00	9,554.00000	38,216.00
ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION	EA						

Contract ID: T9013 Counties: CHARLOTTE

Letting Date: March 30, 2016 District(s): StateWide

Call Order: 001 Project(s): N/A

Contract Time: 270 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) R.M. WILLIAMS CONSTRUCTION, INC. Unit Price	(1) Ext Amount	(2) WRIGHT CONSTRUCTION GROUP, INC. Unit Price	(2) Ext Amount	(3) WEST CONSTRUCTION, INC. Unit Price	(3) Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0070 0700 1 11	2.000	430.00000	860.00	318.00000	636.00	438.00000	876.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0075 0700 1 50	4.000	200.00000	800.00	170.00000	680.00	89.75000	359.00
SINGLE POST SIGN, RELOCATE	AS						
0080 0711 11160	2.000	300.00000	600.00	2.93000	5.86	533.50000	1,067.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0085 0711 11421	108.000	7.50000	810.00	4.35000	469.80	7.31000	789.48
THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	LF						
0090 0711 16101	0.085	12,000.00000	1,020.00	10,378.00000	882.13	6,400.00000	544.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM						

Contract ID: T9013 Counties: CHARLOTTE

Letting Date: March 30, 2016 District(s): StateWide

Call Order: 001 Project(s): N/A

Contract Time: 270 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) R.M. WILLIAMS CONSTRUCTION, INC. Unit Price	(1) Ext Amount	(2) WRIGHT CONSTRUCTION GROUP, INC. Unit Price	(2) Ext Amount	(3) WEST CONSTRUCTION, INC. Unit Price	(3) Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0095 0750 1 13	(3528.000)	1,623,796.00000	1,623,796.00	1,807,000.00000	1,807,000.00	1,796,604.88000	1,796,604.88
ARCHITECTURAL, BUILDING, NEW, WEIGH STATION 43700115201	SF						
0100 0999 25	(1.000)	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43700115201	LS						
Section Totals:			$1,965,358.00		$2,139,204.77		$2,215,156.00
Life Cycle Costs:							
Section Total with LCC:			$1,965,358.00		$2,139,204.77		$2,215,156.00
Contract Item Totals			$1,965,358.00		$2,139,204.77		$2,215,156.00
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$1,965,358.00		$2,139,204.77		2,215,156.00

Contract ID: T9013 Counties: CHARLOTTE

Letting Date: March 30, 2016 District(s): StateWide

Call Order: 001 Project(s): N/A

Contract Time: 270 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

( ) indicates item is bid as Lump Sum

Contract ID: T9013 Counties: CHARLOTTE

Letting Date: March 30, 2016 District(s): StateWide

Call Order: 001 Project(s): N/A

Contract Time: 270 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) O-A-K/FLORIDA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	157,333.00000	157,333.00				
MOBILIZATION 43700115201	LS						
0010 0102 1	(270.000)	32,206.00000	32,206.00				
MAINTENANCE OF TRAFFIC 43700115201	DA						
0015 0104 10 3	1,151.000	0.85000	978.35				
SEDIMENT BARRIER	LF						
0020 0110 1 1	(2.000)	12,488.00000	12,488.00				
CLEARING & GRUBBING 43700115201	AC						
0025 0160 4	162.000	13.60000	2,203.20				
TYPE B STABILIZATION	SY						
0030 0350 3 1	232.000	49.00000	11,368.00				
PLAIN CEMENT CONCRETE PAVEMENT, 6"	SY						

Contract ID: T9013 Counties: CHARLOTTE

Letting Date: March 30, 2016 District(s): StateWide

Call Order: 001 Project(s): N/A

Contract Time: 270 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) O-A-K/FLORIDA, INC. Unit Price	Ext Amount		Ext Amount		Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0035 0515 1 2	183.000	36.00000	6,588.00				
PIPE HANDRAIL - GUIDERAIL, ALUMINUM	LF						
0040 0519 78	8.000	486.00000	3,888.00				
BOLLARDS	EA						
0045 0520 2 4	70.000	20.00000	1,400.00				
CONCRETE CURB, TYPE D	LF						
0050 0522 1	364.000	40.00000	14,560.00				
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0055 0527 2	40.000	22.00000	880.00				
DETECTABLE WARNINGS	SF						
0060 0542 70	4.000	55.00000	220.00				
BUMPER GUARDS, CONCRETE	EA						

Contract ID: T9013
Counties: CHARLOTTE
Letting Date: March 30, 2016
District(s): StateWide
Call Order: 001
Project(s): N/A
Contract Time: 270 WORKING DAYS
Min:
Max:
Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) O-A-K/FLORIDA, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0065 0570 1 2	50.000	2.50000	125.00				
PERFORMANCE TURF, SOD	SY						
0067 0641 2 13	2.000	1,500.00000	3,000.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-III	EA						
0069 0682 1133	4.000	8,452.00000	33,808.00				
ITS CCTV CAMERA, F&I, DOME ENCLOSURE - NON-PRESSURIZED, IP, HIGH DEFINITION	EA						
0070 0700 1 11	2.000	275.00000	550.00				
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0075 0700 1 50	4.000	62.50000	250.00				
SINGLE POST SIGN, RELOCATE	AS						

Contract ID: T9013 Counties: CHARLOTTE

Letting Date: March 30, 2016 District(s): StateWide

Call Order: 001 Project(s): N/A

Contract Time: 270 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) O-A-K/FLORIDA, INC. Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 0711 11160	2.000	225.00000	450.00				
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0085 0711 11421	108.000	4.00000	432.00				
THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	LF						
0090 0711 16101	0.085	9,212.00000	783.02				
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM						
0095 0750 1 13	(3528.000)	1,937,569.43000	1,937,569.43				
ARCHITECTURAL, BUILDING, NEW, WEIGH STATION 43700115201	SF						
0100 0999 25	(1.000)	50,000.00000	50,000.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43700115201	LS						

Contract ID: T9013 Counties: CHARLOTTE

Letting Date: March 30, 2016 District(s): StateWide

Call Order: 001 Project(s): N/A

Contract Time: 270 WORKING DAYS Min: Max:

Contract Description: SR 93 (I-75)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) O-A-K/FLORIDA, INC.					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$2,271,080.00				
Life Cycle Costs:							
Section Total with LCC:			$2,271,080.00				
Contract Item Totals			$2,271,080.00				
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00				
Contract Grand Totals			$2,271,080.00				

( ) indicates item is bid as Lump Sum

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.