Call Order: 001

Contract ID: T3359

Counties: ESCAMBIA

Letting Date: May 25, 2016 10:30 AM

District(s): District 3

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Project(s): 1600003B

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F593598732	ROADS, INC. OF NWF	$48,912,839.63	100.00%
2	F592247483	PHOENIX CONSTRUCTION SERVICES, INC.	$49,470,432.35	101.14%
3	F592871935	ANDERSON COLUMBIA CO., INC.	$50,011,352.14	102.25%
4	F592318360	PRINCE CONTRACTING, LLC.	$54,914,995.00	112.27%

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0001	Structures	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0110 3	(15576.000)	838,825.24000	838,825.24	900,000.00000	900,000.00	698,765.43000	698,765.43
REMOVAL OF EXISTING STRUCTURES/BRIDGES 21860315201	SF						
0010 0400 2 4	656.400	892.37000	585,751.67	750.00000	492,300.00	750.00000	492,300.00
CONC CLASS II, BRIDGE SUPERSTRUCTURE	CY						
0015 0400 2 10	307.200	535.42000	164,481.02	450.00000	138,240.00	466.00000	143,155.20
CONCRETE CLASS II, APPROACH SLABS	CY						
0020 0400 4 5	245.500	1,189.82000	292,100.81	1,000.00000	245,500.00	1,020.00000	250,410.00
CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	CY						
0025 0400 4 25	244.100	916.17000	223,637.10	770.00000	187,957.00	750.00000	183,075.00
CONCRETE CLASS IV, MASS, SUBSTRUCTURE	CY						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0400 9	2,626.000	15.47000	40,624.22	11.00000	28,886.00	11.00000	28,886.00
BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	SY						
0035 0400147	13.800	1,427.79000	19,703.50	1,200.00000	16,560.00	1,400.00000	19,320.00
COMPOSITE NEOPRENE PADS	CF						
0040 0415 1 4	210,496.000	1.19000	250,490.24	1.00000	210,496.00	1.10000	231,545.60
REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	LB						
0045 0415 1 5	97,871.000	1.19000	116,466.49	1.00000	97,871.00	1.10000	107,658.10
REINFORCING STEEL- BRIDGE SUBSTRUCTURE	LB						
0050 0415 1 9	58,706.000	1.19000	69,860.14	1.00000	58,706.00	1.10000	64,576.60
REINFORCING STEEL- APPROACH SLABS	LB						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0450 2 45	2,325.000	279.61000	650,093.25	235.00000	546,375.00	240.00000	558,000.00
PREST BEAMS: FLORIDA-I BEAM 45"	LF						
0060 0455 34 3	4,311.000	117.80000	507,835.80	95.00000	409,545.00	110.00000	474,210.00
PRESTRESSED CONCRETE PILING, 18" SQ	LF						
0065 0455133 2	21,872.000	25.58000	559,485.76	21.50000	470,248.00	21.50000	470,248.00
SHEET PILING STEEL, TEMPORARY-CRITICAL	SF						
0070 0455133 3	5,425.000	61.28000	332,444.00	51.50000	279,387.50	60.00000	325,500.00
SHEET PILING STEEL, F&I PERMANENT	SF						
0075 0455143 3	265.000	297.45000	78,824.25	250.00000	66,250.00	230.00000	60,950.00
TEST PILES-PRESTRESSED CONCRETE,18" SQ	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 0458 1 11	266.000	47.59000	12,658.94	40.00000	10,640.00	40.00000	10,640.00
BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	LF						
0085 0459 71	435.000	17.85000	7,764.75	15.00000	6,525.00	16.00000	6,960.00
PILES, POLYETHYLENE SHEETING	SY						
0090 0520 70	409.000	95.19000	38,932.71	80.00000	32,720.00	81.00000	33,129.00
CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY						
0095 0521 5 1	526.000	172.53000	90,750.78	145.00000	76,270.00	143.00000	75,218.00
CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0100 0521 8 1	2,008.000	291.50000	585,332.00	245.00000	491,960.00	251.00000	504,008.00
CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	LF						
0105 0548 12	32,097.000	52.35000	1,680,277.95	42.00000	1,348,074.00	36.00000	1,155,492.00
RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	SF						
0110 0548 13	28,043.000	26.18000	734,165.74	25.00000	701,075.00	18.00000	504,774.00
RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	SF						
Section Totals:			$7,880,506.36		$6,815,585.50		$6,398,820.93
Life Cycle Costs:							
Section Total with LCC:			$7,880,506.36		$6,815,585.50		$6,398,820.93

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0115 0101 1	(1.000)	4,478,449.00000	4,478,449.00	4,943,000.00000	4,943,000.00	4,903,361.62000	4,903,361.62
MOBILIZATION 21860315201	LS						
0120 0102 1	(1390.000)	620,907.99000	620,907.99	3,493,000.00000	3,493,000.00	1,043,967.92000	1,043,967.92
MAINTENANCE OF TRAFFIC 21860315201	DA						
0125 0102 2 1	(1.000)	195,878.44000	195,878.44	51,000.00000	51,000.00	29,887.60000	29,887.60
SPECIAL DETOUR 1 21860315201	LS						
0130 0102 2 2	(1.000)	224,118.14000	224,118.14	187,000.00000	187,000.00	216,394.40000	216,394.40
SPECIAL DETOUR 2 21860315201	LS						
0135 0102 2 3	(1.000)	755,609.85000	755,609.85	900,000.00000	900,000.00	363,294.31000	363,294.31
SPECIAL DETOUR 3 21860315201	LS						
0140 0102 2 4	(1.000)	1,033,795.15000	1,033,795.15	966,000.00000	966,000.00	485,038.67000	485,038.67
SPECIAL DETOUR 4 21860315201	LS						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0145 0102 2 5	(1.000)	77,919.31000	77,919.31	66,000.00000	66,000.00	53,256.31000	53,256.31
SPECIAL DETOUR 5 21860315201	LS						
0150 0102 2 6	(1.000)	119,624.77000	119,624.77	98,000.00000	98,000.00	64,156.24000	64,156.24
SPECIAL DETOUR 6 21860315201	LS						
0155 0102 2 7	(1.000)	115,683.02000	115,683.02	69,000.00000	69,000.00	45,250.52000	45,250.52
SPECIAL DETOUR 7 21860315201	LS						
0160 0102 2 8	(1.000)	81,072.84000	81,072.84	46,000.00000	46,000.00	32,591.49000	32,591.49
SPECIAL DETOUR 8 21860315201	LS						
0165 0102 2 9	(1.000)	28,234.05000	28,234.05	20,000.00000	20,000.00	16,181.93000	16,181.93
SPECIAL DETOUR 9 21860315201	LS						
0170 0102 2 10	(1.000)	23,211.17000	23,211.17	19,000.00000	19,000.00	15,141.62000	15,141.62
SPECIAL DETOUR 10 21860315201	LS						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0175 0102 2 11	(1.000)	23,939.96000	23,939.96	22,000.00000	22,000.00	16,431.52000	16,431.52
SPECIAL DETOUR 11 21860315201	LS						
0180 0102 2 12	(1.000)	22,337.64000	22,337.64	21,000.00000	21,000.00	17,735.50000	17,735.50
SPECIAL DETOUR 12 21860315201	LS						
0185 0102 2 13	(1.000)	215,625.82000	215,625.82	154,000.00000	154,000.00	87,391.93000	87,391.93
SPECIAL DETOUR 13 21860315201	LS						
0190 0102 2 14	(1.000)	139,784.70000	139,784.70	123,000.00000	123,000.00	65,542.10000	65,542.10
SPECIAL DETOUR 14 21860315201	LS						
0195 0102 2 15	(1.000)	30,524.64000	30,524.64	22,000.00000	22,000.00	20,672.26000	20,672.26
SPECIAL DETOUR 15 21860315201	LS						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0200 0102 3	4,404.000	31.98000	140,839.92	24.50000	107,898.00	18.91000	83,279.64
COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	CY						
0205 0102 14	768.000	35.70000	27,417.60	45.00000	34,560.00	41.75000	32,064.00
TRAFFIC CONTROL OFFICER	MH						
0210 0102 60	203,615.000	0.26000	52,939.90	0.21000	42,759.15	0.26000	52,939.90
WORK ZONE SIGN	ED						
0215 0102 61	97.000	59.49000	5,770.53	3.64000	353.08	59.65000	5,786.05
BUSINESS SIGN	EA						
0220 0102 71 13	4,018.000	71.39000	286,845.02	41.50000	166,747.00	71.58000	287,608.44
BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0225 0102 71 14	8,126.000	38.08000	309,438.08	34.50000	280,347.00	38.17000	310,169.42
BARRIER WALL, TEMPORARY, F&I, TYPE K	LF						
0230 0102 71 23	7,574.000	10.71000	81,117.54	9.00000	68,166.00	10.74000	81,344.76
BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	LF						
0235 0102 71 24	3,879.000	12.49000	48,448.71	9.00000	34,911.00	12.53000	48,603.87
BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	LF						
0240 0102 74 1	1,416,550.000	0.13000	184,151.50	0.11000	155,820.50	0.13000	184,151.50
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0245 0102 74 2	118,987.000	0.30000	35,696.10	0.36000	42,835.32	0.30000	35,696.10
CHANNELIZING DEVICE, TYPE III, 6'	ED						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0250 0102 74 6	649,160.000	0.30000	194,748.00	0.20000	129,832.00	0.30000	194,748.00
CHANNELIZING DEVICE-PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	ED						
0255 0102 76	2,046.000	5.95000	12,173.70	3.12000	6,383.52	5.96000	12,194.16
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0260 0102 78	14,531.000	4.16000	60,448.96	3.38000	49,114.78	4.18000	60,739.58
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0265 0102 89 1	11.000	1,166.03000	12,826.33	988.00000	10,868.00	1,169.15000	12,860.65
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO						
0270 0102 99	5,142.000	14.87000	76,461.54	13.00000	66,846.00	14.91000	76,667.22
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF		(2) PHOENIX CONSTRUCTION SERVICES, INC.		(3) ANDERSON COLUMBIA CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0275 0102104	6,650.000	7.14000	47,481.00	6.00000	39,900.00	7.16000	47,614.00
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						
0280 0102107 1	6,650.000	7.14000	47,481.00	6.00000	39,900.00	7.16000	47,614.00
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						
0285 0102911 1	2,543.000	4.16000	10,578.88	2.18000	5,543.74	4.18000	10,629.74
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	LF						
0290 0102911 2	4,244.000	3.21000	13,623.24	2.18000	9,251.92	3.22000	13,665.68
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	LF						
0295 0102911 3	102.000	11.90000	1,213.80	7.80000	795.60	11.93000	1,216.86
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	SF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0300 0102912 2	3,703.000	2.97000	10,997.91	2.18000	8,072.54	2.98000	11,034.94
PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	LF						
0305 0104 1	2,000.000	3.28000	6,560.00	4.00000	8,000.00	3.42000	6,840.00
ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	SY						
0310 0104 10 3	20,894.000	2.37000	49,518.78	2.00000	41,788.00	3.10000	64,771.40
SEDIMENT BARRIER	LF						
0315 0104 12	570.000	7.68000	4,377.60	8.00000	4,560.00	12.56000	7,159.20
STAKED TURBIDITY BARRIER-NYLON REINFORCED PVC	LF						
0320 0104 15	8.000	4,722.85000	37,782.80	4,100.00000	32,800.00	2,782.38000	22,259.04
SOIL TRACKING PREVENTION DEVICE	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0325 0104 18	188.000	232.65000	43,738.20	110.00000	20,680.00	122.06000	22,947.28
INLET PROTECTION SYSTEM	EA						
0330 0107 1	2,191.140	27.37000	59,971.50	25.00000	54,778.50	11.93000	26,140.30
LITTER REMOVAL	AC						
0335 0107 2	2,071.110	46.29000	95,871.68	45.00000	93,199.95	41.75000	86,468.84
MOWING	AC						
0340 0108 1	(1.000)	27,960.84000	27,960.84	24,000.00000	24,000.00	312,402.85000	312,402.85
MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 21860315201	LS						
0345 0108 2	(1.000)	143,254.70000	143,254.70	217,000.00000	217,000.00	298,250.80000	298,250.80
MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 21860315201	LS						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0350 0110 1 1	(103.870)	1,380,243.03000	1,380,243.03	2,737,000.00000	2,737,000.00	939,264.04000	939,264.04
CLEARING & GRUBBING 21860315201	AC						
0355 0110 7 1	58.000	130.88000	7,591.04	105.00000	6,090.00	131.23000	7,611.34
MAILBOX, F&I SINGLE	EA						
0360 0120 1	332,229.000	4.96000	1,647,855.84	5.40000	1,794,036.60	7.00000	2,325,603.00
REGULAR EXCAVATION	CY						
0365 0120 4	24,032.000	4.94000	118,718.08	9.35000	224,699.20	9.82000	235,994.24
SUBSOIL EXCAVATION	CY						
0370 0120 6	146,953.000	6.30000	925,803.90	6.70000	984,585.10	10.23000	1,503,329.19
EMBANKMENT	CY						
0375 0160 4	236,703.000	2.06000	487,608.18	2.90000	686,438.70	4.03000	953,913.09
TYPE B STABILIZATION	SY						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0380 0162 1 11	190,487.000 SY	1.45000	276,206.15	0.85000	161,913.95	1.34000	255,252.58
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"							
0385 0285701	2,116.000 SY	20.89000	44,203.24	16.70000	35,337.20	28.49000	60,284.84
OPTIONAL BASE, BASE GROUP 01							
0390 0285706	31,356.000 SY	24.65000	772,925.40	20.85000	653,772.60	29.35000	920,298.60
OPTIONAL BASE, BASE GROUP 06							
0395 0285709	182,800.000 SY	27.18000	4,968,504.00	25.00000	4,570,000.00	29.00000	5,301,200.00
OPTIONAL BASE, BASE GROUP 09							
0400 0327 70 1	8,813.000 SY	2.05000	18,066.65	1.50000	13,219.50	2.29000	20,181.77
MILLING EXIST ASPH PAVT, 1" AVG DEPTH							

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0405 0327 70 8	4,925.000	2.49000	12,263.25	3.00000	14,775.00	4.42000	21,768.50
MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	SY						
0410 0334 1 23	38,633.300	96.99000	3,747,043.77	82.70000	3,194,973.91	101.00000	3,901,963.30
SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22, PMA	TN						
0415 0337 7 42	12,521.400	102.99000	1,289,578.99	96.60000	1,209,567.24	115.00000	1,439,961.00
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, PMA	TN						
0420 0339 1	57.700	268.56000	15,495.91	200.00000	11,540.00	168.74000	9,736.30
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0425 0400 0 11	20.100	892.37000	17,936.64	1,000.00000	20,100.00	771.33000	15,503.73
CONCRETE CLASS NS, GRAVITY WALL	CY						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0430 0400 1 2	17.300	832.88000	14,408.82	1,100.00000	19,030.00	1,301.28000	22,512.14
CONCRETE CLASS I, ENDWALLS	CY						
0435 0400 2 2	26.400	951.86000	25,129.10	1,100.00000	29,040.00	1,684.55000	44,472.12
CONCRETE CLASS II, ENDWALLS	CY						
0440 0415 1 1	2,340.000	1.43000	3,346.20	1.50000	3,510.00	3.01000	7,043.40
REINFORCING STEEL- ROADWAY	LB						
0445 0425 1311	1.000	7,076.77000	7,076.77	4,600.00000	4,600.00	11,100.01000	11,100.01
INLETS, CURB, TYPE P-1, <10'	EA						
0450 0425 1312	1.000	5,244.93000	5,244.93	5,200.00000	5,200.00	11,169.72000	11,169.72
INLETS, CURB TYPE P-1, >10'	EA						
0455 0425 1321	2.000	7,278.97000	14,557.94	5,300.00000	10,600.00	11,947.08000	23,894.16
INLETS, CURB, TYPE P-2, <10'	EA						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0460 0425 1351	74.000	6,017.71000	445,310.54	4,300.00000	318,200.00	5,962.04000	441,190.96
INLETS, CURB, TYPE P-5, <10'	EA						
0465 0425 1352	6.000	8,950.61000	53,703.66	6,000.00000	36,000.00	8,163.04000	48,978.24
INLETS, CURB, TYPE P-5, >10'	EA						
0470 0425 1361	15.000	5,366.20000	80,493.00	4,800.00000	72,000.00	7,803.44000	117,051.60
INLETS, CURB, TYPE P-6, <10'	EA						
0475 0425 1362	1.000	9,833.21000	9,833.21	6,000.00000	6,000.00	8,397.06000	8,397.06
INLETS, CURB, TYPE P-6, >10'	EA						
0480 0425 1422	1.000	7,433.65000	7,433.65	5,200.00000	5,200.00	12,890.22000	12,890.22
INLETS, CURB, TYPE J-2, >10'	EA						
0485 0425 1451	19.000	12,815.71000	243,498.49	7,000.00000	133,000.00	9,895.02000	188,005.38
INLETS, CURB, TYPE J-5, <10'	EA						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0490 0425 1452	15.000	17,721.45000	265,821.75	8,500.00000	127,500.00	12,008.05000	180,120.75
INLETS, CURB, TYPE J-5, >10'	EA						
0495 0425 1461	4.000	14,635.21000	58,540.84	7,000.00000	28,000.00	10,447.17000	41,788.68
INLETS, CURB, TYPE J-6, <10'	EA						
0500 0425 1462	1.000	23,826.62000	23,826.62	13,000.00000	13,000.00	18,099.58000	18,099.58
INLETS, CURB, TYPE J-6, >10'	EA						
0505 0425 1521	8.000	2,376.50000	19,012.00	2,500.00000	20,000.00	5,954.96000	47,639.68
INLETS, DT BOT, TYPE C,<10'	EA						
0510 0425 1523	6.000	9,326.49000	55,958.94	5,700.00000	34,200.00	9,663.96000	57,983.76
INLETS, DT BOT, TYPE C,JBOT, <10'	EA						
0515 0425 1524	8.000	15,167.41000	121,339.28	8,300.00000	66,400.00	11,481.46000	91,851.68
INLETS, DT BOT, TYPE C, JBOT, >10'	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF		(2) PHOENIX CONSTRUCTION SERVICES, INC.		(3) ANDERSON COLUMBIA CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0520 0425 1531	12.000	4,007.20000	48,086.40	2,900.00000	34,800.00	4,670.47000	56,045.64
INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	EA						
0525 0425 1532	1.000	7,108.16000	7,108.16	5,900.00000	5,900.00	7,232.13000	7,232.13
INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, >10'	EA						
0530 0425 1533	1.000	4,897.95000	4,897.95	3,000.00000	3,000.00	4,494.99000	4,494.99
INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	EA						
0535 0425 1549	3.000	9,888.47000	29,665.41	8,700.00000	26,100.00	11,483.52000	34,450.56
INLETS, DT BOT, TYPE D, MODIFY	EA						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0540 0425 1801	5.000	4,124.38000	20,621.90	5,500.00000	27,500.00	7,469.59000	37,347.95
INLETS, MEDIAN BARRIER, TYPE 1, <10'	EA						
0545 0425 1841	1.000	5,811.96000	5,811.96	6,500.00000	6,500.00	5,882.65000	5,882.65
INLETS, MEDIAN BARRIER, TYPE 3, <10'	EA						
0550 0425 1891	3.000	7,276.13000	21,828.39	7,500.00000	22,500.00	7,450.69000	22,352.07
INLETS, BARRIER WALL, <10'	EA						
0555 0425 1892	1.000	9,278.03000	9,278.03	10,000.00000	10,000.00	8,519.08000	8,519.08
INLETS, BARRIER WALL, >10'	EA						
0560 0425 2 41	18.000	4,085.16000	73,532.88	4,500.00000	81,000.00	5,094.97000	91,709.46
MANHOLES, P-7, <10'	EA						
0565 0425 2 42	4.000	11,752.87000	47,011.48	5,000.00000	20,000.00	6,946.59000	27,786.36
MANHOLES, P-7, >10'	EA						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF		(2) PHOENIX CONSTRUCTION SERVICES, INC.		(3) ANDERSON COLUMBIA CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0570 0425 2 71	32.000	10,957.12000	350,627.84	6,400.00000	204,800.00	8,761.39000	280,364.48
MANHOLES, J-7, <10'	EA						
0575 0425 2 72	21.000	15,212.70000	319,466.70	9,000.00000	189,000.00	13,362.52000	280,612.92
MANHOLES, J-7, >10'	EA						
0580 0425 5 1	8.000	941.72000	7,533.76	1,000.00000	8,000.00	609.09000	4,872.72
MANHOLE, ADJUST, UTILITIES	EA						
0585 0425 6	2.000	575.28000	1,150.56	500.00000	1,000.00	838.21000	1,676.42
VALVE BOXES, ADJUST	EA						
0590 0430174118	572.000	39.39000	22,531.08	56.00000	32,032.00	70.15000	40,125.80
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	LF						
0595 0430174124	202.000	52.34000	10,572.68	75.00000	15,150.00	79.84000	16,127.68
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0600 0430174130	84.000	78.53000	6,596.52	130.00000	10,920.00	100.11000	8,409.24
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	LF						
0605 0430174136	193.000	99.14000	19,134.02	140.00000	27,020.00	126.59000	24,431.87
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	LF						
0610 0430175118	10,578.000	65.43000	692,118.54	62.00000	655,836.00	64.31000	680,271.18
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	LF						
0615 0430175124	5,212.000	76.65000	399,499.80	76.00000	396,112.00	91.81000	478,513.72
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF						
0620 0430175130	4,934.000	84.96000	419,192.64	91.00000	448,994.00	84.14000	415,146.76
PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	LF						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF		(2) PHOENIX CONSTRUCTION SERVICES, INC.		(3) ANDERSON COLUMBIA CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0625 0430175136	3,539.000	106.05000	375,310.95	104.00000	368,056.00	96.50000	341,513.50
PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	LF						
0630 0430175142	2,902.000	145.06000	420,964.12	115.00000	333,730.00	113.47000	329,289.94
PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	LF						
0635 0430175148	3,816.000	175.90000	671,234.40	129.00000	492,264.00	133.74000	510,351.84
PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	LF						
0640 0430175154	1,119.000	207.31000	231,979.89	197.00000	220,443.00	196.28000	219,637.32
PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	LF						
0645 0430175160	1,959.000	235.24000	460,835.16	213.00000	417,267.00	222.49000	435,857.91
PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0650 0430175166	1,344.000	290.66000	390,647.04	260.00000	349,440.00	317.90000	427,257.60
PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD	LF						
0655 0430175172	60.000	492.35000	29,541.00	300.00000	18,000.00	445.81000	26,748.60
PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	LF						
0660 0430175218	154.000	44.29000	6,820.66	85.00000	13,090.00	101.84000	15,683.36
PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	LF						
0665 0430175224	176.000	60.63000	10,670.88	95.00000	16,720.00	107.03000	18,837.28
PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0670 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	630.000 LF	171.37000	107,963.10	160.00000	100,800.00	165.08000	104,000.40
0675 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	591.000 LF	256.04000	151,319.64	218.00000	128,838.00	208.11000	122,993.01
0680 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	337.000 LF	279.07000	94,046.59	250.00000	84,250.00	302.08000	101,800.96
0685 0430185136 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	95.000 LF	506.08000	48,077.60	460.00000	43,700.00	507.43000	48,205.85

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0690 0430185142	112.000	845.35000	94,679.20	750.00000	84,000.00	847.60000	94,931.20
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	LF						
0695 0430185166	271.000	2,033.78000	551,154.38	1,800.00000	487,800.00	2,039.22000	552,628.62
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 66" , STORM AND CROSS DRAIN	LF						
0700 0430830	81.700	297.45000	24,301.67	450.00000	36,765.00	343.46000	28,060.68
PIPE FILLING AND PLUGGING-PLACE OUT OF SERVICE	CY						
0705 0430982120	1.000	1,403.82000	1,403.82	700.00000	700.00	857.03000	857.03
MITERED END SECTION, OPTIONAL ROUND, 8" CD	EA						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0710 0430982125	45.000	1,280.67000	57,630.15	1,000.00000	45,000.00	1,024.68000	46,110.60
MITERED END SECTION, OPTIONAL ROUND, 18" CD	EA						
0715 0430982129	14.000	1,464.87000	20,508.18	1,200.00000	16,800.00	1,152.86000	16,140.04
MITERED END SECTION, OPTIONAL ROUND, 24" CD	EA						
0720 0430982133	11.000	2,581.30000	28,394.30	2,700.00000	29,700.00	1,459.58000	16,055.38
MITERED END SECTION, OPTIONAL ROUND, 30" CD	EA						
0725 0430982138	6.000	3,150.51000	18,903.06	3,100.00000	18,600.00	1,885.20000	11,311.20
MITERED END SECTION, OPTIONAL ROUND, 36" CD	EA						
0730 0430982140	2.000	4,111.54000	8,223.08	3,400.00000	6,800.00	2,749.80000	5,499.60
MITERED END SECTION, OPTIONAL ROUND, 42" CD	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0735 0430982141	3.000	4,628.75000	13,886.25	3,800.00000	11,400.00	4,213.51000	12,640.53
MITERED END SECTION, OPTIONAL ROUND, 48" CD	EA						
0740 0430982143	1.000	7,403.25000	7,403.25	6,000.00000	6,000.00	4,812.21000	4,812.21
MITERED END SECTION, OPTIONAL ROUND, 60" CD	EA						
0745 0430982145	1.000	8,939.44000	8,939.44	7,300.00000	7,300.00	7,846.84000	7,846.84
MITERED END SECTION, OPTIONAL ROUND, 72" CD	EA						
0750 0430982629	3.000	1,870.94000	5,612.82	1,500.00000	4,500.00	1,267.26000	3,801.78
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0755 0430982642	1.000	5,695.89000	5,695.89	7,600.00000	7,600.00	3,496.49000	3,496.49
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD	EA						
0760 0430984125	24.000	1,388.96000	33,335.04	1,000.00000	24,000.00	1,065.89000	25,581.36
MITERED END SECTION, OPTIONAL ROUND, 18" SD	EA						
0765 0430984129	8.000	1,845.41000	14,763.28	1,200.00000	9,600.00	1,272.61000	10,180.88
MITERED END SECTION, OPTIONAL ROUND, 24" SD	EA						
0770 0430984133	2.000	1,651.65000	3,303.30	2,700.00000	5,400.00	2,221.59000	4,443.18
MITERED END SECTION , OPTIONAL ROUND, 30" SD	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0775 0430984138	6.000	3,405.59000	20,433.54	3,100.00000	18,600.00	1,885.20000	11,311.20
MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	EA						
0780 0436 1 1	146.000	186.89000	27,285.94	250.00000	36,500.00	303.96000	44,378.16
TRENCH DRAIN, STANDARD	LF						
0785 0440 1 10	11,143.000	19.96000	222,414.28	26.00000	289,718.00	27.52000	306,655.36
UNDERDRAIN, TYPE I	LF						
0790 0440 73 1	620.000	7.67000	4,755.40	18.00000	11,160.00	38.01000	23,566.20
UNDERDRAIN OUTLET PIPE, 4"	LF						
0795 0440 73 2	297.000	16.05000	4,766.85	35.00000	10,395.00	33.31000	9,893.07
UNDERDRAIN OUTLET PIPE, 6"	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0800 0515 2311	402.000	117.80000	47,355.60	75.00000	30,150.00	59.65000	23,979.30
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	LF						
0805 0520 1 7	58,070.000	15.36000	891,955.20	14.90000	865,243.00	18.07000	1,049,324.90
CONCRETE CURB & GUTTER, TYPE E	LF						
0810 0520 1 10	4,123.000	18.33000	75,574.59	28.30000	116,680.90	17.36000	71,575.28
CONCRETE CURB & GUTTER, TYPE F	LF						
0815 0520 5 11	59.000	33.32000	1,965.88	35.00000	2,065.00	40.56000	2,393.04
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	LF						
0820 0521 1	1,000.000	95.19000	95,190.00	120.00000	120,000.00	121.66000	121,660.00
MEDIAN CONCRETE BARRIER WALL	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0825 0521 72 3	2,037.000	166.58000	339,323.46	185.00000	376,845.00	192.00000	391,104.00
SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	LF						
0830 0521 72 10	243.000	237.96000	57,824.28	265.00000	64,395.00	283.61000	68,917.23
SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	LF						
0835 0522 1	14,558.000	37.00000	538,646.00	38.00000	553,204.00	60.54000	881,341.32
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0840 0522 2	11,838.000	44.22000	523,476.36	44.00000	520,872.00	77.67000	919,457.46
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						
0845 0524 1 1	749.000	54.32000	40,685.68	75.00000	56,175.00	86.79000	65,005.71
CONCRETE DITCH PAVT, NON REINFORCED, 3"	SY						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0850 0527 2	1,417.000	26.18000	37,097.06	26.70000	37,833.90	23.86000	33,809.62
DETECTABLE WARNINGS	SF						
0855 0530 3 4	1,128.800	103.31000	116,616.33	45.00000	50,796.00	113.89000	128,559.03
RIPRAP, RUBBLE, F&I, DITCH LINING	TN						
0860 0536 1 1	916.000	17.85000	16,350.60	17.00000	15,572.00	17.89000	16,387.24
GUARDRAIL -ROADWAY, GENERAL TL-3	LF						
0865 0536 8	1.000	2,915.06000	2,915.06	2,000.00000	2,000.00	2,922.86000	2,922.86
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	EA						
0870 0536 73	3,004.000	1.01000	3,034.04	1.00000	3,004.00	1.01000	3,034.04
GUARDRAIL REMOVAL	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0875 0536 85 24	1.000	2,617.61000	2,617.61	2,000.00000	2,000.00	2,624.61000	2,624.61
GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	EA						
0880 0544 75 1	5.000	15,765.15000	78,825.75	16,000.00000	80,000.00	15,807.29000	79,036.45
CRASH CUSHION	EA						
0885 0550 10222	4,548.000	19.39000	88,185.72	15.00000	68,220.00	16.70000	75,951.60
FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	LF						
0890 0550 60234	2.000	6,300.12000	12,600.24	2,500.00000	5,000.00	2,743.91000	5,487.82
FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	EA						
0895 0570 1 1	31,859.000	0.71000	22,619.89	2.50000	79,647.50	0.45000	14,336.55
PERFORMANCE TURF	SY						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0900 0570 1 2	191,535.000	2.68000	513,313.80	2.75000	526,721.25	3.28000	628,234.80
PERFORMANCE TURF, SOD	SY						
0905 0710 11101	24.667	1,130.33000	27,881.85	936.00000	23,088.31	1,133.35000	27,956.34
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						
0910 0710 11102	1.601	2,974.56000	4,762.27	988.00000	1,581.79	2,982.50000	4,774.98
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0915 0710 11123	5,710.000	1.78000	10,163.80	1.25000	7,137.50	1.79000	10,220.90
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0920 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1,127.000 LF	2.38000	2,682.26	1.66000	1,870.82	2.39000	2,693.53
0925 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3,563.000 LF	2.38000	8,479.94	1.77000	6,306.51	2.39000	8,515.57
0930 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	20.184 GM	773.38000	15,609.90	624.00000	12,594.82	775.46000	15,651.88
0935 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1.723 GM	892.37000	1,537.55	936.00000	1,612.73	894.76000	1,541.67

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0940 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	88.000 EA	59.49000	5,235.12	46.80000	4,118.40	59.65000	5,249.20
0945 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	387.000 EA	53.54000	20,719.98	26.00000	10,062.00	53.69000	20,778.03
0950 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	22.781 GM	1,368.29000	31,171.01	936.00000	21,323.02	1,371.96000	31,254.62
0955 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1,162.000 LF	2.38000	2,765.56	1.82000	2,114.84	2.39000	2,777.18

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF		(2) PHOENIX CONSTRUCTION SERVICES, INC.		(3) ANDERSON COLUMBIA CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0960 0710 11231	5.083	773.38000	3,931.09	634.00000	3,222.62	775.46000	3,941.66
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	GM						
0965 0999 20 1	18.000	3,300.00000	59,400.00	3,300.00000	59,400.00	3,300.00000	59,400.00
DISPUTES REVIEW BOARD, MEETING- DO NOT BID	DA						
0970 0999 20 2	3.000	4,000.00000	12,000.00	4,000.00000	12,000.00	4,000.00000	12,000.00
DISPUTES REVIEW BOARD, HEARING- DO NOT BID	EA						
0975 0999 25	(1.000)	150,000.00000	150,000.00	150,000.00000	150,000.00	150,000.00000	150,000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 21860315201	LS						
Section Totals:			$38,057,015.99		$40,121,198.51		$40,630,870.10
Life Cycle Costs:							
Section Total with LCC:			$38,057,015.99		$40,121,198.51		$40,630,870.10

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF		(2) PHOENIX CONSTRUCTION SERVICES, INC.		(3) ANDERSON COLUMBIA CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0980 0700 1 11	72.000	559.22000	40,263.84	325.00000	23,400.00	560.72000	40,371.84
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0985 0700 1 12	25.000	1,576.52000	39,413.00	1,000.00000	25,000.00	1,640.10000	41,002.50
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0990 0700 1 50	62.000	35.70000	2,213.40	150.00000	9,300.00	35.79000	2,218.98
SINGLE POST SIGN, RELOCATE	AS						
0995 0700 1 60	75.000	11.90000	892.50	25.00000	1,875.00	11.93000	894.75
SINGLE POST SIGN, REMOVE	AS						
1000 0700 2 12	2.000	3,837.18000	7,674.36	4,000.00000	8,000.00	3,847.44000	7,694.88
MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1005 0700 2 13	2.000	4,128.68000	8,257.36	4,800.00000	9,600.00	4,139.73000	8,279.46
MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS						
1010 0700 2 14	5.000	4,283.36000	21,416.80	6,600.00000	33,000.00	4,294.81000	21,474.05
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						
1015 0700 2 50	3.000	2,974.55000	8,923.65	2,500.00000	7,500.00	2,982.50000	8,947.50
MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	AS						
1020 0700 2 60	6.000	237.96000	1,427.76	1,600.00000	9,600.00	238.60000	1,431.60
MULTI- POST SIGN, REMOVE	AS						
1025 0700 3101	12.000	118.99000	1,427.88	100.00000	1,200.00	119.30000	1,431.60
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1030 0700 3601	5.000	35.70000	178.50	50.00000	250.00	35.79000	178.95
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
1035 0705 10 2	4.000	53.54000	214.16	80.00000	320.00	53.69000	214.76
OBJECT MARKER, TYPE 2	EA						
1040 0705 10 4	9.000	172.53000	1,552.77	100.00000	900.00	172.99000	1,556.91
OBJECT MARKER, TYPE 4	EA						
1045 0705 11 1	28.000	47.59000	1,332.52	60.00000	1,680.00	47.72000	1,336.16
DELINEATOR, FLEXIBLE TUBULAR	EA						
1050 0710 90	(1.000)	83,287.61000	83,287.61	96,669.00000	96,669.00	83,510.23000	83,510.23
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21860315201	LS						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1051 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	5,816.000 LF	1.43000	8,316.88	2.50000	14,540.00	1.43000	8,316.88
1052 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	187.000 LF	2.38000	445.06	3.74000	699.38	2.39000	446.93
1053 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	1,797.000 LF	2.97000	5,337.09	4.68000	8,409.96	2.98000	5,355.06
1054 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	0.962 GM	2,796.09000	2,689.84	2,184.00000	2,101.01	2,803.56000	2,697.02

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1055 0711 14160	53.000	130.88000	6,936.64	140.00000	7,420.00	131.23000	6,955.19
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA						
1056 0711 11160	33.000	136.83000	4,515.39	114.40000	3,775.20	137.19000	4,527.27
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
1057 0711 11170	176.000	77.34000	13,611.84	67.60000	11,897.60	77.55000	13,648.80
THERMOPLASTIC, STANDARD, WHITE, ARROW	EA						
1058 0711 11224	626.000	4.76000	2,979.76	3.74000	2,341.24	4.77000	2,986.02
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1059 0711 11241	0.051	2,379.65000	121.36	2,184.00000	111.38	2,386.01000	121.69
THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	GM						
1060 0711 14170	53.000	130.88000	6,936.64	83.20000	4,409.60	131.23000	6,955.19
THERMOPLASTIC, PREFORMED, WHITE, ARROWS	EA						
1061 0711 16101	8.959	4,521.32000	40,506.51	4,264.00000	38,201.18	4,533.42000	40,614.91
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM						
1062 0711 16102	1.599	5,711.15000	9,132.13	4,992.00000	7,982.21	5,726.41000	9,156.53
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	GM						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1063 0711 16131	11.387	2,379.65000	27,097.07	2,080.00000	23,684.96	2,386.01000	27,169.50
THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						
1064 0711 16133	0.155	4,521.32000	700.80	12,480.00000	1,934.40	4,533.42000	702.68
THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	GM						
1066 0711 16201	7.707	4,521.32000	34,845.81	4,264.00000	32,862.65	4,533.42000	34,939.07
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM						
1067 0711 16202	0.366	5,711.15000	2,090.28	4,992.00000	1,827.07	5,726.41000	2,095.87
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	GM						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description		(1) ROADS, INC. OF NWF		(2) PHOENIX CONSTRUCTION SERVICES, INC.		(3) ANDERSON COLUMBIA CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$384,739.21		$390,491.84		$387,232.78
Life Cycle Costs:							
Section Total with LCC:			$384,739.21		$390,491.84		$387,232.78

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
1065 0630 2 11	5,394.000	6.25000	33,712.50	5.25000	28,318.50	6.26000	33,766.44
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
1070 0630 2 12	700.000	15.47000	10,829.00	13.00000	9,100.00	15.51000	10,857.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
1075 0630 2 15	560.000	21.42000	11,995.20	18.00000	10,080.00	21.47000	12,023.20
CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	LF						
1080 0635 2 11	38.000	654.40000	24,867.20	550.00000	20,900.00	656.15000	24,933.70
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
1085 0715 1 13	19,962.000	2.68000	53,498.16	2.25000	44,914.50	2.68000	53,498.16
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
1090 0715 7 11	1.000	13,682.97000	13,682.97	11,500.00000	11,500.00	13,719.54000	13,719.54
LOAD CENTER, F&I, SECONDARY VOLTAGE	EA						
1095 0715 11125	10.000	892.37000	8,923.70	750.00000	7,500.00	626.33000	6,263.30
LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	EA						
1100 0715 19112	10.000	61,870.80000	618,708.00	52,000.00000	520,000.00	62,036.17000	620,361.70
HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 100'	EA						
1105 0715500 2	10.000	624.65000	6,246.50	525.00000	5,250.00	626.33000	6,263.30
POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description		(1) ROADS, INC. OF NWF		(2) PHOENIX CONSTRUCTION SERVICES, INC.		(3) ANDERSON COLUMBIA CO., INC.	
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$782,463.23		$657,563.00		$781,686.34
Life Cycle Costs:							
Section Total with LCC:			$782,463.23		$657,563.00		$781,686.34

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1110 0630 2 11	7,436.000	6.25000	46,475.00	5.50000	40,898.00	6.26000	46,549.36
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
1115 0630 2 12	11,682.000	16.66000	194,622.12	14.00000	163,548.00	16.70000	195,089.40
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
1120 0632 7 1	6.000	3,569.47000	21,416.82	3,000.00000	18,000.00	3,579.01000	21,474.06
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI						
1125 0633 1121	90.000	3.27000	294.30	4.00000	360.00	3.28000	295.20
FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1130 0633 1122 FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	17,197.000 LF	5.95000	102,322.15	5.00000	85,985.00	5.96000	102,494.12
1135 0633 2 31 FIBER OPTIC CONNECTION, INSTALL, SPLICE	54.000 EA	54.73000	2,955.42	50.00000	2,700.00	54.88000	2,963.52
1140 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	6.000 EA	862.62000	5,175.72	800.00000	4,800.00	864.93000	5,189.58
1145 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	6.000 EA	356.95000	2,141.70	300.00000	1,800.00	357.91000	2,147.46

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1150 0633 3 15	6.000	356.95000	2,141.70	300.00000	1,800.00	357.91000	2,147.46
FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	EA						
1155 0635 2 11	75.000	654.40000	49,080.00	5.50000	412.50	656.15000	49,211.25
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
1160 0635 2 12	27.000	1,725.25000	46,581.75	1,450.00000	39,150.00	1,729.85000	46,705.95
PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA						
1165 0635 2 13	6.000	3,569.47000	21,416.82	3,000.00000	18,000.00	3,579.01000	21,474.06
PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1170 0639 1112	1.000	1,189.82000	1,189.82	1,000.00000	1,000.00	1,193.01000	1,193.01
ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	AS						
1175 0639 1122	4.000	1,546.77000	6,187.08	1,300.00000	5,200.00	1,550.91000	6,203.64
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS						
1180 0639 2 1	430.000	1.49000	640.70	2.00000	860.00	1.49000	640.70
ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF						
1185 0639 2 4	120.000	1.19000	142.80	25.00000	3,000.00	1.19000	142.80
ELECTRICAL SERVICE WIRE, RELOCATE	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1190 0639 3 11	5.000	475.93000	2,379.65	400.00000	2,000.00	477.21000	2,386.05
ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	EA						
1195 0641 2 12	4.000	928.07000	3,712.28	800.00000	3,200.00	930.54000	3,722.16
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA						
1200 0641 2 13	1.000	2,974.55000	2,974.55	2,500.00000	2,500.00	2,982.50000	2,982.50
PRESTRESSED CONCRETE POLE, F&I, TYPE P-III	EA						
1205 0641 2 70	12.000	3,569.47000	42,833.64	3,000.00000	36,000.00	3,579.01000	42,948.12
PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	EA						
1210 0646 1 11	28.000	951.86000	26,652.08	800.00000	22,400.00	954.40000	26,723.20
ALUMINUM SIGNALS POLE, PEDESTAL	EA						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF		(2) PHOENIX CONSTRUCTION SERVICES, INC.		(3) ANDERSON COLUMBIA CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1215 0646 1 40	3.000	666.30000	1,998.90	600.00000	1,800.00	668.09000	2,004.27
ALUMINUM SIGNALS POLE, RELOCATE	EA						
1220 0646 1 60	17.000	356.95000	6,068.15	300.00000	5,100.00	357.91000	6,084.47
ALUMINUM SIGNALS POLE, REMOVE	EA						
1225 0649 31102	1.000	29,745.57000	29,745.57	25,000.00000	25,000.00	29,825.08000	29,825.08
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46	EA						
1230 0649 31117	1.000	53,066.11000	53,066.11	45,000.00000	45,000.00	53,207.95000	53,207.95
MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM,W/0 LUMINAIRE, 60-60	EA						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1235 0649 31999	11.000	58,301.33000	641,314.63	49,000.00000	539,000.00	58,457.16000	643,028.76
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	EA						
1240 0650 1 34	77.000	981.60000	75,583.20	825.00000	63,525.00	984.23000	75,785.71
TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY	AS						
1245 0650 1 38	7.000	1,308.81000	9,161.67	1,100.00000	7,700.00	1,312.31000	9,186.17
TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY	AS						
1250 0653 1 11	32.000	773.38000	24,748.16	650.00000	20,800.00	775.46000	24,814.72
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1255 0660 2102	14.000	654.40000	9,161.60	550.00000	7,700.00	656.15000	9,186.10
LOOP ASSEMBLY, F&I, TYPE B	AS						
1260 0660 2106	9.000	832.88000	7,495.92	700.00000	6,300.00	835.10000	7,515.90
LOOP ASSEMBLY, F&I, TYPE F	AS						
1265 0660 4 11	4.000	14,158.90000	56,635.60	12,000.00000	48,000.00	14,196.73000	56,786.92
VEHICLE DETECTION SYSTEM-VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	EA						
1270 0660 4 12	29.000	3,569.47000	103,514.63	3,000.00000	87,000.00	3,579.01000	103,791.29
VEHICLE DETECTION SYSTEM-VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	EA						
1275 0665 1 11	32.000	190.38000	6,092.16	160.00000	5,120.00	190.88000	6,108.16
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1280 0670 5141	1.000	27,960.84000	27,960.84	23,500.00000	23,500.00	28,035.58000	28,035.58
TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION	AS						
1285 0670 5151	4.000	25,581.19000	102,324.76	21,500.00000	86,000.00	25,649.57000	102,598.28
TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, ATC, 1 PREEMPTION	AS						
1290 0670 5400	2.000	773.38000	1,546.76	650.00000	1,300.00	775.46000	1,550.92
TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS						
1295 0670 5600	5.000	356.95000	1,784.75	300.00000	1,500.00	357.91000	1,789.55
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1300 0684 1 1	6.000	2,558.12000	15,348.72	2,150.00000	12,900.00	2,564.95000	15,389.70
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	EA						
1305 0700 3201	4.000	594.91000	2,379.64	500.00000	2,000.00	596.50000	2,386.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						
1310 0700 3202	1.000	636.55000	636.55	535.00000	535.00	638.26000	638.26
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA						
1315 0700 5 21	4.000	2,141.68000	8,566.72	1,800.00000	7,200.00	2,147.40000	8,589.60
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) ROADS, INC. OF NWF Unit Price	 Ext Amount	(2) PHOENIX CONSTRUCTION SERVICES, INC. Unit Price	 Ext Amount	(3) ANDERSON COLUMBIA CO., INC. Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1320 0700 5 22	14.000	2,974.55000	41,643.70	2,500.00000	35,000.00	2,982.50000	41,755.00
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA						
Section Totals:			$1,808,114.84		$1,485,593.50		$1,812,741.99
Life Cycle Costs:							
Section Total with LCC:			$1,808,114.84		$1,485,593.50		$1,812,741.99
Contract Item Totals			$48,912,839.63		$49,470,432.35		$50,011,352.14
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00		$0.00		$0.00
Contract Grand Totals			$48,912,839.63		$49,470,432.35		50,011,352.14

( ) indicates item is bid as Lump Sum

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001	Structures	Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0110 3	(15576.000)	400,000.00000	400,000.00				
REMOVAL OF EXISTING STRUCTURES/BRIDGES 21860315201	SF						
0010 0400 2 4	656.400	700.00000	459,480.00				
CONC CLASS II, BRIDGE SUPERSTRUCTURE	CY						
0015 0400 2 10	307.200	320.00000	98,304.00				
CONCRETE CLASS II, APPROACH SLABS	CY						
0020 0400 4 5	245.500	1,100.00000	270,050.00				
CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	CY						
0025 0400 4 25	244.100	775.00000	189,177.50				
CONCRETE CLASS IV, MASS, SUBSTRUCTURE	CY						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0400 9	2,626.000	10.00000	26,260.00				
BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	SY						
0035 0400147	13.800	700.00000	9,660.00				
COMPOSITE NEOPRENE PADS	CF						
0040 0415 1 4	210,496.000	0.65000	136,822.40				
REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	LB						
0045 0415 1 5	97,871.000	0.65000	63,616.15				
REINFORCING STEEL- BRIDGE SUBSTRUCTURE	LB						
0050 0415 1 9	58,706.000	0.65000	38,158.90				
REINFORCING STEEL- APPROACH SLABS	LB						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0450 2 45	2,325.000	275.00000	639,375.00				
PREST BEAMS: FLORIDA-I BEAM 45"	LF						
0060 0455 34 3	4,311.000	160.00000	689,760.00				
PRESTRESSED CONCRETE PILING, 18" SQ	LF						
0065 0455133 2	21,872.000	14.00000	306,208.00				
SHEET PILING STEEL, TEMPORARY-CRITICAL	SF						
0070 0455133 3	5,425.000	31.00000	168,175.00				
SHEET PILING STEEL, F&I PERMANENT	SF						
0075 0455143 3	265.000	600.00000	159,000.00				
TEST PILES-PRESTRESSED CONCRETE,18" SQ	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0080 0458 1 11	266.000	40.00000	10,640.00				
BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	LF						
0085 0459 71	435.000	15.00000	6,525.00				
PILES, POLYETHYLENE SHEETING	SY						
0090 0520 70	409.000	105.00000	42,945.00				
CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY						
0095 0521 5 1	526.000	80.00000	42,080.00				
CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Structures		Cat Alt Set:		Cat Alt Member:		LCC:	
0100 0521 8 1	2,008.000	215.00000	431,720.00				
CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	LF						
0105 0548 12	32,097.000	34.00000	1,091,298.00				
RETAINING WALL SYSTEM, PERMANANT, EXCLUDING BARRIER	SF						
0110 0548 13	28,043.000	19.00000	532,817.00				
RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	SF						
Section Totals:			$5,812,071.95				
Life Cycle Costs:							
Section Total with LCC:			$5,812,071.95				

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0115 0101 1	(1.000)	4,632,058.35000	4,632,058.35				
MOBILIZATION 21860315201	LS						
0120 0102 1	(1390.000)	1,000,000.00000	1,000,000.00				
MAINTENANCE OF TRAFFIC 21860315201	DA						
0125 0102 2 1	(1.000)	90,000.00000	90,000.00				
SPECIAL DETOUR 1 21860315201	LS						
0130 0102 2 2	(1.000)	175,000.00000	175,000.00				
SPECIAL DETOUR 2 21860315201	LS						
0135 0102 2 3	(1.000)	800,000.00000	800,000.00				
SPECIAL DETOUR 3 21860315201	LS						
0140 0102 2 4	(1.000)	800,000.00000	800,000.00				
SPECIAL DETOUR 4 21860315201	LS						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0145 0102 2 5	(1.000)	80,000.00000	80,000.00				
SPECIAL DETOUR 5 21860315201	LS						
0150 0102 2 6	(1.000)	100,000.00000	100,000.00				
SPECIAL DETOUR 6 21860315201	LS						
0155 0102 2 7	(1.000)	100,000.00000	100,000.00				
SPECIAL DETOUR 7 21860315201	LS						
0160 0102 2 8	(1.000)	75,000.00000	75,000.00				
SPECIAL DETOUR 8 21860315201	LS						
0165 0102 2 9	(1.000)	15,500.00000	15,500.00				
SPECIAL DETOUR 9 21860315201	LS						
0170 0102 2 10	(1.000)	15,500.00000	15,500.00				
SPECIAL DETOUR 10 21860315201	LS						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0175 0102 2 11	(1.000)	20,000.00000	20,000.00				
SPECIAL DETOUR 11 21860315201	LS						
0180 0102 2 12	(1.000)	25,000.00000	25,000.00				
SPECIAL DETOUR 12 21860315201	LS						
0185 0102 2 13	(1.000)	250,000.00000	250,000.00				
SPECIAL DETOUR 13 21860315201	LS						
0190 0102 2 14	(1.000)	150,000.00000	150,000.00				
SPECIAL DETOUR 14 21860315201	LS						
0195 0102 2 15	(1.000)	30,000.00000	30,000.00				
SPECIAL DETOUR 15 21860315201	LS						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description			(4) PRINCE CONTRACTING, LLC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway			Cat Alt Set:		Cat Alt Member:		LCC:	
0200	0102 3	4,404.000	85.00000	374,340.00				
COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE		CY						
0205	0102 14	768.000	50.00000	38,400.00				
TRAFFIC CONTROL OFFICER		MH						
0210	0102 60	203,615.000	0.25000	50,903.75				
WORK ZONE SIGN		ED						
0215	0102 61	97.000	55.00000	5,335.00				
BUSINESS SIGN		EA						
0220	0102 71 13	4,018.000	100.00000	401,800.00				
BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE		LF						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0225 0102 71 14	8,126.000	45.00000	365,670.00				
BARRIER WALL, TEMPORARY, F&I, TYPE K	LF						
0230 0102 71 23	7,574.000	7.00000	53,018.00				
BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	LF						
0235 0102 71 24	3,879.000	10.00000	38,790.00				
BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	LF						
0240 0102 74 1	1,416,550.000	0.12000	169,986.00				
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						
0245 0102 74 2	118,987.000	0.37000	44,025.19				
CHANNELIZING DEVICE, TYPE III, 6'	ED						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0250 0102 74 6	649,160.000	0.20000	129,832.00				
CHANNELIZING DEVICE-PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	ED						
0255 0102 76	2,046.000	3.10000	6,342.60				
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0260 0102 78	14,531.000	3.60000	52,311.60				
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0265 0102 89 1	11.000	1,400.00000	15,400.00				
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO						
0270 0102 99	5,142.000	13.00000	66,846.00				
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0275 0102104	6,650.000	6.15000	40,897.50				
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						
0280 0102107 1	6,650.000	6.15000	40,897.50				
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						
0285 0102911 1	2,543.000	3.60000	9,154.80				
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	LF						
0290 0102911 2	4,244.000	2.80000	11,883.20				
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	LF						
0295 0102911 3	102.000	10.20000	1,040.40				
PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	SF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0300 0102912 2	3,703.000	2.55000	9,442.65				
PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	LF						
0305 0104 1	2,000.000	3.00000	6,000.00				
ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	SY						
0310 0104 10 3	20,894.000	2.50000	52,235.00				
SEDIMENT BARRIER	LF						
0315 0104 12	570.000	11.00000	6,270.00				
STAKED TURBIDITY BARRIER-NYLON REINFORCED PVC	LF						
0320 0104 15	8.000	2,300.00000	18,400.00				
SOIL TRACKING PREVENTION DEVICE	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0325 0104 18	188.000	130.00000	24,440.00				
INLET PROTECTION SYSTEM	EA						
0330 0107 1	2,191.140	40.00000	87,645.60				
LITTER REMOVAL	AC						
0335 0107 2	2,071.110	90.00000	186,399.90				
MOWING	AC						
0340 0108 1	(1.000)	10,000.00000	10,000.00				
MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 21860315201	LS						
0345 0108 2	(1.000)	10,000.00000	10,000.00				
MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 21860315201	LS						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002	Roadway	Cat Alt Set:		Cat Alt Member:		LCC:	
0350 0110 1 1	(103.870)	1,500,000.00000	1,500,000.00				
CLEARING & GRUBBING 21860315201	AC						
0355 0110 7 1	58.000	115.00000	6,670.00				
MAILBOX, F&I SINGLE	EA						
0360 0120 1	332,229.000	3.75000	1,245,858.75				
REGULAR EXCAVATION	CY						
0365 0120 4	24,032.000	14.00000	336,448.00				
SUBSOIL EXCAVATION	CY						
0370 0120 6	146,953.000	1.50000	220,429.50				
EMBANKMENT	CY						
0375 0160 4	236,703.000	5.80000	1,372,877.40				
TYPE B STABILIZATION	SY						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0380 0162 1 11	190,487.000 SY	1.50000	285,730.50				
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"							
0385 0285701	2,116.000 SY	34.00000	71,944.00				
OPTIONAL BASE, BASE GROUP 01							
0390 0285706	31,356.000 SY	36.00000	1,128,816.00				
OPTIONAL BASE, BASE GROUP 06							
0395 0285709	182,800.000 SY	40.00000	7,312,000.00				
OPTIONAL BASE, BASE GROUP 09							
0400 0327 70 1	8,813.000 SY	5.00000	44,065.00				
MILLING EXIST ASPH PAVT, 1" AVG DEPTH							

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0405 0327 70 8	4,925.000	8.00000	39,400.00				
MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	SY						
0410 0334 1 23	38,633.300	139.00000	5,370,028.70				
SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22, PMA	TN						
0415 0337 7 42	12,521.400	148.00000	1,853,167.20				
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, PMA	TN						
0420 0339 1	57.700	440.00000	25,388.00				
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0425 0400 0 11	20.100	500.00000	10,050.00				
CONCRETE CLASS NS, GRAVITY WALL	CY						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0430 0400 1 2	17.300	1,200.00000	20,760.00				
CONCRETE CLASS I, ENDWALLS	CY						
0435 0400 2 2	26.400	1,000.00000	26,400.00				
CONCRETE CLASS II, ENDWALLS	CY						
0440 0415 1 1	2,340.000	1.00000	2,340.00				
REINFORCING STEEL- ROADWAY	LB						
0445 0425 1311	1.000	5,500.00000	5,500.00				
INLETS, CURB, TYPE P-1, <10'	EA						
0450 0425 1312	1.000	6,100.00000	6,100.00				
INLETS, CURB TYPE P-1, >10'	EA						
0455 0425 1321	2.000	6,000.00000	12,000.00				
INLETS, CURB, TYPE P-2, <10'	EA						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0460 0425 1351	74.000	6,100.00000	451,400.00				
INLETS, CURB, TYPE P-5, <10'	EA						
0465 0425 1352	6.000	8,000.00000	48,000.00				
INLETS, CURB, TYPE P-5, >10'	EA						
0470 0425 1361	15.000	8,000.00000	120,000.00				
INLETS, CURB, TYPE P-6, <10'	EA						
0475 0425 1362	1.000	9,500.00000	9,500.00				
INLETS, CURB, TYPE P-6, >10'	EA						
0480 0425 1422	1.000	10,000.00000	10,000.00				
INLETS, CURB, TYPE J-2, >10'	EA						
0485 0425 1451	19.000	10,000.00000	190,000.00				
INLETS, CURB, TYPE J-5, <10'	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0490 0425 1452	15.000	15,000.00000	225,000.00				
INLETS, CURB, TYPE J-5, >10'	EA						
0495 0425 1461	4.000	12,000.00000	48,000.00				
INLETS, CURB, TYPE J-6, <10'	EA						
0500 0425 1462	1.000	18,000.00000	18,000.00				
INLETS, CURB, TYPE J-6, >10'	EA						
0505 0425 1521	8.000	3,500.00000	28,000.00				
INLETS, DT BOT, TYPE C,<10'	EA						
0510 0425 1523	6.000	12,800.00000	76,800.00				
INLETS, DT BOT, TYPE C,JBOT, <10'	EA						
0515 0425 1524	8.000	17,000.00000	136,000.00				
INLETS, DT BOT, TYPE C, JBOT, >10'	EA						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0520 0425 1531	12.000	4,500.00000	54,000.00				
INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	EA						
0525 0425 1532	1.000	8,800.00000	8,800.00				
INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, >10'	EA						
0530 0425 1533	1.000	6,100.00000	6,100.00				
INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	EA						
0535 0425 1549	3.000	12,700.00000	38,100.00				
INLETS, DT BOT, TYPE D, MODIFY	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0540 0425 1801	5.000	6,600.00000	33,000.00				
INLETS, MEDIAN BARRIER, TYPE 1, <10'	EA						
0545 0425 1841	1.000	8,000.00000	8,000.00				
INLETS, MEDIAN BARRIER, TYPE 3, <10'	EA						
0550 0425 1891	3.000	7,400.00000	22,200.00				
INLETS, BARRIER WALL, <10'	EA						
0555 0425 1892	1.000	7,800.00000	7,800.00				
INLETS, BARRIER WALL, >10'	EA						
0560 0425 2 41	18.000	5,200.00000	93,600.00				
MANHOLES, P-7, <10'	EA						
0565 0425 2 42	4.000	7,800.00000	31,200.00				
MANHOLES, P-7, >10'	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description		(4) PRINCE CONTRACTING, LLC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0570 0425 2 71	32.000	10,000.00000	320,000.00				
MANHOLES, J-7, <10'	EA						
0575 0425 2 72	21.000	12,000.00000	252,000.00				
MANHOLES, J-7, >10'	EA						
0580 0425 5 1	8.000	900.00000	7,200.00				
MANHOLE, ADJUST, UTILITIES	EA						
0585 0425 6	2.000	320.00000	640.00				
VALVE BOXES, ADJUST	EA						
0590 0430174118	572.000	85.00000	48,620.00				
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	LF						
0595 0430174124	202.000	105.00000	21,210.00				
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	LF						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0600 0430174130	84.000	135.00000	11,340.00				
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	LF						
0605 0430174136	193.000	165.00000	31,845.00				
PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	LF						
0610 0430175118	10,578.000	100.00000	1,057,800.00				
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	LF						
0615 0430175124	5,212.000	100.00000	521,200.00				
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	LF						
0620 0430175130	4,934.000	155.00000	764,770.00				
PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	LF						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0625 0430175136	3,539.000	175.00000	619,325.00				
PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	LF						
0630 0430175142	2,902.000	200.00000	580,400.00				
PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	LF						
0635 0430175148	3,816.000	240.00000	915,840.00				
PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	LF						
0640 0430175154	1,119.000	300.00000	335,700.00				
PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	LF						
0645 0430175160	1,959.000	320.00000	626,880.00				
PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0650 0430175166	1,344.000	330.00000	443,520.00				
PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD	LF						
0655 0430175172	60.000	360.00000	21,600.00				
PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	LF						
0660 0430175218	154.000	136.00000	20,944.00				
PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	LF						
0665 0430175224	176.000	140.00000	24,640.00				
PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0670 0430175242	630.000	260.00000	163,800.00				
PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	LF						
0675 0430175254	591.000	350.00000	206,850.00				
PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	LF						
0680 0430175260	337.000	500.00000	168,500.00				
PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	LF						
0685 0430185136	95.000	550.00000	52,250.00				
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 36", STORM AND CROSS DRAIN	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0690 0430185142	112.000	825.00000	92,400.00				
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 42", STORM AND CROSS DRAIN	LF						
0695 0430185166	271.000	1,900.00000	514,900.00				
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 66" , STORM AND CROSS DRAIN	LF						
0700 0430830	81.700	800.00000	65,360.00				
PIPE FILLING AND PLUGGING-PLACE OUT OF SERVICE	CY						
0705 0430982120	1.000	550.00000	550.00				
MITERED END SECTION, OPTIONAL ROUND, 8" CD	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0710 0430982125	45.000	3,000.00000	135,000.00				
MITERED END SECTION, OPTIONAL ROUND, 18" CD	EA						
0715 0430982129	14.000	3,200.00000	44,800.00				
MITERED END SECTION, OPTIONAL ROUND, 24" CD	EA						
0720 0430982133	11.000	4,800.00000	52,800.00				
MITERED END SECTION, OPTIONAL ROUND, 30" CD	EA						
0725 0430982138	6.000	6,300.00000	37,800.00				
MITERED END SECTION, OPTIONAL ROUND, 36" CD	EA						
0730 0430982140	2.000	8,700.00000	17,400.00				
MITERED END SECTION, OPTIONAL ROUND, 42" CD	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0735 0430982141	3.000	9,500.00000	28,500.00				
MITERED END SECTION, OPTIONAL ROUND, 48" CD	EA						
0740 0430982143	1.000	18,100.00000	18,100.00				
MITERED END SECTION, OPTIONAL ROUND, 60" CD	EA						
0745 0430982145	1.000	23,600.00000	23,600.00				
MITERED END SECTION, OPTIONAL ROUND, 72" CD	EA						
0750 0430982629	3.000	2,600.00000	7,800.00				
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 24" CD	EA						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0755 0430982642	1.000	13,200.00000	13,200.00				
MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD	EA						
0760 0430984125	24.000	1,400.00000	33,600.00				
MITERED END SECTION, OPTIONAL ROUND, 18" SD	EA						
0765 0430984129	8.000	1,700.00000	13,600.00				
MITERED END SECTION, OPTIONAL ROUND, 24" SD	EA						
0770 0430984133	2.000	5,200.00000	10,400.00				
MITERED END SECTION , OPTIONAL ROUND, 30" SD	EA						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0775 0430984138	6.000	6,000.00000	36,000.00				
MITERED END SECTION , OPTIONAL ROUND, 36" SIDE DRAIN	EA						
0780 0436 1 1	146.000	170.00000	24,820.00				
TRENCH DRAIN, STANDARD	LF						
0785 0440 1 10	11,143.000	32.00000	356,576.00				
UNDERDRAIN, TYPE I	LF						
0790 0440 73 1	620.000	35.00000	21,700.00				
UNDERDRAIN OUTLET PIPE, 4"	LF						
0795 0440 73 2	297.000	26.00000	7,722.00				
UNDERDRAIN OUTLET PIPE, 6"	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0800 0515 2311	402.000	70.00000	28,140.00				
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	LF						
0805 0520 1 7	58,070.000	22.00000	1,277,540.00				
CONCRETE CURB & GUTTER, TYPE E	LF						
0810 0520 1 10	4,123.000	20.00000	82,460.00				
CONCRETE CURB & GUTTER, TYPE F	LF						
0815 0520 5 11	59.000	100.00000	5,900.00				
TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	LF						
0820 0521 1	1,000.000	125.00000	125,000.00				
MEDIAN CONCRETE BARRIER WALL	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0825 0521 72 3	2,037.000	170.00000	346,290.00				
SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	LF						
0830 0521 72 10	243.000	250.00000	60,750.00				
SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 42"	LF						
0835 0522 1	14,558.000	30.00000	436,740.00				
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0840 0522 2	11,838.000	36.00000	426,168.00				
CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	SY						
0845 0524 1 1	749.000	50.00000	37,450.00				
CONCRETE DITCH PAVT, NON REINFORCED, 3"	SY						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0850 0527 2	1,417.000	25.00000	35,425.00				
DETECTABLE WARNINGS	SF						
0855 0530 3 4	1,128.800	150.00000	169,320.00				
RIPRAP, RUBBLE, F&I, DITCH LINING	TN						
0860 0536 1 1	916.000	20.00000	18,320.00				
GUARDRAIL -ROADWAY, GENERAL TL-3	LF						
0865 0536 8	1.000	2,550.00000	2,550.00				
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	EA						
0870 0536 73	3,004.000	1.00000	3,004.00				
GUARDRAIL REMOVAL	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0875 0536 85 24	1.000	2,300.00000	2,300.00				
GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	EA						
0880 0544 75 1	5.000	14,000.00000	70,000.00				
CRASH CUSHION	EA						
0885 0550 10222	4,548.000	11.00000	50,028.00				
FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	LF						
0890 0550 60234	2.000	1,550.00000	3,100.00				
FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	EA						
0895 0570 1 1	31,859.000	4.00000	127,436.00				
PERFORMANCE TURF	SY						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0900 0570 1 2	191,535.000	4.51000	863,822.85				
PERFORMANCE TURF, SOD	SY						
0905 0710 11101	24.667	1,000.00000	24,667.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						
0910 0710 11102	1.601	2,600.00000	4,162.60				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0915 0710 11123	5,710.000	1.55000	8,850.50				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0920 0710 11124	1,127.000	2.10000	2,366.70				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						
0925 0710 11125	3,563.000	2.10000	7,482.30				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						
0930 0710 11131	20.184	665.00000	13,422.36				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	GM						
0935 0710 11141	1.723	765.00000	1,318.10				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	GM						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0940 0710 11160	88.000	51.00000	4,488.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0945 0710 11170	387.000	46.00000	17,802.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA						
0950 0710 11201	22.781	1,200.00000	27,337.20				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM						
0955 0710 11224	1,162.000	2.10000	2,440.20				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Roadway		Cat Alt Set:		Cat Alt Member:		LCC:	
0960 0710 11231	5.083	665.00000	3,380.20				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	GM						
0965 0999 20 1	18.000	3,300.00000	59,400.00				
DISPUTES REVIEW BOARD, MEETING- DO NOT BID	DA						
0970 0999 20 2	3.000	4,000.00000	12,000.00				
DISPUTES REVIEW BOARD, HEARING- DO NOT BID	EA						
0975 0999 25	(1.000)	150,000.00000	150,000.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 21860315201	LS						
Section Totals:			$46,529,601.10				
Life Cycle Costs:							
Section Total with LCC:			$46,529,601.10				

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
0980 0700 1 11	72.000	480.00000	34,560.00				
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0985 0700 1 12	25.000	1,400.00000	35,000.00				
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0990 0700 1 50	62.000	31.00000	1,922.00				
SINGLE POST SIGN, RELOCATE	AS						
0995 0700 1 60	75.000	10.50000	787.50				
SINGLE POST SIGN, REMOVE	AS						
1000 0700 2 12	2.000	3,300.00000	6,600.00				
MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1005 0700 2 13	2.000	3,600.00000	7,200.00				
MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	AS						
1010 0700 2 14	5.000	3,700.00000	18,500.00				
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						
1015 0700 2 50	3.000	2,600.00000	7,800.00				
MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	AS						
1020 0700 2 60	6.000	205.00000	1,230.00				
MULTI- POST SIGN, REMOVE	AS						
1025 0700 3101	12.000	105.00000	1,260.00				
SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	EA						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1030 0700 3601	5.000	31.00000	155.00				
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
1035 0705 10 2	4.000	46.00000	184.00				
OBJECT MARKER, TYPE 2	EA						
1040 0705 10 4	9.000	150.00000	1,350.00				
OBJECT MARKER, TYPE 4	EA						
1045 0705 11 1	28.000	41.00000	1,148.00				
DELINEATOR, FLEXIBLE TUBULAR	EA						
1050 0710 90	(1.000)	71,500.00000	71,500.00				
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21860315201	LS						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1051 0711 11123	5,816.000	1.25000	7,270.00				
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF						
1052 0711 11124	187.000	2.10000	392.70				
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF						
1053 0711 11125	1,797.000	2.60000	4,672.20				
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						
1054 0711 11141	0.962	2,400.00000	2,308.80				
THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	GM						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1055 0711 14160	53.000	115.00000	6,095.00				
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA						
1056 0711 11160	33.000	120.00000	3,960.00				
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
1057 0711 11170	176.000	70.00000	12,320.00				
THERMOPLASTIC, STANDARD, WHITE, ARROW	EA						
1058 0711 11224	626.000	4.10000	2,566.60				
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1059 0711 11241	0.051	2,050.00000	104.55				
THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	GM						
1060 0711 14170	53.000	115.00000	6,095.00				
THERMOPLASTIC, PREFORMED, WHITE, ARROWS	EA						
1061 0711 16101	8.959	4,000.00000	35,836.00				
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM						
1062 0711 16102	1.599	5,000.00000	7,995.00				
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	GM						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 Signing		Cat Alt Set:		Cat Alt Member:		LCC:	
1063 0711 16131	11.387	2,100.00000	23,912.70				
THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						
1064 0711 16133	0.155	4,000.00000	620.00				
THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	GM						
1066 0711 16201	7.707	4,000.00000	30,828.00				
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM						
1067 0711 16202	0.366	5,000.00000	1,830.00				
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	GM						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description		(4) PRINCE CONTRACTING, LLC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$336,003.05				
Life Cycle Costs:							
Section Total with LCC:			$336,003.05				

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
1065 0630 2 11	5,394.000	5.40000	29,127.60				
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
1070 0630 2 12	700.000	13.50000	9,450.00				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
1075 0630 2 15	560.000	18.50000	10,360.00				
CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	LF						
1080 0635 2 11	38.000	565.00000	21,470.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
1085 0715 1 13	19,962.000	2.30000	45,912.60				
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 Lighting		Cat Alt Set:		Cat Alt Member:		LCC:	
1090 0715 7 11	1.000	11,800.00000	11,800.00				
LOAD CENTER, F&I, SECONDARY VOLTAGE	EA						
1095 0715 11125	10.000	770.00000	7,700.00				
LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	EA						
1100 0715 19112	10.000	53,100.00000	531,000.00				
HIGH MAST LIGHT POLE, F&I, WIND SPEED-150 MPH, POLE 100'	EA						
1105 0715500 2	10.000	540.00000	5,400.00				
POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description		(4) PRINCE CONTRACTING, LLC.					
Alt Set / Alt Member	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$672,220.20				
Life Cycle Costs:							
Section Total with LCC:			$672,220.20				

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1110 0630 2 11	7,436.000	5.50000	40,898.00				
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
1115 0630 2 12	11,682.000	15.00000	175,230.00				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
1120 0632 7 1	6.000	3,070.00000	18,420.00				
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI						
1125 0633 1121	90.000	3.00000	270.00				
FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS	LF						

Contract ID: T3359
Letting Date: May 25, 2016
Call Order: 001
Contract Time: 1390 WORKING DAYS
Contract Description: SR 95 (US 29)

Counties: ESCAMBIA
District(s): District 3
Project(s): 1600003B
Min:
Max:

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1130 0633 1122	17,197.000	5.10000	87,704.70				
FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	LF						
1135 0633 2 31	54.000	50.00000	2,700.00				
FIBER OPTIC CONNECTION, INSTALL, SPLICE	EA						
1140 0633 3 11	6.000	740.00000	4,440.00				
FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	EA						
1145 0633 3 12	6.000	310.00000	1,860.00				
FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1150 0633 3 15	6.000	310.00000	1,860.00				
FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL	EA						
1155 0635 2 11	75.000	565.00000	42,375.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
1160 0635 2 12	27.000	1,500.00000	40,500.00				
PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	EA						
1165 0635 2 13	6.000	3,070.00000	18,420.00				
PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1170 0639 1112	1.000	1,025.00000	1,025.00				
ELECTRICAL POWER SERVICE, F&I, OVERHEAD METER PURCHED BY CONTRACTOR FROM POWER COMPANY	AS						
1175 0639 1122	4.000	1,330.00000	5,320.00				
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	AS						
1180 0639 2 1	430.000	1.30000	559.00				
ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF						
1185 0639 2 4	120.000	1.10000	132.00				
ELECTRICAL SERVICE WIRE, RELOCATE	LF						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1190 0639 3 11	5.000	410.00000	2,050.00				
ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	EA						
1195 0641 2 12	4.000	800.00000	3,200.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA						
1200 0641 2 13	1.000	2,600.00000	2,600.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-III	EA						
1205 0641 2 70	12.000	3,070.00000	36,840.00				
PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER	EA						
1210 0646 1 11	28.000	820.00000	22,960.00				
ALUMINUM SIGNALS POLE, PEDESTAL	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1215 0646 1 40	3.000	575.00000	1,725.00				
ALUMINUM SIGNALS POLE, RELOCATE	EA						
1220 0646 1 60	17.000	310.00000	5,270.00				
ALUMINUM SIGNALS POLE, REMOVE	EA						
1225 0649 31102	1.000	26,000.00000	26,000.00				
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM,W/0 LUMINAIRE-46	EA						
1230 0649 31117	1.000	46,000.00000	46,000.00				
MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM,W/0 LUMINAIRE, 60-60	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1235 0649 31999	11.000	50,000.00000	550,000.00				
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	EA						
1240 0650 1 34	77.000	850.00000	65,450.00				
TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 3 SECTION, 1 WAY	AS						
1245 0650 1 38	7.000	1,125.00000	7,875.00				
TRAFFIC SIGNAL, FURNISH & INSTALL POLYCARBONATE, 5 SECTION STRAIGHT, 1 WAY	AS						
1250 0653 1 11	32.000	665.00000	21,280.00				
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1255 0660 2102	14.000	565.00000	7,910.00				
LOOP ASSEMBLY, F&I, TYPE B	AS						
1260 0660 2106	9.000	715.00000	6,435.00				
LOOP ASSEMBLY, F&I, TYPE F	AS						
1265 0660 4 11	4.000	12,200.00000	48,800.00				
VEHICLE DETECTION SYSTEM-VIDEO, FURNISH & INSTALL CABINET EQUIPMENT	EA						
1270 0660 4 12	29.000	3,070.00000	89,030.00				
VEHICLE DETECTION SYSTEM-VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT	EA						
1275 0665 1 11	32.000	165.00000	5,280.00				
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1280 0670 5141	1.000	24,000.00000	24,000.00				
TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, MODEL 2070, 1 PREEMPTION	AS						
1285 0670 5151	4.000	22,000.00000	88,000.00				
TRAFFIC CONTROLLER ASSEMBLY, FURNISH & INSTALL, ATC, 1 PREEMPTION	AS						
1290 0670 5400	2.000	670.00000	1,340.00				
TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS						
1295 0670 5600	5.000	310.00000	1,550.00				
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS						

Contract ID: T3359
Counties: ESCAMBIA
Letting Date: May 25, 2016
District(s): District 3
Call Order: 001
Project(s): 1600003B
Contract Time: 1390 WORKING DAYS
Min:
Max:
Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1300 0684 1 1	6.000	2,200.00000	13,200.00				
MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	EA						
1305 0700 3201	4.000	510.00000	2,040.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						
1310 0700 3202	1.000	550.00000	550.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA						
1315 0700 5 21	4.000	1,900.00000	7,600.00				
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						

Contract ID: T3359 Counties: ESCAMBIA

Letting Date: May 25, 2016 District(s): District 3

Call Order: 001 Project(s): 1600003B

Contract Time: 1390 WORKING DAYS Min: Max:

Contract Description: SR 95 (US 29)

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) PRINCE CONTRACTING, LLC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Signalization		Cat Alt Set:		Cat Alt Member:		LCC:	
1320 0700 5 22	14.000	2,600.00000	36,400.00				
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	EA						
Section Totals:			$1,565,098.70				
Life Cycle Costs:							
Section Total with LCC:			$1,565,098.70				
Contract Item Totals			$54,914,995.00				
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00				
Contract Grand Totals			$54,914,995.00				

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.06.07 11:02:51 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.