Call Order: 021 **Contract ID:** T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 10:30 AM **District(s):** District 6

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR **Project(s):** 4852151P, 4852152P, N/A

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F204804098	HALLEY ENGINEERING CONTRACTORS, INC.	$4,890,784.13	100.00%
2	F591690152	H & R PAVING, INC.	$4,984,371.41	101.91%
3	F591115297	GENERAL ASPHALT CO., INC.	$5,236,819.00	107.08%
4	F650024320	H & J ASPHALT, INC.	$5,682,567.19	116.19%
5	F592023298	COMMUNITY ASPHALT CORP.	$5,776,528.72	118.11%
6	F592098662	RANGER CONSTRUCTION INDUSTRIES, INC.	$5,821,962.71	119.04%
7	F590753039	WEEKLEY ASPHALT PAVING, INC.	$5,887,078.38	120.37%

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0101 1	(1.000)	365,000.00000	365,000.00	113,400.00000	113,400.00	360,000.00000	360,000.00
MOBILIZATION 43080815201	LS						
0010 0101 1	(1.000)	50,000.00000	50,000.00	113,400.00000	113,400.00	15,000.00000	15,000.00
MOBILIZATION 43080815202	LS						
0015 0101 1	(1.000)	5,300.00000	5,300.00	113,400.00000	113,400.00	5,000.00000	5,000.00
MOBILIZATION 43080825201	LS						
0020 0102 1	(225.000)	300,000.00000	300,000.00	113,400.00000	113,400.00	400,000.00000	400,000.00
MAINTENANCE OF TRAFFIC 43080815201	DA						
0025 0102 1	(150.000)	50,000.00000	50,000.00	113,400.00000	113,400.00	15,000.00000	15,000.00
MAINTENANCE OF TRAFFIC 43080815202	DA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0030 0102 1	(60.000)	25,000.00000	25,000.00	113,400.00000	113,400.00	5,000.00000	5,000.00
MAINTENANCE OF TRAFFIC 43080825201	DA						
0035 0102 14	2,532.000	0.01000	25.32	1.00000	2,532.00	1.00000	2,532.00
TRAFFIC CONTROL OFFICER	MH						
0040 0102 60	50,650.000	0.25000	12,662.50	0.22000	11,143.00	0.24000	12,156.00
WORK ZONE SIGN	ED						
0045 0102 71 11	1,474.000	15.00000	22,110.00	22.00000	32,428.00	22.00000	32,428.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE	LF						
0050 0102 74 1	488,425.000	0.01000	4,884.25	0.12000	58,611.00	0.14000	68,379.50
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC. Unit Price	(1) Ext Amount	(2) H & R PAVING, INC. Unit Price	(2) Ext Amount	(3) GENERAL ASPHALT CO., INC. Unit Price	(3) Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0055 0102 74 2	240.000	0.01000	2.40	0.80000	192.00	1.00000	240.00
CHANNELIZING DEVICE, TYPE III, 6'	ED						
0060 0102 76	5,475.000	0.01000	54.75	5.25000	28,743.75	6.00000	32,850.00
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0065 0102 78	3,795.000	2.90000	11,005.50	2.50000	9,487.50	3.15000	11,954.25
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0070 0102 89 1	4.000	0.01000	0.04	1,800.00000	7,200.00	1,250.00000	5,000.00
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO						
0075 0102 99	1,048.000	12.00000	12,576.00	12.25000	12,838.00	14.00000	14,672.00
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080 0102104	4,110.000	5.50000	22,605.00	5.00000	20,550.00	6.00000	24,660.00
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						
0085 0102107 1	4,110.000	4.80000	19,728.00	4.50000	18,495.00	6.00000	24,660.00
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						
0087 0104 10 3	425.000	2.00000	850.00	2.00000	850.00	3.00000	1,275.00
SEDIMENT BARRIER	LF						
0090 0104 18	141.000	50.00000	7,050.00	55.00000	7,755.00	1.00000	141.00
INLET PROTECTION SYSTEM	EA						
0095 0107 1	76.120	0.01000	0.76	1.00000	76.12	1.00000	76.12
LITTER REMOVAL	AC						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 0107 2	24.710	0.01000	0.25	1.00000	24.71	1.00000	24.71
MOWING	AC						
0105 0108 2	(1.000)	1.00000	1.00	1.00000	1.00	5,000.00000	5,000.00
MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 43080815201	LS						
0110 0110 1 1	(0.060)	100,000.00000	100,000.00	10,000.00000	10,000.00	7,000.00000	7,000.00
CLEARING & GRUBBING 43080815201	AC						
0115 0110 1 1	(1.920)	20,000.00000	20,000.00	10,000.00000	10,000.00	6,000.00000	6,000.00
CLEARING & GRUBBING 43080815202	AC						
0120 0110 1 1	(0.080)	10,000.00000	10,000.00	5,000.00000	5,000.00	4,000.00000	4,000.00
CLEARING & GRUBBING 43080825201	AC						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0125 0110 86	(1.000)	1,900.00000	1,900.00	500.00000	500.00	1,000.00000	1,000.00
DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43080815201	LS						
0130 0110 86	(1.000)	500.00000	500.00	500.00000	500.00	1,000.00000	1,000.00
DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43080825201	LS						
0133 0120 1	77.000	10.00000	770.00	20.00000	1,540.00	21.00000	1,617.00
REGULAR EXCAVATION	CY						
0135 0120 1	1,412.000	5.00000	7,060.00	15.00000	21,180.00	21.00000	29,652.00
REGULAR EXCAVATION	CY						
0137 0120 6	1.000	100.00000	100.00	100.00000	100.00	500.00000	500.00
EMBANKMENT	CY						
0140 0120 6	1,075.000	10.00000	10,750.00	18.00000	19,350.00	12.00000	12,900.00
EMBANKMENT	CY						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0145 0160 4	3,367.000	0.01000	33.67	3.00000	10,101.00	3.15000	10,606.05
TYPE B STABILIZATION	SY						
0150 0162 1 11	57.000	5.00000	285.00	20.00000	1,140.00	3.00000	171.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						
0155 0285702	909.000	10.00000	9,090.00	18.00000	16,362.00	17.00000	15,453.00
OPTIONAL BASE, BASE GROUP 02	SY						
0160 0285709	2,085.000	20.00000	41,700.00	45.00000	93,825.00	26.00000	54,210.00
OPTIONAL BASE, BASE GROUP 09	SY						
0165 0327 70 1	2,191.000	4.00000	8,764.00	3.00000	6,573.00	5.00000	10,955.00
MILLING EXIST ASPH PAVT, 1" AVG DEPTH	SY						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0170 0327 70 5	192,968.000	4.00000	771,872.00	5.40000	1,042,027.20	6.25000	1,206,050.00
MILLING EXIST ASPH PAVT, 2" AVG DEPTH	SY						
0175 0327 70 6	1,153.000	4.00000	4,612.00	3.00000	3,459.00	5.00000	5,765.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY						
0180 0334 1 13	10,974.800	70.00000	768,236.00	70.00000	768,236.00	60.00000	658,488.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN						
0185 0337 7 24	40.300	200.00000	8,060.00	200.00000	8,060.00	350.00000	14,105.00
ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	TN						
0190 0337 7 73	11,007.600	85.00000	935,646.00	70.00000	770,532.00	70.00000	770,532.00
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, ARB	TN						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0195 0339 1	25.600	150.00000	3,840.00	200.00000	5,120.00	350.00000	8,960.00
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0200 0400 1 2	3.300	1,000.00000	3,300.00	1,000.00000	3,300.00	1,600.00000	5,280.00
CONCRETE CLASS I, ENDWALLS	CY						
0205 0425 1352	1.000	6,700.00000	6,700.00	6,800.00000	6,800.00	6,500.00000	6,500.00
INLETS, CURB, TYPE P-5, >10'	EA						
0210 0425 5	128.000	400.00000	51,200.00	325.00000	41,600.00	360.00000	46,080.00
MANHOLE, ADJUST	EA						
0215 0430175115	8.000	200.00000	1,600.00	250.00000	2,000.00	100.00000	800.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0220 0430175130	32.000	200.00000	6,400.00	250.00000	8,000.00	160.00000	5,120.00
PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	LF						
0225 0515 2311	1,008.000	54.00000	54,432.00	49.00000	49,392.00	55.00000	55,440.00
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	LF						
0230 0515 4 2	26.000	72.00000	1,872.00	65.00000	1,690.00	72.00000	1,872.00
BULLET RAIL, DOUBLE RAIL	LF						
0235 0520 1 10	3,218.000	19.00000	61,142.00	28.00000	90,104.00	30.00000	96,540.00
CONCRETE CURB & GUTTER, TYPE F	LF						
0240 0520 2 4	315.000	16.00000	5,040.00	25.00000	7,875.00	20.00000	6,300.00
CONCRETE CURB, TYPE D	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0245 0520 5 41	301.000	26.00000	7,826.00	35.00000	10,535.00	32.00000	9,632.00
TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	LF						
0250 0520 70	118.000	63.00000	7,434.00	54.00000	6,372.00	36.00000	4,248.00
CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY						
0255 0522 1	1,108.000	40.00000	44,320.00	45.00000	49,860.00	47.00000	52,076.00
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0260 0526 1 2	76.000	75.00000	5,700.00	80.00000	6,080.00	72.00000	5,472.00
PAVERS, ARCHITECTURAL, SIDEWALK	SY						
0265 0527 2	1,049.000	48.00000	50,352.00	22.00000	23,078.00	15.00000	15,735.00
DETECTABLE WARNINGS	SF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0270 0536 1 1	634.000	17.95000	11,380.30	17.95000	11,380.30	20.00000	12,680.00
GUARDRAIL -ROADWAY, GENERAL TL-3	LF						
0275 0536 7	42.000	150.00000	6,300.00	150.00000	6,300.00	165.00000	6,930.00
SPECIAL GUARDRAIL POST	EA						
0280 0536 8	6.000	3,350.00000	20,100.00	3,350.00000	20,100.00	3,685.00000	22,110.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	EA						
0285 0536 73	407.000	2.00000	814.00	2.00000	814.00	2.20000	895.40
GUARDRAIL REMOVAL	LF						
0290 0536 85 22	1.000	2,850.00000	2,850.00	2,850.00000	2,850.00	3,135.00000	3,135.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC. Unit Price	(1) Ext Amount	(2) H & R PAVING, INC. Unit Price	(2) Ext Amount	(3) GENERAL ASPHALT CO., INC. Unit Price	(3) Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0295 0536 85 24	4.000	2,900.00000	11,600.00	2,900.00000	11,600.00	3,190.00000	12,760.00
GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	EA						
0300 0536 85 25	2.000	850.00000	1,700.00	850.00000	1,700.00	935.00000	1,870.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA						
0305 0536 85 26	2.000	1,850.00000	3,700.00	1,850.00000	3,700.00	2,035.00000	4,070.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	EA						
0310 0546 72 55	0.155	32,500.00000	5,037.50	52,000.00000	8,060.00	110,000.00000	17,050.00
RUMBLE STRIPS, GROUND-IN, 16" SHOULDER	GM						
0315 0570 1 1	2,714.000	2.00000	5,428.00	3.95000	10,720.30	3.00000	8,142.00
PERFORMANCE TURF	SY						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0318 0570 1 2	55.000	10.00000	550.00	4.00000	220.00	18.00000	990.00
PERFORMANCE TURF, SOD	SY						
0320 0570 1 2	57.000	10.00000	570.00	3.95000	225.15	18.00000	1,026.00
PERFORMANCE TURF, SOD	SY						
0325 0590 70 1	(1.000)	21,000.00000	21,000.00	14,600.00000	14,600.00	16,000.00000	16,000.00
IRRIGATION SYSTEM REPAIRS 43080815202	LS						
0330 0630 2 12	85.000	15.00000	1,275.00	15.00000	1,275.00	17.00000	1,445.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0335 0635 2 11	9.000	500.00000	4,500.00	475.00000	4,275.00	550.00000	4,950.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0340 0710 11101	8.482	710.00000	6,022.22	700.00000	5,937.40	780.00000	6,615.96
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						
0345 0710 11102	1.297	900.00000	1,167.30	1,000.00000	1,297.00	990.00000	1,284.03
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0350 0710 11123	5,986.000	0.35000	2,095.10	0.60000	3,591.60	0.40000	2,394.40
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
0355 0710 11124	926.000	0.50000	463.00	1.00000	926.00	0.55000	509.30
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0360 0710 11125	4,024.000	0.60000	2,414.40	1.00000	4,024.00	0.66000	2,655.84
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						
0365 0710 11131	13.655	340.00000	4,642.70	300.00000	4,096.50	375.00000	5,120.63
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	GM						
0370 0710 11133	0.036	600.00000	21.60	1,000.00000	36.00	660.00000	23.76
PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0375 0710 11141	1.180	345.00000	407.10	1,000.00000	1,180.00	380.00000	448.40
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	GM						
0380 0710 11160	102.000	30.00000	3,060.00	30.00000	3,060.00	33.00000	3,366.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0385 0710 11170	259.000	19.00000	4,921.00	15.00000	3,885.00	21.00000	5,439.00
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA						
0390 0710 11201	5.483	710.00000	3,892.93	700.00000	3,838.10	780.00000	4,276.74
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0395 0710 11202	0.124	900.00000	111.60	1,000.00000	124.00	990.00000	122.76
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0400 0710 11224	322.000	0.50000	161.00	1.00000	322.00	0.55000	177.10
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						
0405 0710 11241	0.072	340.00000	24.48	1,000.00000	72.00	375.00000	27.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	GM						
0410 0999 25	(1.000)	50,434.00000	50,434.00	50,434.00000	50,434.00	50,434.00000	50,434.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080815201	LS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0415 0999 25	(1.000)	8,190.00000	8,190.00	8,190.00000	8,190.00	8,190.00000	8,190.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080815202	LS						
0420 0999 25	(1.000)	1,751.00000	1,751.00	1,751.00000	1,751.00	1,751.00000	1,751.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080825201	LS						
Section Totals:			$4,105,976.67		$4,182,202.63		$4,372,996.95
Life Cycle Costs:							
Section Total with LCC:			$4,105,976.67		$4,182,202.63		$4,372,996.95

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0425 0700 1 11	65.000	285.00000	18,525.00	300.00000	19,500.00	315.00000	20,475.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0430 0700 1 12	1.000	1,050.00000	1,050.00	1,000.00000	1,000.00	1,200.00000	1,200.00
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0435 0700 1 50	4.000	255.00000	1,020.00	100.00000	400.00	300.00000	1,200.00
SINGLE POST SIGN, RELOCATE	AS						
0440 0700 1 60	81.000	15.00000	1,215.00	20.00000	1,620.00	17.00000	1,377.00
SINGLE POST SIGN, REMOVE	AS						
0445 0700 2 14	1.000	3,950.00000	3,950.00	2,000.00000	2,000.00	4,400.00000	4,400.00
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0450 0700 2 50	1.000	2,550.00000	2,550.00	2,000.00000	2,000.00	2,800.00000	2,800.00
MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	AS						
0455 0700 3202	6.000	650.00000	3,900.00	625.00000	3,750.00	610.00000	3,660.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA						
0460 0700 3601	4.000	55.00000	220.00	50.00000	200.00	44.00000	176.00
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
0465 0700 4114	1.000	53,525.00000	53,525.00	54,000.00000	54,000.00	59,000.00000	59,000.00
OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	EA						
0470 0705 11 1	54.000	38.00000	2,052.00	60.00000	3,240.00	42.00000	2,268.00
DELINEATOR, FLEXIBLE TUBULAR	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC. Unit Price	 Ext Amount	(2) H & R PAVING, INC. Unit Price	 Ext Amount	(3) GENERAL ASPHALT CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0475 0710 11290	4.000	2.25000	9.00	5.00000	20.00	2.50000	10.00
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	SF						
0480 0710 90	(1.000)	40,101.00000	40,101.00	35,000.00000	35,000.00	44,000.00000	44,000.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080815201	LS						
0485 0710 90	(1.000)	1,920.10000	1,920.10	2,000.00000	2,000.00	3,000.00000	3,000.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080815202	LS						
0490 0710 90	(1.000)	510.15000	510.15	1,000.00000	1,000.00	1,000.00000	1,000.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080825201	LS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC. Unit Price	(1) Ext Amount	(2) H & R PAVING, INC. Unit Price	(2) Ext Amount	(3) GENERAL ASPHALT CO., INC. Unit Price	(3) Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0495 0711 11123	31.000 LF	1.25000	38.75	2.00000	62.00	1.40000	43.40
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT							
0500 0711 11124	926.000 LF	1.96000	1,814.96	3.00000	2,778.00	2.15000	1,990.90
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS							
0505 0711 11125	56.000 LF	2.70000	151.20	3.00000	168.00	3.00000	168.00
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK							
0510 0711 11141	1.180 GM	890.00000	1,050.20	1,300.00000	1,534.00	980.00000	1,156.40
THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"							

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0515 0711 11160	26.000	50.00000	1,300.00	100.00000	2,600.00	55.00000	1,430.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0520 0711 11170	182.000	35.00000	6,370.00	105.00000	19,110.00	40.00000	7,280.00
THERMOPLASTIC, STANDARD, WHITE, ARROW	EA						
0525 0711 11224	322.000	1.96000	631.12	3.00000	966.00	2.15000	692.30
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						
0530 0711 11241	0.072	1,350.00000	97.20	1,300.00000	93.60	1,500.00000	108.00
THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC. Unit Price	 Ext Amount	(2) H & R PAVING, INC. Unit Price	 Ext Amount	(3) GENERAL ASPHALT CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0535 0711 14123	5,955.000	8.57000	51,034.35	8.00000	47,640.00	9.45000	56,274.75
THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	LF						
0540 0711 14125	3,968.000	17.15000	68,051.20	10.50000	41,664.00	19.00000	75,392.00
THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF						
0545 0711 14160	76.000	235.00000	17,860.00	200.00000	15,200.00	260.00000	19,760.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA						
0550 0711 14170	76.000	90.00000	6,840.00	100.00000	7,600.00	100.00000	7,600.00
THERMOPLASTIC, PREFORMED, WHITE, ARROWS	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0555 0711 15101	0.143	3,100.00000	443.30	5,000.00000	715.00	3,400.00000	486.20
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	GM						
0560 0711 15131	0.099	1,350.00000	133.65	1,320.00000	130.68	1,500.00000	148.50
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						
0565 0711 16101	8.376	3,100.00000	25,965.60	4,500.00000	37,692.00	3,400.00000	28,478.40
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM						
0570 0711 16102	1.297	4,100.00000	5,317.70	6,000.00000	7,782.00	4,500.00000	5,836.50
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC. Unit Price	 Ext Amount	(2) H & R PAVING, INC. Unit Price	 Ext Amount	(3) GENERAL ASPHALT CO., INC. Unit Price	 Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0575 0711 16131	13.556	1,000.00000	13,556.00	1,000.00000	13,556.00	1,100.00000	14,911.60
THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						
0580 0711 16133	0.036	1,800.00000	64.80	2,000.00000	72.00	2,000.00000	72.00
THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	GM						
0585 0711 16201	5.541	3,075.00000	17,038.58	4,500.00000	24,934.50	3,400.00000	18,839.40
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM						
0590 0711 16202	0.124	5,500.00000	682.00	6,000.00000	744.00	6,100.00000	756.40
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0595 0711 17	628.000	2.70000	1,695.60	2.00000	1,256.00	3.00000	1,884.00
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	SF						
Section Totals:			$350,683.46		$352,027.78		$387,874.75
Life Cycle Costs:							
Section Total with LCC:			$350,683.46		$352,027.78		$387,874.75

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0600 0630 2 11	30.000	5.50000	165.00	6.00000	180.00	6.00000	180.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0605 0630 2 12	230.000	15.00000	3,450.00	15.00000	3,450.00	16.50000	3,795.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0610 0635 2 11	1.000	500.00000	500.00	475.00000	475.00	550.00000	550.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0615 0715 1 13	1,500.000	1.80000	2,700.00	1.80000	2,700.00	2.00000	3,000.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF						
0620 0715 1 60	1,500.000	0.30000	450.00	0.25000	375.00	0.33000	495.00
LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0625 0715540000	1.000	1,800.00000	1,800.00	2,000.00000	2,000.00	2,000.00000	2,000.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	EA						
Section Totals:			$9,065.00		$9,180.00		$10,020.00
Life Cycle Costs:							
Section Total with LCC:			$9,065.00		$9,180.00		$10,020.00

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0630 0630 2 11	225.000	5.50000	1,237.50	6.00000	1,350.00	6.00000	1,350.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0635 0630 2 12	1,485.000	15.00000	22,275.00	15.00000	22,275.00	16.50000	24,502.50
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0640 0632 7 1	7.000	5,000.00000	35,000.00	5,000.00000	35,000.00	5,500.00000	38,500.00
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI						
0645 0632 7 2	9.000	2.00000	18.00	10.00000	90.00	2.20000	19.80
SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0650 0635 2 11	57.000	500.00000	28,500.00	475.00000	27,075.00	550.00000	31,350.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0655 0639 1123	1.000	2,493.50000	2,493.50	2,500.00000	2,500.00	2,750.00000	2,750.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS						
0660 0639 2 1	60.000	5.00000	300.00	5.00000	300.00	5.50000	330.00
ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF						
0665 0641 2 12	1.000	1,254.50000	1,254.50	1,300.00000	1,300.00	1,400.00000	1,400.00
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA						
0670 0646 1 11	17.000	915.00000	15,555.00	900.00000	15,300.00	1,000.00000	17,000.00
ALUMINUM SIGNALS POLE, PEDESTAL	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0675 0646 1 60	9.000	105.50000	949.50	50.00000	450.00	115.00000	1,035.00
ALUMINUM SIGNALS POLE, REMOVE	EA						
0680 0649 31999	2.000	43,805.00000	87,610.00	42,805.00000	85,610.00	48,000.00000	96,000.00
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	EA						
0685 0649 36300	2.000	1,365.00000	2,730.00	1,000.00000	2,000.00	1,500.00000	3,000.00
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	EA						
0690 0650 1 13	1.000	648.50000	648.50	620.00000	620.00	715.00000	715.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0695 0650 1 14	9.000	900.00000	8,100.00	895.00000	8,055.00	990.00000	8,910.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS						
0700 0650 1 70	5.000	400.00000	2,000.00	500.00000	2,500.00	440.00000	2,200.00
TRAFFIC SIGNAL, RELOCATE-INCLUDES REMOVAL AND REINSTALLATION	AS						
0705 0653 1 11	14.000	750.00000	10,500.00	749.00000	10,486.00	825.00000	11,550.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS						
0710 0653 1 12	4.000	1,000.00000	4,000.00	995.00000	3,980.00	1,100.00000	4,400.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0715 0653 1 40	1.000	425.00000	425.00	410.00000	410.00	465.00000	465.00
PEDESTRIAN SIGNAL, RELOCATE	AS						
0720 0653 1 60	8.000	55.00000	440.00	20.00000	160.00	60.00000	480.00
PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS						
0725 0660 1109	1.000	300.00000	300.00	250.00000	250.00	330.00000	330.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA						
0730 0660 2101	67.000	850.00000	56,950.00	1,000.00000	67,000.00	935.00000	62,645.00
LOOP ASSEMBLY- F&I, TYPE A	AS						
0735 0660 2102	10.000	501.00000	5,010.00	1,000.00000	10,000.00	550.00000	5,500.00
LOOP ASSEMBLY, F&I, TYPE B	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0740 0665 1 11	12.000	275.00000	3,300.00	250.00000	3,000.00	300.00000	3,600.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA						
0745 0665 1 40	2.000	102.00000	204.00	100.00000	200.00	110.00000	220.00
PEDESTRIAN DETECTOR, RELOCATE	EA						
0750 0665 1 60	6.000	52.50000	315.00	25.00000	150.00	55.00000	330.00
PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	EA						
0755 0670 5120	1.000	22,422.50000	22,422.50	21,000.00000	21,000.00	24,700.00000	24,700.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	AS						
0760 0670 5400	3.000	1,487.50000	4,462.50	1,500.00000	4,500.00	1,635.00000	4,905.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC. Unit Price	 Ext Amount	(2) H & R PAVING, INC. Unit Price	 Ext Amount	(3) GENERAL ASPHALT CO., INC. Unit Price	 Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0765 0670 5600	1.000	500.00000	500.00	200.00000	200.00	550.00000	550.00
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS						
0770 0695 1 1	24.000	1,100.00000	26,400.00	1,100.00000	26,400.00	1,200.00000	28,800.00
TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	EA						
0775 0695 6 12	24.000	1,200.00000	28,800.00	1,200.00000	28,800.00	1,320.00000	31,680.00
TRAFFIC MONOTORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	EA						
0780 0695 7131	3.000	4,577.50000	13,732.50	4,500.00000	13,500.00	5,000.00000	15,000.00
TRAFFIC MONOTORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0785 0700 3201	2.000	545.00000	1,090.00	500.00000	1,000.00	600.00000	1,200.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						
0790 0700 3501	1.000	201.00000	201.00	200.00000	200.00	220.00000	220.00
SIGN PANEL, RELOCATE, UP TO 12 SF	EA						
0795 0700 3601	2.000	55.00000	110.00	20.00000	40.00	60.00000	120.00
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
0800 0700 5 50	3.000	1,155.00000	3,465.00	1,000.00000	3,000.00	1,270.00000	3,810.00
INTERNALLY ILLUMINATED SIGN, RELOCATE	EA						
Section Totals:			$391,299.00		$398,701.00		$429,567.30
Life Cycle Costs:							
Section Total with LCC:			$391,299.00		$398,701.00		$429,567.30

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Landscape / Peripheral		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0805 0580 1 1	(1.000)	18,100.00000	18,100.00	26,100.00000	26,100.00	20,000.00000	20,000.00
LANDSCAPE COMPLETE- SMALL PLANTS 43080815202	LS						
0807 0580 1 2	(1.000)	8,000.00000	8,000.00	8,000.00000	8,000.00	9,000.00000	9,000.00
LANDSCAPE COMPLETE- LARGE PLANTS 43080815201	LS						
Section Totals:			$26,100.00		$34,100.00		$29,000.00
Life Cycle Costs:							
Section Total with LCC:			$26,100.00		$34,100.00		$29,000.00

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) HALLEY ENGINEERING CONTRACTORS, INC.		(2) H & R PAVING, INC.		(3) GENERAL ASPHALT CO., INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0810 0425 5 1	5.000	400.00000	2,000.00	500.00000	2,500.00	500.00000	2,500.00
MANHOLE, ADJUST, UTILITIES	EA						
0815 0425 6	16.000	300.00000	4,800.00	300.00000	4,800.00	250.00000	4,000.00
VALVE BOXES, ADJUST	EA						
0820 0999 25	(1.000)	860.00000	860.00	860.00000	860.00	860.00000	860.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080815601	LS						
Section Totals:			$7,660.00		$8,160.00		$7,360.00
Life Cycle Costs:							
Section Total with LCC:			$7,660.00		$8,160.00		$7,360.00
Contract Item Totals			**$4,890,784.13**		**$4,984,371.41**		**$5,236,819.00**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Contract Grand Totals	**$4,890,784.13**	**$4,984,371.41**	**5,236,819.00**

( ) indicates item is bid as Lump Sum

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0101 1	(1.000)	91,310.00000	91,310.00	634,896.09000	634,896.09	482,000.00000	482,000.00
MOBILIZATION 43080815201	LS						
0010 0101 1	(1.000)	91,310.00000	91,310.00	378,626.46000	378,626.46	133,000.00000	133,000.00
MOBILIZATION 43080815202	LS						
0015 0101 1	(1.000)	91,310.00000	91,310.00	212,108.50000	212,108.50	67,000.00000	67,000.00
MOBILIZATION 43080825201	LS						
0020 0102 1	(225.000)	61,000.00000	61,000.00	134,900.87000	134,900.87	174,000.00000	174,000.00
MAINTENANCE OF TRAFFIC 43080815201	DA						
0025 0102 1	(150.000)	61,000.00000	61,000.00	33,036.02000	33,036.02	50,000.00000	50,000.00
MAINTENANCE OF TRAFFIC 43080815202	DA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC. Unit Price	(4) H & J ASPHALT, INC. Ext Amount	(5) COMMUNITY ASPHALT CORP. Unit Price	(5) COMMUNITY ASPHALT CORP. Ext Amount	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Unit Price	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0030 0102 1	(60.000)	61,000.00000	61,000.00	26,428.81000	26,428.81	25,000.00000	25,000.00
MAINTENANCE OF TRAFFIC 43080825201	DA						
0035 0102 14	2,532.000	50.00000	126,600.00	0.01000	25.32	53.80000	136,221.60
TRAFFIC CONTROL OFFICER	MH						
0040 0102 60	50,650.000	0.26000	13,169.00	0.24000	12,156.00	0.20000	10,130.00
WORK ZONE SIGN	ED						
0045 0102 71 11	1,474.000	25.00000	36,850.00	19.80000	29,185.20	8.60000	12,676.40
BARRIER WALL, TEMPORARY, F&I, CONCRETE	LF						
0050 0102 74 1	488,425.000	0.16000	78,148.00	0.01000	4,884.25	0.10000	48,842.50
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0055 0102 74 2	240.000	0.28000	67.20	0.01000	2.40	0.90000	216.00
CHANNELIZING DEVICE, TYPE III, 6'	ED						
0060 0102 76	5,475.000	5.80000	31,755.00	0.01000	54.75	5.70000	31,207.50
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0065 0102 78	3,795.000	2.61000	9,904.95	3.30000	12,523.50	2.70000	10,246.50
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0070 0102 89 1	4.000	1,160.00000	4,640.00	1,100.27000	4,401.08	2,500.00000	10,000.00
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO						
0075 0102 99	1,048.000	11.60000	12,156.80	11.00000	11,528.00	13.20000	13,833.60
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080 0102104	4,110.000	6.38000	26,221.80	6.05000	24,865.50	3.80000	15,618.00
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						
0085 0102107 1	4,110.000	5.57000	22,892.70	5.28000	21,700.80	3.80000	15,618.00
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						
0087 0104 10 3	425.000	2.90000	1,232.50	275.07000	116,904.75	1.50000	637.50
SEDIMENT BARRIER	LF						
0090 0104 18	141.000	120.00000	16,920.00	82.52000	11,635.32	91.40000	12,887.40
INLET PROTECTION SYSTEM	EA						
0095 0107 1	76.120	40.60000	3,090.47	0.01000	0.76	172.00000	13,092.64
LITTER REMOVAL	AC						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 0107 2	24.710	116.00000	2,866.36	0.01000	0.25	341.00000	8,426.11
MOWING	AC						
0105 0108 2	(1.000)	20,000.00000	20,000.00	16,504.03000	16,504.03	4,840.00000	4,840.00
MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 43080815201	LS						
0110 0110 1 1	(0.060)	18,000.00000	18,000.00	21,103.15000	21,103.15	113,000.00000	113,000.00
CLEARING & GRUBBING 43080815201	AC						
0115 0110 1 1	(1.920)	18,000.00000	18,000.00	14,772.21000	14,772.21	32,000.00000	32,000.00
CLEARING & GRUBBING 43080815202	AC						
0120 0110 1 1	(0.080)	18,000.00000	18,000.00	3,177.58000	3,177.58	16,000.00000	16,000.00
CLEARING & GRUBBING 43080825201	AC						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC. Unit Price	(4) H & J ASPHALT, INC. Ext Amount	(5) COMMUNITY ASPHALT CORP. Unit Price	(5) COMMUNITY ASPHALT CORP. Ext Amount	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Unit Price	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0125 0110 86	(1.000)	4,640.00000	4,640.00	2,033.30000	2,033.30	1,610.00000	1,610.00
DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43080815201	LS						
0130 0110 86	(1.000)	4,640.00000	4,640.00	2,033.30000	2,033.30	3,230.00000	3,230.00
DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43080825201	LS						
0133 0120 1	77.000	13.00000	1,001.00	7.03000	541.31	20.60000	1,586.20
REGULAR EXCAVATION	CY						
0135 0120 1	1,412.000	12.00000	16,944.00	7.03000	9,926.36	14.80000	20,897.60
REGULAR EXCAVATION	CY						
0137 0120 6	1.000	58.00000	58.00	39.84000	39.84	53.80000	53.80
EMBANKMENT	CY						
0140 0120 6	1,075.000	20.00000	21,500.00	39.72000	42,699.00	12.90000	13,867.50
EMBANKMENT	CY						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0145 0160 4	3,367.000	5.00000	16,835.00	0.81000	2,727.27	12.10000	40,740.70
TYPE B STABILIZATION	SY						
0150 0162 1 11	57.000	9.28000	528.96	5.50000	313.50	28.00000	1,596.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						
0155 0285702	909.000	29.00000	26,361.00	22.80000	20,725.20	17.40000	15,816.60
OPTIONAL BASE, BASE GROUP 02	SY						
0160 0285709	2,085.000	34.80000	72,558.00	22.80000	47,538.00	22.70000	47,329.50
OPTIONAL BASE, BASE GROUP 09	SY						
0165 0327 70 1	2,191.000	2.32000	5,083.12	3.38000	7,405.58	11.90000	26,072.90
MILLING EXIST ASPH PAVT, 1" AVG DEPTH	SY						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0170 0327 70 5	192,968.000	2.30000	443,826.40	3.45000	665,739.60	2.40000	463,123.20
MILLING EXIST ASPH PAVT, 2" AVG DEPTH	SY						
0175 0327 70 6	1,153.000	3.48000	4,012.44	3.38000	3,897.14	8.20000	9,454.60
MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY						
0180 0334 1 13	10,974.800	98.00000	1,075,530.40	77.02000	845,279.10	85.50000	938,345.40
SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN						
0185 0337 7 24	40.300	300.00000	12,090.00	209.02000	8,423.51	215.00000	8,664.50
ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	TN						
0190 0337 7 73	11,007.600	118.00000	1,298,896.80	88.02000	968,888.95	116.00000	1,276,881.60
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, ARB	TN						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC. Unit Price	 Ext Amount	(5) COMMUNITY ASPHALT CORP. Unit Price	 Ext Amount	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Unit Price	 Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0195 0339 1	25.600	300.00000	7,680.00	192.55000	4,929.28	364.00000	9,318.40
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0200 0400 1 2	3.300	4,060.00000	13,398.00	1,126.68000	3,718.04	1,100.00000	3,630.00
CONCRETE CLASS I, ENDWALLS	CY						
0205 0425 1352	1.000	6,612.00000	6,612.00	6,003.07000	6,003.07	5,870.00000	5,870.00
INLETS, CURB, TYPE P-5, >10'	EA						
0210 0425 5	128.000	700.06000	89,607.68	880.21000	112,666.88	108.00000	13,824.00
MANHOLE, ADJUST	EA						
0215 0430175115	8.000	300.00000	2,400.00	350.99000	2,807.92	343.00000	2,744.00
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0220 0430175130	32.000	150.00000	4,800.00	254.16000	8,133.12	248.00000	7,936.00
PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	LF						
0225 0515 2311	1,008.000	97.32000	98,098.56	50.61000	51,014.88	52.70000	53,121.60
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	LF						
0230 0515 4 2	26.000	203.00000	5,278.00	35.21000	915.46	36.60000	951.60
BULLET RAIL, DOUBLE RAIL	LF						
0235 0520 1 10	3,218.000	27.84000	89,589.12	19.16000	61,656.88	44.50000	143,201.00
CONCRETE CURB & GUTTER, TYPE F	LF						
0240 0520 2 4	315.000	27.84000	8,769.60	17.10000	5,386.50	41.00000	12,915.00
CONCRETE CURB, TYPE D	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0245 0520 5 41	301.000	46.40000	13,966.40	41.81000	12,584.81	44.30000	13,334.30
TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	LF						
0250 0520 70	118.000	75.40000	8,897.20	79.22000	9,347.96	98.90000	11,670.20
CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY						
0255 0522 1	1,108.000	46.40000	51,411.20	47.86000	53,028.88	92.60000	102,600.80
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0260 0526 1 2	76.000	119.48000	9,080.48	174.94000	13,295.44	62.70000	4,765.20
PAVERS, ARCHITECTURAL, SIDEWALK	SY						
0265 0527 2	1,049.000	44.00000	46,156.00	20.35000	21,347.15	26.40000	27,693.60
DETECTABLE WARNINGS	SF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0270 0536 1 1	634.000	63.80000	40,449.20	19.75000	12,521.50	30.00000	19,020.00
GUARDRAIL -ROADWAY, GENERAL TL-3	LF						
0275 0536 7	42.000	342.20000	14,372.40	165.04000	6,931.68	161.00000	6,762.00
SPECIAL GUARDRAIL POST	EA						
0280 0536 8	6.000	4,582.00000	27,492.00	3,685.90000	22,115.40	3,600.00000	21,600.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	EA						
0285 0536 73	407.000	13.92000	5,665.44	2.20000	895.40	2.20000	895.40
GUARDRAIL REMOVAL	LF						
0290 0536 85 22	1.000	3,543.80000	3,543.80	3,135.77000	3,135.77	3,060.00000	3,060.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC. Unit Price	(4) H & J ASPHALT, INC. Ext Amount	(5) COMMUNITY ASPHALT CORP. Unit Price	(5) COMMUNITY ASPHALT CORP. Ext Amount	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Unit Price	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0295 0536 85 24	4.000	3,746.80000	14,987.20	3,190.78000	12,763.12	3,120.00000	12,480.00
GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	EA						
0300 0536 85 25	2.000	1,473.20000	2,946.40	935.23000	1,870.46	914.00000	1,828.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA						
0305 0536 85 26	2.000	3,654.00000	7,308.00	2,035.50000	4,071.00	1,990.00000	3,980.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	EA						
0310 0546 72 55	0.155	87,000.00000	13,485.00	56,834.38000	8,809.33	69,600.00000	10,788.00
RUMBLE STRIPS, GROUND-IN, 16" SHOULDER	GM						
0315 0570 1 1	2,714.000	1.16000	3,148.24	2.18000	5,916.52	5.90000	16,012.60
PERFORMANCE TURF	SY						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0318 0570 1 2	55.000	2.32000	127.60	2.26000	124.30	13.70000	753.50
PERFORMANCE TURF, SOD	SY						
0320 0570 1 2	57.000	3.48000	198.36	2.18000	124.26	13.30000	758.10
PERFORMANCE TURF, SOD	SY						
0325 0590 70 1	(1.000)	16,880.90000	16,880.90	19,914.86000	19,914.86	15,700.00000	15,700.00
IRRIGATION SYSTEM REPAIRS 43080815202	LS						
0330 0630 2 12	85.000	17.40000	1,479.00	16.50000	1,402.50	25.80000	2,193.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0335 0635 2 11	9.000	580.00000	5,220.00	550.13000	4,951.17	538.00000	4,842.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0340 0710 11101	8.482	928.00000	7,871.30	803.20000	6,812.74	753.00000	6,386.95
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						
0345 0710 11102	1.297	1,160.00000	1,504.52	1,078.26000	1,398.50	1,080.00000	1,400.76
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0350 0710 11123	5,986.000	1.16000	6,943.76	0.29000	1,735.94	0.70000	4,190.20
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
0355 0710 11124	926.000	1.45000	1,342.70	0.43000	398.18	1.10000	1,018.60
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0360 0710 11125	4,024.000	1.74000	7,001.76	0.57000	2,293.68	1.10000	4,426.40
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						
0365 0710 11131	13.655	348.00000	4,751.94	379.59000	5,183.30	322.00000	4,396.91
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	GM						
0370 0710 11133	0.036	1,160.00000	41.76	759.19000	27.33	896.00000	32.26
PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0375 0710 11141	1.180	1,160.00000	1,368.80	379.59000	447.92	1,080.00000	1,274.40
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	GM						
0380 0710 11160	102.000	23.20000	2,366.40	27.51000	2,806.02	32.30000	3,294.60
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0385 0710 11170	259.000	17.40000	4,506.60	22.01000	5,700.59	16.10000	4,169.90
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA						
0390 0710 11201	5.483	928.00000	5,088.22	803.20000	4,403.95	752.00000	4,123.22
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0395 0710 11202	0.124	1,160.00000	143.84	1,045.26000	129.61	1,040.00000	128.96
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0400 0710 11224	322.000	1.45000	466.90	0.43000	138.46	1.10000	354.20
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						
0405 0710 11241	0.072	1,160.00000	83.52	379.59000	27.33	1,050.00000	75.60
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	GM						
0410 0999 25	(1.000)	50,434.00000	50,434.00	50,434.00000	50,434.00	50,434.00000	50,434.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080815201	LS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0415 0999 25	(1.000)	8,190.00000	8,190.00	8,190.00000	8,190.00	8,190.00000	8,190.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080815202	LS						
0420 0999 25	(1.000)	1,751.00000	1,751.00	1,751.00000	1,751.00	1,751.00000	1,751.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080825201	LS						
Section Totals:			$4,638,854.70		$4,917,894.65		$4,935,660.11
Life Cycle Costs:							
Section Total with LCC:			$4,638,854.70		$4,917,894.65		$4,935,660.11

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0425 0700 1 11	65.000	319.00000	20,735.00	330.08000	21,455.20	323.00000	20,995.00
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0430 0700 1 12	1.000	1,740.00000	1,740.00	1,100.27000	1,100.27	1,080.00000	1,080.00
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0435 0700 1 50	4.000	290.00000	1,160.00	110.03000	440.12	108.00000	432.00
SINGLE POST SIGN, RELOCATE	AS						
0440 0700 1 60	81.000	116.00000	9,396.00	22.01000	1,782.81	21.50000	1,741.50
SINGLE POST SIGN, REMOVE	AS						
0445 0700 2 14	1.000	6,960.00000	6,960.00	2,200.54000	2,200.54	2,150.00000	2,150.00
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0450 0700 2 50	1.000	3,480.00000	3,480.00	2,200.54000	2,200.54	2,150.00000	2,150.00
MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	AS						
0455 0700 3202	6.000	754.00000	4,524.00	715.17000	4,291.02	1,080.00000	6,480.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA						
0460 0700 3601	4.000	290.00000	1,160.00	71.52000	286.08	53.80000	215.20
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
0465 0700 4114	1.000	55,129.00000	55,129.00	58,891.88000	58,891.88	56,500.00000	56,500.00
OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	EA						
0470 0705 11 1	54.000	58.00000	3,132.00	60.51000	3,267.54	64.50000	3,483.00
DELINEATOR, FLEXIBLE TUBULAR	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0475 0710 11290	4.000	2.32000	9.28	1.65000	6.60	5.40000	21.60
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	SF						
0480 0710 90	(1.000)	23,200.00000	23,200.00	46,479.75000	46,479.75	37,600.00000	37,600.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080815201	LS						
0485 0710 90	(1.000)	23,200.00000	23,200.00	1,742.53000	1,742.53	2,150.00000	2,150.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080815202	LS						
0490 0710 90	(1.000)	23,200.00000	23,200.00	1.10000	1.10	1,080.00000	1,080.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080825201	LS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0495 0711 11123	31.000	2.32000	71.92	1.38000	42.78	2.20000	68.20
THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	LF						
0500 0711 11124	926.000	2.90000	2,685.40	2.18000	2,018.68	3.20000	2,963.20
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	LF						
0505 0711 11125	56.000	3.48000	194.88	2.97000	166.32	3.20000	179.20
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	LF						
0510 0711 11141	1.180	1,531.20000	1,806.82	968.24000	1,142.52	1,400.00000	1,652.00
THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0515 0711 11160	26.000	116.00000	3,016.00	46.21000	1,201.46	108.00000	2,808.00
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0520 0711 11170	182.000	58.00000	10,556.00	30.81000	5,607.42	48.40000	8,808.80
THERMOPLASTIC, STANDARD, WHITE, ARROW	EA						
0525 0711 11224	322.000	2.90000	933.80	2.18000	701.96	3.20000	1,030.40
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						
0530 0711 11241	0.072	1,531.20000	110.25	968.24000	69.71	1,360.00000	97.92
THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0535 0711 14123	5,955.000	13.92000	82,893.60	9.35000	55,679.25	8.60000	51,213.00
THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	LF						
0540 0711 14125	3,968.000	27.84000	110,469.12	18.76000	74,439.68	11.30000	44,838.40
THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF						
0545 0711 14160	76.000	290.00000	22,040.00	247.56000	18,814.56	215.00000	16,340.00
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA						
0550 0711 14170	76.000	174.00000	13,224.00	115.53000	8,780.28	108.00000	8,208.00
THERMOPLASTIC, PREFORMED, WHITE, ARROWS	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0555 0711 15101	0.143	612.48000	87.58	3,993.98000	571.14	5,260.00000	752.18
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	GM						
0560 0711 15131	0.099	1,531.20000	151.59	995.74000	98.58	1,290.00000	127.71
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						
0565 0711 16101	8.376	6,124.80000	51,301.32	3,289.80000	27,555.36	4,840.00000	40,539.84
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM						
0570 0711 16102	1.297	6,124.80000	7,943.87	4,390.07000	5,693.92	6,470.00000	8,391.59
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0575 0711 16131	13.556	1,531.20000	20,756.95	847.21000	11,484.78	1,070.00000	14,504.92
THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						
0580 0711 16133	0.036	4,872.00000	175.39	1,694.41000	61.00	1,790.00000	64.44
THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	GM						
0585 0711 16201	5.541	6,124.80000	33,937.52	3,289.80000	18,228.78	4,840.00000	26,818.44
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM						
0590 0711 16202	0.124	6,124.80000	759.48	4,390.07000	544.37	6,240.00000	773.76
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC. Unit Price	(4) H & J ASPHALT, INC. Ext Amount	(5) COMMUNITY ASPHALT CORP. Unit Price	(5) COMMUNITY ASPHALT CORP. Ext Amount	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Unit Price	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Ext Amount
SECTION: 0003 Lighting		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0595 0711 17	628.000	2.61000	1,639.08	3.30000	2,072.40	2.20000	1,381.60
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	SF						
Section Totals:			$541,779.85		$379,120.93		$367,639.90
Life Cycle Costs:							
Section Total with LCC:			$541,779.85		$379,120.93		$367,639.90

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0600 0630 2 11	30.000	6.38000	191.40	6.05000	181.50	14.00000	420.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0605 0630 2 12	230.000	17.40000	4,002.00	16.50000	3,795.00	23.70000	5,451.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0610 0635 2 11	1.000	580.00000	580.00	550.13000	550.13	538.00000	538.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0615 0715 1 13	1,500.000	2.09000	3,135.00	1.98000	2,970.00	2.70000	4,050.00
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF						
0620 0715 1 60	1,500.000	0.35000	525.00	0.33000	495.00	0.80000	1,200.00
LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC. Unit Price	(4) H & J ASPHALT, INC. Ext Amount	(5) COMMUNITY ASPHALT CORP. Unit Price	(5) COMMUNITY ASPHALT CORP. Ext Amount	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Unit Price	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0625 0715540000	1.000	2,088.00000	2,088.00	1,980.48000	1,980.48	6,990.00000	6,990.00
LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE	EA						
Section Totals:			$10,521.40		$9,972.11		$18,649.00
Life Cycle Costs:							
Section Total with LCC:			$10,521.40		$9,972.11		$18,649.00

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0630 0630 2 11	225.000	6.38000	1,435.50	6.05000	1,361.25	14.00000	3,150.00
CONDUIT, FURNISH & INSTALL, OPEN TRENCH	LF						
0635 0630 2 12	1,485.000	17.40000	25,839.00	16.50000	24,502.50	25.80000	38,313.00
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0640 0632 7 1	7.000	5,800.00000	40,600.00	5,501.34000	38,509.38	3,230.00000	22,610.00
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	PI						
0645 0632 7 2	9.000	2.32000	20.88	2.20000	19.80	9.10000	81.90
SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0650 0635 2 11	57.000	580.00000	33,060.00	550.13000	31,357.41	538.00000	30,666.00
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0655 0639 1123	1.000	2,892.46000	2,892.46	2,742.97000	2,742.97	3,760.00000	3,760.00
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS						
0660 0639 2 1	60.000	5.80000	348.00	5.50000	330.00	5.90000	354.00
ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF						
0665 0641 2 12	1.000	1,455.22000	1,455.22	1,380.29000	1,380.29	1,510.00000	1,510.00
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA						
0670 0646 1 11	17.000	1,061.40000	18,043.80	1,006.75000	17,114.75	1,130.00000	19,210.00
ALUMINUM SIGNALS POLE, PEDESTAL	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0675 0646 1 60	9.000 EA	122.38000	1,101.42	116.08000	1,044.72	312.00000	2,808.00
ALUMINUM SIGNALS POLE, REMOVE							
0680 0649 31999	2.000 EA	47,328.00000	94,656.00	48,197.27000	96,394.54	45,200.00000	90,400.00
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)							
0685 0649 36300	2.000 EA	1,583.40000	3,166.80	1,501.87000	3,003.74	2,370.00000	4,740.00
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT							
0690 0650 1 13	1.000 AS	752.26000	752.26	713.52000	713.52	860.00000	860.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS							

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0695 0650 1 14	9.000	1,044.00000	9,396.00	990.24000	8,912.16	1,020.00000	9,180.00
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS						
0700 0650 1 70	5.000	464.00000	2,320.00	440.11000	2,200.55	591.00000	2,955.00
TRAFFIC SIGNAL, RELOCATE-INCLUDES REMOVAL AND REINSTALLATION	AS						
0705 0653 1 11	14.000	870.00000	12,180.00	825.20000	11,552.80	796.00000	11,144.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS						
0710 0653 1 12	4.000	1,160.00000	4,640.00	1,100.27000	4,401.08	1,590.00000	6,360.00
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0715 0653 1 40	1.000	493.00000	493.00	467.61000	467.61	430.00000	430.00
PEDESTRIAN SIGNAL, RELOCATE	AS						
0720 0653 1 60	8.000	63.80000	510.40	60.51000	484.08	37.60000	300.80
PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS						
0725 0660 1109	1.000	348.00000	348.00	330.08000	330.08	172.00000	172.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA						
0730 0660 2101	67.000	986.00000	66,062.00	935.23000	62,660.41	1,080.00000	72,360.00
LOOP ASSEMBLY- F&I, TYPE A	AS						
0735 0660 2102	10.000	581.16000	5,811.60	551.23000	5,512.30	1,020.00000	10,200.00
LOOP ASSEMBLY, F&I, TYPE B	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC. Unit Price	(4) H & J ASPHALT, INC. Ext Amount	(5) COMMUNITY ASPHALT CORP. Unit Price	(5) COMMUNITY ASPHALT CORP. Ext Amount	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Unit Price	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0740 0665 1 11	12.000	319.00000	3,828.00	302.57000	3,630.84	231.00000	2,772.00
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA						
0745 0665 1 40	2.000	118.32000	236.64	112.23000	224.46	172.00000	344.00
PEDESTRIAN DETECTOR, RELOCATE	EA						
0750 0665 1 60	6.000	60.90000	365.40	57.76000	346.56	32.30000	193.80
PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	EA						
0755 0670 5120	1.000	26,010.10000	26,010.10	24,670.77000	24,670.77	29,000.00000	29,000.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	AS						
0760 0670 5400	3.000	1,725.50000	5,176.50	1,636.65000	4,909.95	3,230.00000	9,690.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0765 0670 5600	1.000	580.00000	580.00	550.13000	550.13	591.00000	591.00
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS						
0770 0695 1 1	24.000	1,276.00000	30,624.00	1,210.30000	29,047.20	1,400.00000	33,600.00
TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	EA						
0775 0695 6 12	24.000	1,392.00000	33,408.00	1,320.32000	31,687.68	1,290.00000	30,960.00
TRAFFIC MONOTORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	EA						
0780 0695 7131	3.000	5,309.90000	15,929.70	5,036.48000	15,109.44	4,620.00000	13,860.00
TRAFFIC MONOTORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC. Unit Price	(4) H & J ASPHALT, INC. Ext Amount	(5) COMMUNITY ASPHALT CORP. Unit Price	(5) COMMUNITY ASPHALT CORP. Ext Amount	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Unit Price	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0785 0700 3201	2.000	632.20000	1,264.40	599.65000	1,199.30	457.00000	914.00
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						
0790 0700 3501	1.000	233.16000	233.16	221.15000	221.15	376.00000	376.00
SIGN PANEL, RELOCATE, UP TO 12 SF	EA						
0795 0700 3601	2.000	63.80000	127.60	60.51000	121.02	37.60000	75.20
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
0800 0700 5 50	3.000	1,339.80000	4,019.40	1,270.81000	3,812.43	1,240.00000	3,720.00
INTERNALLY ILLUMINATED SIGN, RELOCATE	EA						
Section Totals:			$446,935.24		$430,526.87		$457,660.70
Life Cycle Costs:							
Section Total with LCC:			$446,935.24		$430,526.87		$457,660.70

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Landscape / Peripheral		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0805 0580 1 1	(1.000)	20,996.00000	20,996.00	8,802.15000	8,802.15	19,500.00000	19,500.00
LANDSCAPE COMPLETE- SMALL PLANTS 43080815202	LS						
0807 0580 1 2	(1.000)	9,280.00000	9,280.00	16,011.33000	16,011.33	8,600.00000	8,600.00
LANDSCAPE COMPLETE- LARGE PLANTS 43080815201	LS						
Section Totals:			$30,276.00		$24,813.48		$28,100.00
Life Cycle Costs:							
Section Total with LCC:			$30,276.00		$24,813.48		$28,100.00

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(4) H & J ASPHALT, INC. Unit Price	(4) H & J ASPHALT, INC. Ext Amount	(5) COMMUNITY ASPHALT CORP. Unit Price	(5) COMMUNITY ASPHALT CORP. Ext Amount	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Unit Price	(6) RANGER CONSTRUCTION INDUSTRIES, INC. Ext Amount
SECTION: 0006 Utilities		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0810 0425 5 1	5.000	812.00000	4,060.00	907.72000	4,538.60	269.00000	1,345.00
MANHOLE, ADJUST, UTILITIES	EA						
0815 0425 6	16.000	580.00000	9,280.00	550.13000	8,802.08	753.00000	12,048.00
VALVE BOXES, ADJUST	EA						
0820 0999 25	(1.000)	860.00000	860.00	860.00000	860.00	860.00000	860.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080815601	LS						
Section Totals:			$14,200.00		$14,200.68		$14,253.00
Life Cycle Costs:							
Section Total with LCC:			$14,200.00		$14,200.68		$14,253.00
Contract Item Totals			**$5,682,567.19**		**$5,776,528.72**		**$5,821,962.71**
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**		**$0.00**		**$0.00**

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Contract Grand Totals	**$5,682,567.19**	**$5,776,528.72**	**5,821,962.71**

( ) indicates item is bid as Lump Sum

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0005 0101 1	(1.000)	114,500.00000	114,500.00				
MOBILIZATION 43080815201	LS						
0010 0101 1	(1.000)	91,600.00000	91,600.00				
MOBILIZATION 43080815202	LS						
0015 0101 1	(1.000)	22,900.00000	22,900.00				
MOBILIZATION 43080825201	LS						
0020 0102 1	(225.000)	330,000.00000	330,000.00				
MAINTENANCE OF TRAFFIC 43080815201	DA						
0025 0102 1	(150.000)	263,960.00000	263,960.00				
MAINTENANCE OF TRAFFIC 43080815202	DA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0030 0102 1	(60.000)	65,943.00000	65,943.00				
MAINTENANCE OF TRAFFIC 43080825201	DA						
0035 0102 14	2,532.000	30.00000	75,960.00				
TRAFFIC CONTROL OFFICER	MH						
0040 0102 60	50,650.000	0.22000	11,143.00				
WORK ZONE SIGN	ED						
0045 0102 71 11	1,474.000	30.00000	44,220.00				
BARRIER WALL, TEMPORARY, F&I, CONCRETE	LF						
0050 0102 74 1	488,425.000	0.12000	58,611.00				
CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	ED						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0055 0102 74 2	240.000	0.80000	192.00				
CHANNELIZING DEVICE, TYPE III, 6'	ED						
0060 0102 76	5,475.000	5.25000	28,743.75				
ARROW BOARD / ADVANCE WARNING ARROW PANEL	ED						
0065 0102 78	3,795.000	2.50000	9,487.50				
TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA						
0070 0102 89 1	4.000	2,800.00000	11,200.00				
TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	LO						
0075 0102 99	1,048.000	12.25000	12,838.00				
PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0080 0102104	4,110.000	7.20000	29,592.00				
TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	ED						
0085 0102107 1	4,110.000	6.75000	27,742.50				
TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	ED						
0087 0104 10 3	425.000	1.45000	616.25				
SEDIMENT BARRIER	LF						
0090 0104 18	141.000	90.00000	12,690.00				
INLET PROTECTION SYSTEM	EA						
0095 0107 1	76.120	20.00000	1,522.40				
LITTER REMOVAL	AC						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0100 0107 2	24.710	25.00000	617.75				
MOWING	AC						
0105 0108 2	(1.000)	4,090.00000	4,090.00				
MONITOR EXISTING STRUCTURES- VIBRATION MONITORING 43080815201	LS						
0110 0110 1 1	(0.060)	87,000.00000	87,000.00				
CLEARING & GRUBBING 43080815201	AC						
0115 0110 1 1	(1.920)	70,000.00000	70,000.00				
CLEARING & GRUBBING 43080815202	AC						
0120 0110 1 1	(0.080)	18,066.00000	18,066.00				
CLEARING & GRUBBING 43080825201	AC						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0125 0110 86	(1.000)	1,250.00000	1,250.00				
DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43080815201	LS						
0130 0110 86	(1.000)	1,250.00000	1,250.00				
DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 43080825201	LS						
0133 0120 1	77.000	20.00000	1,540.00				
REGULAR EXCAVATION	CY						
0135 0120 1	1,412.000	20.00000	28,240.00				
REGULAR EXCAVATION	CY						
0137 0120 6	1.000	300.00000	300.00				
EMBANKMENT	CY						
0140 0120 6	1,075.000	12.50000	13,437.50				
EMBANKMENT	CY						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0145 0160 4	3,367.000	3.00000	10,101.00				
TYPE B STABILIZATION	SY						
0150 0162 1 11	57.000	6.50000	370.50				
PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	SY						
0155 0285702	909.000	13.50000	12,271.50				
OPTIONAL BASE, BASE GROUP 02	SY						
0160 0285709	2,085.000	17.00000	35,445.00				
OPTIONAL BASE, BASE GROUP 09	SY						
0165 0327 70 1	2,191.000	2.50000	5,477.50				
MILLING EXIST ASPH PAVT, 1" AVG DEPTH	SY						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0170 0327 70 5	192,968.000	2.50000	482,420.00				
MILLING EXIST ASPH PAVT, 2" AVG DEPTH	SY						
0175 0327 70 6	1,153.000	2.50000	2,882.50				
MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	SY						
0180 0334 1 13	10,974.800	100.00000	1,097,480.00				
SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN						
0185 0337 7 24	40.300	150.00000	6,045.00				
ASPHALT CONCRETE FRICTION COURSE, FC-5, PG 76-22, ARB	TN						
0190 0337 7 73	11,007.600	128.00000	1,408,972.80				
ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22, ARB	TN						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0195 0339 1	25.600	175.00000	4,480.00				
MISCELLANEOUS ASPHALT PAVEMENT	TN						
0200 0400 1 2	3.300	1,827.00000	6,029.10				
CONCRETE CLASS I, ENDWALLS	CY						
0205 0425 1352	1.000	8,420.00000	8,420.00				
INLETS, CURB, TYPE P-5, >10'	EA						
0210 0425 5	128.000	400.00000	51,200.00				
MANHOLE, ADJUST	EA						
0215 0430175115	8.000	100.00000	800.00				
PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0220 0430175130	32.000	153.00000	4,896.00				
PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	LF						
0225 0515 2311	1,008.000	72.25000	72,828.00				
PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	LF						
0230 0515 4 2	26.000	83.00000	2,158.00				
BULLET RAIL, DOUBLE RAIL	LF						
0235 0520 1 10	3,218.000	21.00000	67,578.00				
CONCRETE CURB & GUTTER, TYPE F	LF						
0240 0520 2 4	315.000	28.00000	8,820.00				
CONCRETE CURB, TYPE D	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0245 0520 5 41	301.000	36.00000	10,836.00				
TRAFFIC SEPARATOR CONCRETE-TYPE IV, 4' WIDE	LF						
0250 0520 70	118.000	50.00000	5,900.00				
CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	SY						
0255 0522 1	1,108.000	44.00000	48,752.00				
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0260 0526 1 2	76.000	121.00000	9,196.00				
PAVERS, ARCHITECTURAL, SIDEWALK	SY						
0265 0527 2	1,049.000	28.00000	29,372.00				
DETECTABLE WARNINGS	SF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0270 0536 1 1	634.000	20.00000	12,680.00				
GUARDRAIL -ROADWAY, GENERAL TL-3	LF						
0275 0536 7	42.000	167.00000	7,014.00				
SPECIAL GUARDRAIL POST	EA						
0280 0536 8	6.000	3,730.00000	22,380.00				
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	EA						
0285 0536 73	407.000	2.25000	915.75				
GUARDRAIL REMOVAL	LF						
0290 0536 85 22	1.000	3,170.00000	3,170.00				
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0295 0536 85 24	4.000	3,230.00000	12,920.00				
GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	EA						
0300 0536 85 25	2.000	945.00000	1,890.00				
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA						
0305 0536 85 26	2.000	2,056.00000	4,112.00				
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	EA						
0310 0546 72 55	0.155	30,000.00000	4,650.00				
RUMBLE STRIPS, GROUND-IN, 16" SHOULDER	GM						
0315 0570 1 1	2,714.000	3.95000	10,720.30				
PERFORMANCE TURF	SY						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0318 0570 1 2	55.000	3.95000	217.25				
PERFORMANCE TURF, SOD	SY						
0320 0570 1 2	57.000	3.95000	225.15				
PERFORMANCE TURF, SOD	SY						
0325 0590 70 1	(1.000)	17,000.00000	17,000.00				
IRRIGATION SYSTEM REPAIRS 43080815202	LS						
0330 0630 2 12	85.000	16.50000	1,402.50				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	LF						
0335 0635 2 11	9.000	425.00000	3,825.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0340 0710 11101	8.482	700.00000	5,937.40				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	GM						
0345 0710 11102	1.297	1,000.00000	1,297.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0350 0710 11123	5,986.000	0.60000	3,591.60				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	LF						
0355 0710 11124	926.000	1.00000	926.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0360 0710 11125	4,024.000	1.00000	4,024.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	LF						
0365 0710 11131	13.655	300.00000	4,096.50				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	GM						
0370 0710 11133	0.036	1,000.00000	36.00				
PAINTED PAVEMENT MARKING, STANDARD,WHITE, 3'-9' SKIP DROP LINE AND APPROACH TO TOLL PLAZA, 12" WIDE,	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0375 0710 11141	1.180	1,000.00000	1,180.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	GM						
0380 0710 11160	102.000	30.00000	3,060.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0385 0710 11170	259.000	15.00000	3,885.00				
PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA						
0390 0710 11201	5.483	700.00000	3,838.10				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0395 0710 11202	0.124	1,000.00000	124.00				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	GM						
0400 0710 11224	322.000	1.00000	322.00				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	LF						
0405 0710 11241	0.072	1,000.00000	72.00				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	GM						
0410 0999 25	(1.000)	50,434.00000	50,434.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080815201	LS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0415 0999 25	(1.000)	8,190.00000	8,190.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080815202	LS						
0420 0999 25	(1.000)	1,751.00000	1,751.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080825201	LS						
Section Totals:			$5,027,870.10				
Life Cycle Costs:							
Section Total with LCC:			$5,027,870.10				

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0425 0700 1 11	65.000	300.00000	19,500.00				
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	AS						
0430 0700 1 12	1.000	1,000.00000	1,000.00				
SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	AS						
0435 0700 1 50	4.000	100.00000	400.00				
SINGLE POST SIGN, RELOCATE	AS						
0440 0700 1 60	81.000	20.00000	1,620.00				
SINGLE POST SIGN, REMOVE	AS						
0445 0700 2 14	1.000	2,000.00000	2,000.00				
MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0450 0700 2 50	1.000	2,000.00000	2,000.00				
MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE	AS						
0455 0700 3202	6.000	685.00000	4,110.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 12-20 SF	EA						
0460 0700 3601	4.000	65.00000	260.00				
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
0465 0700 4114	1.000	48,450.00000	48,450.00				
OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT	EA						
0470 0705 11 1	54.000	60.00000	3,240.00				
DELINEATOR, FLEXIBLE TUBULAR	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0475 0710 11290	4.000	5.00000	20.00				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	SF						
0480 0710 90	(1.000)	35,000.00000	35,000.00				
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080815201	LS						
0485 0710 90	(1.000)	2,000.00000	2,000.00				
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080815202	LS						
0490 0710 90	(1.000)	1,000.00000	1,000.00				
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43080825201	LS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0495 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	31.000 LF	2.00000	62.00				
0500 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	926.000 LF	3.00000	2,778.00				
0505 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	56.000 LF	3.00000	168.00				
0510 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1.180 GM	1,300.00000	1,534.00				

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0515 0711 11160	26.000	100.00000	2,600.00				
THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	EA						
0520 0711 11170	182.000	45.00000	8,190.00				
THERMOPLASTIC, STANDARD, WHITE, ARROW	EA						
0525 0711 11224	322.000	3.00000	966.00				
THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	LF						
0530 0711 11241	0.072	1,300.00000	93.60				
THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0535 0711 14123	5,955.000	10.00000	59,550.00				
THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	LF						
0540 0711 14125	3,968.000	15.00000	59,520.00				
THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	LF						
0545 0711 14160	76.000	200.00000	15,200.00				
THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	EA						
0550 0711 14170	76.000	100.00000	7,600.00				
THERMOPLASTIC, PREFORMED, WHITE, ARROWS	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0555 0711 15101	0.143	5,000.00000	715.00				
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	GM						
0560 0711 15131	0.099	1,320.00000	130.68				
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						
0565 0711 16101	8.376	4,500.00000	37,692.00				
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	GM						
0570 0711 16102	1.297	6,000.00000	7,782.00				
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 Signing		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0575 0711 16131	13.556	1,000.00000	13,556.00				
THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	GM						
0580 0711 16133	0.036	2,000.00000	72.00				
THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP	GM						
0585 0711 16201	5.541	4,500.00000	24,934.50				
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	GM						
0590 0711 16202	0.124	6,000.00000	744.00				
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	GM						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0595 0711 17	628.000	5.00000	3,140.00				
THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	SF						
Section Totals:			$367,627.78				
Life Cycle Costs:							
Section Total with LCC:			$367,627.78				

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description	Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0600	0630 2 11	30.000	15.00000	450.00				
CONDUIT, FURNISH & INSTALL, OPEN TRENCH		LF						
0605	0630 2 12	230.000	16.50000	3,795.00				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		LF						
0610	0635 2 11	1.000	425.00000	425.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE		EA						
0615	0715 1 13	1,500.000	2.25000	3,375.00				
LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2		LF						
0620	0715 1 60	1,500.000	0.30000	450.00				
LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS		LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description			(7) WEEKLEY ASPHALT PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0625 0715540000	1.000		3,470.00000	3,470.00				
LIGHT POLE COMPLETE- SPECIAL DESIGN, RELOCATE		EA						
Section Totals:				$11,965.00				
Life Cycle Costs:								
Section Total with LCC:				$11,965.00				

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description			(7) WEEKLEY ASPHALT PAVING, INC.					
Alt Set / Alt Member	Quantity and Units		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization			**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0630	0630 2 11	225.000	8.25000	1,856.25				
CONDUIT, FURNISH & INSTALL, OPEN TRENCH		LF						
0635	0630 2 12	1,485.000	13.70000	20,344.50				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE		LF						
0640	0632 7 1	7.000	3,200.00000	22,400.00				
SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL		PI						
0645	0632 7 2	9.000	3.75000	33.75				
SIGNAL CABLE- REPAIR/REPLACE/OTHER, FURNISH & INSTALL		LF						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount				
				Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0650 0635 2 11	57.000	425.00000	24,225.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0655 0639 1123	1.000	1,200.00000	1,200.00				
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER NOT REQUIRED	AS						
0660 0639 2 1	60.000	1.95000	117.00				
ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	LF						
0665 0641 2 12	1.000	1,400.00000	1,400.00				
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA						
0670 0646 1 11	17.000	1,050.00000	17,850.00				
ALUMINUM SIGNALS POLE, PEDESTAL	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0675 0646 1 60	9.000	145.00000	1,305.00				
ALUMINUM SIGNALS POLE, REMOVE	EA						
0680 0649 31999	2.000	39,864.00000	79,728.00				
MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	EA						
0685 0649 36300	2.000	2,150.00000	4,300.00				
MAST ARM, REMOVE SHALLOW FOUNDATION, BOLT ON ATTACHMENT	EA						
0690 0650 1 13	1.000	950.00000	950.00				
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 2 SECTION, 1-2 WAYS	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0695 0650 1 14	9.000	1,050.00000	9,450.00				
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	AS						
0700 0650 1 70	5.000	375.00000	1,875.00				
TRAFFIC SIGNAL, RELOCATE-INCLUDES REMOVAL AND REINSTALLATION	AS						
0705 0653 1 11	14.000	985.00000	13,790.00				
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	AS						
0710 0653 1 12	4.000	1,250.00000	5,000.00				
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 2 WAYS	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0715 0653 1 40	1.000	75.00000	75.00				
PEDESTRIAN SIGNAL, RELOCATE	AS						
0720 0653 1 60	8.000	60.00000	480.00				
PEDESTRIAN SIGNAL, REMOVE PED SIGNAL- POLE/PEDESTAL TO REMAIN	AS						
0725 0660 1109	1.000	235.00000	235.00				
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA						
0730 0660 2101	67.000	1,225.00000	82,075.00				
LOOP ASSEMBLY- F&I, TYPE A	AS						
0735 0660 2102	10.000	1,320.00000	13,200.00				
LOOP ASSEMBLY, F&I, TYPE B	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0740 0665 1 11	12.000	125.00000	1,500.00				
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	EA						
0745 0665 1 40	2.000	65.00000	130.00				
PEDESTRIAN DETECTOR, RELOCATE	EA						
0750 0665 1 60	6.000	30.00000	180.00				
PEDESTRIAN DETECTOR, REMOVE- POLE/PEDESTAL TO REMAIN	EA						
0755 0670 5120	1.000	23,000.00000	23,000.00				
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	AS						
0760 0670 5400	3.000	985.00000	2,955.00				
TRAFFIC CONTROLLER ASSEMBLY, MODIFY	AS						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0765 0670 5600	1.000	1,150.00000	1,150.00				
TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	AS						
0770 0695 1 1	24.000	2,320.00000	55,680.00				
TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	EA						
0775 0695 6 12	24.000	1,290.00000	30,960.00				
TRAFFIC MONOTORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	EA						
0780 0695 7131	3.000	6,700.00000	20,100.00				
TRAFFIC MONOTORING SITE CABINET, FURNISH & INSTALL, TYPE 3, BASE MOUNT	EA						

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0785 0700 3201	2.000	248.00000	496.00				
SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	EA						
0790 0700 3501	1.000	225.00000	225.00				
SIGN PANEL, RELOCATE, UP TO 12 SF	EA						
0795 0700 3601	2.000	80.00000	160.00				
SIGN PANEL, REMOVE, UP TO 12 SF	EA						
0800 0700 5 50	3.000	1,250.00000	3,750.00				
INTERNALLY ILLUMINATED SIGN, RELOCATE	EA						
Section Totals:			$442,175.50				
Life Cycle Costs:							
Section Total with LCC:			$442,175.50				

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 Landscape / Peripheral		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0805 0580 1 1	(1.000)	20,120.00000	20,120.00				
LANDSCAPE COMPLETE- SMALL PLANTS 43080815202	LS						
0807 0580 1 2	(1.000)	8,900.00000	8,900.00				
LANDSCAPE COMPLETE- LARGE PLANTS 43080815201	LS						
Section Totals:			$29,020.00				
Life Cycle Costs:							
Section Total with LCC:			$29,020.00				

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(7) WEEKLEY ASPHALT PAVING, INC. Unit Price	(7) WEEKLEY ASPHALT PAVING, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 Utilities		**Cat Alt Set:**		**Cat Alt Member:**		**LCC:**	
0810 0425 5 1	5.000	520.00000	2,600.00				
MANHOLE, ADJUST, UTILITIES	EA						
0815 0425 6	16.000	310.00000	4,960.00				
VALVE BOXES, ADJUST	EA						
0820 0999 25	(1.000)	860.00000	860.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43080815601	LS						
Section Totals:			$8,420.00				
Life Cycle Costs:							
Section Total with LCC:			$8,420.00				
Contract Item Totals			**$5,887,078.38**				
Contract Time Totals							
Contract Life Cycle Costs Totals			**$0.00**				

Contract ID: T6378 **Counties:** MIAMI-DADE

Letting Date: May 25, 2016 **District(s):** District 6

Call Order: 021 **Project(s):** 4852151P, 4852152P, N/A

Contract Time: 380 WORKING DAYS **Min:** **Max:**

Contract Description: SR 5/US 1/BISCAYNE BLVD, SR 856 AND SR 860/MIAMI GARDENS DR

Contract Grand Totals	**$5,887,078.38**		

( ) indicates item is bid as Lump Sum

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.06.07 11:07:32 -04'00'

Alan Autry, Manager, Contracts Administration Office

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.