Call Order: 007

Contract ID: T9014

Counties: DIST/ST-WIDE, HILLSBOROUGH

Letting Date: May 25, 2016 10:30 AM

District(s): StateWide

Contract Time: 135 WORKING DAYS Min: Max:

Contract Description: SR 60 HOPEWELL WEIGH STATION BUILDING DEMOLITION/REBUILD

Project(s): N/A

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	F030586197	R.M. WILLIAMS CONSTRUCTION, INC.	$888,715.00	100.00%

Contract ID: T9014 Counties: DIST/ST-WIDE, HILLSBOROUGH

Letting Date: May 25, 2016 District(s): StateWide

Call Order: 007 Project(s): N/A

Contract Time: 135 WORKING DAYS Min: Max:

Contract Description: SR 60 HOPEWELL WEIGH STATION BUILDING DEMOLITION/REBUILD

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) R.M. WILLIAMS CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0005 0101 1	(1.000)	44,400.00000	44,400.00				
MOBILIZATION 43482515201	LS						
0010 0102 1	(135.000)	3,015.00000	3,015.00				
MAINTENANCE OF TRAFFIC 43482515201	DA						
0015 0104 10 3	400.000	3.85000	1,540.00				
SEDIMENT BARRIER	LF						
0020 0110 1 1	(0.330)	21,500.00000	21,500.00				
CLEARING & GRUBBING 43482515201	AC						
0025 0160 4	113.000	44.00000	4,972.00				
TYPE B STABILIZATION	SY						

Contract ID: T9014 Counties: DIST/ST-WIDE, HILLSBOROUGH

Letting Date: May 25, 2016 District(s): StateWide

Call Order: 007 Project(s): N/A

Contract Time: 135 WORKING DAYS Min: Max:

Contract Description: SR 60 HOPEWELL WEIGH STATION BUILDING DEMOLITION/REBUILD

Line No / Item ID Item Description Alt Set / Alt Member	Quantity and Units	(1) R.M. WILLIAMS CONSTRUCTION, INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0030 0522 1	125.000	55.00000	6,875.00				
CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	SY						
0035 0527 2	20.000	38.50000	770.00				
DETECTABLE WARNINGS	SF						
0040 0570 1 2	25.000	50.00000	1,250.00				
PERFORMANCE TURF, SOD	SY						
0045 0635 2 11	10.000	1,320.00000	13,200.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	EA						
0050 0700 1 50	4.000	275.00000	1,100.00				
SINGLE POST SIGN, RELOCATE	AS						

Contract ID: T9014 Counties: DIST/ST-WIDE, HILLSBOROUGH

Letting Date: May 25, 2016 District(s): StateWide

Call Order: 007 Project(s): N/A

Contract Time: 135 WORKING DAYS Min: Max:

Contract Description: SR 60 HOPEWELL WEIGH STATION BUILDING DEMOLITION/REBUILD

Line No / Item ID / Item Description / Alt Set / Alt Member	Quantity and Units	(1) R.M. WILLIAMS CONSTRUCTION, INC. Unit Price	(1) R.M. WILLIAMS CONSTRUCTION, INC. Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Architectural		Cat Alt Set:		Cat Alt Member:		LCC:	
0055 0750 1 13	(1020.000)	747,193.00000	747,193.00				
ARCHITECTURAL, BUILDING, NEW, WEIGH STATION 43482515201	SF						
0060 0999 25	(1.000)	42,900.00000	42,900.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43482515201	LS						
Section Totals:			$888,715.00				
Life Cycle Costs:							
Section Total with LCC:			$888,715.00				
Contract Item Totals			$888,715.00				
Contract Time Totals							
Contract Life Cycle Costs Totals			$0.00				
Contract Grand Totals			$888,715.00				

Contract ID: T9014 Counties: DIST/ST-WIDE, HILLSBOROUGH

Letting Date: May 25, 2016 District(s): StateWide

Call Order: 007 Project(s): N/A

Contract Time: 135 WORKING DAYS Min: Max:

Contract Description: SR 60 HOPEWELL WEIGH STATION BUILDING DEMOLITION/REBUILD

( ) indicates item is bid as Lump Sum

NOTE: Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under Chapter 120, Florida Statutes.