Vendor Ranking

Letting: CT161026 October 26, 2016 10:30 AM **Call Order:** 008 **Contract:** T3593

District: District 3 **Counties:** GULF **Fed Aid No:** 4223049P

Contract Time: 132 AVAILABLE DAYS **Project(s):** 43356915201 (*)

Contract Desc: SR 30 (US 98)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Winning bid	$1,110,799.00	100.00%
2	GULF COAST UTILITY CONTRACTORS, LLC	Responsive	Non-Winning Bid	$1,145,383.15	103.11%
3	NORTH FLORIDA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$1,429,027.43	128.65%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT161026 October 26, 2016 **Call Order:** 008 **Contract:** T3593

District: District 3 **Counties:** GULF **Fed Aid No:** 4223049P

Contract Time: 132 AVAILABLE DAYS **Project(s):** 43356915201 (*)

Contract Descr: SR 30 (US 98)

The improvements under this contract consist of adding 5 ft. sidewalk, minor drainage improvements, extend existing box culvert, and signing and pavement marking improvements for SR 30 (US 98) from Pine Street to Bay County Line in Gulf County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) GULF COAST UTILITY CONTRACTORS, LLC		(3) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 4 1 CONCRETE CLASS IV, CULVERTS 41.200 CY	2,550.00000	105,060.00	2,000.00000	82,400.00	5,648.00000	232,697.60
0010 0415 1 1 REINFORCING STEEL- ROADWAY 7,347.000 LB	0.60000	4,408.20	1.50000	11,020.50	1.18000	8,669.46
0001 Structures Section Totals:		**$109,468.20**		**$93,420.50**		**$241,367.06**
SECTION: 0002 Roadway						
0015 0101 1 MOBILIZATION 43356915201 (1.000) LS	85,000.00000	85,000.00	75,000.00000	75,000.00	102,749.00000	102,749.00
0020 0102 1 MAINTENANCE OF TRAFFIC 43356915201 (132.000) DA (LS)	52,000.00000	52,000.00	50,000.00000	50,000.00	54,302.00000	54,302.00
0025 0102 2 1 SPECIAL DETOUR 1 43356915201 (1.000) LS	13,894.46000	13,894.46	17,750.00000	17,750.00	16,985.00000	16,985.00

Letting: CT161026 October 26, 2016 **Call Order:** 008 **Contract:** T3593

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) GULF COAST UTILITY CONTRACTORS, LLC		(3) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0030 0102 60 WORK ZONE SIGN 10,486.000 ED	0.35000	3,670.10	1.00000	10,486.00	0.92000	9,647.12
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 4,199.000 ED	0.15000	629.85	1.00000	4,199.00	0.17000	713.83
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 278.000 ED	18.50000	5,143.00	30.00000	8,340.00	21.00000	5,838.00
0045 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 738.000 LF	5.50000	4,059.00	6.00000	4,428.00	6.00000	4,428.00
0050 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 753.000 LF	5.50000	4,141.50	10.00000	7,530.00	6.00000	4,518.00
0055 0104 10 3 SEDIMENT BARRIER 3,409.000 LF	3.50000	11,931.50	2.00000	6,818.00	1.20000	4,090.80
0060 0104 11 FLOATING TURBIDITY BARRIER 70.000 LF	13.00000	910.00	25.00000	1,750.00	9.60000	672.00
0065 0107 1 LITTER REMOVAL 99.060 AC	38.75000	3,838.58	100.00000	9,906.00	115.00000	11,391.90
0070 0107 2 MOWING 85.580 AC	50.00000	4,279.00	100.00000	8,558.00	141.00000	12,066.78

Letting: CT161026 October 26, 2016 **Call Order:** 008 **Contract:** T3593

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) GULF COAST UTILITY CONTRACTORS, LLC		(3) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0075 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43356915201	5,500.00000	5,500.00	12,500.00000	12,500.00	15,000.00000	15,000.00
0080 0110 1 1 (4.830) AC (LS) CLEARING & GRUBBING 43356915201	15,500.00000	15,500.00	50,000.00000	50,000.00	56,916.00000	56,916.00
0085 0110 7 1 25.000 EA MAILBOX, F&I SINGLE	110.00000	2,750.00	150.00000	3,750.00	181.00000	4,525.00
0090 0120 1 1,475.000 CY REGULAR EXCAVATION	55.00000	81,125.00	10.00000	14,750.00	31.00000	45,725.00
0095 0120 6 621.000 CY EMBANKMENT	38.00000	23,598.00	15.00000	9,315.00	36.60000	22,728.60
0100 0162 1 11 19,251.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.10000	1,925.10	3.95000	76,041.45	3.64000	70,073.64
0105 0285701 110.000 SY OPTIONAL BASE, BASE GROUP 01	41.50000	4,565.00	20.00000	2,200.00	17.25000	1,897.50
0110 0334 1 11 4.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	825.50000	3,879.85	500.00000	2,350.00	651.00000	3,059.70

Letting: CT161026 October 26, 2016 **Call Order:** 008 **Contract:** T3593

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) GULF COAST UTILITY CONTRACTORS, LLC		(3) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 10.000 TN	390.00000	3,900.00	250.00000	2,500.00	388.00000	3,880.00
0120 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD 18.000 LF	61.00000	1,098.00	100.00000	1,800.00	84.00000	1,512.00
0125 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4" 40.000 LF	11.00000	440.00	25.00000	1,000.00	60.00000	2,400.00
0130 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD 2.000 EA	1,500.00000	3,000.00	1,500.00000	3,000.00	1,580.00000	3,160.00
0135 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 59.000 LF	51.00000	3,009.00	100.00000	5,900.00	57.00000	3,363.00
0140 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 22.000 LF	97.00000	2,134.00	100.00000	2,200.00	102.00000	2,244.00
0145 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 8,012.000 SY	51.00000	408,612.00	50.00000	400,600.00	55.00000	440,660.00
0150 0527 2 DETECTABLE WARNINGS 1,240.000 SF	21.00000	26,040.00	20.00000	24,800.00	22.20000	27,528.00
0155 0536 73 GUARDRAIL REMOVAL 149.000 LF	5.50000	819.50	10.00000	1,490.00	6.00000	894.00

Letting: CT161026 October 26, 2016 **Call Order:** 008 **Contract:** T3593

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) GULF COAST UTILITY CONTRACTORS, LLC		(3) NORTH FLORIDA CONSTRUCTION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0570 1 2 PERFORMANCE TURF, SOD 19,251.000 SY	2.32000	44,662.32	2.95000	56,790.45	3.70000	71,228.70
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43356915201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0002 Roadway Section Totals:		**$872,054.76**		**$925,751.90**		**$1,054,197.57**
SECTION: 0003 Signing						
0170 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 77.000 LF	11.40000	877.80	20.00000	1,540.00	12.00000	924.00
0175 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 148.000 LF	23.00000	3,404.00	25.00000	3,700.00	24.00000	3,552.00
0180 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL 2.000 PI	2,850.00000	5,700.00	2,900.00000	5,800.00	3,000.00000	6,000.00
0185 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 8.000 EA	630.00000	5,040.00	750.00000	6,000.00	660.00000	5,280.00
0190 0654 2 21 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY- SINGLE DIRECTION 4.000 AS	15,800.00000	63,200.00	14,750.00000	59,000.00	16,560.00000	66,240.00

Letting: CT161026 October 26, 2016 **Call Order:** 008 **Contract:** T3593

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) GULF COAST UTILITY CONTRACTORS, LLC		(3) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0195 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 5.000 AS	325.00000	1,625.00	350.00000	1,750.00	342.00000	1,710.00
0200 0700 1 50 SINGLE POST SIGN, RELOCATE 29.000 AS	57.00000	1,653.00	100.00000	2,900.00	60.00000	1,740.00
0205 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS 25.000 EA	6.50000	162.50	10.00000	250.00	9.00000	225.00
0210 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 2,589.000 LF	2.30000	5,954.70	1.75000	4,530.75	1.80000	4,660.20
0215 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 376.000 LF	4.50000	1,692.00	3.50000	1,316.00	3.60000	1,353.60
0220 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 56.000 LF	3.45000	193.20	2.50000	140.00	2.20000	123.20
0225 0711 14123 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK 140.000 LF	8.00000	1,120.00	5.00000	700.00	3.60000	504.00
0230 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 100.000 LF	13.75000	1,375.00	7.50000	750.00	6.00000	600.00

Letting: CT161026 October 26, 2016 **Call Order:** 008 **Contract:** T3593

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) GULF COAST UTILITY CONTRACTORS, LLC		(3) NORTH FLORIDA CONSTRUCTION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0235 0711 16101 — 0.018 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	15,900.00000	286.20	30,000.00000	540.00	30,000.00000	540.00
0240 0711 16201 — 0.048 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	23,800.00000	1,142.40	30,000.00000	1,440.00	30,000.00000	1,440.00
0245 0711 17 — 846.000 SF THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	3.04000	2,571.84	5.00000	4,230.00	4.20000	3,553.20
0250 0715 1 12 — 208.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	2.30000	478.40	3.00000	624.00	2.20000	457.60
0255 0715 4129 — 4.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, CUSTOM HEIGHT	8,200.00000	32,800.00	7,750.00000	31,000.00	8,640.00000	34,560.00
0003 Signing Section Totals:		**$129,276.04**		**$126,210.75**		**$133,462.80**
Contract Grand Totals:		**$1,110,799.00**		**$1,145,383.15**		**1,429,027.43**

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT161026 October 26, 2016 **Call Order:** 008 **Contract:** T3593

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.11.08 08:17:56 -05'00'
Adobe Acrobat Reader DC version: 2015.017.20050

Manager, Contracts Administration Office