Vendor Ranking

Letting: CT161026 October 26, 2016 10:30 AM **Call Order:** 012 **Contract:** T4446

District: District 4 **Counties:** BROWARD **Fed Aid No:** 8886481A

Contract Time: 297 AVAILABLE DAYS **Project(s):** 43294915201 (*)
43294915202
43294915203

Contract Desc: OLD DIXIE HWY

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MARKS BROTHERS INC.	Responsive	Winning bid	$2,621,390.20	100.00%
2	THE STOUT GROUP LLC	Responsive	Non-Winning Bid	$2,655,933.07	101.32%
3	I & C EARTHMOVERS, CORP.	Responsive	Non-Winning Bid	$2,842,419.99	108.43%
4	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$2,972,224.80	113.38%
5	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$3,844,550.18	146.66%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$4,175,986.12	159.30%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

District: District 4 **Counties:** BROWARD **Fed Aid No:** 8886481A

Contract Time: 297 AVAILABLE DAYS **Project(s):** 43294915201 (*)
43294915202
43294915203

Contract Descr: OLD DIXIE HWY

The improvements under this contract consist of milling and resurfacing, drainage improvements, patterned pavement, bike lanes, traffic calming including a traffic circle, signing and pavement markings, pedestrian lighting, utility adjustments, and landscaping with special architectural features on Old Dixie Hwy.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43294915201	263,996.87000	263,996.87	190,500.00000	190,500.00	275,000.00000	275,000.00
0010 0102 1 (297.000) DA (LS) MAINTENANCE OF TRAFFIC 43294915201	193,505.00000	193,505.00	28,500.00000	28,500.00	290,000.00000	290,000.00
0015 0102 3 220.700 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	33.35000	7,360.35	15.00000	3,310.50	37.00000	8,165.90
0020 0102 60 11,057.000 ED WORK ZONE SIGN	0.30000	3,317.10	0.39000	4,312.23	0.22000	2,432.54
0025 0102 71 14 410.000 LF BARRIER WALL, TEMPORARY, F&I, TYPE K	32.25000	13,222.50	35.00000	14,350.00	0.01000	4.10
0030 0102 74 1 54,687.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	8,203.05	0.18200	9,953.03	0.01000	546.87

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 74 6 2,230.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.50000	1,115.00	0.58500	1,304.55	0.40000	892.00
0040 0102 78 215.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.05000	655.75	3.64000	782.60	3.00000	645.00
0045 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,185.00000	2,370.00	1,625.00000	3,250.00	0.01000	0.02
0050 0102 99 622.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.25000	8,863.50	19.50000	12,129.00	0.01000	6.22
0055 0102911 1 37.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP	3.15000	116.55	3.70500	137.09	2.85000	105.45
0060 0102911 2 158.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	3.15000	497.70	3.70500	585.39	2.85000	450.30
0065 0102912 2 88.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	3.15000	277.20	3.70500	326.04	2.85000	250.80
0070 0104 10 3 7,665.000 LF SEDIMENT BARRIER	1.85000	14,180.25	2.50000	19,162.50	0.75000	5,748.75

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0104 18 37.000 EA INLET PROTECTION SYSTEM	134.00000	4,958.00	95.00000	3,515.00	100.00000	3,700.00
0080 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43294915201	32,145.00000	32,145.00	3,000.00000	3,000.00	5,000.00000	5,000.00
0085 0110 1 1 (1.540) AC (LS) CLEARING & GRUBBING 43294915201	89,815.00000	89,815.00	41,500.00000	41,500.00	265,000.00000	265,000.00
0090 0120 1 1,165.000 CY REGULAR EXCAVATION	12.95000	15,086.75	6.00000	6,990.00	27.00000	31,455.00
0095 0120 6 287.000 CY EMBANKMENT	21.45000	6,156.15	30.00000	8,610.00	15.00000	4,305.00
0100 0160 4 3,010.000 SY TYPE B STABILIZATION	13.10000	39,431.00	8.00000	24,080.00	0.01000	30.10
0105 0162 1 12 6,130.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	5.45000	33,408.50	3.00000	18,390.00	7.00000	42,910.00
0110 0285701 1,360.000 SY OPTIONAL BASE, BASE GROUP 01	11.85000	16,116.00	15.01500	20,420.40	21.50000	29,240.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0285706 2,281.000 SY OPTIONAL BASE, BASE GROUP 06	11.65000	26,573.65	17.09400	38,991.41	25.00000	57,025.00
0120 0285707 140.000 SY OPTIONAL BASE, BASE GROUP 07	28.85000	4,039.00	18.16238	2,542.73	50.00000	7,000.00
0125 0327 70 1 11,612.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2.15000	24,965.80	4.12500	47,899.50	4.50000	52,254.00
0130 0327 70 6 3,193.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.75000	8,780.75	4.40000	14,049.20	5.00000	15,965.00
0135 0334 1 12 2,155.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	107.50000	231,694.75	148.50000	320,062.05	125.00000	269,412.50
0140 0339 1 1.400 TN MISCELLANEOUS ASPHALT PAVEMENT	404.00000	565.60	500.00000	700.00	500.00000	700.00
0145 0350 30 5 61.000 SY CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 8" DEPTH	73.00000	4,453.00	90.00000	5,490.00	73.00000	4,453.00
0150 0425 1201 4.000 EA INLETS, CURB, TYPE 9, <10'	3,320.00000	13,280.00	6,900.00000	27,600.00	2,600.00000	10,400.00
0155 0425 1203 2.000 EA INLETS, CURB, TYPE 9, J BOT, <10'	4,910.00000	9,820.00	7,900.00000	15,800.00	4,300.00000	8,600.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0425 1209 INLETS, CURB, TYPE 9, MODIFY 1.000 EA	5,515.00000	5,515.00	9,100.00000	9,100.00	5,700.00000	5,700.00
0165 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	2,295.00000	2,295.00	7,400.00000	7,400.00	2,400.00000	2,400.00
0170 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 3.000 EA	2,115.00000	6,345.00	5,800.00000	17,400.00	2,100.00000	6,300.00
0175 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 3.000 EA	4,575.00000	13,725.00	8,600.00000	25,800.00	5,800.00000	17,400.00
0180 0425 2 73 MANHOLES, J-7, PARTIAL 5.000 EA	2,925.00000	14,625.00	6,000.00000	30,000.00	2,500.00000	12,500.00
0185 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 64.000 LF	63.15000	4,041.60	150.00000	9,600.00	145.00000	9,280.00
0190 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 92.000 LF	68.25000	6,279.00	100.00000	9,200.00	105.00000	9,660.00
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 2.000 LF	691.00000	1,382.00	400.00000	800.00	500.00000	1,000.00
0200 0443 72 10 FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9’ DEPTH 434.000 SY	15.50000	6,727.00	19.00000	8,246.00	25.00000	10,850.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0443 72 11 FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 1-1.9' DEPTH 2,179.000 SY	27.85000	60,685.15	32.00000	69,728.00	37.00000	80,623.00
0210 0443 72 12 FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 2-2.9' DEPTH 1,165.000 SY	34.00000	39,610.00	46.00000	53,590.00	39.00000	45,435.00
0215 0443 72 13 FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 3-3.9' DEPTH 128.000 SY	47.65000	6,099.20	60.00000	7,680.00	40.00000	5,120.00
0220 0443 72 14 FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 4-4.9' DEPTH 23.000 SY	82.85000	1,905.55	77.00000	1,771.00	45.00000	1,035.00
0225 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 42.000 LF	91.00000	3,822.00	200.00000	8,400.00	120.00000	5,040.00
0227 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,516.000 LF	20.50000	31,078.00	36.90500	55,947.98	22.00000	33,352.00
0230 0520 2 2 CONCRETE CURB, TYPE B 104.000 LF	22.85000	2,376.40	36.90500	3,838.12	22.00000	2,288.00
0235 0520 2 4 CONCRETE CURB, TYPE D 1,054.000 LF	14.35000	15,124.90	33.33000	35,129.82	19.00000	20,026.00
0240 0520 2 8 CONCRETE CURB, TYPE RA 116.000 LF	22.50000	2,610.00	36.90500	4,280.98	21.00000	2,436.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0245 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,777.000 SY	51.00000	141,627.00	57.77000	160,427.29	62.00000	172,174.00
0250 0523 1 PATTERNED PAVEMENT, VEHICULAR AREAS 2,932.000 SY	53.55000	157,008.60	65.00000	190,580.00	50.00000	146,600.00
0255 0523 1 3 PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE 2,903.000 SY	26.75000	77,655.25	32.50000	94,347.50	25.00000	72,575.00
0260 0527 2 DETECTABLE WARNINGS 605.000 SF	21.75000	13,158.75	24.00000	14,520.00	25.00000	15,125.00
0265 0550 10248 FENCING, TYPE B, 7.1-8.0, RESET EXISTING 97.000 LF	58.95000	5,718.15	25.00000	2,425.00	20.00000	1,940.00
0270 0570 1 2 PERFORMANCE TURF, SOD 6,169.000 SY	2.65000	16,347.85	5.00000	30,845.00	4.00000	24,676.00
0275 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.710 GM	665.00000	472.15	793.00000	563.03	610.00000	433.10
0280 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 48.000 LF	0.50000	24.00	0.58500	28.08	0.45000	21.60

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0285 0710 11201 0.810 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	665.00000	538.65	793.00000	642.33	610.00000	494.10
0290 0999 16 (1.000) LS PARTNERING, DO NOT BID 43294915201	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0295 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43294915201	48,020.00000	48,020.00	48,020.00000	48,020.00	48,020.00000	48,020.00
0300 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43294915202	1,630.00000	1,630.00	1,630.00000	1,630.00	1,630.00000	1,630.00
0305 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43294915203	350.00000	350.00	350.00000	350.00	350.00000	350.00
0001 Roadway Section Totals:		**$1,771,765.97**		**$1,796,533.35**		**$2,152,181.35**
SECTION: 0002 Signing						
0310 0700 1 11 50.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	327.00000	16,350.00	375.70000	18,785.00	305.00000	15,250.00
0315 0700 1 12 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,125.00000	4,500.00	533.00000	2,132.00	1,050.00000	4,200.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0320 0700 1 50 SINGLE POST SIGN, RELOCATE 20.000 AS	305.00000	6,100.00	1,092.00000	21,840.00	285.00000	5,700.00
0325 0700 1 60 SINGLE POST SIGN, REMOVE 18.000 AS	16.05000	288.90	24.70000	444.60	15.00000	270.00
0330 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 2.000 EA	275.00000	550.00	162.50000	325.00	255.00000	510.00
0335 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	16.00000	32.00	50.70000	101.40	15.00000	30.00
0340 0705 10 1 OBJECT MARKER, TYPE 1 4.000 EA	128.00000	512.00	45.50000	182.00	120.00000	480.00
0345 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43294915201 (1.000) LS	6,015.00000	6,015.00	7,150.00000	7,150.00	5,500.00000	5,500.00
0350 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 1,762.000 LF	2.00000	3,524.00	2.34000	4,123.08	1.80000	3,171.60
0355 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 195.000 LF	2.25000	438.75	2.60000	507.00	2.00000	390.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0360 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 209.000 LF	3.15000	658.35	3.77000	787.93	2.90000	606.10
0365 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.221 GM	1,415.00000	312.72	1,690.00000	373.49	1,300.00000	287.30
0370 0711 11143 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE, 12" FOR ROUNDABOUT 0.019 GM	1,495.75000	28.42	1,690.00000	32.11	1,300.00000	24.70
0375 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 52.000 EA	87.50000	4,550.00	104.00000	5,408.00	80.00000	4,160.00
0380 0711 11180 THERMOPLASTIC, STANDARD, WHITE, YIELD LINE 40.000 LF	3.05000	122.00	3.64000	145.60	2.80000	112.00
0385 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 31.000 EA	198.00000	6,138.00	234.00000	7,254.00	180.00000	5,580.00
0390 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 25.000 EA	76.50000	1,912.50	91.00000	2,275.00	70.00000	1,750.00
0395 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.253 GM	4,500.00000	5,638.50	5,362.50000	6,719.21	4,125.00000	5,168.63

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0400 0711 16102 — 0.106 GM	5,900.00000	625.40	6,760.00000	716.56	5,200.00000	551.20
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"						
0405 0711 16201 — 1.479 GM	4,515.00000	6,677.69	5,362.50000	7,931.14	4,125.00000	6,100.88
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"						
0002 Signing Section Totals:		**$64,974.23**		**$87,233.12**		**$59,842.41**
SECTION: 0003 Lighting						
0410 0630 2 11 — 2,901.000 LF	7.95000	23,062.95	6.65600	19,309.06	5.12000	14,853.12
CONDUIT, FURNISH & INSTALL, OPEN TRENCH						
0415 0630 2 12 — 1,829.000 LF	16.45000	30,087.05	20.17600	36,901.90	15.52000	28,386.08
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						
0420 0635 2 11 — 64.000 EA	1,078.00000	68,992.00	392.08000	25,093.12	301.60000	19,302.40
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0425 0715 1 12 — 23,040.000 LF	0.95000	21,888.00	1.52100	35,043.84	1.17000	26,956.80
LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6						
0430 0715 7 11 — 1.000 EA	14,755.00000	14,755.00	12,878.74900	12,878.75	9,906.73000	9,906.73
LOAD CENTER, F&I, SECONDARY VOLTAGE						

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0435 0715500 1 — 53.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	625.00000	33,125.00	690.45600	36,594.17	531.12000	28,149.36
0440 0715516315 — 53.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15'	6,245.00000	330,985.00	6,938.85400	367,759.26	5,337.58000	282,891.74
0003 Lighting Section Totals:		**$522,895.00**		**$533,580.10**		**$410,446.23**
SECTION: 0004 Landscape / Peripheral						
0445 0580 1 1 — (1.000) LS LANDSCAPE COMPLETE- SMALL PLANTS 43294915202	59,380.00000	59,380.00	70,964.40000	70,964.40	55,000.00000	55,000.00
0450 0580 1 2 — (1.000) LS LANDSCAPE COMPLETE- LARGE PLANTS 43294915201	90,035.00000	90,035.00	107,607.50000	107,607.50	111,000.00000	111,000.00
0455 0590 70 — (1.000) LS IRRIGATION SYSTEM 43294915202	21,760.00000	21,760.00	12,664.60000	12,664.60	20,000.00000	20,000.00
0004 Landscape / Peripheral Section Totals:		**$171,175.00**		**$191,236.50**		**$186,000.00**
SECTION: 0005 Utilities						
0460 0425 5 1 — 8.000 EA MANHOLE, ADJUST, UTILITIES	560.00000	4,480.00	550.00000	4,400.00	500.00000	4,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MARKS BROTHERS INC.		(2) THE STOUT GROUP LLC		(3) I & C EARTHMOVERS, CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0465 0425 6 37.000 EA VALVE BOXES, ADJUST	300.00000	11,100.00	350.00000	12,950.00	350.00000	12,950.00
0005 Utilities Section Totals:		**$15,580.00**		**$17,350.00**		**$16,950.00**
SECTION: 0006 Architectural						
0470 0751 11 1 (1.000) LS ARCHITECTURAL-SPECIAL,WALLS/TOWERS 43294915202	75,000.00000	75,000.00	30,000.00000	30,000.00	17,000.00000	17,000.00
0006 Architectural Section Totals:		**$75,000.00**		**$30,000.00**		**$17,000.00**
Contract Grand Totals:		**$2,621,390.20**		**$2,655,933.07**		**2,842,419.99**

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43294915201	74,579.00000	74,579.00	335,059.41000	335,059.41	542,445.00000	542,445.00
0010 0102 1 (297.000) DA (LS) MAINTENANCE OF TRAFFIC 43294915201	308,605.00000	308,605.00	458,355.10000	458,355.10	330,000.00000	330,000.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0015 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 220.700 CY	10.00000	2,207.00	28.00000	6,179.60	33.00000	7,283.10
0020 0102 60 WORK ZONE SIGN 11,057.000 ED	0.25000	2,764.25	0.28000	3,095.96	0.30000	3,317.10
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K 410.000 LF	32.00000	13,120.00	30.41000	12,468.10	41.00000	16,810.00
0030 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 54,687.000 ED	0.12000	6,562.44	0.13000	7,109.31	0.15000	8,203.05
0035 0102 74 6 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) 2,230.000 ED	0.40000	892.00	0.45000	1,003.50	0.45000	1,003.50
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 215.000 EA	2.80000	602.00	3.14000	675.10	3.30000	709.50
0045 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	1,800.00000	3,600.00	1,120.04000	2,240.08	1,330.00000	2,660.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 622.000 ED	12.00000	7,464.00	13.44000	8,359.68	14.15000	8,801.30

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0055 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP 37.000 LF	2.85000	105.45	3.19000	118.03	3.35000	123.95
0060 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 158.000 LF	2.85000	450.30	3.19000	504.02	3.35000	529.30
0065 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 88.000 LF	2.85000	250.80	3.19000	280.72	3.35000	294.80
0070 0104 10 3 SEDIMENT BARRIER 7,665.000 LF	1.30000	9,964.50	0.84000	6,438.60	1.75000	13,413.75
0075 0104 18 INLET PROTECTION SYSTEM 37.000 EA	90.00000	3,330.00	84.00000	3,108.00	88.00000	3,256.00
0080 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43294915201 (1.000) LS	50,000.00000	50,000.00	11,200.38000	11,200.38	29,500.00000	29,500.00
0085 0110 1 1 CLEARING & GRUBBING 43294915201 (1.540) AC (LS)	305,000.00000	305,000.00	341,079.25000	341,079.25	41,600.00000	41,600.00
0090 0120 1 REGULAR EXCAVATION 1,165.000 CY	31.00000	36,115.00	24.76000	28,845.40	22.90000	26,678.50

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0120 6 287.000 CY EMBANKMENT	20.00000	5,740.00	0.01000	2.87	46.00000	13,202.00
0100 0160 4 3,010.000 SY TYPE B STABILIZATION	8.00000	24,080.00	1.12000	3,371.20	17.60000	52,976.00
0105 0162 1 12 6,130.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	4.00000	24,520.00	2.80000	17,164.00	6.05000	37,086.50
0110 0285701 1,360.000 SY OPTIONAL BASE, BASE GROUP 01	26.32000	35,795.20	46.38000	63,076.80	23.30000	31,688.00
0115 0285706 2,281.000 SY OPTIONAL BASE, BASE GROUP 06	33.38000	76,139.78	48.89000	111,518.09	36.00000	82,116.00
0120 0285707 140.000 SY OPTIONAL BASE, BASE GROUP 07	52.43000	7,340.20	105.14000	14,719.60	47.00000	6,580.00
0125 0327 70 1 11,612.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	2.50000	29,030.00	5.35000	62,124.20	10.00000	116,120.00
0130 0327 70 6 3,193.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.60000	8,301.80	15.00000	47,895.00	33.00000	105,369.00
0135 0334 1 12 2,155.300 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	115.00000	247,859.50	122.00000	262,946.60	208.00000	448,302.40

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0140 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 1.400 TN	350.00000	490.00	560.02000	784.03	1,740.00000	2,436.00
0145 0350 30 5 CONCRETE PAVEMENT FOR ROUNDABOUT APRON, 8" DEPTH 61.000 SY	102.00000	6,222.00	50.02000	3,051.22	79.00000	4,819.00
0150 0425 1201 INLETS, CURB, TYPE 9, <10' 4.000 EA	5,235.00000	20,940.00	3,584.12000	14,336.48	4,840.00000	19,360.00
0155 0425 1203 INLETS, CURB, TYPE 9, J BOT, <10' 2.000 EA	6,294.00000	12,588.00	58,577.96000	117,155.92	6,490.00000	12,980.00
0160 0425 1209 INLETS, CURB, TYPE 9, MODIFY 1.000 EA	7,687.00000	7,687.00	7,840.26000	7,840.26	8,020.00000	8,020.00
0165 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	5,775.00000	5,775.00	37,577.26000	37,577.26	4,010.00000	4,010.00
0170 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL 3.000 EA	4,080.00000	12,240.00	3,360.11000	10,080.33	2,590.00000	7,770.00
0175 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 3.000 EA	7,208.00000	21,624.00	7,840.26000	23,520.78	6,720.00000	20,160.00
0180 0425 2 73 MANHOLES, J-7, PARTIAL 5.000 EA	3,310.00000	16,550.00	3,360.11000	16,800.55	3,540.00000	17,700.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0185 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 64.000 LF	203.00000	12,992.00	196.01000	12,544.64	320.00000	20,480.00
0190 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 92.000 LF	105.00000	9,660.00	201.61000	18,548.12	240.00000	22,080.00
0195 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 2.000 LF	598.00000	1,196.00	672.02000	1,344.04	970.00000	1,940.00
0200 0443 72 10 FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 0-0.9’ DEPTH 434.000 SY	23.37000	10,142.58	33.60000	14,582.40	140.00000	60,760.00
0205 0443 72 11 FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 1-1.9’ DEPTH 2,179.000 SY	63.43000	138,213.97	50.40000	109,821.60	160.00000	348,640.00
0210 0443 72 12 FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 2-2.9’ DEPTH 1,165.000 SY	94.98000	110,651.70	52.64000	61,325.60	160.00000	186,400.00
0215 0443 72 13 FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 3-3.9’ DEPTH 128.000 SY	142.29000	18,213.12	56.00000	7,168.00	190.00000	24,320.00
0220 0443 72 14 FRENCH DRAIN- AGGREGATE WITHOUT PIPE, 4-4.9’ DEPTH 23.000 SY	175.75000	4,042.25	61.60000	1,416.80	270.00000	6,210.00
0225 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 42.000 LF	88.00000	3,696.00	88.48000	3,716.16	93.00000	3,906.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0227 0520 1 10 1,516.000 LF CONCRETE CURB & GUTTER, TYPE F	48.90000	74,132.40	22.50000	34,110.00	26.00000	39,416.00
0230 0520 2 2 104.000 LF CONCRETE CURB, TYPE B	35.50000	3,692.00	17.82000	1,853.28	46.00000	4,784.00
0235 0520 2 4 1,054.000 LF CONCRETE CURB, TYPE D	35.50000	37,417.00	17.43000	18,371.22	14.15000	14,914.10
0240 0520 2 8 116.000 LF CONCRETE CURB, TYPE RA	42.50000	4,930.00	24.02000	2,786.32	43.00000	4,988.00
0245 0522 2 2,777.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	53.77000	149,319.29	48.55000	134,823.35	55.00000	152,735.00
0250 0523 1 2,932.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS	57.40000	168,296.80	66.42000	194,743.44	59.00000	172,988.00
0255 0523 1 3 2,903.000 SY PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE	29.60000	85,928.80	66.42000	192,817.26	29.00000	84,187.00
0260 0527 2 605.000 SF DETECTABLE WARNINGS	30.00000	18,150.00	26.72000	16,165.60	23.60000	14,278.00
0265 0550 10248 97.000 LF FENCING, TYPE B, 7.1-8.0, RESET EXISTING	31.00000	3,007.00	112.00000	10,864.00	59.00000	5,723.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0270 0570 1 2 PERFORMANCE TURF, SOD 6,169.000 SY	3.95000	24,367.55	2.86000	17,643.34	3.40000	20,974.60
0275 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.710 GM	610.00000	433.10	683.22000	485.09	720.00000	511.20
0280 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 48.000 LF	0.45000	21.60	0.50000	24.00	0.55000	26.40
0285 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.810 GM	610.00000	494.10	683.22000	553.41	720.00000	583.20
0290 0999 16 PARTNERING, DO NOT BID 43294915201 (1.000) LS	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
0295 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43294915201 (1.000) LS	48,020.00000	48,020.00	48,020.00000	48,020.00	48,020.00000	48,020.00
0300 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43294915202 (1.000) LS	1,630.00000	1,630.00	1,630.00000	1,630.00	1,630.00000	1,630.00
0305 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43294915203 (1.000) LS	350.00000	350.00	350.00000	350.00	350.00000	350.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
0001 Roadway Section Totals:		**$2,323,531.48**		**$2,951,793.10**		**$3,274,168.25**
SECTION: 0002 Signing						
0310 0700 1 11 50.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	305.00000	15,250.00	291.21000	14,560.50	360.00000	18,000.00
0315 0700 1 12 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,050.00000	4,200.00	336.01000	1,344.04	1,240.00000	4,960.00
0320 0700 1 50 20.000 AS SINGLE POST SIGN, RELOCATE	285.00000	5,700.00	280.01000	5,600.20	340.00000	6,800.00
0325 0700 1 60 18.000 AS SINGLE POST SIGN, REMOVE	15.00000	270.00	22.40000	403.20	17.70000	318.60
0330 0700 3101 2.000 EA SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	255.00000	510.00	145.60000	291.20	300.00000	600.00
0335 0700 3601 2.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	15.00000	30.00	29.12000	58.24	17.70000	35.40
0340 0705 10 1 4.000 EA OBJECT MARKER, TYPE 1	120.00000	480.00	151.21000	604.84	140.00000	560.00
0345 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43294915201	5,500.15000	5,500.15	6,160.37000	6,160.37	6,490.00000	6,490.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0350 0711 11123 1,762.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.80000	3,171.60	2.02000	3,559.24	2.10000	3,700.20
0355 0711 11124 195.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	2.00000	390.00	2.24000	436.80	2.35000	458.25
0360 0711 11125 209.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	2.90000	606.10	3.25000	679.25	3.40000	710.60
0365 0711 11141 0.221 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,300.00000	287.30	1,456.05000	321.79	1,530.00000	338.13
0370 0711 11143 0.019 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE, 12" FOR ROUNDABOUT	1,300.00000	24.70	1,456.05000	27.66	810.00000	15.39
0375 0711 11160 52.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	80.00000	4,160.00	89.60000	4,659.20	94.00000	4,888.00
0380 0711 11180 40.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	2.80000	112.00	3.14000	125.60	3.30000	132.00
0385 0711 14160 31.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	180.00000	5,580.00	201.61000	6,249.91	210.00000	6,510.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0390 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 25.000 EA	70.00000	1,750.00	78.40000	1,960.00	83.00000	2,075.00
0395 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 1.253 GM	4,125.00000	5,168.63	4,620.15000	5,789.05	4,850.00000	6,077.05
0400 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.106 GM	5,200.00000	551.20	5,824.20000	617.37	5,790.00000	613.74
0405 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 1.479 GM	4,125.00000	6,100.88	4,620.15000	6,833.20	4,840.00000	7,158.36
0002 Signing Section Totals:		**$59,842.56**		**$60,281.66**		**$70,440.72**
SECTION: 0003 Lighting						
0410 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 2,901.000 LF	5.12000	14,853.12	8.96000	25,992.96	8.25000	23,933.25
0415 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 1,829.000 LF	15.52000	28,386.08	17.92000	32,775.68	17.10000	31,275.90
0420 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 64.000 EA	301.60000	19,302.40	728.02000	46,593.28	1,120.00000	71,680.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0425 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 23,040.000 LF	1.17000	26,956.80	1.96000	45,158.40	0.95000	21,888.00
0430 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	9,910.00000	9,910.00	12,320.41000	12,320.41	15,300.00000	15,300.00
0435 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 53.000 EA	531.12000	28,149.36	672.02000	35,617.06	650.00000	34,450.00
0440 0715516315 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I ,POLE TOP MOUNT, CONCRETE, 15' 53.000 EA	5,340.00000	283,020.00	5,824.20000	308,682.60	6,840.00000	362,520.00
0003 Lighting Section Totals:		**$410,577.76**		**$507,140.39**		**$561,047.15**
SECTION: 0004 Landscape / Peripheral						
0445 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 43294915202 (1.000) LS	36,300.00000	36,300.00	61,140.61000	61,140.61	46,800.00000	46,800.00
0450 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 43294915201 (1.000) LS	77,960.00000	77,960.00	124,072.16000	124,072.16	134,000.00000	134,000.00
0455 0590 70 IRRIGATION SYSTEM 43294915202 (1.000) LS	4,450.00000	4,450.00	22,406.35000	22,406.35	4,720.00000	4,720.00

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) WEEKLEY ASPHALT PAVING, INC.		(5) COMMUNITY ASPHALT CORP.		(6) RANGER CONSTRUCTION INDUSTRIES, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
0004 Landscape / Peripheral Section Totals:		**$118,710.00**		**$207,619.12**		**$185,520.00**
SECTION: 0005 Utilities						
0460 0425 5 1 8.000 EA MANHOLE, ADJUST, UTILITIES	428.00000	3,424.00	560.02000	4,480.16	410.00000	3,280.00
0465 0425 6 37.000 EA VALVE BOXES, ADJUST	365.00000	13,505.00	336.01000	12,432.37	290.00000	10,730.00
0005 Utilities Section Totals:		**$16,929.00**		**$16,912.53**		**$14,010.00**
SECTION: 0006 Architectural						
0470 0751 11 1 (1.000) LS ARCHITECTURAL-SPECIAL,WALLS/TOWERS 43294915202	42,634.00000	42,634.00	100,803.38000	100,803.38	70,800.00000	70,800.00
0006 Architectural Section Totals:		**$42,634.00**		**$100,803.38**		**$70,800.00**
Contract Grand Totals:		**$2,972,224.80**		**$3,844,550.18**		**4,175,986.12**

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT161026 October 26, 2016 **Call Order:** 012 **Contract:** T4446

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.11.08 08:21:47 -05'00'
Adobe Acrobat Reader DC version: 2015.017.20050

Manager, Contracts Administration Office