Vendor Ranking

Letting: CT160928 September 28, 2016 10:30 AM **Call Order:** 003 **Contract:** T1660

District: District 1 **Counties:** HIGHLANDS **Fed Aid No:** 8886832A

Contract Time: 415 AVAILABLE DAYS **Project(s):** 43161915201 (*)

Contract Desc: RUCKS DAIRY RD

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Winning bid	$2,357,000.00	100.00%
2	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$2,646,701.60	112.29%
3	DOUGLAS N. HIGGINS, INC.	Responsive	Non-Winning Bid	$2,987,922.22	126.77%
4	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$3,209,164.37	136.15%
5	MANHATTAN ROAD & BRIDGE COMPANY	Responsive	Non-Winning Bid	$3,277,199.00	139.04%
6	MORRISON - COBALT JV	Responsive	Non-Winning Bid	$3,721,950.33	157.91%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

District: District 1 **Counties:** HIGHLANDS **Fed Aid No:** 8886832A

Contract Time: 415 AVAILABLE DAYS **Project(s):** 43161915201 (*)

Contract Descr: RUCKS DAIRY RD

The improvements under this contract consist of replacement of Rucks Dairy Road Bridge Number 094031 over C-41 Canal, milling and resurfacing, base work, shoulder treatment, drainage improvements, guardrail, fencing, and signing and pavement marking from 500 feet south of the bridge northerly approximately 0.199 miles to 500 feet north of the existing bridge in Highlands County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) CONE & GRAHAM, INC.		(3) DOUGLAS N. HIGGINS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0103 1 14 (1.000) LS TEMPORARY WORK STRUCTURE, PROJECT NUMBER 431619-1-52-01 Bridge ID No. 090406	1.00000	1.00	295,000.00000	295,000.00	402,484.59000	402,484.59
0010 0110 3 (2772.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43161915201 Bridge ID No. 090406	85,000.00000	85,000.00	80,700.00000	80,700.00	218,304.86000	218,304.86
0015 0400 2 5 56.000 CY CONCRETE CLASS II, BRIDGE SUBSTRUCTURE	350.00000	19,600.00	631.00000	35,336.00	324.00000	18,144.00
0020 0400 2 10 61.000 CY CONCRETE CLASS II, APPROACH SLABS	400.00000	24,400.00	462.00000	28,182.00	442.90000	27,016.90
0025 0400 2 47 225.000 CY CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SKRINKAGE REDUCING ADMIXTURE	550.00000	123,750.00	687.00000	154,575.00	683.10000	153,697.50
0030 0400 4 5 93.000 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,200.00000	111,600.00	1,005.00000	93,465.00	1,421.54000	132,203.22

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) CONE & GRAHAM, INC.		(3) DOUGLAS N. HIGGINS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0400 9 913.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	7.50000	6,847.50	21.00000	19,173.00	15.12000	13,804.56
0040 0415 1 4 58,005.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	0.88000	51,044.40	1.00000	58,005.00	0.89000	51,624.45
0045 0415 1 5 13,572.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	0.88000	11,943.36	1.15000	15,607.80	1.08000	14,657.76
0050 0415 1 9 11,988.000 LB REINFORCING STEEL- APPROACH SLABS	0.88000	10,549.44	1.00000	11,988.00	0.87000	10,429.56
0055 0450 8 21 600.000 LF PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15", WIDTH 48-51"	350.00000	210,000.00	268.00000	160,800.00	257.14000	154,284.00
0060 0450 8 24 1,000.000 LF PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15", WIDTH 58-60"	350.00000	350,000.00	296.00000	296,000.00	231.42000	231,420.00
0065 0455 34 5 2,295.000 LF PRESTRESSED CONCRETE PILING, 24" SQ	100.00000	229,500.00	105.00000	240,975.00	127.93000	293,599.35
0070 0455143 5 285.000 LF TEST PILES-PRESTRESSED CONCRETE,24" SQ	200.00000	57,000.00	155.00000	44,175.00	481.47000	137,218.95

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) CONE & GRAHAM, INC.		(3) DOUGLAS N. HIGGINS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0075 0458 1 11 87.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	35.00000	3,045.00	63.00000	5,481.00	45.36000	3,946.32
0080 0521 5 1 480.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	90.00000	43,200.00	87.00000	41,760.00	87.58000	42,038.40
0085 0530 4 4 394.000 SY ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"	150.00000	59,100.00	120.00000	47,280.00	143.24000	56,436.56
0090 0530 74 116.000 TN BEDDING STONE	85.00000	9,860.00	184.00000	21,344.00	200.02000	23,202.32
0091 0916455 10 280.000 LF PRESTRESSED CONCRETE RESEARCH SPLICED PILE, 24"	400.00000	112,000.00	199.00000	55,720.00	310.50000	86,940.00
0001 Structures Section Totals:		**$1,518,440.70**		**$1,705,566.80**		**$2,071,453.30**
SECTION: 0002 Roadway						
0095 0101 1 (1.000) LS MOBILIZATION 43161915201	235,000.00000	235,000.00	250,000.00000	250,000.00	310,836.72000	310,836.72
0100 0102 1 (415.000) DA (LS) MAINTENANCE OF TRAFFIC 43161915201	10,733.10000	10,733.10	108,800.00000	108,800.00	16,401.85000	16,401.85

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) CONE & GRAHAM, INC.		(3) DOUGLAS N. HIGGINS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0105 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43161915201	4,000.00000	4,000.00	30,500.00000	30,500.00	19,036.02000	19,036.02
0110 0102 2 2 (1.000) LS SPECIAL DETOUR 2 43161915201	7,000.00000	7,000.00	14,200.00000	14,200.00	9,384.62000	9,384.62
0115 0102 3 80.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	135.00000	10,800.00	137.00000	10,960.00	32.40000	2,592.00
0120 0102 60 7,590.000 ED WORK ZONE SIGN	0.30000	2,277.00	0.36000	2,732.40	0.32000	2,428.80
0125 0102 71 13 1,325.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	37.00000	49,025.00	28.00000	37,100.00	44.28000	58,671.00
0130 0102 71 23 1,600.000 LF BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	10.50000	16,800.00	9.15000	14,640.00	13.98000	22,368.00
0135 0102 74 1 3,100.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	465.00	0.23000	713.00	0.19000	589.00
0140 0102 74 2 1,970.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.30000	591.00	0.36000	709.20	0.32000	630.40

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) CONE & GRAHAM, INC.		(3) DOUGLAS N. HIGGINS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0145 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	1,200.00000	2,400.00	4,410.00000	8,820.00	1,080.00000	2,160.00
0150 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 665.000 ED	88.00000	58,520.00	112.00000	74,480.00	85.27000	56,704.55
0155 0104 10 3 SEDIMENT BARRIER 1,618.000 LF	2.25000	3,640.50	4.35000	7,038.30	1.73000	2,799.14
0160 0104 11 FLOATING TURBIDITY BARRIER 192.000 LF	10.00000	1,920.00	26.50000	5,088.00	10.80000	2,073.60
0165 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	1,500.00000	3,000.00	5,189.00000	10,378.00	2,160.00000	4,320.00
0170 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43161915201 (1.000) LS	1,500.00000	1,500.00	484.00000	484.00	27,000.00000	27,000.00
0175 0110 1 1 CLEARING & GRUBBING 43161915201 (1.800) AC (LS)	35,000.00000	35,000.00	6,866.42000	6,866.42	24,612.64000	24,612.64
0180 0110 7 1 MAILBOX, F&I SINGLE 1.000 EA	120.00000	120.00	402.34906	402.35	162.00000	162.00

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) CONE & GRAHAM, INC.		(3) DOUGLAS N. HIGGINS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0185 0120 1 1,296.000 CY REGULAR EXCAVATION	26.00000	33,696.00	17.01486	22,051.26	45.37000	58,799.52
0190 0120 6 502.000 CY EMBANKMENT	15.00000	7,530.00	19.00677	9,541.40	26.14000	13,122.28
0195 0160 4 4,415.000 SY TYPE B STABILIZATION	11.00000	48,565.00	11.19250	49,414.89	9.99000	44,105.85
0200 0285701 926.000 SY OPTIONAL BASE, BASE GROUP 01	26.00000	24,076.00	15.85100	14,678.03	14.15000	13,102.90
0205 0285706 2,192.000 SY OPTIONAL BASE, BASE GROUP 06	20.00000	43,840.00	18.21050	39,917.42	16.25000	35,620.00
0210 0286 1 599.000 SY TURNOUT CONSTRUCTION	17.00000	10,183.00	21.21333	12,706.78	12.15000	7,277.85
0215 0327 70 6 1,170.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	9.00000	10,530.00	12.54818	14,681.37	6.48000	7,581.60
0220 0334 1 11 492.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	175.00000	86,240.00	146.41000	72,150.85	130.68000	64,399.10
0225 0339 1 8.000 TN MISCELLANEOUS ASPHALT PAVEMENT	700.00000	5,600.00	195.62125	1,564.97	329.40000	2,635.20

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) CONE & GRAHAM, INC.		(3) DOUGLAS N. HIGGINS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0230 0400 1 2 CONCRETE CLASS I, ENDWALLS 9.100 CY	2,000.00000	18,200.00	1,681.04176	15,297.48	1,620.00000	14,742.00
0235 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 14.000 LF	850.00000	11,900.00	725.09643	10,151.35	965.20000	13,512.80
0240 0520 6 SHOULDER GUTTER- CONCRETE 130.000 LF	45.00000	5,850.00	59.01204	7,671.57	54.55000	7,091.50
0245 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 3.000 SY	50.00000	150.00	999.04244	2,997.13	475.36000	1,426.08
0250 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 228.000 LF	44.00000	10,032.00	30.25000	6,897.00	21.60000	4,924.80
0255 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL 4.000 EA	3,300.00000	13,200.00	4,235.00000	16,940.00	2,808.00000	11,232.00
0260 0536 73 GUARDRAIL REMOVAL 614.000 LF	5.00000	3,070.00	3.63000	2,228.82	3.24000	1,989.36
0265 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II 4.000 EA	900.00000	3,600.00	1,028.50000	4,114.00	972.00000	3,888.00
0270 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD 952.000 LF	20.00000	19,040.00	18.15000	17,278.80	16.20000	15,422.40

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) CONE & GRAHAM, INC.		(3) DOUGLAS N. HIGGINS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0275 0570 1 2 PERFORMANCE TURF, SOD 5,093.000 SY	4.00000	20,372.00	3.31090	16,862.41	3.24000	16,501.32
0280 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.397 GM	4,200.00000	1,667.40	1,197.90000	475.57	1,067.20000	423.68
0285 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 18.000 LF	6.50000	117.00	1.02850	18.51	0.92000	16.56
0290 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.045 GM	2,500.00000	112.50	423.50000	19.06	378.00000	17.01
0295 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.419 GM	4,200.00000	1,759.80	1,197.90000	501.92	1,069.20000	447.99
0300 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.061 GM	2,500.00000	152.50	423.50000	25.83	378.00000	23.06
0002 Roadway Section Totals:		**$822,274.80**		**$922,098.09**		**$901,073.20**

SECTION: 0003 Signing

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.		(2) CONE & GRAHAM, INC.		(3) DOUGLAS N. HIGGINS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0305 0700 1 11 — 8.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	400.00000	3,200.00	626.56220	5,012.50	432.00000	3,456.00
0310 0700 1 60 — 3.000 AS SINGLE POST SIGN, REMOVE	50.00000	150.00	246.01720	738.05	27.00000	81.00
0315 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43161915201	1,800.00000	1,800.00	1,980.10450	1,980.10	1,767.37000	1,767.37
0320 0711 16101 — 0.496 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6,500.00000	3,224.00	6,733.65000	3,339.89	6,010.20000	2,981.06
0325 0711 16201 — 0.405 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6,500.00000	2,632.50	6,733.65000	2,727.13	6,010.20000	2,434.13
0330 0713103101 — 0.091 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	29,000.00000	2,639.00	28,785.90000	2,619.52	25,693.20000	2,338.08
0335 0713103201 — 0.091 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	29,000.00000	2,639.00	28,785.90000	2,619.52	25,693.20000	2,338.08
0003 Signing Section Totals:		**$16,284.50**		**$19,036.71**		**$15,395.72**

Contract Grand Totals:	**$2,357,000.00**	**$2,646,701.60**	**2,987,922.22**

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) MANHATTAN ROAD & BRIDGE COMPANY		(6) MORRISON - COBALT JV	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0103 1 14 (1.000) LS TEMPORARY WORK STRUCTURE, PROJECT NUMBER 431619-1-52-01 Bridge ID No. 090406	356,000.00000	356,000.00	480,000.00000	480,000.00	523,988.73000	523,988.73
0010 0110 3 (2772.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43161915201 Bridge ID No. 090406	58,400.00000	58,400.00	49,000.00000	49,000.00	235,563.77000	235,563.77
0015 0400 2 5 56.000 CY CONCRETE CLASS II, BRIDGE SUBSTRUCTURE	450.00000	25,200.00	750.00000	42,000.00	553.42000	30,991.52
0020 0400 2 10 61.000 CY CONCRETE CLASS II, APPROACH SLABS	590.00000	35,990.00	500.00000	30,500.00	649.66000	39,629.26
0025 0400 2 47 225.000 CY CONCRETE CLASS II, CAST-IN-PLACE TOPPING WITH SKRINKAGE REDUCING ADMIXTURE	650.00000	146,250.00	750.00000	168,750.00	477.52000	107,442.00
0030 0400 4 5 93.000 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	890.00000	82,770.00	2,800.00000	260,400.00	1,511.13000	140,535.09
0035 0400 9 913.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	19.00000	17,347.00	12.50000	11,412.50	10.00000	9,130.00
0040 0415 1 4 58,005.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	0.75000	43,503.75	1.25000	72,506.25	0.90000	52,204.50

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) MANHATTAN ROAD & BRIDGE COMPANY		(6) MORRISON - COBALT JV	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0045 0415 1 5 — 13,572.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	0.72000	9,771.84	1.25000	16,965.00	0.93000	12,621.96
0050 0415 1 9 — 11,988.000 LB REINFORCING STEEL- APPROACH SLABS	0.72000	8,631.36	1.25000	14,985.00	0.88000	10,549.44
0055 0450 8 21 — 600.000 LF PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15", WIDTH 48-51"	228.50000	137,100.00	255.00000	153,000.00	204.08000	122,448.00
0060 0450 8 24 — 1,000.000 LF PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15", WIDTH 58-60"	238.00000	238,000.00	280.00000	280,000.00	220.67000	220,670.00
0065 0455 34 5 — 2,295.000 LF PRESTRESSED CONCRETE PILING, 24" SQ	174.00000	399,330.00	160.00000	367,200.00	166.33000	381,727.35
0070 0455143 5 — 285.000 LF TEST PILES-PRESTRESSED CONCRETE,24" SQ	229.00000	65,265.00	200.00000	57,000.00	317.10000	90,373.50
0075 0458 1 11 — 87.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	28.00000	2,436.00	50.00000	4,350.00	74.16000	6,451.92
0080 0521 5 1 — 480.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	99.00000	47,520.00	110.00000	52,800.00	81.88000	39,302.40

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) MANHATTAN ROAD & BRIDGE COMPANY		(6) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0530 4 4 394.000 SY ARTICULATING CONCRETE BLOCK REVETMENT SYSTEM, THICKNESS 4"	156.00000	61,464.00	120.00000	47,280.00	203.02000	79,989.88
0090 0530 74 116.000 TN BEDDING STONE	120.00000	13,920.00	55.00000	6,380.00	119.26000	13,834.16
0091 0916455 10 280.000 LF PRESTRESSED CONCRETE RESEARCH SPLICED PILE, 24"	300.00000	84,000.00	200.00000	56,000.00	269.01000	75,322.80
0001 Structures Section Totals:		**$1,832,898.95**		**$2,170,528.75**		**$2,192,776.28**
SECTION: 0002 Roadway						
0095 0101 1 (1.000) LS MOBILIZATION 43161915201	460,450.00000	460,450.00	325,000.00000	325,000.00	750,649.33000	750,649.33
0100 0102 1 (415.000) DA (LS) MAINTENANCE OF TRAFFIC 43161915201	72,000.00000	72,000.00	33,000.00000	33,000.00	206,743.62000	206,743.62
0105 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43161915201	126,000.00000	126,000.00	125,000.00000	125,000.00	47,954.79000	47,954.79
0110 0102 2 2 (1.000) LS SPECIAL DETOUR 2 43161915201	46,000.00000	46,000.00	102,500.00000	102,500.00	25,501.40000	25,501.40

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) MANHATTAN ROAD & BRIDGE COMPANY		(6) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0102 3 80.000 CY COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE	190.00000	15,200.00	65.00000	5,200.00	62.69000	5,015.20
0120 0102 60 7,590.000 ED WORK ZONE SIGN	0.45000	3,415.50	0.30000	2,277.00	0.28000	2,125.20
0125 0102 71 13 1,325.000 LF BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	58.00000	76,850.00	36.00000	47,700.00	35.33000	46,812.25
0130 0102 71 23 1,600.000 LF BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	15.00000	24,000.00	11.00000	17,600.00	10.40000	16,640.00
0135 0102 74 1 3,100.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.26000	806.00	0.25000	775.00	0.14000	434.00
0140 0102 74 2 1,970.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.45000	886.50	0.40000	788.00	0.27000	531.90
0145 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4,280.00000	8,560.00	1,200.00000	2,400.00	1,096.50000	2,193.00
0150 0102104 665.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	176.00000	117,040.00	90.00000	59,850.00	89.76000	59,690.40

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) MANHATTAN ROAD & BRIDGE COMPANY		(6) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0104 10 3 SEDIMENT BARRIER 1,618.000 LF	2.00000	3,236.00	1.00000	1,618.00	0.76000	1,229.68
0160 0104 11 FLOATING TURBIDITY BARRIER 192.000 LF	12.00000	2,304.00	10.00000	1,920.00	7.70000	1,478.40
0165 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	2,450.00000	4,900.00	3,500.00000	7,000.00	1,989.00000	3,978.00
0170 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43161915201 (1.000) LS	5,000.00000	5,000.00	4,200.00000	4,200.00	5,750.00000	5,750.00
0175 0110 1 1 CLEARING & GRUBBING 43161915201 (1.800) AC (LS)	11,500.00000	11,500.00	75,000.00000	75,000.00	24,227.65000	24,227.65
0180 0110 7 1 MAILBOX, F&I SINGLE 1.000 EA	125.00000	125.00	225.00000	225.00	287.50000	287.50
0185 0120 1 REGULAR EXCAVATION 1,296.000 CY	24.00000	31,104.00	20.00000	25,920.00	15.05000	19,504.80
0190 0120 6 EMBANKMENT 502.000 CY	130.00000	65,260.00	30.00000	15,060.00	4.94000	2,479.88

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ZEP CONSTRUCTION, INC.		(5) MANHATTAN ROAD & BRIDGE COMPANY		(6) MORRISON - COBALT JV	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0195 0160 4 4,415.000 SY TYPE B STABILIZATION	12.00000	52,980.00	14.00000	61,810.00	3.17000	13,995.55
0200 0285701 926.000 SY OPTIONAL BASE, BASE GROUP 01	16.75000	15,510.50	8.00000	7,408.00	12.77000	11,825.02
0205 0285706 2,192.000 SY OPTIONAL BASE, BASE GROUP 06	19.25000	42,196.00	8.00000	17,536.00	14.31000	31,367.52
0210 0286 1 599.000 SY TURNOUT CONSTRUCTION	14.50000	8,685.50	15.00000	8,985.00	28.14000	16,855.86
0215 0327 70 6 1,170.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	7.67000	8,973.90	6.20000	7,254.00	16.76000	19,609.20
0220 0334 1 11 492.800 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	154.60000	76,186.88	127.00000	62,585.60	189.65000	93,459.52
0225 0339 1 8.000 TN MISCELLANEOUS ASPHALT PAVEMENT	390.00000	3,120.00	320.00000	2,560.00	644.61000	5,156.88
0230 0400 1 2 9.100 CY CONCRETE CLASS I, ENDWALLS	840.00000	7,644.00	900.00000	8,190.00	2,364.92000	21,520.77
0235 0430175136 14.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	889.00000	12,446.00	203.00000	2,842.00	918.28000	12,855.92

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) MANHATTAN ROAD & BRIDGE COMPANY		(6) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0520 6 SHOULDER GUTTER- CONCRETE 130.000 LF	46.00000	5,980.00	35.00000	4,550.00	95.32000	12,391.60
0245 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 3.000 SY	250.00000	750.00	350.00000	1,050.00	844.58000	2,533.74
0250 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 228.000 LF	32.00000	7,296.00	28.00000	6,384.00	40.83000	9,309.24
0255 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL 4.000 EA	3,500.00000	14,000.00	2,950.00000	11,800.00	2,988.39000	11,953.56
0260 0536 73 GUARDRAIL REMOVAL 614.000 LF	2.00000	1,228.00	4.00000	2,456.00	3.49000	2,142.86
0265 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II 4.000 EA	1,530.00000	6,120.00	2,700.00000	10,800.00	1,441.12000	5,764.48
0270 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD 952.000 LF	8.00000	7,616.00	8.00000	7,616.00	6.63000	6,311.76
0275 0570 1 2 PERFORMANCE TURF, SOD 5,093.000 SY	2.10000	10,695.30	1.70000	8,658.10	2.35000	11,968.55
0280 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.397 GM	1,310.00000	520.07	4,500.00000	1,786.50	1,009.80000	400.89

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) MANHATTAN ROAD & BRIDGE COMPANY		(6) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0285 0710 11125 18.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	21.71000	390.78	7.00000	126.00	0.87000	15.66
0290 0710 11141 0.045 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	14,388.00000	647.46	3,000.00000	135.00	357.00000	16.07
0295 0710 11201 0.419 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,310.00000	548.89	4,500.00000	1,885.50	1,009.80000	423.11
0300 0710 11241 0.061 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	7,180.00000	437.98	3,000.00000	183.00	357.00000	21.78
0002 Roadway Section Totals:		**$1,358,610.26**		**$1,089,633.70**		**$1,513,126.54**
SECTION: 0003 Signing						
0305 0700 1 11 8.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	325.00000	2,600.00	400.00000	3,200.00	528.18000	4,225.44
0310 0700 1 60 3.000 AS SINGLE POST SIGN, REMOVE	48.00000	144.00	60.00000	180.00	207.39000	622.17

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ZEP CONSTRUCTION, INC.		(5) MANHATTAN ROAD & BRIDGE COMPANY		(6) MORRISON - COBALT JV	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0315 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43161915201	2,200.00000	2,200.00	2,340.05000	2,340.05	1,669.18000	1,669.18
0320 0711 16101 0.496 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	5,850.00000	2,901.60	6,500.00000	3,224.00	5,676.30000	2,815.44
0325 0711 16201 0.405 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6,280.00000	2,543.40	6,500.00000	2,632.50	5,676.30000	2,298.90
0330 0713103101 0.091 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	39,924.00000	3,633.08	30,000.00000	2,730.00	24,265.80000	2,208.19
0335 0713103201 0.091 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	39,924.00000	3,633.08	30,000.00000	2,730.00	24,265.80000	2,208.19
0003 Signing Section Totals:		**$17,655.16**		**$17,036.55**		**$16,047.51**
Contract Grand Totals:		**$3,209,164.37**		**$3,277,199.00**		**3,721,950.33**

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT160928 September 28, 2016 **Call Order:** 003 **Contract:** T1660

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2016.10.10 09:57:37 -04'00'
Adobe Acrobat Reader DC version: 2015.017.20050

Manager, Contracts Administration Office