Vendor Ranking

Letting: CT170830 August 30, 2017 10:30 AM
Call Order: 007
Contract: T3545
District: District 3
Counties: JEFFERSON
Fed Aid No: D317044B
Contract Time: 485 AVAILABLE DAYS
Project(s): 43047615201 (*)
43047715201
Contract Desc: CR 158

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	MURPHREE BRIDGE CORPORATION	Responsive	Winning bid	$4,421,121.41	100.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$4,597,179.91	103.98%
3	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$5,889,387.05	133.21%
4	MORRISON - COBALT JV	Responsive	Non-Winning Bid	$6,604,473.75	149.38%
5	HAL JONES CONTRACTOR, INC	Responsive	Non-Winning Bid	$6,686,140.70	151.23%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

District: District 3 **Counties:** JEFFERSON **Fed Aid No:** D317044B

Contract Time: 485 AVAILABLE DAYS **Project(s):** 43047615201 (*) 43047715201

Contract Descr: CR 158

The improvements under this contract for FPID 430476-1-52-01 consist of the construction of Bridge No. 544087 over Branch of Lloyd Creek, onsite diversion, and removal of existing Bridge No. 544044 on County Road 158 from MP 1.604 to MP 1.724. The Improvements under this Contract for FPID 430477-1-52-01 consist of the construction of Bridge No. 544088 over Lloyd Creek, onsite diversion, and removal of existing Bridge No. 544045 on County Road 158 from MP 1.938 to MP 2.054.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (5253.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43047615201	65,000.00000	65,000.00	89,000.00000	89,000.00	150,000.00000	150,000.00
0010 0110 3 (4716.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43047715201	55,000.00000	55,000.00	88,000.00000	88,000.00	150,000.00000	150,000.00
0015 0400 2 5 181.200 CY CONCRETE CLASS II, BRIDGE SUBSTRUCTURE	985.00000	178,482.00	950.00000	172,140.00	930.00000	168,516.00
0020 0400 2 10 197.400 CY CONCRETE CLASS II, APPROACH SLABS	500.00000	98,700.00	350.00000	69,090.00	430.00000	84,882.00
0025 0400 2 41 296.900 CY CONCRETE CLASS II, PRECAST DECK OVERLAY	925.00000	274,632.50	850.00000	252,365.00	975.00000	289,477.50
0030 0400 4 5 176.000 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	530.00000	93,280.00	350.00000	61,600.00	946.00000	166,496.00

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0400 9 1,419.000 BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER SY	12.00000	17,028.00	15.00000	21,285.00	12.00000	17,028.00
0040 0400128 2,522.000 GROUTING PRECAST DECK PANELS, NON-SHRINK GROUT LF	20.00000	50,440.00	10.00000	25,220.00	6.35000	16,014.70
0045 0400147 23.300 COMPOSITE NEOPRENE PADS CF	650.00000	15,145.00	1,200.00000	27,960.00	1,222.00000	28,472.60
0050 0415 1 4 47,270.000 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE LB	0.90000	42,543.00	1.10000	51,997.00	0.88000	41,597.60
0055 0415 1 5 52,298.000 REINFORCING STEEL- BRIDGE SUBSTRUCTURE LB	0.90000	47,068.20	1.10000	57,527.80	1.10000	57,527.80
0060 0415 1 9 37,864.000 REINFORCING STEEL- APPROACH SLABS LB	0.90000	34,077.60	1.10000	41,650.40	0.92000	34,834.88
0065 0450 3 11 630.000 PRESTRESSED SLAB UNITS, WIDTH 48", THICKNESS 12" LF	142.00000	89,460.00	220.00000	138,600.00	272.00000	171,360.00
0070 0450 3 21 2,205.000 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12" LF	175.00000	385,875.00	240.00000	529,200.00	279.00000	615,195.00
0075 0455 35 22 1,395.000 STEEL PILING, 24" DIA. PIPE LF	195.00000	272,025.00	190.00000	265,050.00	232.00000	323,640.00

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0455144 22 755.000 LF TEST PILES - STEEL, 24" DIA PIPE	195.00000	147,225.00	250.00000	188,750.00	275.00000	207,625.00
0085 0458 1 11 172.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	30.00000	5,160.00	50.00000	8,600.00	92.15000	15,849.80
0090 0521 5 1 880.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	100.00000	88,000.00	100.00000	88,000.00	86.00000	75,680.00
0095 0530 1 76.000 CY RIPRAP, SAND-CEMENT	720.00000	54,720.00	490.00000	37,240.00	302.00000	22,952.00
0100 0530 3 3 2,067.100 TN RIPRAP- RUBBLE, BANK AND SHORE	75.00000	155,032.50	85.00000	175,703.50	91.00000	188,106.10
0105 0530 74 736.200 TN BEDDING STONE	77.00000	56,687.40	105.00000	77,301.00	78.00000	57,423.60
0001 Structures Section Totals:		**$2,225,581.20**		**$2,466,279.70**		**$2,882,678.58**
SECTION: 0002 Roadway						
0110 0101 1 (1.000) LS MOBILIZATION 43047615201	350,000.00000	350,000.00	235,000.00000	235,000.00	343,000.00000	343,000.00

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0101 1 MOBILIZATION 43047715201 (1.000) LS	249,157.70000	249,157.70	215,000.00000	215,000.00	343,000.00000	343,000.00
0120 0102 1 MAINTENANCE OF TRAFFIC 43047615201 (485.000) DA (LS)	29,200.00000	29,200.00	36,000.00000	36,000.00	130,000.00000	130,000.00
0125 0102 1 MAINTENANCE OF TRAFFIC 43047715201 (485.000) DA (LS)	29,200.00000	29,200.00	36,000.00000	36,000.00	125,000.00000	125,000.00
0130 0102 2 1 SPECIAL DETOUR 1 43047615201 (1.000) LS	582,020.00000	582,020.00	585,000.00000	585,000.00	655,000.00000	655,000.00
0135 0102 2 1 SPECIAL DETOUR 1 43047715201 (1.000) LS	535,742.00000	535,742.00	525,000.00000	525,000.00	709,000.00000	709,000.00
0140 0102 60 WORK ZONE SIGN 20,815.000 ED	0.35000	7,285.25	0.34000	7,077.10	0.41000	8,534.15
0145 0102 71 14 TEMPORARY BARRIER, F & I, TYPE K 800.000 LF	29.00000	23,200.00	34.00000	27,200.00	48.26000	38,608.00
0150 0102 73 TEMPORARY GUARDRAIL 588.000 LF	42.00000	24,696.00	47.00000	27,636.00	100.00000	58,800.00
0155 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 30,575.000 ED	0.15000	4,586.25	0.15000	4,586.25	0.21000	6,420.75

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0160 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 2,850.000 ED	0.35000	997.50	0.34000	969.00	0.41000	1,168.50
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 1,202.000 EA	4.60000	5,529.20	4.50000	5,409.00	6.20000	7,452.40
0170 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	1,200.00000	2,400.00	1,200.00000	2,400.00	1,379.00000	2,758.00
0175 0104 10 3 SEDIMENT BARRIER 2,472.000 LF	2.20000	5,438.40	2.50000	6,180.00	3.00000	7,416.00
0180 0104 11 FLOATING TURBIDITY BARRIER 578.000 LF	12.09000	6,988.02	13.50000	7,803.00	11.15000	6,444.70
0185 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 918.000 LF	7.35000	6,747.30	8.25000	7,573.50	6.72000	6,168.96
0190 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	3,500.00000	7,000.00	3,900.00000	7,800.00	2,000.00000	4,000.00
0195 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43047615201 (1.000) LS	7,000.00000	7,000.00	10,000.00000	10,000.00	3,500.00000	3,500.00

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43047715201	7,000.00000	7,000.00	10,000.00000	10,000.00	3,500.00000	3,500.00
0205 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43047615201	9,850.00000	9,850.00	10,000.00000	10,000.00	3,500.00000	3,500.00
0210 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43047715201	9,850.00000	9,850.00	10,000.00000	10,000.00	3,500.00000	3,500.00
0215 0110 1 1 (2.100) AC (LS) CLEARING & GRUBBING 43047615201	28,000.00000	28,000.00	32,000.00000	32,000.00	79,000.00000	79,000.00
0220 0110 1 1 (2.010) AC (LS) CLEARING & GRUBBING 43047715201	28,000.00000	28,000.00	32,000.00000	32,000.00	79,000.00000	79,000.00
0225 0120 1 1,156.000 CY REGULAR EXCAVATION	12.16000	14,056.96	13.65000	15,779.40	6.56000	7,583.36
0230 0120 2 2 3,308.000 CY BORROW EXCAVATION, TRUCK MEASURE	5.00000	16,540.00	6.00000	19,848.00	16.90000	55,905.20
0235 0160 4 4,144.000 SY TYPE B STABILIZATION	3.00000	12,432.00	6.50000	26,936.00	6.60000	27,350.40

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0240 0162 1 11 — 8,583.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1.10000	9,441.30	1.30000	11,157.90	2.78000	23,860.74
0245 0285706 — 2,908.000 SY OPTIONAL BASE, BASE GROUP 06	11.00000	31,988.00	12.35000	35,913.80	21.00000	61,068.00
0250 0334 1 52 — 189.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	105.97000	20,028.33	120.00000	22,680.00	93.00000	17,577.00
0255 0337 7 81 — 237.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	111.86000	26,510.82	130.00000	30,810.00	160.00000	37,920.00
0260 0339 1 — 4.000 TN MISCELLANEOUS ASPHALT PAVEMENT	200.00000	800.00	225.00000	900.00	368.00000	1,472.00
0265 0520 6 — 418.000 LF SHOULDER GUTTER- CONCRETE	22.00000	9,196.00	58.00000	24,244.00	24.32000	10,165.76
0270 0524 1 4 — 82.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"	65.00000	5,330.00	73.00000	5,986.00	60.00000	4,920.00
0275 0536 1 1 — 793.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	16.50000	13,084.50	18.50000	14,670.50	24.13000	19,135.09

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0280 0536 8 13 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 8.000 EA	1,950.00000	15,600.00	2,100.00000	16,800.00	3,172.00000	25,376.00
0285 0536 73 GUARDRAIL REMOVAL 1,108.000 LF	3.00000	3,324.00	3.50000	3,878.00	3.92000	4,343.36
0290 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED 8.000 EA	2,250.00000	18,000.00	2,500.00000	20,000.00	3,309.00000	26,472.00
0295 0570 1 2 PERFORMANCE TURF, SOD 8,583.000 SY	2.60000	22,315.80	2.85000	24,461.55	4.08000	35,018.64
0300 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.759 GM	1,287.00000	976.83	1,235.00000	937.37	1,724.00000	1,308.52
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 21.000 LF	1.76000	36.96	1.70000	35.70	2.76000	57.96
0310 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 1.124 GM	1,287.00000	1,446.59	1,235.00000	1,388.14	1,724.00000	1,937.78
0002 Roadway Section Totals:		**$2,180,995.71**		**$2,117,060.21**		**$2,986,243.27**

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0315 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 3.000 AS	350.00000	1,050.00	330.00000	990.00	448.00000	1,344.00
0320 0700 1 60 SINGLE POST SIGN, REMOVE 4.000 AS	25.00000	100.00	50.00000	200.00	13.80000	55.20
0325 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	50.00000	100.00	50.00000	100.00	124.00000	248.00
0330 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	200.00000	600.00	175.00000	525.00	248.00000	744.00
0335 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43047615201 (1.000) LS	2,457.00000	2,457.00	2,350.00000	2,350.00	4,412.00000	4,412.00
0340 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43047715201 (1.000) LS	2,925.00000	2,925.00	2,800.00000	2,800.00	4,412.00000	4,412.00
0345 0713103101 PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES 0.125 GM	29,250.00000	3,656.25	27,500.00000	3,437.50	37,000.00000	4,625.00
0350 0713103201 PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES 0.125 GM	29,250.00000	3,656.25	27,500.00000	3,437.50	37,000.00000	4,625.00
0003 Signing Section Totals:		**$14,544.50**		**$13,840.00**		**$20,465.20**

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) MURPHREE BRIDGE CORPORATION		(2) ANDERSON COLUMBIA CO., INC.		(3) COMMERCIAL INDUSTRIAL CORP.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$4,421,121.41**		**$4,597,179.91**		**5,889,387.05**

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MORRISON - COBALT JV		(5) HAL JONES CONTRACTOR, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (5253.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43047615201	170,000.00000	170,000.00	300,000.00000	300,000.00		
0010 0110 3 (4716.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43047715201	170,000.00000	170,000.00	256,500.00000	256,500.00		
0015 0400 2 5 181.200 CY CONCRETE CLASS II, BRIDGE SUBSTRUCTURE	1,400.00000	253,680.00	700.00000	126,840.00		
0020 0400 2 10 197.400 CY CONCRETE CLASS II, APPROACH SLABS	400.00000	78,960.00	700.00000	138,180.00		
0025 0400 2 41 296.900 CY CONCRETE CLASS II, PRECAST DECK OVERLAY	740.00000	219,706.00	1,000.00000	296,900.00		
0030 0400 4 5 176.000 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	700.00000	123,200.00	800.00000	140,800.00		
0035 0400 9 1,419.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER	16.00000	22,704.00	12.00000	17,028.00		
0040 0400128 2,522.000 LF GROUTING PRECAST DECK PANELS, NON-SHRINK GROUT	30.00000	75,660.00	18.00000	45,396.00		
0045 0400147 23.300 CF COMPOSITE NEOPRENE PADS	1,400.00000	32,620.00	750.00000	17,475.00		

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MORRISON - COBALT JV		(5) HAL JONES CONTRACTOR, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 47,270.000 LB	0.80000	37,816.00	5.00000	236,350.00		
0055 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 52,298.000 LB	0.90000	47,068.20	5.00000	261,490.00		
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS 37,864.000 LB	0.85000	32,184.40	5.00000	189,320.00		
0065 0450 3 11 PRESTRESSED SLAB UNITS, WIDTH 48", THICKNESS 12" 630.000 LF	225.00000	141,750.00	250.00000	157,500.00		
0070 0450 3 21 PRESTRESSED SLAB UNITS, WIDTH 60", THICKNESS 12" 2,205.000 LF	250.00000	551,250.00	250.00000	551,250.00		
0075 0455 35 22 STEEL PILING, 24" DIA. PIPE 1,395.000 LF	350.00000	488,250.00	125.00000	174,375.00		
0080 0455144 22 TEST PILES - STEEL, 24" DIA PIPE 755.000 LF	400.00000	302,000.00	250.00000	188,750.00		
0085 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 172.000 LF	55.00000	9,460.00	25.00000	4,300.00		

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MORRISON - COBALT JV		(5) HAL JONES CONTRACTOR, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0090 0521 5 1 880.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	130.00000	114,400.00	70.00000	61,600.00		
0095 0530 1 76.000 CY RIPRAP, SAND-CEMENT	500.00000	38,000.00	250.00000	19,000.00		
0100 0530 3 3 2,067.100 TN RIPRAP- RUBBLE, BANK AND SHORE	110.00000	227,381.00	100.00000	206,710.00		
0105 0530 74 736.200 TN BEDDING STONE	120.00000	88,344.00	100.00000	73,620.00		
0001 Structures Section Totals:		**$3,224,433.60**		**$3,463,384.00**		
SECTION: 0002 Roadway						
0110 0101 1 (1.000) LS MOBILIZATION 43047615201	400,000.00000	400,000.00	330,000.00000	330,000.00		
0115 0101 1 (1.000) LS MOBILIZATION 43047715201	400,000.00000	400,000.00	330,000.00000	330,000.00		
0120 0102 1 (485.000) DA (LS) MAINTENANCE OF TRAFFIC 43047615201	75,000.00000	75,000.00	17,000.00000	17,000.00		

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MORRISON - COBALT JV		(5) HAL JONES CONTRACTOR, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102 1 (485.000) DA (LS) MAINTENANCE OF TRAFFIC 43047715201	75,000.00000	75,000.00	17,000.00000	17,000.00		
0130 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43047615201	845,000.00000	845,000.00	950,000.00000	950,000.00		
0135 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43047715201	840,000.00000	840,000.00	950,000.00000	950,000.00		
0140 0102 60 20,815.000 ED WORK ZONE SIGN	0.30000	6,244.50	0.50000	10,407.50		
0145 0102 71 14 800.000 LF TEMPORARY BARRIER, F & I, TYPE K	31.00000	24,800.00	32.00000	25,600.00		
0150 0102 73 588.000 LF TEMPORARY GUARDRAIL	46.00000	27,048.00	110.00000	64,680.00		
0155 0102 74 1 30,575.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	4,586.25	0.20000	6,115.00		
0160 0102 74 2 2,850.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.36000	1,026.00	0.50000	1,425.00		
0165 0102 78 1,202.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5.00000	6,010.00	5.00000	6,010.00		

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MORRISON - COBALT JV		(5) HAL JONES CONTRACTOR, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,200.00000	2,400.00	1,400.00000	2,800.00		
0175 0104 10 3 2,472.000 LF SEDIMENT BARRIER	2.00000	4,944.00	2.50000	6,180.00		
0180 0104 11 578.000 LF FLOATING TURBIDITY BARRIER	8.50000	4,913.00	14.00000	8,092.00		
0185 0104 12 918.000 LF STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	4.00000	3,672.00	8.00000	7,344.00		
0190 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	4,000.00000	8,000.00	3,750.00000	7,500.00		
0195 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43047615201	2,400.00000	2,400.00	15,000.00000	15,000.00		
0200 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43047715201	2,400.00000	2,400.00	15,000.00000	15,000.00		
0205 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43047615201	11,000.00000	11,000.00	10,000.00000	10,000.00		

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity Units	(4) MORRISON - COBALT JV		(5) HAL JONES CONTRACTOR, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43047715201	11,000.00000	11,000.00	10,000.00000	10,000.00		
0215 0110 1 1 (2.100) AC (LS) CLEARING & GRUBBING 43047615201	86,000.00000	86,000.00	50,000.00000	50,000.00		
0220 0110 1 1 (2.010) AC (LS) CLEARING & GRUBBING 43047715201	86,000.00000	86,000.00	50,000.00000	50,000.00		
0225 0120 1 1,156.000 CY REGULAR EXCAVATION	18.00000	20,808.00	15.00000	17,340.00		
0230 0120 2 2 3,308.000 CY BORROW EXCAVATION, TRUCK MEASURE	30.00000	99,240.00	8.00000	26,464.00		
0235 0160 4 4,144.000 SY TYPE B STABILIZATION	7.00000	29,008.00	5.00000	20,720.00		
0240 0162 1 11 8,583.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	6.00000	51,498.00	2.00000	17,166.00		
0245 0285706 2,908.000 SY OPTIONAL BASE, BASE GROUP 06	16.00000	46,528.00	15.00000	43,620.00		
0250 0334 1 52 189.000 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	165.00000	31,185.00	125.00000	23,625.00		

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MORRISON - COBALT JV		(5) HAL JONES CONTRACTOR, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0337 7 81 237.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22	200.00000	47,400.00	125.00000	29,625.00		
0260 0339 1 4.000 TN MISCELLANEOUS ASPHALT PAVEMENT	450.00000	1,800.00	300.00000	1,200.00		
0265 0520 6 418.000 LF SHOULDER GUTTER- CONCRETE	43.00000	17,974.00	25.00000	10,450.00		
0270 0524 1 4 82.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 6"	60.00000	4,920.00	85.00000	6,970.00		
0275 0536 1 1 793.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	18.00000	14,274.00	25.00000	19,825.00		
0280 0536 8 13 8.000 EA APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3	2,100.00000	16,800.00	2,750.00000	22,000.00		
0285 0536 73 1,108.000 LF GUARDRAIL REMOVAL	3.00000	3,324.00	8.00000	8,864.00		
0290 0536 85 22 8.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	2,475.00000	19,800.00	2,750.00000	22,000.00		

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MORRISON - COBALT JV		(5) HAL JONES CONTRACTOR, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0295 0570 1 2 8,583.000 SY PERFORMANCE TURF, SOD	3.00000	25,749.00	5.00000	42,915.00		
0300 0710 11101 0.759 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,400.00000	1,062.60	1,400.00000	1,062.60		
0305 0710 11125 21.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.20000	46.20	3.00000	63.00		
0310 0710 11201 1.124 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,400.00000	1,573.60	1,400.00000	1,573.60		
0002 Roadway Section Totals:		**$3,360,434.15**		**$3,205,636.70**		
SECTION: 0003 Signing						
0315 0700 1 11 3.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	420.00000	1,260.00	450.00000	1,350.00		
0320 0700 1 60 4.000 AS SINGLE POST SIGN, REMOVE	6.00000	24.00	35.00000	140.00		
0325 0700 3601 2.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	6.00000	12.00	65.00000	130.00		

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) MORRISON - COBALT JV		(5) HAL JONES CONTRACTOR, INC			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0330 0705 10 1 — 3.000 EA OBJECT MARKER, TYPE 1	270.00000	810.00	250.00000	750.00		
0335 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43047615201	5,000.00000	5,000.00	2,750.00000	2,750.00		
0340 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43047715201	5,000.00000	5,000.00	3,250.00000	3,250.00		
0345 0713103101 — 0.125 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	30,000.00000	3,750.00	35,000.00000	4,375.00		
0350 0713103201 — 0.125 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	30,000.00000	3,750.00	35,000.00000	4,375.00		
0003 Signing Section Totals:		**$19,606.00**		**$17,120.00**		
Contract Grand Totals:		**$6,604,473.75**		**$6,686,140.70**		

Letting: CT170830 August 30, 2017 **Call Order:** 007 **Contract:** T3545

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office