Vendor Ranking

Letting: CT171206 December 06, 2017 10:30 AM
Call Order: 001
Contract: T2660
District: District 2
Counties: DUVAL
Fed Aid No: 4913014P
Contract Time: 700 AVAILABLE DAYS
Project(s): 43607715201 (*)
43607715602
43607715601
Contract Desc: SR A1A (3RD ST)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	DE MOYA GROUP INC. (THE)	Responsive	Winning bid	$25,775,068.14	100.00%
2	KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	$28,086,657.17	108.97%
3	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$29,217,568.60	113.36%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

District: District 2 **Counties:** DUVAL **Fed Aid No:** 4913014P

Contract Time: 700 AVAILABLE DAYS **Project(s):** 43607715201 (*)
43607715602
43607715601

Contract Descr: SR A1A (3RD ST)
JEA Standards

THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS PROJECT AT 11:00 AM EST ON WEDNESDAY, NOVEMBER 8, 2017 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, JACKSONVILLE TRAINING CENTER, 2198 EDISON AVE, JACKSONVILLE, FL 32204. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT JIM BROWN AT (386) 758-3798.

THIS PRE-BID MEETING IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID MEETING. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2017 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID MEETING AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

PROSPECTIVE BIDDERS ORDERING BID DOCUMENTS PRIOR TO THE PRE-BID MEETING WILL BE GIVEN ACCESS TO DOWNLOAD THE BID DOCUMENTS WITHIN 24 HOURS AFTER THE PRE-BID MEETING. THOSE PROSPECTIVE BIDDERS ORDERING THE DOCUMENTS AFTER THE PRE-BID MEETING WILL NEED TO CONTACT THE OFFICE ADVERTISING THE PROJECT TO CONFIRM ATTENDANCE AND RECEIVE ACCESS TO DOWNLOAD THE BID DOCUMENTS. PLEASE CONTACT THE OFFICE AT LEAST TWO WORKING DAYS PRIOR TO THE DEADLINE FOR OBTAINING BID DOCUMENTS TO ALLOW TIME FOR PROCESSING.

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutter, highway signing, guardrail, box culvert, bridges, sidewalks, steel sheet pile wall, sanitary sewer, water, rigid inclusion, stainless steel reinforcement, rip-rap rubble, 5 bridges and other incidental construction for the outfall channel serving SR A1A (3rd St) in Duval County from Seagate Ave to Beach Blvd.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (776.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43607715201 Br. No. 726601	300,000.00000	300,000.00	35,000.00000	35,000.00	100,000.00000	100,000.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 257.800 CY	600.00000	154,680.00	670.00000	172,726.00	525.00000	135,345.00
0015 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 236.100 CY	991.91000	234,189.95	840.00000	198,324.00	850.00000	200,685.00
0020 0400 4 8 CONC CLASS IV, BULKHEAD 157.200 CY	770.20000	121,075.44	1,200.00000	188,640.00	1,050.00000	165,060.00
0025 0400 4 47 CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE 399.500 CY	714.12000	285,290.94	1,000.00000	399,500.00	650.00000	259,675.00
0030 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5" 1,123.000 SY	18.00000	20,214.00	10.35000	11,623.05	5.00000	5,615.00
0035 0400148 PLAIN NEOPRENE BEARING PADS 24.300 CF	597.45000	14,518.04	700.00000	17,010.00	1,000.00000	24,300.00
0040 0415 1 8 REINFORCING STEEL- BULKHEAD 10,360.000 LB	1.00000	10,360.00	1.00000	10,360.00	0.87000	9,013.20
0045 0415 2 4 STAINLESS REINFORCING STEEL, SUPERSTRUCTURE 85,149.000 LB	3.16000	269,070.84	4.22000	359,328.78	4.17000	355,071.33

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0415 2 5 STAINLESS REINFORCING STEEL, SUBSTRUCTURE 24,210.000 LB	3.15000	76,261.50	4.21000	101,924.10	4.17000	100,955.70
0055 0415 2 9 STAINLESS REINFORCING STEEL, APPROACH SLABS 45,439.000 LB	2.96000	134,499.44	4.21000	191,298.19	4.17000	189,480.63
0060 0450 8 13 PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12", WIDTH 55-57" 980.000 LF	236.00000	231,280.00	445.00000	436,100.00	235.00000	230,300.00
0065 0450 8 21 PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15", WIDTH 48-51" 436.000 LF	237.99000	103,763.64	432.00000	188,352.00	270.00000	117,720.00
0070 0450 8 22 PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15", WIDTH 52-54" 969.000 LF	238.45000	231,058.05	460.00000	445,740.00	270.00000	261,630.00
0075 0450 8 23 PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 15", WIDTH 55-57" 388.000 LF	241.61000	93,744.68	486.00000	188,568.00	270.00000	104,760.00
0080 0451 70 PREST SOIL ANCHORS 58.000 EA	4,672.41000	270,999.78	7,700.00000	446,600.00	3,850.00000	223,300.00
0085 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST 8.000 EA	3,000.00000	24,000.00	1.00000	8.00	1,500.00000	12,000.00
0090 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST 8.000 EA	2,000.00000	16,000.00	1.00000	8.00	1,500.00000	12,000.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0095 0455 34 5 712.000 LF PRESTRESSED CONCRETE PILING, 24" SQ	129.16000	91,961.92	414.00000	294,768.00	230.00000	163,760.00
0100 0455133 3 6,576.000 SF SHEET PILING STEEL, F&I PERMANENT	30.44000	200,173.44	25.00000	164,400.00	27.00000	177,552.00
0105 0455133201 7,838.000 SF STEEL SHEET PILING, NON-VIBRATORY PRESS-IN METHOD REQUIRED, PROJECT 436077-1-52-01	39.74000	311,482.12	40.00000	313,520.00	47.00000	368,386.00
0110 0455143 5 431.000 LF TEST PILES-PRESTRESSED CONCRETE,24" SQ	166.30000	71,675.30	650.00000	280,150.00	395.00000	170,245.00
0115 0458 1 11 475.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	73.00000	34,675.00	20.00000	9,500.00	41.00000	19,475.00
0120 0460 98 2 24.000 EA PIPE HANGER, STAINLESS	1,229.19000	29,500.56	1,025.00000	24,600.00	1,600.00000	38,400.00
0125 0515 2211 239.000 LF PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1	70.00000	16,730.00	148.00000	35,372.00	59.00000	14,101.00
0130 0515 4 1 269.000 LF BULLET RAIL, SINGLE RAIL	40.00000	10,760.00	70.00000	18,830.00	32.00000	8,608.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0135 0521 5 4 282.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 32" VERTICAL FACE	80.00000	22,560.00	440.00000	124,080.00	175.00000	49,350.00
0140 0521 5 7 684.000 LF CONCRETE TRAFFIC RAILING, BRIDGE, CORRAL WITHOUT CURB	250.00000	171,000.00	530.00000	362,520.00	238.00000	162,792.00
0145 0530 3 3 920.000 TN RIPRAP- RUBBLE, BANK AND SHORE	100.00000	92,000.00	125.00000	115,000.00	95.00000	87,400.00
0150 0530 74 328.000 TN BEDDING STONE	100.00000	32,800.00	125.00000	41,000.00	105.00000	34,440.00
0001 Structures Section Totals:		**$3,676,324.64**		**$5,174,850.12**		**$3,801,419.86**
SECTION: 0002 Roadway						
0155 0101 1 (1.000) LS MOBILIZATION 43607715201	2,584,000.00000	2,584,000.00	1,922,055.00000	1,922,055.00	2,556,918.71000	2,556,918.71
0160 0102 1 (700.000) DA (LS) MAINTENANCE OF TRAFFIC 43607715201	1,050,000.00000	1,050,000.00	165,000.00000	165,000.00	110,150.00000	110,150.00
0165 0102 60 118,860.000 ED WORK ZONE SIGN	0.20000	23,772.00	0.38000	45,166.80	0.21000	24,960.60

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0102 74 1 12,960.000 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED	0.11000	1,425.60	0.20000	2,592.00	0.14000	1,814.40
0175 0102 74 2 10,140.000 CHANNELIZING DEVICE, TYPE III, 6' ED	0.24000	2,433.60	0.34000	3,447.60	0.22000	2,230.80
0180 0102 74 6 3,120.000 CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE) ED	0.35000	1,092.00	0.50000	1,560.00	0.30000	936.00
0185 0102 99 91.000 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED	12.85000	1,169.35	18.00000	1,638.00	75.00000	6,825.00
0190 0102911 2 207.000 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID LF	4.00000	828.00	5.00000	1,035.00	5.00000	1,035.00
0195 0102912 1 73.000 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP LF	4.50000	328.50	5.50000	401.50	5.00000	365.00
0200 0102912 2 225.000 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID LF	4.00000	900.00	5.00000	1,125.00	5.00000	1,125.00
0205 0104 1 193.000 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS SY	5.94000	1,146.42	3.00000	579.00	20.00000	3,860.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE 848.000 LF	3.60000	3,052.80	400.00000	339,200.00	45.00000	38,160.00
0215 0104 11 FLOATING TURBIDITY BARRIER 941.000 LF	20.00000	18,820.00	10.00000	9,410.00	18.00000	16,938.00
0220 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 2,884.000 LF	6.96000	20,072.64	6.00000	17,304.00	9.00000	25,956.00
0225 0104 15 SOIL TRACKING PREVENTION DEVICE 5.000 EA	1,528.46000	7,642.30	2,200.00000	11,000.00	3,000.00000	15,000.00
0230 0104 18 INLET PROTECTION SYSTEM 22.000 EA	141.65000	3,116.30	106.00000	2,332.00	100.00000	2,200.00
0235 0107 1 LITTER REMOVAL 221.760 AC	45.42000	10,072.34	18.00000	3,991.68	50.00000	11,088.00
0240 0107 2 MOWING 205.900 AC	45.02000	9,269.62	100.00000	20,590.00	50.00000	10,295.00
0245 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 43607715201 (1.000) LS	52,500.00000	52,500.00	15,000.00000	15,000.00	127,546.00000	127,546.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0250 0108 2 (1.000) MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43607715201 LS	43,750.00000	43,750.00	47,000.00000	47,000.00	59,300.00000	59,300.00
0255 0108 3 (1.000) MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 43607715201 LS	12,500.00000	12,500.00	30,000.00000	30,000.00	47,400.00000	47,400.00
0260 0110 1 1 (11.440) CLEARING & GRUBBING 43607715201 AC (LS)	1,500,000.00000	1,500,000.00	422,600.00000	422,600.00	3,700,000.00000	3,700,000.00
0265 0110 2 2 1.310 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN AC	50,000.00000	65,500.00	17,000.00000	22,270.00	300,000.00000	393,000.00
0270 0110 3 (16357.000) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43607715201 SF (LS)	800,000.00000	800,000.00	700,000.00000	700,000.00	75,000.00000	75,000.00
0275 0110 4 10 1,747.000 REMOVAL OF EXISTING CONCRETE SY	62.91000	109,903.77	100.00000	174,700.00	81.00000	141,507.00
0280 0110 7 1 4.000 MAILBOX, F&I SINGLE EA	169.80000	679.20	224.00000	896.00	250.00000	1,000.00
0285 0120 1 1,499.000 REGULAR EXCAVATION CY	8.80000	13,191.20	15.00000	22,485.00	15.00000	22,485.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0290 0120 4 461.000 CY SUBSOIL EXCAVATION	8.42000	3,881.62	35.00000	16,135.00	15.00000	6,915.00
0295 0120 5 54,519.400 CY CHANNEL EXCAVATION	35.00000	1,908,179.00	22.00000	1,199,426.80	23.00000	1,253,946.20
0300 0120 6 4,227.000 CY EMBANKMENT	20.00000	84,540.00	25.00000	105,675.00	28.00000	118,356.00
0305 0160 4 5,050.000 SY TYPE B STABILIZATION	10.00000	50,500.00	11.00000	55,550.00	12.50000	63,125.00
0310 0173 79 3 (12571.000) SOIL STABILIZATION/IMPROVEMENT BY CY (LS) COLUMN SUPPORTED EMBANKMENT, PROJECT 436077-1-52-01 43607715201	350,000.00000	350,000.00	625,000.00000	625,000.00	399,999.00000	399,999.00
0315 0285704 3,418.000 SY OPTIONAL BASE, BASE GROUP 04	15.00000	51,270.00	15.00000	51,270.00	14.00000	47,852.00
0320 0285709 806.000 SY OPTIONAL BASE, BASE GROUP 09	20.00000	16,120.00	18.50000	14,911.00	40.00000	32,240.00
0325 0286 1 253.000 SY TURNOUT CONSTRUCTION	35.00000	8,855.00	112.00000	28,336.00	57.00000	14,421.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0330 0327 70 1 2,603.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	4.00000	10,412.00	5.00000	13,015.00	3.00000	7,809.00
0335 0334 1 11 731.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	150.00000	109,710.00	358.00000	261,841.20	130.00000	95,082.00
0340 0339 1 18.500 TN MISCELLANEOUS ASPHALT PAVEMENT	250.00000	4,625.00	507.00000	9,379.50	640.00000	11,840.00
0345 0400 1 2 15.300 CY CONCRETE CLASS I, ENDWALLS	1,086.00000	16,615.80	770.00000	11,781.00	13,000.00000	198,900.00
0350 0400 4 1 6.600 CY CONCRETE CLASS IV, CULVERTS	1,086.00000	7,167.60	1,800.00000	11,880.00	5,350.00000	35,310.00
0355 0400 4 8 1,807.000 CY CONC CLASS IV, BULKHEAD	775.98000	1,402,195.86	1,040.00000	1,879,280.00	940.00000	1,698,580.00
0360 0415 1 1 1,077.000 LB REINFORCING STEEL- ROADWAY	1.04000	1,120.08	0.80000	861.60	0.87000	936.99
0365 0415 1 8 73,920.000 LB REINFORCING STEEL- BULKHEAD	0.98000	72,441.60	0.90000	66,528.00	0.87000	64,310.40
0370 0425 1359 14.000 EA INLETS, CURB, TYPE P-5, MODIFY	2,945.15000	41,232.10	5,200.00000	72,800.00	5,250.00000	73,500.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0375 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 1.000 EA	6,496.38000	6,496.38	4,400.00000	4,400.00	5,000.00000	5,000.00
0380 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 3.000 EA	7,138.37000	21,415.11	5,400.00000	16,200.00	5,950.00000	17,850.00
0385 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	8,416.91000	8,416.91	3,500.00000	3,500.00	5,400.00000	5,400.00
0390 0425 2 71 MANHOLES, J-7, <10' 4.000 EA	8,287.62000	33,150.48	9,800.00000	39,200.00	5,555.00000	22,220.00
0395 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD 16.000 LF	299.56000	4,792.96	104.00000	1,664.00	470.00000	7,520.00
0400 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 27.000 LF	185.76000	5,015.52	116.00000	3,132.00	320.00000	8,640.00
0405 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 349.000 LF	112.30000	39,192.70	104.00000	36,296.00	105.00000	36,645.00
0410 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 236.000 LF	115.86000	27,342.96	113.00000	26,668.00	88.00000	20,768.00
0415 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 114.000 LF	139.18000	15,866.52	233.00000	26,562.00	155.00000	17,670.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0420 0430175215 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD 28.000 LF	193.31000	5,412.68	154.00000	4,312.00	127.00000	3,556.00
0425 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 26.000 LF	174.49000	4,536.74	185.00000	4,810.00	80.00000	2,080.00
0430 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 34.000 LF	167.32000	5,688.88	200.00000	6,800.00	88.00000	2,992.00
0435 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE 10.500 CY	268.59000	2,820.20	542.00000	5,691.00	400.00000	4,200.00
0440 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD 2.000 EA	2,077.68000	4,155.36	2,100.00000	4,200.00	2,335.00000	4,670.00
0445 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 2.000 EA	2,568.74000	5,137.48	2,000.00000	4,000.00	2,450.00000	4,900.00
0450 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 1.000 EA	2,338.71000	2,338.71	2,116.00000	2,116.00	3,115.00000	3,115.00
0455 0430982623 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD 2.000 EA	1,756.68000	3,513.36	2,000.00000	4,000.00	2,500.00000	5,000.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0460 0455133201 248,817.000 STEEL SHEET PILING, NON-VIBRATORY PRESS-IN METHOD REQUIRED, PROJECT 436077-1-52-01 SF	34.50000	8,584,186.50	44.50000	11,072,356.50	40.00000	9,952,680.00
0465 0460 2 15 (64197.000) STRUCT STEEL, MISCELLANEOUS 43607715201 LB (LS)	100,000.00000	100,000.00	106,000.00000	106,000.00	115,000.00000	115,000.00
0470 0520 1 10 1,297.000 CONCRETE CURB & GUTTER, TYPE F LF	17.25000	22,373.25	14.50000	18,806.50	24.00000	31,128.00
0475 0521 72 3 70.000 SHOULDER CONCRETE BARRIER, RIGID-SHOULDER LF	187.00000	13,090.00	200.00000	14,000.00	345.00000	24,150.00
0480 0522 1 460.000 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK SY	35.00000	16,100.00	28.00000	12,880.00	43.00000	19,780.00
0485 0522 2 218.000 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK SY	45.00000	9,810.00	35.00000	7,630.00	46.00000	10,028.00
0490 0524 1 2 99.000 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" SY	47.00000	4,653.00	55.00000	5,445.00	59.00000	5,841.00
0495 0524 2 2 329.000 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" SY	55.00000	18,095.00	81.00000	26,649.00	225.00000	74,025.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0500 0527 2 DETECTABLE WARNINGS 86.000 SF	24.00000	2,064.00	3.40000	292.40	35.00000	3,010.00
0505 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 5,323.500 TN	100.00000	532,350.00	74.00000	393,939.00	125.00000	665,437.50
0510 0530 74 BEDDING STONE 9,504.800 TN	100.00000	950,480.00	125.00000	1,188,100.00	135.00000	1,283,148.00
0515 0536 1 0 GUARDRAIL -ROADWAY, GENERAL/LOW SPEED TL-2 625.000 LF	18.00000	11,250.00	19.50000	12,187.50	30.00000	18,750.00
0520 0536 7 3 SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT 2.000 EA	800.00000	1,600.00	148.00000	296.00	220.00000	440.00
0525 0536 8 12 APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-2 5.000 EA	2,000.00000	10,000.00	2,100.00000	10,500.00	830.00000	4,150.00
0530 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT-PARALLEL 5.000 EA	2,500.00000	12,500.00	2,250.00000	11,250.00	2,340.00000	11,700.00
0535 0542 70 BUMPER GUARDS, CONCRETE 19.000 EA	80.00000	1,520.00	44.00000	836.00	65.00000	1,235.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0540 0544 75 1 CRASH CUSHION 2.000 EA	20,000.00000	40,000.00	14,200.00000	28,400.00	13,550.00000	27,100.00
0545 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES 740.000 LF	15.00000	11,100.00	28.00000	20,720.00	14.50000	10,730.00
0550 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 10,553.000 LF	14.50000	153,018.50	28.00000	295,484.00	8.00000	84,424.00
0555 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING 8,492.000 LF	22.00000	186,824.00	40.00000	339,680.00	17.25000	146,487.00
0560 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING 36.000 EA	1,250.00000	45,000.00	1,156.00000	41,616.00	550.00000	19,800.00
0565 0550 60212 FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING 16.000 EA	1,912.50000	30,600.00	1,150.00000	18,400.00	800.00000	12,800.00
0570 0570 1 2 PERFORMANCE TURF, SOD 20,323.000 SY	2.00000	40,646.00	2.45000	49,791.35	6.00000	121,938.00
0575 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43607715201 (1.000) LS	120,000.00000	120,000.00	120,000.00000	120,000.00	120,000.00000	120,000.00
0002 Roadway Section Totals:		**$21,588,584.50**		**$22,395,858.93**		**$24,456,225.60**

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0580 0700 1 11 4.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	285.00000	1,140.00	345.00000	1,380.00	398.00000	1,592.00
0585 0700 1 50 2.000 AS SINGLE POST SIGN, RELOCATE	120.00000	240.00	133.00000	266.00	183.00000	366.00
0590 0700 1 60 11.000 AS SINGLE POST SIGN, REMOVE	10.00000	110.00	12.00000	132.00	10.00000	110.00
0595 0700 3501 1.000 EA SIGN PANEL, RELOCATE, UP TO 12 SF	125.00000	125.00	133.00000	133.00	35.00000	35.00
0600 0700 3601 1.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	125.00000	125.00	12.00000	12.00	5.00000	5.00
0605 0705 10 2 14.000 EA OBJECT MARKER, TYPE 2	180.00000	2,520.00	224.00000	3,136.00	87.00000	1,218.00
0610 0705 10 3 4.000 EA OBJECT MARKER, TYPE 3	180.00000	720.00	224.00000	896.00	212.00000	848.00
0615 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43607715201	2,360.00000	2,360.00	2,800.00000	2,800.00	2,500.00000	2,500.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0620 0711 11125 30.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	6.00000	180.00	8.00000	240.00	5.00000	150.00
0625 0711 14123 235.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	9.00000	2,115.00	11.00000	2,585.00	10.00000	2,350.00
0630 0711 14125 36.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	17.00000	612.00	20.00000	720.00	20.00000	720.00
0635 0711 16101 0.093 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6,580.65000	612.00	8,200.00000	762.60	5,280.00000	491.04
0640 0711 16201 0.195 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6,974.36000	1,360.00	8,200.00000	1,599.00	5,280.00000	1,029.60
0645 0711 16202 0.004 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	140,000.00000	560.00	16,000.00000	64.00	6,500.00000	26.00
0650 0713103101 0.058 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	14,482.76000	840.00	32,040.00000	1,858.32	27,500.00000	1,595.00
0655 0713103201 0.105 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	14,666.67000	1,540.00	32,040.00000	3,364.20	27,500.00000	2,887.50

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0003 Signing Section Totals:		**$15,159.00**		**$19,948.12**		**$15,923.14**
SECTION: 0004 Utilities						
0660 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43607715601	12,000.00000	12,000.00	12,000.00000	12,000.00	12,000.00000	12,000.00
0665 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43607715602	18,000.00000	18,000.00	18,000.00000	18,000.00	18,000.00000	18,000.00
0670 1000 5 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 43607715201	60,000.00000	60,000.00	75,000.00000	75,000.00	72,000.00000	72,000.00
0675 1000 5 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 43607715601	60,000.00000	60,000.00	38,000.00000	38,000.00	92,000.00000	92,000.00
0680 1000 5 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, SEWER 43607715602	250,000.00000	250,000.00	118,000.00000	118,000.00	258,000.00000	258,000.00
0685 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 43607715601	70,000.00000	70,000.00	82,000.00000	82,000.00	190,000.00000	190,000.00
0690 1000 6 (1.000) LS UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 43607715602	25,000.00000	25,000.00	153,000.00000	153,000.00	302,000.00000	302,000.00

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) DE MOYA GROUP INC. (THE)		(2) KIEWIT INFRASTRUCTURE SOUTH CO.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities								
0004 Utilities Section Totals:				**$495,000.00**		**$496,000.00**		**$944,000.00**
Contract Grand Totals:				**$25,775,068.14**		**$28,086,657.17**		**29,217,568.60**

Letting: CT171206 December 06, 2017 **Call Order:** 001 **Contract:** T2660

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office