Vendor Ranking

Letting: CT171206 December 06, 2017 10:30 AM **Call Order:** 006 **Contract:** T2684

District: District 2 **Counties:** TAYLOR **Fed Aid No:** D217067B

Contract Time: 200 AVAILABLE DAYS **Project(s):** 42857315201 (*)

Contract Desc: CR 14A

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	GDB-US CONSTRUCTORS, INC.	Responsive	Winning bid	$1,816,827.40	100.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$1,830,540.76	100.75%
3	CMA CORPORATION	Responsive	Non-Winning Bid	$2,599,961.60	143.10%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT171206 December 06, 2017 **Call Order:** 006 **Contract:** T2684

District: District 2 **Counties:** TAYLOR **Fed Aid No:** D217067B

Contract Time: 200 AVAILABLE DAYS **Project(s):** 42857315201 (*)

Contract Descr: CR 14A

The improvements under this contract consist of basework, curb and gutter, highway signing, guardrail, bridge and other incidental construction on CR 14A on the Econfina River Bridge.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GDB-US CONSTRUCTORS, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) CMA CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0110 3 (1440.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 42857315201 384006	120,000.00000	120,000.00	115,000.00000	115,000.00	550,000.00000	550,000.00
0010 0400 2 10 60.700 CY CONCRETE CLASS II, APPROACH SLABS	650.00000	39,455.00	650.00000	39,455.00	500.00000	30,350.00
0015 0400 4 5 164.000 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	880.00000	144,320.00	900.00000	147,600.00	1,050.00000	172,200.00
0020 0400 4 8 51.000 CY CONC CLASS IV, BULKHEAD	950.00000	48,450.00	950.00000	48,450.00	1,460.00000	74,460.00
0025 0400 4 47 84.900 CY CONCRETE CLASS IV, CAST IN PLACE TOPPING WITH SHRINKAGE REDUCING ADMIXTURE	1,100.00000	93,390.00	1,000.00000	84,900.00	900.00000	76,410.00
0030 0400 7 297.000 SY BRIDGE DECK GROOVING, LESS THAN 8.5"	20.00000	5,940.00	22.00000	6,534.00	22.00000	6,534.00
0035 0400148 6.800 CF PLAIN NEOPRENE BEARING PADS	1,500.00000	10,200.00	1,200.00000	8,160.00	1,000.00000	6,800.00

Letting: CT171206 December 06, 2017 **Call Order:** 006 **Contract:** T2684

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GDB-US CONSTRUCTORS, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) CMA CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 13,776.000 LB	1.00000	13,776.00	1.35000	18,597.60	2.00000	27,552.00
0045 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 35,860.000 LB	1.00000	35,860.00	1.00000	35,860.00	2.00000	71,720.00
0050 0415 1 8 REINFORCING STEEL- BULKHEAD 5,411.000 LB	1.00000	5,411.00	3.50000	18,938.50	2.00000	10,822.00
0055 0415 1 9 REINFORCING STEEL- APPROACH SLABS 12,238.000 LB	1.00000	12,238.00	1.10000	13,461.80	2.00000	24,476.00
0060 0450 8 12 PRESTRESSED BEAM: FLORIDA SLAB BEAM, BEAM DEPTH 12", WIDTH 52-54" 647.000 LF	270.00000	174,690.00	266.00000	172,102.00	375.00000	242,625.00
0065 0451 70 PREST SOIL ANCHORS 15.000 EA	4,000.00000	60,000.00	5,900.00000	88,500.00	3,500.00000	52,500.00
0070 0455 35 22 STEEL PILING, 24" DIA. PIPE 789.000 LF	234.00000	184,626.00	209.00000	164,901.00	200.00000	157,800.00
0075 0455120 7 PILE POINT PROTECTION, 24" ROUND 16.000 EA	600.00000	9,600.00	850.00000	13,600.00	2,000.00000	32,000.00
0080 0455133 3 SHEET PILING STEEL, F&I PERMANENT 5,603.000 SF	45.00000	252,135.00	42.00000	235,326.00	45.00000	252,135.00

Letting: CT171206 December 06, 2017 **Call Order:** 006 **Contract:** T2684

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GDB-US CONSTRUCTORS, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) CMA CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0085 0455144 22 303.000 LF TEST PILES - STEEL, 24" DIA PIPE	264.00000	79,992.00	275.00000	83,325.00	255.00000	77,265.00
0090 0458 1 11 108.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	38.00000	4,104.00	55.00000	5,940.00	60.00000	6,480.00
0095 0521 5 1 343.000 LF CONCRETE TRAFFIC RAILING- BRIDGE, 32" F - SHAPE	140.00000	48,020.00	130.00000	44,590.00	105.00000	36,015.00
0100 0524 2 2 8.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	200.00000	1,600.00	440.00000	3,520.00	85.00000	680.00
0105 0530 1 14.700 CY RIPRAP, SAND-CEMENT	600.00000	8,820.00	950.00000	13,965.00	565.00000	8,305.50
0110 0530 3 3 345.400 TN RIPRAP- RUBBLE, BANK AND SHORE	74.00000	25,559.60	90.00000	31,086.00	160.00000	55,264.00
0115 0530 74 123.000 TN BEDDING STONE	74.00000	9,102.00	140.00000	17,220.00	112.00000	13,776.00
0001 Structures Section Totals:		**$1,387,288.60**		**$1,411,031.90**		**$1,986,169.50**

Letting: CT171206 December 06, 2017 **Call Order:** 006 **Contract:** T2684

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GDB-US CONSTRUCTORS, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) CMA CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0120 0101 1 (1.000) LS MOBILIZATION 42857315201	150,000.00000	150,000.00	180,000.00000	180,000.00	260,000.00000	260,000.00
0125 0102 1 (200.000) DA (LS) MAINTENANCE OF TRAFFIC 42857315201	32,000.00000	32,000.00	15,000.00000	15,000.00	150,000.00000	150,000.00
0130 0102 60 5,600.000 ED WORK ZONE SIGN	0.40000	2,240.00	0.39000	2,184.00	0.50000	2,800.00
0135 0102 74 1 112.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.40000	44.80	0.28000	31.36	0.50000	56.00
0140 0102 74 2 1,200.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.40000	480.00	0.51000	612.00	1.00000	1,200.00
0145 0102 99 42.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	30.00000	1,260.00	28.00000	1,176.00	50.00000	2,100.00
0150 0104 10 3 1,734.000 LF SEDIMENT BARRIER	3.00000	5,202.00	4.00000	6,936.00	3.00000	5,202.00
0155 0104 11 215.000 LF FLOATING TURBIDITY BARRIER	12.00000	2,580.00	14.00000	3,010.00	5.00000	1,075.00
0160 0110 1 1 (1.300) AC (LS) CLEARING & GRUBBING 42857315201	30,000.00000	30,000.00	40,000.00000	40,000.00	63,000.00000	63,000.00

Letting: CT171206 December 06, 2017 **Call Order:** 006 **Contract:** T2684

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) GDB-US CONSTRUCTORS, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) CMA CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0120 1 REGULAR EXCAVATION 168.000 CY	12.00000	2,016.00	27.00000	4,536.00	5.00000	840.00
0170 0120 6 EMBANKMENT 790.000 CY	22.00000	17,380.00	27.00000	21,330.00	8.00000	6,320.00
0175 0160 4 TYPE B STABILIZATION 1,948.000 SY	5.00000	9,740.00	12.00000	23,376.00	5.00000	9,740.00
0180 0285704 OPTIONAL BASE, BASE GROUP 04 2,162.000 SY	20.00000	43,240.00	16.00000	34,592.00	10.40000	22,484.80
0185 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 230.500 TN	400.00000	92,200.00	165.00000	38,032.50	103.00000	23,741.50
0190 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 6.700 TN	400.00000	2,680.00	500.00000	3,350.00	200.00000	1,340.00
0195 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 36.000 LF	60.00000	2,160.00	108.00000	3,888.00	22.00000	792.00
0200 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 8.100 TN	90.00000	729.00	310.00000	2,511.00	160.00000	1,296.00
0205 0530 74 BEDDING STONE 5.900 TN	90.00000	531.00	310.00000	1,829.00	112.00000	660.80

Letting: CT171206 December 06, 2017 **Call Order:** 006 **Contract:** T2684

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GDB-US CONSTRUCTORS, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) CMA CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0536 8 11 — 2.000 EA APPROACH TRANSITION TO RIGID BARRIER- BRIDGE ANCHORAGE ASSEMBLY CONNECTION, FURNISH & INSTALL	2,500.00000	5,000.00	2,800.00000	5,600.00	8,000.00000	16,000.00
0215 0536 73 — 808.000 LF GUARDRAIL REMOVAL	3.00000	2,424.00	3.50000	2,828.00	17.00000	13,736.00
0220 0536 85 22 — 2.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	2,400.00000	4,800.00	2,400.00000	4,800.00	2,000.00000	4,000.00
0225 0570 1 2 — 2,950.000 SY PERFORMANCE TURF, SOD	3.80000	11,210.00	3.20000	9,440.00	3.00000	8,850.00
0230 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 42857315201	120.00000	120.00	120.00000	120.00	120.00000	120.00
0002 Roadway Section Totals:		**$418,036.80**		**$405,181.86**		**$595,354.10**
SECTION: 0003 Signing						
0235 0700 1 50 — 1.000 AS SINGLE POST SIGN, RELOCATE	350.00000	350.00	375.00000	375.00	300.00000	300.00
0240 0700 1 60 — 4.000 AS SINGLE POST SIGN, REMOVE	35.00000	140.00	60.00000	240.00	32.00000	128.00

Letting: CT171206 December 06, 2017 **Call Order:** 006 **Contract:** T2684

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) GDB-US CONSTRUCTORS, INC.		(2) ANDERSON COLUMBIA CO., INC.		(3) CMA CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0245 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42857315201	2,500.00000	2,500.00	4,000.00000	4,000.00	12,000.00000	12,000.00
0250 0711 16101 0.276 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	6,000.00000	1,656.00	11,000.00000	3,036.00	5,000.00000	1,380.00
0255 0711 16201 0.276 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	6,000.00000	1,656.00	11,000.00000	3,036.00	5,000.00000	1,380.00
0260 0713103101 0.065 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	40,000.00000	2,600.00	28,000.00000	1,820.00	25,000.00000	1,625.00
0265 0713103201 0.065 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	40,000.00000	2,600.00	28,000.00000	1,820.00	25,000.00000	1,625.00
0003 Signing Section Totals:		**$11,502.00**		**$14,327.00**		**$18,438.00**
Contract Grand Totals:		**$1,816,827.40**		**$1,830,540.76**		**2,599,961.60**

Letting: CT171206 December 06, 2017 **Call Order:** 006 **Contract:** T2684

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office