Vendor Ranking

Letting: CT171206 December 06, 2017 10:30 AM **Call Order:** 010 **Contract:** T3655

District: District 3 **Counties:** GADSDEN **Fed Aid No:** D317108B

Contract Time: 215 AVAILABLE DAYS **Project(s):** 43666315201 (*)

Contract Desc: SR 8 (I-10)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Winning bid	$7,611,735.43	100.00%
2	ROBERTS AND ROBERTS, INC.	Responsive	Non-Winning Bid	$9,152,096.05	120.24%
3	PEAVY & SON CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$9,585,698.16	125.93%
4	CAPITAL ASPHALT INC	Responsive	Non-Winning Bid	$10,685,668.40	140.38%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

District: District 3 **Counties:** GADSDEN **Fed Aid No:** D317108B

Contract Time: 215 AVAILABLE DAYS **Project(s):** 43666315201 (*)

Contract Descr: SR 8 (I-10)

The improvements under this contract consist of milling and resurfacing of SR 8 (I-10) . Also included are miscellaneous drainage Items, median guardrail, signing and pavement markings.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ROBERTS AND ROBERTS, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43666315201	397,000.00000	397,000.00	285,000.00000	285,000.00	300,000.00000	300,000.00
0010 0102 1 (215.000) DA (LS) MAINTENANCE OF TRAFFIC 43666315201	140,000.00000	140,000.00	195,000.00000	195,000.00	300,000.00000	300,000.00
0015 0102 60 15,845.000 ED WORK ZONE SIGN	0.33000	5,228.85	0.50000	7,922.50	0.40000	6,338.00
0020 0102 74 1 80,455.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.14000	11,263.70	0.20000	16,091.00	0.15000	12,068.25
0025 0102 74 2 40.000 ED CHANNELIZING DEVICE, TYPE III, 6'	1.06000	42.40	1.50000	60.00	1.10000	44.00
0030 0102 76 170.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.30000	901.00	5.50000	935.00	6.00000	1,020.00
0035 0102 78 2,918.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.75000	10,942.50	3.50000	10,213.00	3.10000	9,045.80

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ROBERTS AND ROBERTS, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 215.000 ED	16.00000	3,440.00	16.50000	3,547.50	16.00000	3,440.00
0045 0102150 1 PORTABLE REGULATORY, SIGN 340.000 ED	5.30000	1,802.00	5.50000	1,870.00	6.00000	2,040.00
0050 0102150 2 RADAR SPEED DISPLAY UNIT 340.000 ED	5.30000	1,802.00	5.50000	1,870.00	6.00000	2,040.00
0055 0104 10 3 SEDIMENT BARRIER 28,366.000 LF	1.85000	52,477.10	1.65000	46,803.90	1.30000	36,875.80
0060 0104 18 INLET PROTECTION SYSTEM 38.000 EA	160.00000	6,080.00	150.00000	5,700.00	120.00000	4,560.00
0065 0107 1 LITTER REMOVAL 1,927.100 AC	16.00000	30,833.60	27.50000	52,995.25	25.00000	48,177.50
0070 0107 2 MOWING 1,622.400 AC	21.25000	34,476.00	33.00000	53,539.20	30.00000	48,672.00
0075 0110 1 1 CLEARING & GRUBBING 43666315201 (6.970) AC (LS)	107,000.00000	107,000.00	65,000.00000	65,000.00	50,000.00000	50,000.00
0080 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 3.480 AC	14,000.00000	48,720.00	20,000.00000	69,600.00	50,000.00000	174,000.00

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ROBERTS AND ROBERTS, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0110 4 10 654.000 SY REMOVAL OF EXISTING CONCRETE	16.75000	10,954.50	20.00000	13,080.00	25.00000	16,350.00
0090 0120 1 649.000 CY REGULAR EXCAVATION	9.00000	5,841.00	9.00000	5,841.00	20.00000	12,980.00
0095 0120 2 2 6,132.000 CY BORROW EXCAVATION, TRUCK MEASURE	14.50000	88,914.00	12.00000	73,584.00	10.00000	61,320.00
0100 0160 4 1,010.000 SY TYPE B STABILIZATION	2.00000	2,020.00	8.70000	8,787.00	6.00000	6,060.00
0105 0162 1 11 32,278.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	0.62000	20,012.36	0.60000	19,366.80	1.50000	48,417.00
0110 0285701 493.000 SY OPTIONAL BASE, BASE GROUP 01	6.10000	3,007.30	10.00000	4,930.00	20.00000	9,860.00
0115 0327 70 1 102,762.000 SY MILLING EXIST ASPH PAVT, 1" AVG DEPTH	0.37000	38,021.94	1.05000	107,900.10	1.50000	154,143.00
0120 0327 70 5 12,959.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	1.11000	14,384.49	1.50000	19,438.50	2.50000	32,397.50
0125 0327 70 6 33,782.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1.35000	45,605.70	1.75000	59,118.50	1.50000	50,673.00

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ROBERTS AND ROBERTS, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0327 70 11 244,952.000 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH SY	0.87000	213,108.24	1.15000	281,694.80	2.50000	612,380.00
0135 0327 70 12 4,562.000 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH SY	3.16000	14,415.92	1.40000	6,386.80	1.50000	6,843.00
0140 0334 1 52 5,360.400 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22 TN	87.20000	467,426.88	108.00000	578,923.20	100.00000	536,040.00
0145 0334 1 58 23,187.600 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, HIGH POLYMER TN	108.13000	2,507,275.19	138.00000	3,199,888.80	125.00000	2,898,450.00
0150 0337 7 26 10,327.900 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER TN	129.83000	1,340,871.26	152.00000	1,569,840.80	150.00000	1,549,185.00
0155 0337 7 94 1,927.400 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, HIGH POLYMER TN	122.10000	235,335.54	138.00000	265,981.20	160.00000	308,384.00
0160 0339 1 2,281.100 MISCELLANEOUS ASPHALT PAVEMENT TN	110.73000	252,586.20	185.00000	422,003.50	300.00000	684,330.00
0165 0400 1 2 22.700 CONCRETE CLASS I, ENDWALLS CY	1,081.17000	24,542.56	750.00000	17,025.00	1,400.00000	31,780.00

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ROBERTS AND ROBERTS, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0400 3 20 4.000 CY CONC CLASS III, SEAL	1,132.27000	4,529.08	750.00000	3,000.00	400.00000	1,600.00
0175 0425 1705 2.000 EA INLETS, GUTTER, TYPE S, PARTIAL	1,623.72000	3,247.44	3,000.00000	6,000.00	3,000.00000	6,000.00
0180 0430 94 3 608.000 LF DESILTING PIPE, 37 - 48"	42.34000	25,742.72	15.00000	9,120.00	50.00000	30,400.00
0185 0430174118 56.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	69.19000	3,874.64	65.00000	3,640.00	75.00000	4,200.00
0190 0430175115 12.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	122.28000	1,467.36	60.00000	720.00	170.00000	2,040.00
0195 0430175142 48.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	363.62000	17,453.76	250.00000	12,000.00	200.00000	9,600.00
0200 0430200 29 2.000 EA FLARED END SECTION, CONCRETE, 24"	2,638.78000	5,277.56	1,000.00000	2,000.00	2,000.00000	4,000.00
0205 0430950 2,229.000 CY DESILTING CONCRETE BOX CULVERT	104.03000	231,882.87	165.00000	367,785.00	150.00000	334,350.00
0210 0430984125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,320.82000	2,641.64	1,700.00000	3,400.00	1,500.00000	3,000.00

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ROBERTS AND ROBERTS, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0524 1 2 654.000 SY CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	65.00000	42,510.00	60.00000	39,240.00	100.00000	65,400.00
0220 0530 74 49.000 TN BEDDING STONE	112.00000	5,488.00	100.00000	4,900.00	150.00000	7,350.00
0225 0536 1 1 6,983.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	14.02000	97,901.66	15.00000	104,745.00	14.00000	97,762.00
0230 0536 1 3 15,113.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	19.84000	299,841.92	21.00000	317,373.00	19.00000	287,147.00
0235 0536 5 1 15,113.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL	5.29000	79,947.77	5.50000	83,121.50	5.20000	78,587.60
0240 0536 8 11 8.000 EA APPROACH TRANSITION TO RIGID BARRIER- BRIDGE ANCHORAGE ASSEMBLY CONNECTION, FURNISH & INSTALL	1,852.17000	14,817.36	1,925.00000	15,400.00	1,750.00000	14,000.00
0250 0536 73 3,239.000 LF GUARDRAIL REMOVAL	0.53000	1,716.67	1.00000	3,239.00	0.50000	1,619.50
0255 0536 85 22 27.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	1,852.16000	50,008.32	1,925.00000	51,975.00	1,750.00000	47,250.00

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ROBERTS AND ROBERTS, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0260 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II 14.000 EA	635.03000	8,890.42	660.00000	9,240.00	610.00000	8,540.00
0265 0536 85 27 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- DOUBLE FACE TERMINAL 1.000 EA	1,340.97000	1,340.97	1,400.00000	1,400.00	1,300.00000	1,300.00
0270 0546 72 55 RUMBLE STRIPS, GROUND-IN, 16" SHOULDER 32.902 GM	713.22000	23,466.36	500.00000	16,451.00	725.00000	23,853.95
0275 0570 1 1 PERFORMANCE TURF 26,811.000 SY	0.64000	17,159.04	0.80000	21,448.80	0.36000	9,651.96
0280 0570 1 2 PERFORMANCE TURF, SOD 48,614.000 SY	2.43000	118,132.02	2.25000	109,381.50	1.90000	92,366.60
0285 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 18.141 GM	846.66000	15,359.26	1,000.00000	18,141.00	1,000.00000	18,141.00
0290 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12" 0.680 GM	1,322.97000	899.62	3,500.00000	2,380.00	2,150.00000	1,462.00
0295 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 156.000 LF	1.59000	248.04	1.00000	156.00	1.60000	249.60

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ROBERTS AND ROBERTS, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0710 11125 35.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	2.65000	92.75	1.10000	38.50	2.10000	73.50
0305 0710 11131 33.480 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	476.27000	15,945.52	660.00000	22,096.80	460.00000	15,400.80
0310 0710 11160 2.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	47.63000	95.26	5.50000	11.00	60.00000	120.00
0315 0710 11170 7.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	37.04000	259.28	5.50000	38.50	36.00000	252.00
0320 0710 11201 17.985 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	846.47000	15,223.76	1,000.00000	17,985.00	1,000.00000	17,985.00
0325 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43666315201	99,352.00000	99,352.00	99,352.00000	99,352.00	99,352.00000	99,352.00
0001 Roadway Section Totals:		**$7,341,145.30**		**$8,815,715.95**		**$9,300,968.36**
SECTION: 0002 Signing						
0330 0700 1 11 8.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	317.51000	2,540.08	350.00000	2,800.00	310.00000	2,480.00

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ROBERTS AND ROBERTS, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0335 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 7.000 AS	1,005.46000	7,038.22	1,050.00000	7,350.00	960.00000	6,720.00
0340 0700 1 60 SINGLE POST SIGN, REMOVE 8.000 AS	10.58000	84.64	11.00000	88.00	10.00000	80.00
0345 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF 1.000 AS	4,021.84000	4,021.84	4,200.00000	4,200.00	3,900.00000	3,900.00
0350 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF 2.000 AS	6,667.80000	13,335.60	6,950.00000	13,900.00	6,400.00000	12,800.00
0355 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF 1.000 AS	7,408.66000	7,408.66	7,700.00000	7,700.00	7,100.00000	7,100.00
0360 0700 2 60 MULTI- POST SIGN, REMOVE 6.000 AS	1,058.38000	6,350.28	1,100.00000	6,600.00	1,100.00000	6,600.00
0365 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF 8.000 EA	105.84000	846.72	110.00000	880.00	110.00000	880.00
0370 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF 2.000 EA	105.84000	211.68	110.00000	220.00	110.00000	220.00
0375 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5' 4.000 EA	105.84000	423.36	110.00000	440.00	110.00000	440.00

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ROBERTS AND ROBERTS, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0380 0705 10 2 1.000 EA OBJECT MARKER, TYPE 2	158.76000	158.76	165.00000	165.00	160.00000	160.00
0385 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43666315201	47,097.91000	47,097.91	65,000.00000	65,000.00	57,000.00000	57,000.00
0390 0711 11103 0.680 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	7,408.66000	5,037.89	8,750.00000	5,950.00	13,500.00000	9,180.00
0395 0711 11124 156.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.18000	496.08	4.40000	686.40	4.00000	624.00
0400 0711 11125 35.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.23000	148.05	8.80000	308.00	7.00000	245.00
0405 0711 11160 5.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	105.84000	529.20	150.00000	750.00	500.00000	2,500.00
0410 0711 11170 7.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	63.50000	444.50	100.00000	700.00	100.00000	700.00
0415 0711 15101 18.141 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	3,651.21000	66,236.60	4,650.00000	84,355.65	4,000.00000	72,564.00

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ROBERTS, C.W., CONTRACTING, INC.		(2) ROBERTS AND ROBERTS, INC.		(3) PEAVY & SON CONSTRUCTION CO., INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0420 0711 15131 16.920 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,852.16000	31,338.55	2,350.00000	39,762.00	1,300.00000	21,996.00
0425 0711 15201 17.945 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	3,650.39000	65,506.25	4,650.00000	83,444.25	4,000.00000	71,780.00
0430 0713103101 0.216 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	21,608.61000	4,667.46	22,000.00000	4,752.00	1,300.00000	280.80
0435 0713103131 0.216 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	9,260.83000	2,000.34	7,300.00000	1,576.80	4,000.00000	864.00
0440 0713103201 0.216 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	21,608.61000	4,667.46	22,000.00000	4,752.00	26,000.00000	5,616.00
0002 Signing Section Totals:		**$270,590.13**		**$336,380.10**		**$284,729.80**
Contract Grand Totals:		**$7,611,735.43**		**$9,152,096.05**		**9,585,698.16**

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43666315201	1,250,000.00000	1,250,000.00				
0010 0102 1 (215.000) DA (LS) MAINTENANCE OF TRAFFIC 43666315201	500,000.00000	500,000.00				
0015 0102 60 15,845.000 ED WORK ZONE SIGN	0.35000	5,545.75				
0020 0102 74 1 80,455.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	12,068.25				
0025 0102 74 2 40.000 ED CHANNELIZING DEVICE, TYPE III, 6'	1.50000	60.00				
0030 0102 76 170.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	6.00000	1,020.00				
0035 0102 78 2,918.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.50000	10,213.00				
0040 0102 99 215.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	17.00000	3,655.00				
0045 0102150 1 340.000 ED PORTABLE REGULATORY, SIGN	8.00000	2,720.00				

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102150 2 RADAR SPEED DISPLAY UNIT 340.000 ED	8.00000	2,720.00				
0055 0104 10 3 SEDIMENT BARRIER 28,366.000 LF	1.25000	35,457.50				
0060 0104 18 INLET PROTECTION SYSTEM 38.000 EA	100.00000	3,800.00				
0065 0107 1 LITTER REMOVAL 1,927.100 AC	30.00000	57,813.00				
0070 0107 2 MOWING 1,622.400 AC	35.00000	56,784.00				
0075 0110 1 1 CLEARING & GRUBBING 43666315201 (6.970) AC (LS)	100,000.00000	100,000.00				
0080 0110 2 2 SELECTIVE CLEARING AND GRUBBING, AREAS WITH TREES TO REMAIN 3.480 AC	10,000.00000	34,800.00				
0085 0110 4 10 REMOVAL OF EXISTING CONCRETE 654.000 SY	20.00000	13,080.00				
0090 0120 1 REGULAR EXCAVATION 649.000 CY	8.00000	5,192.00				

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 6,132.000 CY	20.00000	122,640.00				
0100 0160 4 TYPE B STABILIZATION 1,010.000 SY	7.50000	7,575.00				
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 32,278.000 SY	1.00000	32,278.00				
0110 0285701 OPTIONAL BASE, BASE GROUP 01 493.000 SY	15.00000	7,395.00				
0115 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 102,762.000 SY	2.50000	256,905.00				
0120 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 12,959.000 SY	3.00000	38,877.00				
0125 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 33,782.000 SY	2.50000	84,455.00				
0130 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH 244,952.000 SY	2.50000	612,380.00				
0135 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH 4,562.000 SY	5.00000	22,810.00				

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0140 0334 1 52 5,360.400 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, PG76-22	100.00000	536,040.00				
0145 0334 1 58 23,187.600 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, HIGH POLYMER	135.00000	3,130,326.00				
0150 0337 7 26 10,327.900 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, HIGH POLYMER	150.00000	1,549,185.00				
0155 0337 7 94 1,927.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC D, FC-12.5, HIGH POLYMER	135.00000	260,199.00				
0160 0339 1 2,281.100 TN MISCELLANEOUS ASPHALT PAVEMENT	175.00000	399,192.50				
0165 0400 1 2 22.700 CY CONCRETE CLASS I, ENDWALLS	850.00000	19,295.00				
0170 0400 3 20 4.000 CY CONC CLASS III, SEAL	1,500.00000	6,000.00				
0175 0425 1705 2.000 EA INLETS, GUTTER, TYPE S, PARTIAL	1,500.00000	3,000.00				

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0430 94 3 DESILTING PIPE, 37 - 48" 608.000 LF	30.00000	18,240.00				
0185 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 56.000 LF	75.00000	4,200.00				
0190 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 12.000 LF	150.00000	1,800.00				
0195 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 48.000 LF	200.00000	9,600.00				
0200 0430200 29 FLARED END SECTION, CONCRETE, 24" 2.000 EA	1,500.00000	3,000.00				
0205 0430950 DESILTING CONCRETE BOX CULVERT 2,229.000 CY	150.00000	334,350.00				
0210 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 2.000 EA	750.00000	1,500.00				
0215 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 654.000 SY	45.00000	29,430.00				
0220 0530 74 BEDDING STONE 49.000 TN	125.00000	6,125.00				

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0225 0536 1 1 6,983.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	13.50000	94,270.50				
0230 0536 1 3 15,113.000 LF GUARDRAIL- ROADWAY, DOUBLE FACE	19.00000	287,147.00				
0235 0536 5 1 15,113.000 LF RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL	5.00000	75,565.00				
0240 0536 8 11 8.000 EA APPROACH TRANSITION TO RIGID BARRIER- BRIDGE ANCHORAGE ASSEMBLY CONNECTION, FURNISH & INSTALL	1,800.00000	14,400.00				
0250 0536 73 3,239.000 LF GUARDRAIL REMOVAL	1.00000	3,239.00				
0255 0536 85 22 27.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	1,800.00000	48,600.00				
0260 0536 85 25 14.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II	650.00000	9,100.00				
0265 0536 85 27 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- DOUBLE FACE TERMINAL	1,300.00000	1,300.00				

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0270 0546 72 55 RUMBLE STRIPS, GROUND-IN, 16" SHOULDER	32.902 GM	1,200.00000	39,482.40			
0275 0570 1 1 PERFORMANCE TURF	26,811.000 SY	0.40000	10,724.40			
0280 0570 1 2 PERFORMANCE TURF, SOD	48,614.000 SY	2.00000	97,228.00			
0285 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	18.141 GM	850.00000	15,419.85			
0290 0710 11103 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE MARKINGS, 12"	0.680 GM	1,300.00000	884.00			
0295 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	156.000 LF	2.00000	312.00			
0300 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	35.000 LF	3.00000	105.00			
0305 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	33.480 GM	500.00000	16,740.00			

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	2.000 EA	50.00000	100.00			
0315 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	7.000 EA	40.00000	280.00			
0320 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	17.985 GM	850.00000	15,287.25			
0325 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43666315201	(1.000) LS	99,352.00000	99,352.00			
0001 Roadway Section Totals:			**$10,421,262.40**			
SECTION: 0002 Signing						
0330 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	8.000 AS	325.00000	2,600.00			
0335 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	7.000 AS	1,000.00000	7,000.00			
0340 0700 1 60 SINGLE POST SIGN, REMOVE	8.000 AS	15.00000	120.00			

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0345 0700 2 14 MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	1.000 AS	4,000.00000	4,000.00			
0350 0700 2 15 MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF	2.000 AS	6,500.00000	13,000.00			
0355 0700 2 16 MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF	1.000 AS	7,500.00000	7,500.00			
0360 0700 2 60 MULTI- POST SIGN, REMOVE	6.000 AS	1,200.00000	7,200.00			
0365 0700 3101 SIGN PANEL, FURNISH & INSTALL GROUND MOUNT, UP TO 12 SF	8.000 EA	125.00000	1,000.00			
0370 0700 3601 SIGN PANEL, REMOVE, UP TO 12 SF	2.000 EA	125.00000	250.00			
0375 0700 13 15 RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 5'	4.000 EA	125.00000	500.00			
0380 0705 10 2 OBJECT MARKER, TYPE 2	1.000 EA	200.00000	200.00			
0385 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43666315201	(1.000) LS	50,000.00000	50,000.00			

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0390 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	0.680 GM 750.00000	510.00				
0395 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	156.000 LF 5.00000	780.00				
0400 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	35.000 LF 5.00000	175.00				
0405 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	5.000 EA 125.00000	625.00				
0410 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	7.000 EA 75.00000	525.00				
0415 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	18.141 GM 3,500.00000	63,493.50				
0420 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	16.920 GM 1,800.00000	30,456.00				
0425 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	17.945 GM 3,500.00000	62,807.50				

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0430 0713103101 0.216 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	22,000.00000	4,752.00				
0435 0713103131 0.216 GM PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES	10,000.00000	2,160.00				
0440 0713103201 0.216 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	22,000.00000	4,752.00				
0002 Signing Section Totals:		**$264,406.00**				
Contract Grand Totals:		**$10,685,668.40**				

Letting: CT171206 December 06, 2017 **Call Order:** 010 **Contract:** T3655

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office