Vendor Ranking

Letting: CT170222 February 22, 2017 10:30 AM **Call Order:** 004 **Contract:** T1672

District: District 1 **Counties:** HIGHLANDS **Fed Aid No:** 8886960A

Contract Time: 265 AVAILABLE DAYS **Project(s):** 43660015201 (*)

Contract Desc: SR 66

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	LAWRENCE-LYNCH CORP.	Responsive	Winning bid	$5,457,714.22	100.00%
2	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$5,600,371.24	102.61%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$6,709,022.89	122.93%
4	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$6,790,383.44	124.42%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

District: District 1 **Counties:** HIGHLANDS **Fed Aid No:** 8886960A

Contract Time: 265 AVAILABLE DAYS **Project(s):** 43660015201 (*)

Contract Descr: SR 66

The improvements under this contract consist of milling and resurfacing, add right turn lanes, base work, shoulder treatment, drainage improvements, curb and gutters, guardrail, traffic monitoring installation, and highway signing and pavement markings on State Road 66 from the Hardee County Line, easterly approximately 9.076 miles, to west of State Road (US 27) in Highlands County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43660015201	452,770.00000	452,770.00	335,000.00000	335,000.00	168,800.00000	168,800.00
0010 0102 1 (265.000) DA (LS) MAINTENANCE OF TRAFFIC 43660015201	21,715.00000	21,715.00	410,000.00000	410,000.00	260,000.00000	260,000.00
0015 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43660015201	10,050.00000	10,050.00	90,000.00000	90,000.00	22,500.00000	22,500.00
0020 0102 2 2 (1.000) LS SPECIAL DETOUR 2 43660015201	14,905.00000	14,905.00	60,000.00000	60,000.00	23,850.00000	23,850.00
0025 0102 60 10,129.000 ED WORK ZONE SIGN	0.25000	2,532.25	0.25000	2,532.25	0.22000	2,228.38
0030 0102 74 1 47,175.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	7,076.25	0.10000	4,717.50	0.13000	6,132.75
0035 0102 78 2,241.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.30000	7,395.30	3.25000	7,283.25	3.00000	6,723.00

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,310.000 ED	15.00000	19,650.00	12.00000	15,720.00	13.00000	17,030.00
0045 0104 10 3 SEDIMENT BARRIER 62,038.000 LF	0.90000	55,834.20	0.70000	43,426.60	1.25000	77,547.50
0050 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 166.000 LF	9.15000	1,518.90	3.25000	539.50	3.60000	597.60
0055 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	2,090.00000	4,180.00	3,500.00000	7,000.00	1,000.00000	2,000.00
0060 0104 18 INLET PROTECTION SYSTEM 4.000 EA	85.00000	340.00	85.00000	340.00	91.00000	364.00
0065 0107 1 LITTER REMOVAL 769.230 AC	25.00000	19,230.75	16.00000	12,307.68	18.50000	14,230.76
0070 0107 2 MOWING 660.600 AC	65.00000	42,939.00	55.00000	36,333.00	58.00000	38,314.80
0075 0110 1 1 CLEARING & GRUBBING 43660015201 (8.100) AC (LS)	36,366.00000	36,366.00	35,000.00000	35,000.00	97,000.00000	97,000.00
0080 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 18.000 SY	42.00000	756.00	50.00000	900.00	65.03000	1,170.54

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0120 1 1,717.000 CY REGULAR EXCAVATION	17.17000	29,480.89	25.00000	42,925.00	12.51000	21,479.67
0090 0120 6 1,096.000 CY EMBANKMENT	16.61000	18,204.56	22.00000	24,112.00	13.20000	14,467.20
0095 0160 4 6,626.000 SY TYPE B STABILIZATION	5.00000	33,130.00	10.00000	66,260.00	19.66000	130,267.16
0100 0285701 1,891.000 SY OPTIONAL BASE, BASE GROUP 01	12.00000	22,692.00	21.00000	39,711.00	23.19000	43,852.29
0105 0285706 3,896.000 SY OPTIONAL BASE, BASE GROUP 06	13.50000	52,596.00	18.00000	70,128.00	23.46000	91,400.16
0110 0327 70 2 134,600.000 SY MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	2.40000	323,040.00	1.00000	134,600.00	4.37000	588,202.00
0115 0327 70 6 53,604.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	2.40000	128,649.60	0.70000	37,522.80	2.66000	142,586.64
0120 0334 1 33 15,422.800 TN SUPERPAVE ASPH CONC, TRAFFIC C, PG82-22, PMA	105.90000	1,633,274.52	108.00000	1,665,662.40	125.00000	1,927,850.00

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0337 7 55 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 82-22, PMA 15,975.400 TN	107.80000	1,722,148.12	105.00000	1,677,417.00	127.00000	2,028,875.80
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 13.600 TN	300.00000	4,080.00	500.00000	6,800.00	480.43000	6,533.85
0135 0400 1 2 CONCRETE CLASS I, ENDWALLS 48.000 CY	1,375.00000	66,000.00	1,700.00000	81,600.00	2,146.62000	103,037.76
0140 0425 1565 INLETS, DITCH BOTTOM, TYPE F, PARTIAL 1.000 EA	3,775.00000	3,775.00	3,300.00000	3,300.00	3,203.20000	3,203.20
0145 0425 2 71 MANHOLES, J-7, <10' 5.000 EA	5,500.00000	27,500.00	5,500.00000	27,500.00	7,759.36000	38,796.80
0150 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 45.000 LF	95.00000	4,275.00	135.00000	6,075.00	121.85000	5,483.25
0155 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 129.000 LF	110.00000	14,190.00	140.00000	18,060.00	126.67000	16,340.43
0160 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD 37.000 LF	125.00000	4,625.00	165.00000	6,105.00	156.82000	5,802.34

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 17.000 LF	50.00000	850.00	95.00000	1,615.00	78.81000	1,339.77
0170 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 79.000 LF	62.00000	4,898.00	165.00000	13,035.00	140.13000	11,070.27
0175 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 348.000 LF	110.00000	38,280.00	110.00000	38,280.00	153.81000	53,525.88
0180 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 174.000 LF	135.00000	23,490.00	155.00000	26,970.00	223.62000	38,909.88
0185 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 5.000 LF	420.00000	2,100.00	530.00000	2,650.00	231.52000	1,157.60
0190 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD 4.000 LF	340.00000	1,360.00	710.00000	2,840.00	339.47000	1,357.88
0195 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD 902.000 LF	122.00000	110,044.00	105.00000	94,710.00	150.79000	136,012.58
0200 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 3.000 EA	1,100.00000	3,300.00	1,500.00000	4,500.00	2,834.89000	8,504.67

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD 2.000 EA	2,500.00000	5,000.00	4,700.00000	9,400.00	5,213.32000	10,426.64
0210 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 2.000 EA	1,155.00000	2,310.00	1,800.00000	3,600.00	1,510.94000	3,021.88
0215 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 4.000 EA	1,320.00000	5,280.00	1,900.00000	7,600.00	3,411.87000	13,647.48
0220 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD 2.000 EA	1,550.00000	3,100.00	4,600.00000	9,200.00	4,523.65000	9,047.30
0225 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 92.000 LF	53.00000	4,876.00	35.00000	3,220.00	30.01000	2,760.92
0230 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 52.000 SY	60.00000	3,120.00	70.00000	3,640.00	67.22000	3,495.44
0235 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 431.000 SY	51.50000	22,196.50	34.00000	14,654.00	76.22000	32,850.82
0240 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 25.200 TN	155.00000	3,906.00	510.00000	12,852.00	368.30000	9,281.16
0245 0530 74 BEDDING STONE 18.100 TN	145.00000	2,624.50	260.00000	4,706.00	471.41000	8,532.52

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 300.000 LF	25.00000	7,500.00	27.00000	8,100.00	30.16000	9,048.00
0255 0536 73 GUARDRAIL REMOVAL 300.000 LF	5.00000	1,500.00	5.50000	1,650.00	6.06000	1,818.00
0260 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED 8.000 EA	2,900.00000	23,200.00	2,200.00000	17,600.00	2,437.05000	19,496.40
0265 0570 1 2 PERFORMANCE TURF, SOD 34,301.000 SY	2.80000	96,042.80	1.75000	60,026.75	2.51000	86,095.51
0270 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 75.000 LF	9.25000	693.75	8.00000	600.00	8.44000	633.00
0275 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 1.000 EA	1,265.00000	1,265.00	650.00000	650.00	725.61000	725.61
0280 0695 1 1 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL 2.000 EA	1,350.00000	2,700.00	1,140.00000	2,280.00	1,276.71000	2,553.42
0285 0695 6 12 TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS 2.000 EA	2,250.00000	4,500.00	675.00000	1,350.00	752.44000	1,504.88

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0290 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 18.830 GM	990.00000	18,641.70	975.00000	18,359.25	926.77000	17,451.08
0295 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 0.126 GM	1,100.00000	138.60	1,100.00000	138.60	1,026.67000	129.36
0300 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 326.000 LF	1.10000	358.60	1.10000	358.60	1.45000	472.70
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 267.000 LF	1.10000	293.70	1.10000	293.70	1.93000	515.31
0310 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.689 GM	550.00000	378.95	540.00000	372.06	1,744.75000	1,202.13
0315 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 42.000 EA	45.00000	1,890.00	50.00000	2,100.00	61.12000	2,567.04
0320 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 83.000 EA	22.00000	1,826.00	22.00000	1,826.00	48.05000	3,988.15

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0325 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 25.000 LF	1.10000	27.50	1.10000	27.50	1.46000	36.50
0330 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 5.872 GM	1,000.00000	5,872.00	975.00000	5,725.20	925.06000	5,431.95
0335 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 160.000 LF	1.10000	176.00	1.10000	176.00	1.45000	232.00
0340 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" 7.318 GM	385.00000	2,817.43	380.00000	2,780.84	529.11000	3,872.03
0345 0710 11241 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" 0.114 GM	550.00000	62.70	540.00000	61.56	1,719.56000	196.03
0350 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43660015201 (1.000) LS	67,624.00000	67,624.00	67,624.00000	67,624.00	67,624.00000	67,624.00
0001 Roadway Section Totals:		**$5,259,163.07**		**$5,414,450.04**		**$6,477,203.67**

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0355 0546 72 52 — 8.885 GM RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE USED WITH RUMBLE STRIPE	1,150.00000	10,217.75	450.00000	3,998.25	584.75000	5,195.50
0360 0546 72 53 — 16.948 GM RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE	730.00000	12,372.04	450.00000	7,626.60	838.01000	14,202.59
0365 0700 1 11 — 37.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	250.00000	9,250.00	250.00000	9,250.00	290.39000	10,744.43
0370 0700 1 50 — 1.000 AS SINGLE POST SIGN, RELOCATE	110.00000	110.00	110.00000	110.00	223.39000	223.39
0375 0700 1 60 — 16.000 AS SINGLE POST SIGN, REMOVE	30.00000	480.00	27.00000	432.00	24.18000	386.88
0380 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43660015201	37,500.00000	37,500.00	37,000.00000	37,000.00	65,413.71000	65,413.71
0385 0711 11102 — 0.126 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	5,500.00000	693.00	5,400.00000	680.40	7,115.97000	896.61
0390 0711 11124 — 326.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.30000	1,075.80	3.25000	1,059.50	3.55000	1,157.30

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0395 0711 11125 267.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.00000	1,068.00	3.80000	1,014.60	4.75000	1,268.25
0400 0711 11141 0.689 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	4,400.00000	3,031.60	4,300.00000	2,962.70	2,630.82000	1,812.63
0405 0711 11170 42.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	55.00000	2,310.00	55.00000	2,310.00	75.33000	3,163.86
0410 0711 11180 25.000 LF THERMOPLASTIC, STANDARD, WHITE, YIELD LINE	5.50000	137.50	5.40000	135.00	3.56000	89.00
0415 0711 11224 267.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.30000	881.10	3.25000	867.75	3.54000	945.18
0420 0711 11241 0.114 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	4,400.00000	501.60	4,300.00000	490.20	2,281.14000	260.05
0425 0711 14160 41.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	155.00000	6,355.00	150.00000	6,150.00	238.87000	9,793.67
0430 0711 14170 41.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	100.00000	4,100.00	100.00000	4,100.00	147.19000	6,034.79

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) LAWRENCE-LYNCH CORP.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) LANE CONSTRUCTION CORPORATION (THE)	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0435 0711 16101 18.830 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	4,000.00000	75,320.00	4,000.00000	75,320.00	4,146.24000	78,073.70
0440 0711 16201 5.872 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,000.00000	23,488.00	3,900.00000	22,900.80	4,099.82000	24,074.14
0445 0711 16231 7.318 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	1,320.00000	9,659.76	1,300.00000	9,513.40	1,104.61000	8,083.54
0002 Signing Section Totals:		**$198,551.15**		**$185,921.20**		**$231,819.22**
Contract Grand Totals:		**$5,457,714.22**		**$5,600,371.24**		**6,709,022.89**

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43660015201	392,000.00000	392,000.00				
0010 0102 1 (265.000) DA (LS) MAINTENANCE OF TRAFFIC 43660015201	640,000.00000	640,000.00				
0015 0102 2 1 (1.000) LS SPECIAL DETOUR 1 43660015201	79,000.00000	79,000.00				
0020 0102 2 2 (1.000) LS SPECIAL DETOUR 2 43660015201	33,000.00000	33,000.00				
0025 0102 60 10,129.000 ED WORK ZONE SIGN	0.22000	2,228.38				
0030 0102 74 1 47,175.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	5,661.00				
0035 0102 78 2,241.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2.98000	6,678.18				
0040 0102 99 1,310.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	14,410.00				
0045 0104 10 3 62,038.000 LF SEDIMENT BARRIER	0.97000	60,176.86				

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 166.000 LF	3.00000	498.00				
0055 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	500.00000	1,000.00				
0060 0104 18 INLET PROTECTION SYSTEM 4.000 EA	74.00000	296.00				
0065 0107 1 LITTER REMOVAL 769.230 AC	15.00000	11,538.45				
0070 0107 2 MOWING 660.600 AC	50.00000	33,030.00				
0075 0110 1 1 CLEARING & GRUBBING 43660015201 (8.100) AC (LS)	42,000.00000	42,000.00				
0080 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 18.000 SY	25.00000	450.00				
0085 0120 1 REGULAR EXCAVATION 1,717.000 CY	20.00000	34,340.00				
0090 0120 6 EMBANKMENT 1,096.000 CY	12.00000	13,152.00				

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0160 4 6,626.000 SY TYPE B STABILIZATION	9.00000	59,634.00				
0100 0285701 1,891.000 SY OPTIONAL BASE, BASE GROUP 01	22.00000	41,602.00				
0105 0285706 3,896.000 SY OPTIONAL BASE, BASE GROUP 06	30.00000	116,880.00				
0110 0327 70 2 134,600.000 SY MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	1.09000	146,714.00				
0115 0327 70 6 53,604.000 SY MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	0.98000	52,531.92				
0120 0334 1 33 15,422.800 TN SUPERPAVE ASPH CONC, TRAFFIC C, PG82-22, PMA	121.31000	1,870,939.87				
0125 0337 7 55 15,975.400 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 82-22, PMA	123.14000	1,967,210.76				
0130 0339 1 13.600 TN MISCELLANEOUS ASPHALT PAVEMENT	695.29000	9,455.94				

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0400 1 2 CONCRETE CLASS I, ENDWALLS 48.000 CY	1,500.00000	72,000.00				
0140 0425 1565 INLETS, DITCH BOTTOM, TYPE F, PARTIAL 1.000 EA	6,000.00000	6,000.00				
0145 0425 2 71 MANHOLES, J-7, <10' 5.000 EA	7,000.00000	35,000.00				
0150 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 45.000 LF	300.00000	13,500.00				
0155 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 129.000 LF	300.00000	38,700.00				
0160 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD 37.000 LF	350.00000	12,950.00				
0165 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD 17.000 LF	250.00000	4,250.00				
0170 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 79.000 LF	300.00000	23,700.00				
0175 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 348.000 LF	350.00000	121,800.00				

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0430175142 174.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	450.00000	78,300.00				
0185 0430175218 5.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	300.00000	1,500.00				
0190 0430175224 4.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	350.00000	1,400.00				
0195 0430175230 902.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	225.00000	202,950.00				
0200 0430984125 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,500.00000	4,500.00				
0205 0430984133 2.000 EA MITERED END SECTION , OPTIONAL ROUND, 30" SD	4,200.00000	8,400.00				
0210 0430984625 2.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,500.00000	3,000.00				
0215 0430984629 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2,000.00000	8,000.00				

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD 2.000 EA	4,200.00000	8,400.00				
0225 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 92.000 LF	30.00000	2,760.00				
0230 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 52.000 SY	45.00000	2,340.00				
0235 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 431.000 SY	45.00000	19,395.00				
0240 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING 25.200 TN	165.00000	4,158.00				
0245 0530 74 BEDDING STONE 18.100 TN	165.00000	2,986.50				
0250 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 300.000 LF	14.00000	4,200.00				
0255 0536 73 GUARDRAIL REMOVAL 300.000 LF	4.50000	1,350.00				
0260 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED 8.000 EA	2,150.00000	17,200.00				

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0570 1 2 34,301.000 SY PERFORMANCE TURF, SOD	4.45000	152,639.45				
0270 0630 2 11 75.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.25000	543.75				
0275 0635 2 11 1.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	710.00000	710.00				
0280 0695 1 1 2.000 EA TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL	1,560.00000	3,120.00				
0285 0695 6 12 2.000 EA TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS	1,285.00000	2,570.00				
0290 0710 11101 18.830 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	766.71000	14,437.15				
0295 0710 11102 0.126 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	921.90000	116.16				
0300 0710 11124 326.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.20000	391.20				

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0305 0710 11125 267.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.60000	427.20				
0310 0710 11141 0.689 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1,464.66000	1,009.15				
0315 0710 11160 42.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	50.41000	2,117.22				
0320 0710 11170 83.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	39.83000	3,305.89				
0325 0710 11180 25.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	1.20000	30.00				
0330 0710 11201 5.872 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	767.75000	4,508.23				
0335 0710 11224 160.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.20000	192.00				
0340 0710 11231 7.318 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	438.33000	3,207.70				

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0710 11241 — 0.114 GM	1,539.47000	175.50				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"						
0350 0999 25 — (1.000) LS	67,624.00000	67,624.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43660015201						
0001 Roadway Section Totals:		**$6,590,291.46**				
SECTION: 0002 Signing						
0355 0546 72 52 — 8.885 GM	927.28000	8,238.88				
RUMBLE STRIPS, GROUND-IN, 16" CENTERLINE USED WITH RUMBLE STRIPE						
0360 0546 72 53 — 16.948 GM	951.93000	16,133.31				
RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE						
0365 0700 1 11 — 37.000 AS	240.00000	8,880.00				
SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF						
0370 0700 1 50 — 1.000 AS	185.00000	185.00				
SINGLE POST SIGN, RELOCATE						

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0375 0700 1 60 16.000	20.00000	320.00				
SINGLE POST SIGN, REMOVE AS						
0380 0710 90 (1.000)	54,225.00000	54,225.00				
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43660015201 LS						
0385 0711 11102 0.126	6,262.54000	789.08				
THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND GM						
0390 0711 11124 326.000	2.94000	958.44				
THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF						
0395 0711 11125 267.000	3.92000	1,046.64				
THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF						
0400 0711 11141 0.689	2,208.48000	1,521.64				
THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM						
0405 0711 11170 42.000	61.82000	2,596.44				
THERMOPLASTIC, STANDARD, WHITE, ARROW EA						
0410 0711 11180 25.000	2.94000	73.50				
THERMOPLASTIC, STANDARD, WHITE, YIELD LINE LF						

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0415 0711 11224 267.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	2.93000	782.31				
0420 0711 11241 0.114 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	2,062.89000	235.17				
0425 0711 14160 41.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	197.02000	8,077.82				
0430 0711 14170 41.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	120.79000	4,952.39				
0435 0711 16101 18.830 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,419.86000	64,395.96				
0440 0711 16201 5.872 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,400.95000	19,970.38				
0445 0711 16231 7.318 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"	916.92000	6,710.02				
0002 Signing Section Totals:		**$200,091.98**				

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) PREFERRED MATERIALS INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$6,790,383.44**				

Letting: CT170222 February 22, 2017 **Call Order:** 004 **Contract:** T1672

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office