Vendor Ranking

Letting: CT170222 February 22, 2017 10:30 AM **Call Order:** 001 **Contract:** T5582

District: District 5 **Counties:** LAKE **Fed Aid No:** 8886602A

Contract Time: 650 AVAILABLE DAYS **Project(s):** 23827585201 (*)

Contract Desc: CR 46A

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	HALIFAX PAVING, INC.	Responsive	Winning bid	$9,883,549.93	100.00%
2	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$10,571,111.00	106.96%
3	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$10,849,850.00	109.78%
4	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$10,864,582.64	109.93%
5	P & S PAVING, INC.	Responsive	Non-Winning Bid	$10,923,533.86	110.52%
6	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$11,970,137.06	121.11%
7	WATSON CIVIL CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$12,303,888.49	124.49%
8	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$12,577,908.18	127.26%
9	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$13,136,000.00	132.91%
10	MASCI GENERAL CONTRACTORS, INC	Responsive	Non-Winning Bid	$13,467,971.90	136.27%
11	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$13,698,987.02	138.60%
12	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$14,092,602.98	142.59%
13	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$14,258,888.88	144.27%
14	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	$14,517,919.62	146.89%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

District: District 5 **Counties:** LAKE **Fed Aid No:** 8886602A

Contract Time: 650 AVAILABLE DAYS **Project(s):** 23827585201 (*)

Contract Descr: CR 46A

The improvements under this contract consist of realignment of CR 46A. Work includes but not limited to roadway widening, medians and turn lanes, mill and resurfacing, base work, curb and gutter, guardrail, trail construction, drainage, lighting, sign and pavement markings, signals, and other incidental work.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 23827585201 (1.000) LS	515,000.00000	515,000.00	1,000,000.00000	1,000,000.00	900,000.00000	900,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23827585201 (650.000) DA (LS)	50,000.00000	50,000.00	100,000.00000	100,000.00	127,000.00000	127,000.00
0015 0102 2 1 SPECIAL DETOUR 1 (1.000) LS	150,000.00000	150,000.00	50,000.00000	50,000.00	280,000.00000	280,000.00
0020 0102 2 2 SPECIAL DETOUR 2 (1.000) LS	60,000.00000	60,000.00	25,000.00000	25,000.00	195,000.00000	195,000.00
0025 0102 2 3 SPECIAL DETOUR 3 (1.000) LS	20,000.00000	20,000.00	5,000.00000	5,000.00	2,000.00000	2,000.00
0030 0102 60 WORK ZONE SIGN 6,945.000 ED	0.25000	1,736.25	0.25000	1,736.25	0.27000	1,875.15
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 3,129.000 LF	18.00000	56,322.00	18.00000	56,322.00	30.00000	93,870.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 1 — 18,569.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.12000	2,228.28	0.10000	1,856.90	0.13000	2,413.97
0045 0102 74 2 — 1,672.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.35000	585.20	0.35000	585.20	0.38000	635.36
0050 0102 78 — 7,516.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2.75000	20,669.00	2.90000	21,796.40	3.00000	22,548.00
0055 0102 89 1 — 14.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,000.00000	14,000.00	1,000.00000	14,000.00	1,500.00000	21,000.00
0060 0102 99 — 2,503.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	11.00000	27,533.00	11.00000	27,533.00	12.00000	30,036.00
0065 0102909 — 10.000 DA TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	100.00000	1,000.00	100.00000	1,000.00	750.00000	7,500.00
0068 0104 1 — 10,632.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1.25000	13,290.00	3.70000	39,338.40	3.00000	31,896.00
0070 0104 10 3 — 32,631.000 LF SEDIMENT BARRIER	0.80000	26,104.80	0.75000	24,473.25	1.00000	32,631.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0104 11 554.000 LF FLOATING TURBIDITY BARRIER	8.00000	4,432.00	5.00000	2,770.00	10.00000	5,540.00
0080 0104 15 10.000 EA SOIL TRACKING PREVENTION DEVICE	3,000.00000	30,000.00	1,000.00000	10,000.00	3,950.00000	39,500.00
0085 0104 18 2.000 EA INLET PROTECTION SYSTEM	75.00000	150.00	500.00000	1,000.00	76.00000	152.00
0090 0107 1 691.670 AC LITTER REMOVAL	15.00000	10,375.05	10.00000	6,916.70	35.00000	24,208.45
0095 0107 2 652.880 AC MOWING	50.00000	32,644.00	47.00000	30,685.36	55.00000	35,908.40
0100 0109 71 15 650.000 DA FIELD OFFICE, 1500 SQUARE FEET, PROJECT 238275-8-52-01	115.00000	74,750.00	160.00000	104,000.00	110.00000	71,500.00
0105 0110 1 1 (86.740) AC (LS) CLEARING & GRUBBING 23827585201	100,000.00000	100,000.00	1,296,073.17000	1,296,073.17	737,713.12000	737,713.12
0110 0110 4 7,918.000 SY REMOVAL OF EXISTING CONCRETE PAVEMENT	10.00000	79,180.00	6.50000	51,467.00	5.00000	39,590.00
0115 0110 7 1 12.000 EA MAILBOX, F&I SINGLE	125.00000	1,500.00	100.00000	1,200.00	125.00000	1,500.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0120 0120 1 REGULAR EXCAVATION 621,340.000 CY	3.05000	1,895,087.00	0.25000	155,335.00	1.30000	807,742.00
0125 0120 4 SUBSOIL EXCAVATION 38,465.000 CY	15.00000	576,975.00	3.80000	146,167.00	10.00000	384,650.00
0130 0120 6 EMBANKMENT 149,181.000 CY	3.40000	507,215.40	5.25000	783,200.25	4.00000	596,724.00
0135 0120 74 SURCHARGE EMBANKMENT 24,508.000 CY	4.50000	110,286.00	10.00000	245,080.00	4.00000	98,032.00
0140 0141 70 SETTLEMENT PLATE ASSEMBLY 8.000 AS	1,200.00000	9,600.00	1,000.00000	8,000.00	1,200.00000	9,600.00
0145 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 1,500.000 SY	5.00000	7,500.00	8.00000	12,000.00	12.50000	18,750.00
0150 0160 4 TYPE B STABILIZATION 107,527.000 SY	4.50000	483,871.50	3.41000	366,667.07	2.30000	247,312.10
0155 0285701 OPTIONAL BASE, BASE GROUP 01 24,549.000 SY	6.00000	147,294.00	6.50000	159,568.50	8.00000	196,392.00
0160 0285704 OPTIONAL BASE, BASE GROUP 04 6,992.000 SY	10.00000	69,920.00	9.00000	62,928.00	12.00000	83,904.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0165 0285709 57,514.000 SY OPTIONAL BASE, BASE GROUP 09	11.85000	681,540.90	14.00000	805,196.00	14.50000	833,953.00
0170 0327 70 5 1,851.000 SY MILLING EXIST ASPH PAVT, 2" AVG DEPTH	4.00000	7,404.00	2.30000	4,257.30	5.00000	9,255.00
0175 0327 70 7 782.000 SY MILLING EXIST ASPH PAVT, 4" AVG DEPTH	4.00000	3,128.00	10.00000	7,820.00	6.00000	4,692.00
0180 0334 1 11 482.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	120.00000	57,900.00	100.00000	48,250.00	103.00000	49,697.50
0185 0334 1 13 6,426.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	88.00000	565,549.60	82.00000	526,989.40	83.00000	533,416.10
0190 0337 7 25 321.700 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	125.00000	40,212.50	180.00000	57,906.00	149.00000	47,933.30
0195 0337 7 82 4,065.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	98.00000	398,389.60	120.00000	487,824.00	116.00000	471,563.20
0200 0337 7 83 739.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	98.00000	72,422.00	120.00000	88,680.00	117.00000	86,463.00
0205 0339 1 47.200 TN MISCELLANEOUS ASPHALT PAVEMENT	150.00000	7,080.00	200.00000	9,440.00	500.00000	23,600.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0400 1 2 CONCRETE CLASS I, ENDWALLS 21.200 CY	1,100.00000	23,320.00	810.00000	17,172.00	1,145.00000	24,274.00
0215 0425 1311 INLETS, CURB, TYPE P-1, <10' 11.000 EA	3,700.00000	40,700.00	4,300.00000	47,300.00	5,315.00000	58,465.00
0220 0425 1321 INLETS, CURB, TYPE P-2, <10' 6.000 EA	4,550.00000	27,300.00	4,700.00000	28,200.00	6,040.00000	36,240.00
0225 0425 1511 INLETS, DT BOT, TYPE B, <10' 17.000 EA	3,000.00000	51,000.00	3,700.00000	62,900.00	2,700.00000	45,900.00
0230 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 5.000 EA	5,000.00000	25,000.00	5,200.00000	26,000.00	5,940.00000	29,700.00
0235 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 2.000 EA	8,400.00000	16,800.00	6,900.00000	13,800.00	8,190.00000	16,380.00
0240 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 4.000 EA	3,100.00000	12,400.00	5,800.00000	23,200.00	4,600.00000	18,400.00
0245 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	2,200.00000	2,200.00	3,400.00000	3,400.00	3,800.00000	3,800.00
0250 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 1.000 EA	5,000.00000	5,000.00	6,400.00000	6,400.00	7,670.00000	7,670.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0255 0425 1549 1.000 EA INLETS, DT BOT, TYPE D, MODIFY	7,100.00000	7,100.00	3,200.00000	3,200.00	10,700.00000	10,700.00
0260 0425 1559 1.000 EA INLETS, DT BOT, TYPE E, MODIFY	7,700.00000	7,700.00	10,000.00000	10,000.00	12,800.00000	12,800.00
0265 0425 1581 1.000 EA INLETS, DT BOT, TYPE H, <10'	3,000.00000	3,000.00	3,800.00000	3,800.00	4,595.00000	4,595.00
0270 0425 2 61 4.000 EA MANHOLES, P-8, <10'	2,150.00000	8,600.00	2,600.00000	10,400.00	2,270.00000	9,080.00
0275 0425 2 62 2.000 EA MANHOLES, P-8, >10'	3,900.00000	7,800.00	4,500.00000	9,000.00	3,360.00000	6,720.00
0280 0425 2 91 6.000 EA MANHOLES, J-8, <10'	5,600.00000	33,600.00	8,200.00000	49,200.00	7,325.00000	43,950.00
0285 0425 2 92 4.000 EA MANHOLES, J-8, >10'	4,900.00000	19,600.00	9,600.00000	38,400.00	9,650.00000	38,600.00
0290 0430 94 1 811.000 LF DESILTING PIPE, 0 - 24"	17.00000	13,787.00	4.30000	3,487.30	5.00000	4,055.00
0295 0430174118 353.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	47.00000	16,591.00	70.00000	24,710.00	47.00000	16,591.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0300 0430174218 83.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	50.00000	4,150.00	90.00000	7,470.00	57.00000	4,731.00
0305 0430174224 33.000 LF PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	59.00000	1,947.00	95.00000	3,135.00	69.00000	2,277.00
0310 0430175118 4,429.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	47.00000	208,163.00	48.00000	212,592.00	47.00000	208,163.00
0315 0430175124 1,301.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	56.00000	72,856.00	64.00000	83,264.00	81.00000	105,381.00
0320 0430175130 1,288.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	81.00000	104,328.00	67.00000	86,296.00	99.00000	127,512.00
0325 0430175136 2,112.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	97.00000	204,864.00	82.00000	173,184.00	90.00000	190,080.00
0330 0430175142 761.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	120.00000	91,320.00	210.00000	159,810.00	113.00000	85,993.00
0335 0430175148 1,509.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	130.00000	196,170.00	130.00000	196,170.00	152.00000	229,368.00
0340 0430175218 132.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	50.00000	6,600.00	77.00000	10,164.00	56.00000	7,392.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0345 0430175236 235.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	130.00000	30,550.00	150.00000	35,250.00	102.00000	23,970.00
0350 0430982125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	900.00000	5,400.00	3,600.00000	21,600.00	969.00000	5,814.00
0355 0430982129 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,000.00000	8,000.00	3,800.00000	30,400.00	1,122.00000	8,976.00
0360 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	1,400.00000	1,400.00	4,500.00000	4,500.00	1,836.00000	1,836.00
0365 0430982138 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	1,450.00000	4,350.00	5,500.00000	16,500.00	2,397.00000	7,191.00
0370 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	2,000.00000	2,000.00	5,700.00000	5,700.00	3,366.00000	3,366.00
0375 0430982638 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	2,000.00000	4,000.00	5,100.00000	10,200.00	3,060.00000	6,120.00
0380 0430984125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	925.00000	5,550.00	3,600.00000	21,600.00	995.00000	5,970.00
0385 0430984625 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	3,700.00000	14,800.00	3,600.00000	14,400.00	1,020.00000	4,080.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0390 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 2.000 EA	2,100.00000	4,200.00	3,800.00000	7,600.00	1,224.00000	2,448.00
0395 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 9,706.000 SF	37.60000	364,945.60	28.00000	271,768.00	29.00000	281,474.00
0400 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 302.000 LF	75.00000	22,650.00	72.00000	21,744.00	80.00000	24,160.00
0405 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 2,918.000 LF	14.90000	43,478.20	23.00000	67,114.00	20.00000	58,360.00
0410 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,335.000 LF	14.55000	48,524.25	22.00000	73,370.00	18.00000	60,030.00
0415 0520 2 2 CONCRETE CURB, TYPE B 519.000 LF	15.75000	8,174.25	27.00000	14,013.00	16.00000	8,304.00
0420 0520 3 VALLEY GUTTER- CONCRETE 25.000 LF	30.00000	750.00	43.00000	1,075.00	43.00000	1,075.00
0425 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 48.000 SY	35.00000	1,680.00	49.00000	2,352.00	53.00000	2,544.00
0430 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED 3,344.000 SY	65.00000	217,360.00	53.00000	177,232.00	52.00000	173,888.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0435 0527 2 369.000 SF DETECTABLE WARNINGS	25.00000	9,225.00	24.00000	8,856.00	33.50000	12,361.50
0440 0536 1 1 1,338.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	18.50000	24,753.00	16.00000	21,408.00	16.75000	22,411.50
0445 0536 7 8.000 EA SPECIAL GUARDRAIL POST	200.00000	1,600.00	230.00000	1,840.00	235.00000	1,880.00
0450 0536 73 618.000 LF GUARDRAIL REMOVAL	2.00000	1,236.00	3.10000	1,915.80	3.15000	1,946.70
0455 0536 85 22 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	2,250.00000	2,250.00	2,400.00000	2,400.00	2,450.00000	2,450.00
0460 0536 85 24 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- PARALLEL	2,500.00000	2,500.00	2,800.00000	2,800.00	2,900.00000	2,900.00
0465 0536 85 25 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II	850.00000	850.00	820.00000	820.00	840.00000	840.00
0475 0550 10259 3,132.000 LF FENCING, TYPE B, 8.1-10.0', SPECIAL	23.15000	72,505.80	24.00000	75,168.00	22.00000	68,904.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0480 0570 1 1 PERFORMANCE TURF 365,783.000 SY	0.45000	164,602.35	2.13000	779,117.79	2.30000	841,300.90
0485 0570 1 2 PERFORMANCE TURF, SOD 16,117.000 SY	2.00000	32,234.00	4.60000	74,138.20	4.00000	64,468.00
0490 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 186.000 LF	5.00000	930.00	8.50000	1,581.00	7.77000	1,445.22
0495 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	701.00000	2,804.00	700.00000	2,800.00	650.00000	2,600.00
0500 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	2,729.00000	2,729.00	2,000.00000	2,000.00	1,860.00000	1,860.00
0505 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.185 GM	950.00000	6,825.75	990.00000	7,113.15	900.00000	6,466.50
0510 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 167.000 LF	2.25000	375.75	2.40000	400.80	1.40000	233.80
0515 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.070 GM	600.00000	42.00	627.14000	43.90	500.00000	35.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0520 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 20.000 EA	35.00000	700.00	37.00000	740.00	25.00000	500.00
0525 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 8.700 GM	950.00000	8,265.00	990.00000	8,613.00	900.00000	7,830.00
0530 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,510.000 LF	1.35000	2,038.50	1.40000	2,114.00	1.30000	1,963.00
0535 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 329.000 LF	1.00000	329.00	2.10000	690.90	1.90000	625.10
0540 0715 1 14 LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0 229.000 LF	4.50000	1,030.50	4.10000	938.90	3.80000	870.20
0545 0715 4139 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, CUSTOM HEIGHT 2.000 EA	4,334.00000	8,668.00	5,100.00000	10,200.00	4,762.50000	9,525.00
0550 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	9,284.00000	9,284.00	8,700.00000	8,700.00	8,106.00000	8,106.00
0555 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 2.000 EA	593.00000	1,186.00	440.00000	880.00	411.50000	823.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0560 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827585201	120,000.00000	120,000.00	120,000.00000	120,000.00	120,000.00000	120,000.00
0001 Roadway Section Totals:		**$9,409,547.03**		**$10,092,413.89**		**$10,418,465.07**
SECTION: 0002 Signing						
0565 0546 72 53 2.393 GM RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE	3,200.00000	7,657.60	3,200.00000	7,657.60	3,105.00000	7,430.27
0570 0700 1 11 73.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	240.00000	17,520.00	320.00000	23,360.00	240.00000	17,520.00
0575 0700 1 12 14.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,320.00000	18,480.00	1,400.00000	19,600.00	1,320.00000	18,480.00
0580 0700 1 13 2.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,885.00000	3,770.00	1,600.00000	3,200.00	1,885.00000	3,770.00
0585 0700 1 60 7.000 AS SINGLE POST SIGN, REMOVE	18.00000	126.00	180.00000	1,260.00	18.00000	126.00
0590 0700 2 11 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	2,500.00000	5,000.00	2,200.00000	4,400.00	2,500.00000	5,000.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0595 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	2,600.00000	5,200.00	2,300.00000	4,600.00	2,600.00000	5,200.00
0600 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	260.00000	780.00	890.00000	2,670.00	260.00000	780.00
0605 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	148.00000	444.00	310.00000	930.00	148.00000	444.00
0610 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 13.000 EA	53.00000	689.00	100.00000	1,300.00	53.00000	689.00
0615 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 23.000 LF	2.25000	51.75	2.40000	55.20	1.40000	32.20
0620 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	35.00000	280.00	37.00000	296.00	25.00000	200.00
0625 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.233 GM	950.00000	221.35	980.04000	228.35	900.00000	209.70
0630 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 12.000 LF	1.35000	16.20	1.40000	16.80	1.30000	15.60

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0635 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827585201	45,550.00000	45,550.00	47,600.00000	47,600.00	34,095.00000	34,095.00
0640 0711 11103 0.233 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	11,350.00000	2,644.55	11,709.01000	2,728.20	9,000.00000	2,097.00
0645 0711 11123 461.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.15000	991.15	2.30000	1,060.30	2.50000	1,152.50
0650 0711 11124 71.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.10000	220.10	3.20000	227.20	3.75000	266.25
0655 0711 11125 387.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.90000	1,896.30	5.00000	1,935.00	5.00000	1,935.00
0660 0711 11141 0.540 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	2,500.00000	1,350.00	2,612.70000	1,410.86	1,500.00000	810.00
0665 0711 11160 7.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	150.00000	1,050.00	160.00000	1,120.00	60.00000	420.00
0670 0711 11170 49.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	58.00000	2,842.00	61.00000	2,989.00	50.00000	2,450.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0675 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 2,208.000 LF	3.25000	7,176.00	3.40000	7,507.20	3.75000	8,280.00
0680 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.024 GM	2,500.00000	60.00	2,177.08000	52.25	1,500.00000	36.00
0685 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 680.000 LF	15.00000	10,200.00	16.00000	10,880.00	14.00000	9,520.00
0690 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 22.000 EA	200.00000	4,400.00	210.00000	4,620.00	180.00000	3,960.00
0695 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 22.000 EA	100.00000	2,200.00	100.00000	2,200.00	85.00000	1,870.00
0700 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 0.925 GM	3,600.00000	3,330.00	3,741.96000	3,461.31	4,500.00000	4,162.50
0705 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 0.648 GM	3,500.00000	2,268.00	3,612.62000	2,340.98	4,500.00000	2,916.00
0710 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 7.803 GM	3,200.00000	24,969.60	3,300.00000	25,749.90	3,100.00000	24,189.30

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0715 0711 16102 — 0.074 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	7,500.00000	555.00	7,414.32000	548.66	4,135.00000	305.99
0720 0711 16131 — 0.144 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,100.00000	158.40	1,117.64000	160.94	800.00000	115.20
0725 0711 16201 — 8.439 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,100.00000	26,160.90	3,200.00000	27,004.80	3,100.00000	26,160.90
0730 0711 16202 — 0.232 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	7,500.00000	1,740.00	7,770.52000	1,802.76	4,135.00000	959.32
0002 Signing Section Totals:		**$199,997.90**		**$214,973.31**		**$185,597.73**
SECTION: 0003 Signalization						
0735 0630 2 11 — 16,192.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.00000	80,960.00	4.40000	71,244.80	4.10000	66,387.20
0740 0632 7 1 — 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,073.00000	7,073.00	5,600.00000	5,600.00	5,225.00000	5,225.00
0745 0634 4153 — 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	5,827.00000	5,827.00	5,600.00000	5,600.00	5,200.00000	5,200.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0750 0635 2 11 20.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	701.00000	14,020.00	760.00000	15,200.00	710.00000	14,200.00
0755 0635 2 12 18.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,264.00000	22,752.00	1,500.00000	27,000.00	1,375.00000	24,750.00
0760 0635 2 13 1.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2,392.00000	2,392.00	2,300.00000	2,300.00	2,160.00000	2,160.00
0765 0639 1121 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	2,729.00000	5,458.00	3,400.00000	6,800.00	3,146.00000	6,292.00
0770 0639 2 1 498.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.50000	2,739.00	5.50000	2,739.00	5.00000	2,490.00
0775 0641 2 18 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	12,327.00000	49,308.00	7,500.00000	30,000.00	7,000.00000	28,000.00
0780 0646 1 11 2.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,088.00000	2,176.00	1,200.00000	2,400.00	1,090.00000	2,180.00
0785 0650 1 14 7.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	150.00000	1,050.00	780.00000	5,460.00	730.00000	5,110.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0790 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 1.000 AS	1,286.00000	1,286.00	1,200.00000	1,200.00	1,110.00000	1,110.00
0795 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 1.000 AS	1,655.00000	1,655.00	1,400.00000	1,400.00	1,280.00000	1,280.00
0800 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 2.000 AS	580.00000	1,160.00	560.00000	1,120.00	524.00000	1,048.00
0805 0654 2 11 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY-SINGLE DIRECTION 4.000 AS	5,668.00000	22,672.00	4,800.00000	19,200.00	4,520.00000	18,080.00
0810 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 4.000 AS	862.00000	3,448.00	1,000.00000	4,000.00	940.00000	3,760.00
0815 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 5.000 AS	891.00000	4,455.00	1,000.00000	5,000.00	970.00000	4,850.00
0820 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 2.000 EA	288.00000	576.00	230.00000	460.00	220.00000	440.00
0825 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	28,830.00000	28,830.00	38,200.00000	38,200.00	35,725.00000	35,725.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) HALIFAX PAVING, INC.		(2) SEMA CONSTRUCTION, INC.		(3) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0830 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,042.00000	16,168.00	4,700.00000	18,800.00	4,375.00000	17,500.00
0003 Signalization Section Totals:		**$274,005.00**		**$263,723.80**		**$245,787.20**
Contract Grand Totals:		**$9,883,549.93**		**$10,571,111.00**		**10,849,850.00**

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 23827585201 (1.000) LS	1,050,000.00000	1,050,000.00	850,000.00000	850,000.00	1,100,000.00000	1,100,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23827585201 (650.000) DA (LS)	300,000.00000	300,000.00	475,000.00000	475,000.00	130,000.00000	130,000.00
0015 0102 2 1 SPECIAL DETOUR 1 (1.000) LS	215,000.00000	215,000.00	200,000.00000	200,000.00	200,000.00000	200,000.00
0020 0102 2 2 SPECIAL DETOUR 2 (1.000) LS	86,500.00000	86,500.00	100,000.00000	100,000.00	100,000.00000	100,000.00
0025 0102 2 3 SPECIAL DETOUR 3 (1.000) LS	10,600.00000	10,600.00	12,000.00000	12,000.00	10,000.00000	10,000.00
0030 0102 60 WORK ZONE SIGN 6,945.000 ED	0.25000	1,736.25	0.30000	2,083.50	0.25000	1,736.25
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 3,129.000 LF	28.00000	87,612.00	21.00000	65,709.00	20.00000	62,580.00
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 18,569.000 ED	0.15000	2,785.35	0.15000	2,785.35	0.14000	2,599.66
0045 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,672.000 ED	0.35000	585.20	0.40000	668.80	0.30000	501.60

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 78 — 7,516.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.40000	25,554.40	3.20000	24,051.20	3.40000	25,554.40
0055 0102 89 1 — 14.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,160.00000	16,240.00	1,150.00000	16,100.00	1,600.00000	22,400.00
0060 0102 99 — 2,503.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.05000	35,167.15	12.50000	31,287.50	14.00000	35,042.00
0065 0102909 — 10.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	2,780.00000	27,800.00	23.30000	233.00	50.00000	500.00
0068 0104 1 — 10,632.000 SY ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1.60000	17,011.20	0.65000	6,910.80	1.60000	17,011.20
0070 0104 10 3 — 32,631.000 LF SEDIMENT BARRIER	1.50000	48,946.50	1.00000	32,631.00	1.00000	32,631.00
0075 0104 11 — 554.000 LF FLOATING TURBIDITY BARRIER	11.15000	6,177.10	8.70000	4,819.80	10.00000	5,540.00
0080 0104 15 — 10.000 EA SOIL TRACKING PREVENTION DEVICE	630.00000	6,300.00	2,700.00000	27,000.00	2,500.00000	25,000.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 18 INLET PROTECTION SYSTEM 2.000 EA	450.00000	900.00	175.00000	350.00	80.00000	160.00
0090 0107 1 LITTER REMOVAL 691.670 AC	9.00000	6,225.03	39.50000	27,320.97	15.00000	10,375.05
0095 0107 2 MOWING 652.880 AC	34.00000	22,197.92	20.00000	13,057.60	45.00000	29,379.60
0100 0109 71 15 FIELD OFFICE, 1500 SQUARE FEET, PROJECT 238275-8-52-01 650.000 DA	95.00000	61,750.00	95.00000	61,750.00	100.00000	65,000.00
0105 0110 1 1 CLEARING & GRUBBING 23827585201 (86.740) AC (LS)	510,000.00000	510,000.00	420,000.00000	420,000.00	750,000.00000	750,000.00
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 7,918.000 SY	2.35000	18,607.30	1.50000	11,877.00	6.00000	47,508.00
0115 0110 7 1 MAILBOX, F&I SINGLE 12.000 EA	260.00000	3,120.00	150.00000	1,800.00	150.00000	1,800.00
0120 0120 1 REGULAR EXCAVATION 621,340.000 CY	2.85000	1,770,819.00	2.85000	1,770,819.00	3.50000	2,174,690.00
0125 0120 4 SUBSOIL EXCAVATION 38,465.000 CY	3.70000	142,320.50	7.90000	303,873.50	7.00000	269,255.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0120 6 EMBANKMENT 149,181.000 CY	3.35000	499,756.35	4.10000	611,642.10	4.30000	641,478.30
0135 0120 74 SURCHARGE EMBANKMENT 24,508.000 CY	1.40000	34,311.20	6.00000	147,048.00	5.00000	122,540.00
0140 0141 70 SETTLEMENT PLATE ASSEMBLY 8.000 AS	1,330.00000	10,640.00	1,250.00000	10,000.00	2,000.00000	16,000.00
0145 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 1,500.000 SY	5.75000	8,625.00	2.60000	3,900.00	5.00000	7,500.00
0150 0160 4 TYPE B STABILIZATION 107,527.000 SY	3.50000	376,344.50	4.25000	456,989.75	3.20000	344,086.40
0155 0285701 OPTIONAL BASE, BASE GROUP 01 24,549.000 SY	7.00000	171,843.00	8.00000	196,392.00	11.00000	270,039.00
0160 0285704 OPTIONAL BASE, BASE GROUP 04 6,992.000 SY	9.60000	67,123.20	9.00000	62,928.00	14.00000	97,888.00
0165 0285709 OPTIONAL BASE, BASE GROUP 09 57,514.000 SY	12.50000	718,925.00	12.30000	707,422.20	17.00000	977,738.00
0170 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 1,851.000 SY	4.10000	7,589.10	5.00000	9,255.00	5.50000	10,180.50

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0327 70 7 782.000 SY MILLING EXIST ASPH PAVT, 4" AVG DEPTH	7.80000	6,099.60	6.00000	4,692.00	7.50000	5,865.00
0180 0334 1 11 482.500 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC A	98.00000	47,285.00	100.00000	48,250.00	105.00000	50,662.50
0185 0334 1 13 6,426.700 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC C	76.00000	488,429.20	81.00000	520,562.70	80.00000	514,136.00
0190 0337 7 25 321.700 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	160.00000	51,472.00	151.00000	48,576.70	160.00000	51,472.00
0195 0337 7 82 4,065.200 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22	110.00000	447,172.00	116.00000	471,563.20	110.00000	447,172.00
0200 0337 7 83 739.000 TN ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22	140.00000	103,460.00	117.00000	86,463.00	120.00000	88,680.00
0205 0339 1 47.200 TN MISCELLANEOUS ASPHALT PAVEMENT	160.00000	7,552.00	165.00000	7,788.00	170.00000	8,024.00
0210 0400 1 2 21.200 CY CONCRETE CLASS I, ENDWALLS	880.00000	18,656.00	1,000.00000	21,200.00	1,400.00000	29,680.00
0215 0425 1311 11.000 EA INLETS, CURB, TYPE P-1, <10'	4,510.00000	49,610.00	5,200.00000	57,200.00	4,400.00000	48,400.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0425 1321 INLETS, CURB, TYPE P-2, <10' 6.000 EA	5,160.00000	30,960.00	5,700.00000	34,200.00	4,400.00000	26,400.00
0225 0425 1511 INLETS, DT BOT, TYPE B, <10' 17.000 EA	4,220.00000	71,740.00	3,600.00000	61,200.00	3,700.00000	62,900.00
0230 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 5.000 EA	6,810.00000	34,050.00	3,900.00000	19,500.00	5,300.00000	26,500.00
0235 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 2.000 EA	7,640.00000	15,280.00	5,500.00000	11,000.00	6,000.00000	12,000.00
0240 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 4.000 EA	5,520.00000	22,080.00	3,300.00000	13,200.00	4,000.00000	16,000.00
0245 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	2,570.00000	2,570.00	4,000.00000	4,000.00	3,200.00000	3,200.00
0250 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 1.000 EA	5,370.00000	5,370.00	4,700.00000	4,700.00	4,400.00000	4,400.00
0255 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	7,280.00000	7,280.00	2,300.00000	2,300.00	4,300.00000	4,300.00
0260 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	11,600.00000	11,600.00	9,000.00000	9,000.00	7,500.00000	7,500.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	3,270.00000	3,270.00	4,000.00000	4,000.00	4,000.00000	4,000.00
0270 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	3,070.00000	12,280.00	3,300.00000	13,200.00	2,800.00000	11,200.00
0275 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	4,550.00000	9,100.00	4,200.00000	8,400.00	3,800.00000	7,600.00
0280 0425 2 91 MANHOLES, J-8, <10' 6.000 EA	5,040.00000	30,240.00	4,500.00000	27,000.00	4,500.00000	27,000.00
0285 0425 2 92 MANHOLES, J-8, >10' 4.000 EA	6,680.00000	26,720.00	5,000.00000	20,000.00	5,200.00000	20,800.00
0290 0430 94 1 DESILTING PIPE, 0 - 24" 811.000 LF	6.00000	4,866.00	5.00000	4,055.00	3.00000	2,433.00
0295 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 353.000 LF	48.00000	16,944.00	50.00000	17,650.00	50.00000	17,650.00
0300 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 83.000 LF	66.00000	5,478.00	53.00000	4,399.00	90.00000	7,470.00
0305 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 33.000 LF	92.00000	3,036.00	70.00000	2,310.00	100.00000	3,300.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 4,429.000 LF	53.00000	234,737.00	49.00000	217,021.00	70.00000	310,030.00
0315 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,301.000 LF	64.00000	83,264.00	60.00000	78,060.00	75.00000	97,575.00
0320 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 1,288.000 LF	85.00000	109,480.00	76.00000	97,888.00	100.00000	128,800.00
0325 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 2,112.000 LF	92.00000	194,304.00	105.00000	221,760.00	125.00000	264,000.00
0330 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD 761.000 LF	110.00000	83,710.00	130.00000	98,930.00	160.00000	121,760.00
0335 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD 1,509.000 LF	130.00000	196,170.00	160.00000	241,440.00	165.00000	248,985.00
0340 0430175218 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD 132.000 LF	67.00000	8,844.00	60.00000	7,920.00	68.00000	8,976.00
0345 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD 235.000 LF	160.00000	37,600.00	135.00000	31,725.00	130.00000	30,550.00
0350 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 6.000 EA	1,320.00000	7,920.00	2,200.00000	13,200.00	1,200.00000	7,200.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0430982129 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" CD	1,490.00000	11,920.00	2,500.00000	20,000.00	1,300.00000	10,400.00
0360 0430982133 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 30" CD	2,620.00000	2,620.00	3,100.00000	3,100.00	1,800.00000	1,800.00
0365 0430982138 3.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	3,070.00000	9,210.00	3,600.00000	10,800.00	1,800.00000	5,400.00
0370 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	4,510.00000	4,510.00	5,200.00000	5,200.00	3,000.00000	3,000.00
0375 0430982638 2.000 EA MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD	4,060.00000	8,120.00	5,100.00000	10,200.00	2,400.00000	4,800.00
0380 0430984125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,320.00000	7,920.00	2,700.00000	16,200.00	1,600.00000	9,600.00
0385 0430984625 4.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,380.00000	5,520.00	3,000.00000	12,000.00	1,600.00000	6,400.00
0390 0430984629 2.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	1,690.00000	3,380.00	3,700.00000	7,400.00	1,500.00000	3,000.00
0395 0455133 2 9,706.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	41.00000	397,946.00	33.00000	320,298.00	28.00000	271,768.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0400 0515 2311 302.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	83.00000	25,066.00	85.00000	25,670.00	52.00000	15,704.00
0405 0520 1 7 2,918.000 LF CONCRETE CURB & GUTTER, TYPE E	19.25000	56,171.50	14.00000	40,852.00	18.00000	52,524.00
0410 0520 1 10 3,335.000 LF CONCRETE CURB & GUTTER, TYPE F	19.15000	63,865.25	14.00000	46,690.00	17.00000	56,695.00
0415 0520 2 2 519.000 LF CONCRETE CURB, TYPE B	21.20000	11,002.80	13.00000	6,747.00	14.00000	7,266.00
0420 0520 3 25.000 LF VALLEY GUTTER- CONCRETE	26.00000	650.00	30.00000	750.00	25.00000	625.00
0425 0522 1 48.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	56.00000	2,688.00	47.00000	2,256.00	60.00000	2,880.00
0430 0524 1 19 3,344.000 SY CONCRETE DITCH PAVT, 3", REINFORCED	59.00000	197,296.00	35.00000	117,040.00	50.00000	167,200.00
0435 0527 2 369.000 SF DETECTABLE WARNINGS	26.00000	9,594.00	22.00000	8,118.00	35.00000	12,915.00
0440 0536 1 1 1,338.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	18.60000	24,886.80	17.00000	22,746.00	25.00000	33,450.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0445 0536 7 SPECIAL GUARDRAIL POST 8.000 EA	150.00000	1,200.00	250.00000	2,000.00	140.00000	1,120.00
0450 0536 73 GUARDRAIL REMOVAL 618.000 LF	2.20000	1,359.60	3.00000	1,854.00	2.00000	1,236.00
0455 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED 1.000 EA	3,170.00000	3,170.00	2,500.00000	2,500.00	3,000.00000	3,000.00
0460 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- PARALLEL 1.000 EA	3,220.00000	3,220.00	3,000.00000	3,000.00	3,100.00000	3,100.00
0465 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II 1.000 EA	780.00000	780.00	900.00000	900.00	700.00000	700.00
0475 0550 10259 FENCING, TYPE B, 8.1-10.0', SPECIAL 3,132.000 LF	24.45000	76,577.40	25.00000	78,300.00	25.00000	78,300.00
0480 0570 1 1 PERFORMANCE TURF 365,783.000 SY	0.95000	347,493.85	0.60000	219,469.80	0.60000	219,469.80
0485 0570 1 2 PERFORMANCE TURF, SOD 16,117.000 SY	4.20000	67,691.40	2.50000	40,292.50	2.50000	40,292.50

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0490 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 186.000 LF	8.65000	1,608.90	5.25000	976.50	7.00000	1,302.00
0495 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	730.00000	2,920.00	820.00000	3,280.00	652.50000	2,610.00
0500 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	2,070.00000	2,070.00	3,200.00000	3,200.00	1,860.00000	1,860.00
0505 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.185 GM	1,030.00000	7,400.55	1,000.00000	7,185.00	1,000.00000	7,185.00
0510 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 167.000 LF	1.60000	267.20	2.50000	417.50	1.00000	167.00
0515 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.070 GM	570.00000	39.90	700.00000	49.00	400.00000	28.00
0520 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 20.000 EA	29.00000	580.00	40.00000	800.00	100.00000	2,000.00
0525 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 8.700 GM	1,030.00000	8,961.00	1,100.00000	9,570.00	1,200.00000	10,440.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0530 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,510.000 LF	1.50000	2,265.00	1.60000	2,416.00	1.00000	1,510.00
0535 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 329.000 LF	2.15000	707.35	1.10000	361.90	2.00000	658.00
0540 0715 1 14 LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0 229.000 LF	4.25000	973.25	5.30000	1,213.70	3.00000	687.00
0545 0715 4139 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, CUSTOM HEIGHT 2.000 EA	5,290.00000	10,580.00	5,000.00000	10,000.00	6,000.00000	12,000.00
0550 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	9,010.00000	9,010.00	10,000.00000	10,000.00	10,000.00000	10,000.00
0555 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 2.000 EA	460.00000	920.00	700.00000	1,400.00	600.00000	1,200.00
0560 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827585201 (1.000) LS	120,000.00000	120,000.00	120,000.00000	120,000.00	120,000.00000	120,000.00
0001 Roadway Section Totals:		**$10,369,902.80**		**$10,397,311.57**		**$11,517,626.76**

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0565 0546 72 53 RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE 2.393 GM	5,950.00000	14,238.35	3,200.00000	7,657.60	5,000.00000	11,965.00
0570 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 73.000 AS	330.00000	24,090.00	250.00000	18,250.00	400.00000	29,200.00
0575 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 14.000 AS	1,470.00000	20,580.00	1,400.00000	19,600.00	1,500.00000	21,000.00
0580 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	1,670.00000	3,340.00	1,900.00000	3,800.00	1,700.00000	3,400.00
0585 0700 1 60 SINGLE POST SIGN, REMOVE 7.000 AS	180.00000	1,260.00	20.00000	140.00	26.00000	182.00
0590 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 2.000 AS	2,310.00000	4,620.00	2,600.00000	5,200.00	4,200.00000	8,400.00
0595 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	2,440.00000	4,880.00	2,700.00000	5,400.00	4,300.00000	8,600.00
0600 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	920.00000	2,760.00	280.00000	840.00	80.00000	240.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0605 0705 10 1 3.000 EA OBJECT MARKER, TYPE 1	220.00000	660.00	160.00000	480.00	240.00000	720.00
0610 0705 11 1 13.000 EA DELINEATOR, FLEXIBLE TUBULAR	89.00000	1,157.00	55.00000	715.00	80.00000	1,040.00
0615 0710 11125 23.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.60000	36.80	2.50000	57.50	1.00000	23.00
0620 0710 11170 8.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	29.00000	232.00	40.00000	320.00	50.00000	400.00
0625 0710 11201 0.233 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,010.00000	235.33	950.00000	221.35	1,000.00000	233.00
0630 0710 11224 12.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.50000	18.00	1.50000	18.00	1.00000	12.00
0635 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827585201	38,900.00000	38,900.00	50,000.00000	50,000.00	35,000.00000	35,000.00
0640 0711 11103 0.233 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS	10,100.00000	2,353.30	13,000.00000	3,029.00	6,000.00000	1,398.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0711 11123 461.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	2.85000	1,313.85	2.50000	1,152.50	2.00000	922.00
0650 0711 11124 71.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.30000	305.30	3.50000	248.50	2.00000	142.00
0655 0711 11125 387.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	5.70000	2,205.90	5.50000	2,128.50	3.00000	1,161.00
0660 0711 11141 0.540 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	1,710.00000	923.40	2,800.00000	1,512.00	800.00000	432.00
0665 0711 11160 7.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	68.00000	476.00	150.00000	1,050.00	110.00000	770.00
0670 0711 11170 49.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	57.00000	2,793.00	65.00000	3,185.00	70.00000	3,430.00
0675 0711 11224 2,208.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	4.30000	9,494.40	3.50000	7,728.00	2.00000	4,416.00
0680 0711 11241 0.024 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	1,430.00000	34.32	2,300.00000	55.20	1,000.00000	24.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0685 0711 14125 680.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	15.95000	10,846.00	17.00000	11,560.00	17.00000	11,560.00
0690 0711 14160 22.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	210.00000	4,620.00	230.00000	5,060.00	250.00000	5,500.00
0695 0711 14170 22.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	97.00000	2,134.00	100.00000	2,200.00	100.00000	2,200.00
0700 0711 15101 0.925 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	5,160.00000	4,773.00	4,100.00000	3,792.50	4,000.00000	3,700.00
0705 0711 15201 0.648 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	5,150.00000	3,337.20	4,000.00000	2,592.00	4,000.00000	2,592.00
0710 0711 16101 7.803 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,530.00000	27,544.59	3,700.00000	28,871.10	3,200.00000	24,969.60
0715 0711 16102 0.074 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	4,460.00000	330.04	8,200.00000	606.80	4,100.00000	303.40
0720 0711 16131 0.144 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	890.00000	128.16	1,200.00000	172.80	800.00000	115.20

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0725 0711 16201 8.439 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,540.00000	29,874.06	3,500.00000	29,536.50	3,100.00000	26,160.90
0730 0711 16202 0.232 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	4,670.00000	1,083.44	8,500.00000	1,972.00	4,100.00000	951.20
0002 Signing Section Totals:		**$221,577.44**		**$219,151.85**		**$211,162.30**
SECTION: 0003 Signalization						
0735 0630 2 11 16,192.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4.55000	73,673.60	5.50000	89,056.00	4.00000	64,768.00
0740 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	5,800.00000	5,800.00	8,300.00000	8,300.00	6,000.00000	6,000.00
0745 0634 4153 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	5,780.00000	5,780.00	6,500.00000	6,500.00	6,000.00000	6,000.00
0750 0635 2 11 20.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	790.00000	15,800.00	750.00000	15,000.00	700.00000	14,000.00
0755 0635 2 12 18.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,530.00000	27,540.00	1,400.00000	25,200.00	1,300.00000	23,400.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0760 0635 2 13 — 1.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2,400.00000	2,400.00	2,600.00000	2,600.00	2,200.00000	2,200.00
0765 0639 1121 — 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	3,520.00000	7,040.00	3,200.00000	6,400.00	3,200.00000	6,400.00
0770 0639 2 1 — 498.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.60000	2,788.80	6.00000	2,988.00	5.00000	2,490.00
0775 0641 2 18 — 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	7,770.00000	31,080.00	14,000.00000	56,000.00	7,000.00000	28,000.00
0780 0646 1 11 — 2.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,210.00000	2,420.00	1,200.00000	2,400.00	1,000.00000	2,000.00
0785 0650 1 14 — 7.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	810.00000	5,670.00	170.00000	1,190.00	750.00000	5,250.00
0790 0650 1 16 — 1.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,230.00000	1,230.00	1,500.00000	1,500.00	1,100.00000	1,100.00
0795 0650 1 18 — 1.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	1,420.00000	1,420.00	1,800.00000	1,800.00	1,200.00000	1,200.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0800 0653 1 11 2.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	580.00000	1,160.00	600.00000	1,200.00	500.00000	1,000.00
0805 0654 2 11 4.000 AS RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY-SINGLE DIRECTION	5,020.00000	20,080.00	6,500.00000	26,000.00	4,500.00000	18,000.00
0810 0660 2102 4.000 AS LOOP ASSEMBLY, F&I, TYPE B	1,050.00000	4,200.00	1,000.00000	4,000.00	900.00000	3,600.00
0815 0660 2106 5.000 AS LOOP ASSEMBLY, F&I, TYPE F	1,080.00000	5,400.00	1,050.00000	5,250.00	900.00000	4,500.00
0820 0665 1 11 2.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	240.00000	480.00	300.00000	600.00	220.00000	440.00
0825 0670 5110 1.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	39,700.00000	39,700.00	32,000.00000	32,000.00	33,000.00000	33,000.00
0830 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,860.00000	19,440.00	4,771.61000	19,086.44	4,500.00000	18,000.00
0003 Signalization Section Totals:		**$273,102.40**		**$307,070.44**		**$241,348.00**

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) RANGER CONSTRUCTION INDUSTRIES, INC.		(5) P & S PAVING, INC.		(6) GLF CONSTRUCTION CORPORATION	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$10,864,582.64**		**$10,923,533.86**		**11,970,137.06**

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 23827585201 (1.000) LS	1,200,000.00000	1,200,000.00	1,200,000.00000	1,200,000.00	785,000.00000	785,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23827585201 (650.000) DA (LS)	244,750.00000	244,750.00	540,000.00000	540,000.00	300,000.00000	300,000.00
0015 0102 2 1 SPECIAL DETOUR 1 (1.000) LS	262,000.00000	262,000.00	895,000.00000	895,000.00	246,000.00000	246,000.00
0020 0102 2 2 SPECIAL DETOUR 2 (1.000) LS	80,000.00000	80,000.00	170,000.00000	170,000.00	109,000.00000	109,000.00
0025 0102 2 3 SPECIAL DETOUR 3 (1.000) LS	21,000.00000	21,000.00	12,000.00000	12,000.00	9,000.00000	9,000.00
0030 0102 60 WORK ZONE SIGN 6,945.000 ED	0.30000	2,083.50	0.22000	1,527.90	0.30000	2,083.50
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 3,129.000 LF	17.50000	54,757.50	23.91000	74,814.39	40.00000	125,160.00
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 18,569.000 ED	0.15000	2,785.35	0.12000	2,228.28	0.15000	2,785.35
0045 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,672.000 ED	0.37000	618.64	0.28000	468.16	0.45000	752.40

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 7,516.000 EA	3.30000	24,802.80	3.00000	22,548.00	3.75000	28,185.00
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 14.000 LO	1,550.00000	21,700.00	990.00000	13,860.00	1,200.00000	16,800.00
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 2,503.000 ED	11.50000	28,784.50	12.00000	30,036.00	13.50000	33,790.50
0065 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS 10.000 DA	105.00000	1,050.00	1,288.48000	12,884.80	122.00000	1,220.00
0068 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 10,632.000 SY	1.00000	10,632.00	5.83000	61,984.56	4.20000	44,654.40
0070 0104 10 3 SEDIMENT BARRIER 32,631.000 LF	3.00000	97,893.00	0.98000	31,978.38	1.00000	32,631.00
0075 0104 11 FLOATING TURBIDITY BARRIER 554.000 LF	9.00000	4,986.00	6.50000	3,601.00	13.25000	7,340.50
0080 0104 15 SOIL TRACKING PREVENTION DEVICE 10.000 EA	2,000.00000	20,000.00	2,500.00000	25,000.00	3,500.00000	35,000.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 18 INLET PROTECTION SYSTEM 2.000 EA	130.00000	260.00	50.00000	100.00	202.00000	404.00
0090 0107 1 LITTER REMOVAL 691.670 AC	17.00000	11,758.39	60.00000	41,500.20	50.00000	34,583.50
0095 0107 2 MOWING 652.880 AC	40.00000	26,115.20	15.00000	9,793.20	80.00000	52,230.40
0100 0109 71 15 FIELD OFFICE, 1500 SQUARE FEET, PROJECT 238275-8-52-01 650.000 DA	145.00000	94,250.00	127.83000	83,089.50	115.00000	74,750.00
0105 0110 1 1 CLEARING & GRUBBING 23827585201 (86.740) AC (LS)	500,000.00000	500,000.00	855,000.00000	855,000.00	422,000.00000	422,000.00
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 7,918.000 SY	9.00000	71,262.00	6.71000	53,129.78	7.00000	55,426.00
0115 0110 7 1 MAILBOX, F&I SINGLE 12.000 EA	140.00000	1,680.00	100.00000	1,200.00	165.00000	1,980.00
0120 0120 1 REGULAR EXCAVATION 621,340.000 CY	3.50000	2,174,690.00	1.63000	1,012,784.20	4.10000	2,547,494.00
0125 0120 4 SUBSOIL EXCAVATION 38,465.000 CY	15.50000	596,207.50	10.63000	408,882.95	14.75000	567,358.75

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0120 6 EMBANKMENT 149,181.000 CY	3.20000	477,379.20	6.73000	1,003,988.13	1.80000	268,525.80
0135 0120 74 SURCHARGE EMBANKMENT 24,508.000 CY	4.00000	98,032.00	2.68000	65,681.44	4.00000	98,032.00
0140 0141 70 SETTLEMENT PLATE ASSEMBLY 8.000 AS	1,375.00000	11,000.00	1,200.00000	9,600.00	650.00000	5,200.00
0145 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 1,500.000 SY	4.50000	6,750.00	8.37000	12,555.00	7.40000	11,100.00
0150 0160 4 TYPE B STABILIZATION 107,527.000 SY	5.50000	591,398.50	2.75000	295,699.25	4.05000	435,484.35
0155 0285701 OPTIONAL BASE, BASE GROUP 01 24,549.000 SY	7.00000	171,843.00	6.64000	163,005.36	11.25000	276,176.25
0160 0285704 OPTIONAL BASE, BASE GROUP 04 6,992.000 SY	11.00000	76,912.00	8.85000	61,879.20	15.15000	105,928.80
0165 0285709 OPTIONAL BASE, BASE GROUP 09 57,514.000 SY	13.60000	782,190.40	12.23000	703,396.22	15.85000	911,596.90
0170 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 1,851.000 SY	4.60000	8,514.60	6.90000	12,771.90	7.70000	14,252.70

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH 782.000 SY	8.60000	6,725.20	20.22000	15,812.04	16.60000	12,981.20
0180 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 482.500 TN	107.00000	51,627.50	124.22000	59,936.15	123.00000	59,347.50
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 6,426.700 TN	84.00000	539,842.80	98.58000	633,544.09	96.00000	616,963.20
0190 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 321.700 TN	172.00000	55,332.40	216.10000	69,519.37	198.00000	63,696.60
0195 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 4,065.200 TN	114.00000	463,432.80	128.38000	521,890.38	131.25000	533,557.50
0200 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 739.000 TN	147.00000	108,633.00	145.21000	107,310.19	170.00000	125,630.00
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 47.200 TN	175.00000	8,260.00	169.96000	8,022.11	201.00000	9,487.20
0210 0400 1 2 CONCRETE CLASS I, ENDWALLS 21.200 CY	1,700.00000	36,040.00	1,452.05000	30,783.46	880.00000	18,656.00
0215 0425 1311 INLETS, CURB, TYPE P-1, <10' 11.000 EA	5,400.00000	59,400.00	4,528.00000	49,808.00	4,888.00000	53,768.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0425 1321 INLETS, CURB, TYPE P-2, <10' 6.000 EA	6,300.00000	37,800.00	5,194.39000	31,166.34	5,125.00000	30,750.00
0225 0425 1511 INLETS, DT BOT, TYPE B, <10' 17.000 EA	4,100.00000	69,700.00	4,326.00000	73,542.00	3,160.00000	53,720.00
0230 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 5.000 EA	6,500.00000	32,500.00	6,836.21000	34,181.05	4,700.00000	23,500.00
0235 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 2.000 EA	6,770.00000	13,540.00	7,565.66000	15,131.32	4,825.00000	9,650.00
0240 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 4.000 EA	5,380.00000	21,520.00	6,606.67000	26,426.68	4,900.00000	19,600.00
0245 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	2,900.00000	2,900.00	3,720.86000	3,720.86	2,500.00000	2,500.00
0250 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 1.000 EA	4,200.00000	4,200.00	7,674.14000	7,674.14	5,050.00000	5,050.00
0255 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	4,500.00000	4,500.00	4,361.13000	4,361.13	8,000.00000	8,000.00
0260 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	10,000.00000	10,000.00	11,251.10000	11,251.10	11,870.00000	11,870.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	3,900.00000	3,900.00	5,002.79000	5,002.79	2,800.00000	2,800.00
0270 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	3,900.00000	15,600.00	2,933.35000	11,733.40	2,300.00000	9,200.00
0275 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	4,800.00000	9,600.00	4,399.59000	8,799.18	3,500.00000	7,000.00
0280 0425 2 91 MANHOLES, J-8, <10' 6.000 EA	5,600.00000	33,600.00	4,820.44000	28,922.64	3,915.00000	23,490.00
0285 0425 2 92 MANHOLES, J-8, >10' 4.000 EA	8,600.00000	34,400.00	6,534.04000	26,136.16	5,575.00000	22,300.00
0290 0430 94 1 DESILTING PIPE, 0 - 24" 811.000 LF	3.70000	3,000.70	8.17000	6,625.87	6.00000	4,866.00
0295 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 353.000 LF	70.00000	24,710.00	63.43000	22,390.79	62.00000	21,886.00
0300 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 83.000 LF	85.00000	7,055.00	100.48000	8,339.84	70.00000	5,810.00
0305 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 33.000 LF	122.00000	4,026.00	134.45000	4,436.85	112.00000	3,696.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0430175118 4,429.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	69.00000	305,601.00	59.34000	262,816.86	51.00000	225,879.00
0315 0430175124 1,301.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	81.00000	105,381.00	72.50000	94,322.50	67.00000	87,167.00
0320 0430175130 1,288.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	116.00000	149,408.00	113.71000	146,458.48	139.00000	179,032.00
0325 0430175136 2,112.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	116.00000	244,992.00	131.89000	278,551.68	152.00000	321,024.00
0330 0430175142 761.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	143.00000	108,823.00	151.81000	115,527.41	197.00000	149,917.00
0335 0430175148 1,509.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	190.00000	286,710.00	207.28000	312,785.52	280.50000	423,274.50
0340 0430175218 132.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	77.00000	10,164.00	75.34000	9,944.88	79.00000	10,428.00
0345 0430175236 235.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	182.00000	42,770.00	158.16000	37,167.60	150.00000	35,250.00
0350 0430982125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,500.00000	9,000.00	1,067.44000	6,404.64	1,310.00000	7,860.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 8.000 EA	1,600.00000	12,800.00	1,584.63000	12,677.04	1,260.00000	10,080.00
0360 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	3,000.00000	3,000.00	2,197.08000	2,197.08	2,500.00000	2,500.00
0365 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 3.000 EA	3,200.00000	9,600.00	3,736.30000	11,208.90	5,300.00000	15,900.00
0370 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 1.000 EA	4,300.00000	4,300.00	4,277.50000	4,277.50	9,300.00000	9,300.00
0375 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD 2.000 EA	4,200.00000	8,400.00	3,223.52000	6,447.04	4,800.00000	9,600.00
0380 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 6.000 EA	1,295.00000	7,770.00	1,067.44000	6,404.64	980.00000	5,880.00
0385 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 4.000 EA	1,350.00000	5,400.00	2,005.65000	8,022.60	1,085.00000	4,340.00
0390 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 2.000 EA	2,850.00000	5,700.00	2,503.46000	5,006.92	2,747.00000	5,494.00
0395 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 9,706.000 SF	30.50000	296,033.00	24.62000	238,961.72	28.00000	271,768.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0400 0515 2311 302.000 LF PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1	67.00000	20,234.00	48.00000	14,496.00	103.50000	31,257.00
0405 0520 1 7 2,918.000 LF CONCRETE CURB & GUTTER, TYPE E	20.00000	58,360.00	16.75000	48,876.50	19.10000	55,733.80
0410 0520 1 10 3,335.000 LF CONCRETE CURB & GUTTER, TYPE F	17.30000	57,695.50	14.75000	49,191.25	19.10000	63,698.50
0415 0520 2 2 519.000 LF CONCRETE CURB, TYPE B	15.50000	8,044.50	12.75000	6,617.25	23.50000	12,196.50
0420 0520 3 25.000 LF VALLEY GUTTER- CONCRETE	23.00000	575.00	19.75000	493.75	25.00000	625.00
0425 0522 1 48.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK	51.00000	2,448.00	44.50000	2,136.00	41.00000	1,968.00
0430 0524 1 19 3,344.000 SY CONCRETE DITCH PAVT, 3", REINFORCED	55.50000	185,592.00	45.00000	150,480.00	54.25000	181,412.00
0435 0527 2 369.000 SF DETECTABLE WARNINGS	33.00000	12,177.00	31.50000	11,623.50	23.00000	8,487.00
0440 0536 1 1 1,338.000 LF GUARDRAIL -ROADWAY, GENERAL TL-3	17.30000	23,147.40	18.25000	24,418.50	22.50000	30,105.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0445 0536 7 SPECIAL GUARDRAIL POST 8.000 EA	140.00000	1,120.00	160.00000	1,280.00	243.00000	1,944.00
0450 0536 73 GUARDRAIL REMOVAL 618.000 LF	2.10000	1,297.80	3.00000	1,854.00	2.50000	1,545.00
0455 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED 1.000 EA	3,000.00000	3,000.00	2,400.00000	2,400.00	2,750.00000	2,750.00
0460 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- PARALLEL 1.000 EA	3,000.00000	3,000.00	2,600.00000	2,600.00	3,050.00000	3,050.00
0465 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II 1.000 EA	725.00000	725.00	1,200.00000	1,200.00	1,050.00000	1,050.00
0475 0550 10259 FENCING, TYPE B, 8.1-10.0', SPECIAL 3,132.000 LF	21.25000	66,555.00	22.00000	68,904.00	28.00000	87,696.00
0480 0570 1 1 PERFORMANCE TURF 365,783.000 SY	0.30000	109,734.90	0.60000	219,469.80	1.60000	585,252.80
0485 0570 1 2 PERFORMANCE TURF, SOD 16,117.000 SY	3.30000	53,186.10	5.85000	94,284.45	10.00000	161,170.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0490 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 186.000 LF	5.30000	985.80	7.77000	1,445.22	6.00000	1,116.00
0495 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	750.00000	3,000.00	652.50000	2,610.00	850.00000	3,400.00
0500 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	2,900.00000	2,900.00	1,860.00000	1,860.00	3,300.00000	3,300.00
0505 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.185 GM	1,000.00000	7,185.00	925.00000	6,646.13	1,200.00000	8,622.00
0510 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 167.000 LF	0.70000	116.90	0.70000	116.90	2.00000	334.00
0515 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.070 GM	365.00000	25.55	550.00000	38.50	630.00000	44.10
0520 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 20.000 EA	46.00000	920.00	20.00000	400.00	32.00000	640.00
0525 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 8.700 GM	1,000.00000	8,700.00	925.00000	8,047.50	1,130.00000	9,831.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0530 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,510.000 LF	0.55000	830.50	0.60000	906.00	1.65000	2,491.50
0535 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 329.000 LF	1.10000	361.90	1.92000	631.68	1.45000	477.05
0540 0715 1 14 LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0 229.000 LF	4.80000	1,099.20	3.82000	874.78	5.50000	1,259.50
0545 0715 4139 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, CUSTOM HEIGHT 2.000 EA	4,600.00000	9,200.00	4,762.50000	9,525.00	5,300.00000	10,600.00
0550 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	9,850.00000	9,850.00	8,106.00000	8,106.00	11,300.00000	11,300.00
0555 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 2.000 EA	630.00000	1,260.00	411.50000	823.00	720.00000	1,440.00
0560 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827585201 (1.000) LS	120,000.00000	120,000.00	120,000.00000	120,000.00	120,000.00000	120,000.00
0001 Roadway Section Totals:		**$11,829,110.53**		**$12,139,994.45**		**$12,601,190.55**

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0565 0546 72 53 RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE 2.393 GM	4,900.00000	11,725.70	5,738.65000	13,732.59	7,350.00000	17,588.55
0570 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 73.000 AS	220.00000	16,060.00	296.93000	21,675.89	295.00000	21,535.00
0575 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 14.000 AS	875.00000	12,250.00	1,325.64000	18,558.96	1,605.00000	22,470.00
0580 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	1,850.00000	3,700.00	1,500.00000	3,000.00	2,300.00000	4,600.00
0585 0700 1 60 SINGLE POST SIGN, REMOVE 7.000 AS	11.00000	77.00	165.86000	1,161.02	22.00000	154.00
0590 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 2.000 AS	2,450.00000	4,900.00	2,078.50000	4,157.00	3,040.00000	6,080.00
0595 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	2,530.00000	5,060.00	2,192.00000	4,384.00	3,200.00000	6,400.00
0600 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	810.00000	2,430.00	831.33000	2,493.99	316.00000	948.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0605 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	190.00000	570.00	200.00000	600.00	180.00000	540.00
0610 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 13.000 EA	77.00000	1,001.00	85.00000	1,105.00	122.00000	1,586.00
0615 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 23.000 LF	0.70000	16.10	0.70000	16.10	2.00000	46.00
0620 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	46.00000	368.00	25.00000	200.00	31.30000	250.40
0625 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.233 GM	980.00000	228.34	925.02000	215.53	1,115.00000	259.80
0630 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 12.000 LF	0.55000	6.60	0.60000	7.20	1.65000	19.80
0635 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827585201 (1.000) LS	37,900.00000	37,900.00	29,300.00000	29,300.00	42,700.00000	42,700.00
0640 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.233 GM	5,750.00000	1,339.75	8,712.02000	2,029.90	11,200.00000	2,609.60

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0711 11123 461.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.15000	530.15	1.65000	760.65	3.15000	1,452.15
0650 0711 11124 71.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	1.80000	127.80	1.85000	131.35	4.70000	333.70
0655 0711 11125 387.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	2.40000	928.80	3.00000	1,161.00	6.25000	2,418.75
0660 0711 11141 0.540 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	790.00000	426.60	1,320.00000	712.80	1,900.00000	1,026.00
0665 0711 11160 7.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	97.00000	679.00	100.00000	700.00	75.00000	525.00
0670 0711 11170 49.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	61.00000	2,989.00	55.00000	2,695.00	63.00000	3,087.00
0675 0711 11224 2,208.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	1.80000	3,974.40	1.85000	4,084.80	4.70000	10,377.60
0680 0711 11241 0.024 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	655.00000	15.72	1,100.00000	26.40	1,600.00000	38.40

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0685 0711 14125 680.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.50000	11,220.00	13.00000	8,840.00	17.50000	11,900.00
0690 0711 14160 22.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	245.00000	5,390.00	200.00000	4,400.00	225.00000	4,950.00
0695 0711 14170 22.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	100.00000	2,200.00	100.00000	2,200.00	106.50000	2,343.00
0700 0711 15101 0.925 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	3,700.00000	3,422.50	3,960.00000	3,663.00	5,700.00000	5,272.50
0705 0711 15201 0.648 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	3,700.00000	2,397.60	3,960.00000	2,566.08	5,650.00000	3,661.20
0710 0711 16101 7.803 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	3,110.00000	24,267.33	3,432.00000	26,779.90	3,900.00000	30,431.70
0715 0711 16102 0.074 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"	3,900.00000	288.60	4,752.03000	351.65	4,900.00000	362.60
0720 0711 16131 0.144 GM THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	770.00000	110.88	1,283.33000	184.80	975.00000	140.40

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0725 0711 16201 8.439 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,110.00000	26,245.29	3,432.00000	28,962.65	3,900.00000	32,912.10
0730 0711 16202 0.232 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	4,100.00000	951.20	4,751.98000	1,102.46	5,200.00000	1,206.40
0002 Signing Section Totals:		**$183,797.36**		**$191,959.72**		**$240,225.65**
SECTION: 0003 Signalization						
0735 0630 2 11 16,192.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.30000	85,817.60	4.11000	66,549.12	6.40000	103,628.80
0740 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	7,500.00000	7,500.00	5,221.00000	5,221.00	9,070.00000	9,070.00
0745 0634 4153 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	6,000.00000	6,000.00	5,198.00000	5,198.00	7,475.00000	7,475.00
0750 0635 2 11 20.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	750.00000	15,000.00	708.80000	14,176.00	900.00000	18,000.00
0755 0635 2 12 18.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,350.00000	24,300.00	1,375.61000	24,760.98	1,620.00000	29,160.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0760 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 1.000 EA	2,550.00000	2,550.00	2,161.00000	2,161.00	3,100.00000	3,100.00
0765 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 2.000 AS	2,900.00000	5,800.00	3,169.00000	6,338.00	3,500.00000	7,000.00
0770 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 498.000 LF	6.00000	2,988.00	5.05000	2,514.90	7.00000	3,486.00
0775 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 4.000 EA	13,100.00000	52,400.00	6,993.25000	27,973.00	1,586.00000	6,344.00
0780 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	1,175.00000	2,350.00	1,088.00000	2,176.00	1,400.00000	2,800.00
0785 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 7.000 AS	160.00000	1,120.00	729.43000	5,106.01	195.00000	1,365.00
0790 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 1.000 AS	1,375.00000	1,375.00	1,108.00000	1,108.00	1,650.00000	1,650.00
0795 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 1.000 AS	1,760.00000	1,760.00	1,280.00000	1,280.00	2,125.00000	2,125.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0800 0653 1 11	620.00000	1,240.00	524.00000	1,048.00	745.00000	1,490.00
2.000 AS						
PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY						
0805 0654 2 11	6,000.00000	24,000.00	4,516.25000	18,065.00	7,300.00000	29,200.00
4.000 AS						
RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY-SINGLE DIRECTION						
0810 0660 2102	915.00000	3,660.00	945.75000	3,783.00	1,100.00000	4,400.00
4.000 AS						
LOOP ASSEMBLY, F&I, TYPE B						
0815 0660 2106	950.00000	4,750.00	969.20000	4,846.00	1,150.00000	5,750.00
5.000 AS						
LOOP ASSEMBLY, F&I, TYPE F						
0820 0665 1 11	310.00000	620.00	219.00000	438.00	370.00000	740.00
2.000 EA						
PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD						
0825 0670 5110	30,550.00000	30,550.00	35,725.00000	35,725.00	37,000.00000	37,000.00
1.000 AS						
TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA						
0830 0700 5 22	4,300.00000	17,200.00	4,371.75000	17,487.00	5,200.00000	20,800.00
4.000 EA						
INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF						
0003 Signalization Section Totals:		**$290,980.60**		**$245,954.01**		**$294,583.80**

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) WATSON CIVIL CONSTRUCTION, INC.		(8) HUBBARD CONSTRUCTION COMPANY		(9) POSPIECH CONTRACTING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$12,303,888.49**		**$12,577,908.18**		**13,136,000.00**

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 23827585201 (1.000) LS	714,577.00000	714,577.00	1,350,000.00000	1,350,000.00	1,462,000.00000	1,462,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23827585201 (650.000) DA (LS)	195,000.00000	195,000.00	225,000.00000	225,000.00	784,000.00000	784,000.00
0015 0102 2 1 SPECIAL DETOUR 1 (1.000) LS	241,925.00000	241,925.00	427,602.85000	427,602.85	462,000.00000	462,000.00
0020 0102 2 2 SPECIAL DETOUR 2 (1.000) LS	93,925.00000	93,925.00	230,000.00000	230,000.00	257,000.00000	257,000.00
0025 0102 2 3 SPECIAL DETOUR 3 (1.000) LS	5,600.00000	5,600.00	9,000.00000	9,000.00	25,000.00000	25,000.00
0030 0102 60 WORK ZONE SIGN 6,945.000 ED	0.29000	2,014.05	0.22000	1,527.90	0.34000	2,361.30
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 3,129.000 LF	21.50000	67,273.50	46.00000	143,934.00	27.00000	84,483.00
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 18,569.000 ED	0.15000	2,785.35	0.12000	2,228.28	0.16000	2,971.04
0045 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,672.000 ED	0.38000	635.36	0.28000	468.16	0.48000	802.56

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 7,516.000 EA	3.25000	24,427.00	3.15000	23,675.40	6.83000	51,334.28
0055 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 14.000 LO	1,200.00000	16,800.00	990.00000	13,860.00	1,300.00000	18,200.00
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 2,503.000 ED	12.50000	31,287.50	12.00000	30,036.00	15.00000	37,545.00
0065 0102909 TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS 10.000 DA	120.00000	1,200.00	250.00000	2,500.00	136.00000	1,360.00
0068 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 10,632.000 SY	1.70000	18,074.40	1.25000	13,290.00	2.80000	29,769.60
0070 0104 10 3 SEDIMENT BARRIER 32,631.000 LF	0.90000	29,367.90	2.00000	65,262.00	1.75000	57,104.25
0075 0104 11 FLOATING TURBIDITY BARRIER 554.000 LF	9.50000	5,263.00	6.50000	3,601.00	16.70000	9,251.80
0080 0104 15 SOIL TRACKING PREVENTION DEVICE 10.000 EA	1,950.00000	19,500.00	1,800.00000	18,000.00	3,500.00000	35,000.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 18 INLET PROTECTION SYSTEM 2.000 EA	125.00000	250.00	50.00000	100.00	150.00000	300.00
0090 0107 1 LITTER REMOVAL 691.670 AC	25.30000	17,499.25	9.00000	6,225.03	30.00000	20,750.10
0095 0107 2 MOWING 652.880 AC	59.75000	39,009.58	36.00000	23,503.68	30.00000	19,586.40
0100 0109 71 15 FIELD OFFICE, 1500 SQUARE FEET, PROJECT 238275-8-52-01 650.000 DA	135.00000	87,750.00	155.00000	100,750.00	200.00000	130,000.00
0105 0110 1 1 CLEARING & GRUBBING 23827585201 (86.740) AC (LS)	295,780.00000	295,780.00	600,000.00000	600,000.00	500,000.00000	500,000.00
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 7,918.000 SY	5.00000	39,590.00	4.00000	31,672.00	10.00000	79,180.00
0115 0110 7 1 MAILBOX, F&I SINGLE 12.000 EA	110.00000	1,320.00	250.00000	3,000.00	170.00000	2,040.00
0120 0120 1 REGULAR EXCAVATION 621,340.000 CY	5.25000	3,262,035.00	3.80000	2,361,092.00	4.39000	2,727,682.60
0125 0120 4 SUBSOIL EXCAVATION 38,465.000 CY	7.05000	271,178.25	13.00000	500,045.00	12.65000	486,582.25

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0120 6 EMBANKMENT 149,181.000 CY	5.29000	789,167.49	5.25000	783,200.25	2.00000	298,362.00
0135 0120 74 SURCHARGE EMBANKMENT 24,508.000 CY	5.29000	129,647.32	6.00000	147,048.00	7.40000	181,359.20
0140 0141 70 SETTLEMENT PLATE ASSEMBLY 8.000 AS	1,500.00000	12,000.00	2,300.00000	18,400.00	2,100.00000	16,800.00
0145 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 1,500.000 SY	2.15000	3,225.00	7.00000	10,500.00	20.00000	30,000.00
0150 0160 4 TYPE B STABILIZATION 107,527.000 SY	4.95000	532,258.65	3.20000	344,086.40	4.00000	430,108.00
0155 0285701 OPTIONAL BASE, BASE GROUP 01 24,549.000 SY	14.35000	352,278.15	6.75000	165,705.75	8.50000	208,666.50
0160 0285704 OPTIONAL BASE, BASE GROUP 04 6,992.000 SY	15.58000	108,935.36	9.00000	62,928.00	11.50000	80,408.00
0165 0285709 OPTIONAL BASE, BASE GROUP 09 57,514.000 SY	16.35000	940,353.90	15.00000	862,710.00	15.20000	874,212.80
0170 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 1,851.000 SY	2.15000	3,979.65	4.50000	8,329.50	5.87000	10,865.37

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH 782.000 SY	4.90000	3,831.80	8.45000	6,607.90	11.00000	8,602.00
0180 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 482.500 TN	121.70000	58,720.25	105.00000	50,662.50	137.00000	66,102.50
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 6,426.700 TN	105.37000	677,181.38	82.00000	526,989.40	93.00000	597,683.10
0190 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 321.700 TN	149.55000	48,110.24	169.00000	54,367.30	222.00000	71,417.40
0195 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 4,065.200 TN	115.25000	468,514.30	112.00000	455,302.40	125.00000	508,150.00
0200 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 739.000 TN	115.25000	85,169.75	144.00000	106,416.00	189.00000	139,671.00
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 47.200 TN	177.20000	8,363.84	197.00000	9,298.40	225.00000	10,620.00
0210 0400 1 2 CONCRETE CLASS I, ENDWALLS 21.200 CY	1,123.00000	23,807.60	1,000.00000	21,200.00	1,000.00000	21,200.00
0215 0425 1311 INLETS, CURB, TYPE P-1, <10' 11.000 EA	4,453.00000	48,983.00	4,000.00000	44,000.00	2,300.00000	25,300.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0425 1321 INLETS, CURB, TYPE P-2, <10' 6.000 EA	5,238.00000	31,428.00	4,000.00000	24,000.00	2,300.00000	13,800.00
0225 0425 1511 INLETS, DT BOT, TYPE B, <10' 17.000 EA	3,727.00000	63,359.00	4,500.00000	76,500.00	3,400.00000	57,800.00
0230 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 5.000 EA	5,992.00000	29,960.00	6,200.00000	31,000.00	5,200.00000	26,000.00
0235 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 2.000 EA	7,591.00000	15,182.00	6,500.00000	13,000.00	6,700.00000	13,400.00
0240 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 4.000 EA	3,345.00000	13,380.00	4,000.00000	16,000.00	3,700.00000	14,800.00
0245 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	2,899.00000	2,899.00	3,200.00000	3,200.00	3,000.00000	3,000.00
0250 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 1.000 EA	7,123.00000	7,123.00	6,200.00000	6,200.00	7,500.00000	7,500.00
0255 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	1,980.00000	1,980.00	4,000.00000	4,000.00	5,600.00000	5,600.00
0260 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	9,923.00000	9,923.00	10,000.00000	10,000.00	9,600.00000	9,600.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	3,925.00000	3,925.00	6,500.00000	6,500.00	6,400.00000	6,400.00
0270 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	3,053.00000	12,212.00	3,500.00000	14,000.00	2,900.00000	11,600.00
0275 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	5,993.00000	11,986.00	3,600.00000	7,200.00	4,400.00000	8,800.00
0280 0425 2 91 MANHOLES, J-8, <10' 6.000 EA	5,739.00000	34,434.00	4,000.00000	24,000.00	6,000.00000	36,000.00
0285 0425 2 92 MANHOLES, J-8, >10' 4.000 EA	9,124.00000	36,496.00	6,500.00000	26,000.00	8,900.00000	35,600.00
0290 0430 94 1 DESILTING PIPE, 0 - 24" 811.000 LF	5.15000	4,176.65	2.75000	2,230.25	7.60000	6,163.60
0295 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 353.000 LF	71.90000	25,380.70	70.00000	24,710.00	35.00000	12,355.00
0300 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 83.000 LF	75.94000	6,303.02	80.00000	6,640.00	51.00000	4,233.00
0305 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 33.000 LF	101.25000	3,341.25	100.00000	3,300.00	56.00000	1,848.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0430175118 4,429.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	69.29000	306,885.41	85.00000	376,465.00	37.00000	163,873.00
0315 0430175124 1,301.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	73.77000	95,974.77	87.00000	113,187.00	46.00000	59,846.00
0320 0430175130 1,288.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	83.45000	107,483.60	115.00000	148,120.00	60.00000	77,280.00
0325 0430175136 2,112.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	99.99000	211,178.88	130.00000	274,560.00	75.00000	158,400.00
0330 0430175142 761.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	131.97000	100,429.17	140.00000	106,540.00	91.00000	69,251.00
0335 0430175148 1,509.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	161.99000	244,442.91	190.00000	286,710.00	110.00000	165,990.00
0340 0430175218 132.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	80.93000	10,682.76	70.00000	9,240.00	59.00000	7,788.00
0345 0430175236 235.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	159.15000	37,400.25	160.00000	37,600.00	131.00000	30,785.00
0350 0430982125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,123.00000	6,738.00	1,600.00000	9,600.00	1,400.00000	8,400.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 8.000 EA	1,215.00000	9,720.00	2,200.00000	17,600.00	1,500.00000	12,000.00
0360 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	2,237.00000	2,237.00	3,200.00000	3,200.00	2,600.00000	2,600.00
0365 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 3.000 EA	3,275.00000	9,825.00	5,500.00000	16,500.00	3,500.00000	10,500.00
0370 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 1.000 EA	3,999.00000	3,999.00	6,400.00000	6,400.00	5,400.00000	5,400.00
0375 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD 2.000 EA	3,999.00000	7,998.00	5,700.00000	11,400.00	3,700.00000	7,400.00
0380 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 6.000 EA	1,335.00000	8,010.00	2,200.00000	13,200.00	1,400.00000	8,400.00
0385 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 4.000 EA	1,335.00000	5,340.00	2,700.00000	10,800.00	1,500.00000	6,000.00
0390 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 2.000 EA	1,433.00000	2,866.00	6,000.00000	12,000.00	1,600.00000	3,200.00
0395 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 9,706.000 SF	36.97000	358,830.82	22.00000	213,532.00	18.00000	174,708.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0400 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 302.000 LF	81.25000	24,537.50	51.00000	15,402.00	118.00000	35,636.00
0405 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 2,918.000 LF	17.35000	50,627.30	16.25000	47,417.50	15.00000	43,770.00
0410 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,335.000 LF	17.35000	57,862.25	16.50000	55,027.50	19.00000	63,365.00
0415 0520 2 2 CONCRETE CURB, TYPE B 519.000 LF	21.45000	11,132.55	26.00000	13,494.00	15.00000	7,785.00
0420 0520 3 VALLEY GUTTER- CONCRETE 25.000 LF	27.30000	682.50	36.50000	912.50	36.00000	900.00
0425 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 48.000 SY	39.80000	1,910.40	40.50000	1,944.00	56.00000	2,688.00
0430 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED 3,344.000 SY	57.34000	191,744.96	49.00000	163,856.00	78.00000	260,832.00
0435 0527 2 DETECTABLE WARNINGS 369.000 SF	23.45000	8,653.05	36.75000	13,560.75	45.00000	16,605.00
0440 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,338.000 LF	20.10000	26,893.80	16.75000	22,411.50	25.00000	33,450.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0445 0536 7 SPECIAL GUARDRAIL POST 8.000 EA	250.00000	2,000.00	135.00000	1,080.00	273.00000	2,184.00
0450 0536 73 GUARDRAIL REMOVAL 618.000 LF	3.00000	1,854.00	2.00000	1,236.00	2.70000	1,668.60
0455 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED 1.000 EA	2,490.00000	2,490.00	2,850.00000	2,850.00	3,000.00000	3,000.00
0460 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- PARALLEL 1.000 EA	2,780.00000	2,780.00	2,900.00000	2,900.00	3,400.00000	3,400.00
0465 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II 1.000 EA	1,100.00000	1,100.00	700.00000	700.00	1,200.00000	1,200.00
0475 0550 10259 FENCING, TYPE B, 8.1-10.0', SPECIAL 3,132.000 LF	26.90000	84,250.80	22.00000	68,904.00	30.00000	93,960.00
0480 0570 1 1 PERFORMANCE TURF 365,783.000 SY	1.45000	530,385.35	2.20000	804,722.60	1.25000	457,228.75
0485 0570 1 2 PERFORMANCE TURF, SOD 16,117.000 SY	2.45000	39,486.65	2.20000	35,457.40	3.54000	57,054.18

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0490 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 186.000 LF	10.39000	1,932.54	11.75000	2,185.50	12.00000	2,232.00
0495 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	995.24000	3,980.96	1,149.00000	4,596.00	409.00000	1,636.00
0500 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	3,333.00000	3,333.00	2,122.00000	2,122.00	3,400.00000	3,400.00
0505 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.185 GM	945.00000	6,789.83	975.00000	7,005.38	1,200.00000	8,622.00
0510 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 167.000 LF	0.80000	133.60	0.65000	108.55	1.90000	317.30
0515 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.070 GM	41.20000	2.88	355.00000	24.85	600.00000	42.00
0520 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 20.000 EA	22.00000	440.00	45.00000	900.00	32.00000	640.00
0525 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 8.700 GM	945.00000	8,221.50	975.00000	8,482.50	1,200.00000	10,440.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0530 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,510.000 LF	0.70000	1,057.00	0.50000	755.00	1.25000	1,887.50
0535 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 329.000 LF	5.00000	1,645.00	1.50000	493.50	1.00000	329.00
0540 0715 1 14 LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0 229.000 LF	5.95000	1,362.55	4.90000	1,122.10	3.20000	732.80
0545 0715 4139 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, CUSTOM HEIGHT 2.000 EA	5,990.00000	11,980.00	5,135.00000	10,270.00	8,000.00000	16,000.00
0550 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	14,200.00000	14,200.00	11,529.00000	11,529.00	13,000.00000	13,000.00
0555 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 2.000 EA	990.00000	1,980.00	630.00000	1,260.00	600.00000	1,200.00
0560 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827585201 (1.000) LS	120,000.00000	120,000.00	120,000.00000	120,000.00	120,000.00000	120,000.00
0001 Roadway Section Totals:		**$12,837,574.98**		**$13,251,989.48**		**$13,377,357.78**

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0565 0546 72 53 RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE 2.393 GM	6,103.30000	14,605.20	5,000.00000	11,965.00	1,200.00000	2,871.60
0570 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 73.000 AS	355.00000	25,915.00	214.00000	15,622.00	320.00000	23,360.00
0575 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 14.000 AS	1,290.00000	18,060.00	852.00000	11,928.00	1,800.00000	25,200.00
0580 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	1,590.00000	3,180.00	1,818.00000	3,636.00	2,600.00000	5,200.00
0585 0700 1 60 SINGLE POST SIGN, REMOVE 7.000 AS	75.00000	525.00	10.00000	70.00	25.00000	175.00
0590 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 2.000 AS	2,700.00000	5,400.00	2,400.00000	4,800.00	3,400.00000	6,800.00
0595 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	2,940.00000	5,880.00	2,500.00000	5,000.00	3,500.00000	7,000.00
0600 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	1,700.00000	5,100.00	800.00000	2,400.00	350.00000	1,050.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0605 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	145.00000	435.00	185.00000	555.00	200.00000	600.00
0610 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 13.000 EA	99.00000	1,287.00	75.00000	975.00	72.00000	936.00
0615 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 23.000 LF	1.10000	25.30	0.65000	14.95	1.90000	43.70
0620 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	28.00000	224.00	45.00000	360.00	34.00000	272.00
0625 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.233 GM	945.00000	220.19	960.00000	223.68	1,200.00000	279.60
0630 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 12.000 LF	0.70000	8.40	0.50000	6.00	1.50000	18.00
0635 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827585201 (1.000) LS	35,160.00000	35,160.00	37,000.00000	37,000.00	49,000.00000	49,000.00
0640 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.233 GM	9,100.00000	2,120.30	5,650.00000	1,316.45	11,000.00000	2,563.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 461.000 LF	1.75000	806.75	1.00000	461.00	2.00000	922.00
0650 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 71.000 LF	1.99000	141.29	1.75000	124.25	3.50000	248.50
0655 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 387.000 LF	3.33000	1,288.71	2.35000	909.45	4.90000	1,896.30
0660 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.540 GM	1,445.00000	780.30	770.00000	415.80	3,400.00000	1,836.00
0665 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	110.00000	770.00	95.00000	665.00	218.00000	1,526.00
0670 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 49.000 EA	75.00000	3,675.00	60.00000	2,940.00	68.00000	3,332.00
0675 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 2,208.000 LF	1.99000	4,393.92	1.75000	3,864.00	3.55000	7,838.40
0680 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.024 GM	1,445.00000	34.68	640.00000	15.36	3,400.00000	81.60

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0685 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 680.000 LF	16.00000	10,880.00	16.15000	10,982.00	18.00000	12,240.00
0690 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 22.000 EA	295.00000	6,490.00	240.00000	5,280.00	198.00000	4,356.00
0695 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 22.000 EA	175.00000	3,850.00	97.00000	2,134.00	75.00000	1,650.00
0700 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 0.925 GM	4,790.00000	4,430.75	3,600.00000	3,330.00	5,200.00000	4,810.00
0705 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 0.648 GM	4,790.00000	3,103.92	3,600.00000	2,332.80	5,300.00000	3,434.40
0710 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 7.803 GM	4,450.00000	34,723.35	3,050.00000	23,799.15	5,200.00000	40,575.60
0715 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.074 GM	5,555.00000	411.07	3,830.00000	283.42	9,000.00000	666.00
0720 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.144 GM	1,445.00000	208.08	750.00000	108.00	1,700.00000	244.80

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0725 0711 16201 8.439 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,450.00000	37,553.55	3,050.00000	25,738.95	5,300.00000	44,726.70
0730 0711 16202 0.232 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	5,555.00000	1,288.76	4,015.00000	931.48	9,000.00000	2,088.00
0002 Signing Section Totals:		**$232,975.52**		**$180,186.74**		**$257,841.20**
SECTION: 0003 Signalization						
0735 0630 2 11 16,192.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11.05000	178,921.60	5.40000	87,436.80	12.00000	194,304.00
0740 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	8,930.00000	8,930.00	4,676.00000	4,676.00	5,300.00000	5,300.00
0745 0634 4153 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	7,252.00000	7,252.00	4,455.00000	4,455.00	8,900.00000	8,900.00
0750 0635 2 11 20.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	915.00000	18,300.00	607.00000	12,140.00	450.00000	9,000.00
0755 0635 2 12 18.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	1,379.00000	24,822.00	1,225.00000	22,050.00	2,500.00000	45,000.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0760 0635 2 13 — 1.000 EA PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE	2,340.00000	2,340.00	2,940.00000	2,940.00	3,800.00000	3,800.00
0765 0639 1121 — 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	1,555.50000	3,111.00	2,122.00000	4,244.00	3,400.00000	6,800.00
0770 0639 2 1 — 498.000 LF ELECTRICAL SERVICE WIRE, FURNISH & INSTALL	5.10000	2,539.80	4.50000	2,241.00	5.00000	2,490.00
0775 0641 2 18 — 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	10,379.00000	41,516.00	7,456.00000	29,824.00	19,000.00000	76,000.00
0780 0646 1 11 — 2.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	1,589.35000	3,178.70	1,388.00000	2,776.00	1,400.00000	2,800.00
0785 0650 1 14 — 7.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,255.15000	8,786.05	1,835.00000	12,845.00	1,400.00000	9,800.00
0790 0650 1 16 — 1.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY	1,277.00000	1,277.00	2,090.00000	2,090.00	1,600.00000	1,600.00
0795 0650 1 18 — 1.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY	1,902.00000	1,902.00	2,290.00000	2,290.00	2,200.00000	2,200.00

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0800 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 2.000 AS	777.00000	1,554.00	560.00000	1,120.00	680.00000	1,360.00
0805 0654 2 11 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY-SINGLE DIRECTION 4.000 AS	5,899.00000	23,596.00	6,128.00000	24,512.00	5,500.00000	22,000.00
0810 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 4.000 AS	777.00000	3,108.00	836.00000	3,344.00	1,000.00000	4,000.00
0815 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 5.000 AS	1,255.87000	6,279.35	750.00000	3,750.00	1,000.00000	5,000.00
0820 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 2.000 EA	323.45000	646.90	175.00000	350.00	225.00000	450.00
0825 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	37,281.00000	37,281.00	27,955.00000	27,955.00	35,000.00000	35,000.00
0830 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	5,520.00000	22,080.00	3,943.00000	15,772.00	5,400.00000	21,600.00
0003 Signalization Section Totals:		**$397,421.40**		**$266,810.80**		**$457,404.00**

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(10) MASCI GENERAL CONTRACTORS, INC		(11) LANE CONSTRUCTION CORPORATION (THE)		(12) COMMERCIAL INDUSTRIAL CORP.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$13,467,971.90**		**$13,698,987.02**		**14,092,602.98**

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 23827585201 (1.000) LS	1,373,089.60000	1,373,089.60	1,450,000.00000	1,450,000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 23827585201 (650.000) DA (LS)	130,000.00000	130,000.00	400,000.00000	400,000.00		
0015 0102 2 1 SPECIAL DETOUR 1 (1.000) LS	235,000.00000	235,000.00	400,000.00000	400,000.00		
0020 0102 2 2 SPECIAL DETOUR 2 (1.000) LS	95,000.00000	95,000.00	150,000.00000	150,000.00		
0025 0102 2 3 SPECIAL DETOUR 3 (1.000) LS	20,000.00000	20,000.00	20,000.00000	20,000.00		
0030 0102 60 WORK ZONE SIGN 6,945.000 ED	0.27000	1,875.15	0.23000	1,597.35		
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE 3,129.000 LF	21.50000	67,273.50	27.00000	84,483.00		
0040 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 18,569.000 ED	0.13000	2,413.97	0.13000	2,413.97		
0045 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,672.000 ED	0.40000	668.80	0.30000	501.60		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 78 — 7,516.000 EA — TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.25000	24,427.00	3.35000	25,178.60		
0055 0102 89 1 — 14.000 LO — TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,100.00000	15,400.00	2,000.00000	28,000.00		
0060 0102 99 — 2,503.000 ED — PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	12.00000	30,036.00	12.75000	31,913.25		
0065 0102909 — 10.000 DA — TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	110.00000	1,100.00	52.00000	520.00		
0068 0104 1 — 10,632.000 SY — ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1.35000	14,353.20	1.25000	13,290.00		
0070 0104 10 3 — 32,631.000 LF — SEDIMENT BARRIER	1.85000	60,367.35	1.00000	32,631.00		
0075 0104 11 — 554.000 LF — FLOATING TURBIDITY BARRIER	8.70000	4,819.80	12.00000	6,648.00		
0080 0104 15 — 10.000 EA — SOIL TRACKING PREVENTION DEVICE	520.00000	5,200.00	2,500.00000	25,000.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 18 INLET PROTECTION SYSTEM 2.000 EA	78.00000	156.00	90.00000	180.00		
0090 0107 1 LITTER REMOVAL 691.670 AC	16.30000	11,274.22	15.00000	10,375.05		
0095 0107 2 MOWING 652.880 AC	52.50000	34,276.20	70.00000	45,701.60		
0100 0109 71 15 FIELD OFFICE, 1500 SQUARE FEET, PROJECT 238275-8-52-01 650.000 DA	102.00000	66,300.00	130.00000	84,500.00		
0105 0110 1 1 CLEARING & GRUBBING 23827585201 (86.740) AC (LS)	475,000.00000	475,000.00	500,000.00000	500,000.00		
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 7,918.000 SY	5.00000	39,590.00	15.00000	118,770.00		
0115 0110 7 1 MAILBOX, F&I SINGLE 12.000 EA	135.00000	1,620.00	170.00000	2,040.00		
0120 0120 1 REGULAR EXCAVATION 621,340.000 CY	6.70000	4,162,978.00	4.50000	2,796,030.00		
0125 0120 4 SUBSOIL EXCAVATION 38,465.000 CY	8.50000	326,952.50	18.00000	692,370.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0130 0120 6 EMBANKMENT 149,181.000 CY	3.10000	462,461.10	7.00000	1,044,267.00		
0135 0120 74 SURCHARGE EMBANKMENT 24,508.000 CY	10.50000	257,334.00	12.00000	294,096.00		
0140 0141 70 SETTLEMENT PLATE ASSEMBLY 8.000 AS	10,500.00000	84,000.00	1,275.00000	10,200.00		
0145 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 1,500.000 SY	3.30000	4,950.00	5.00000	7,500.00		
0150 0160 4 TYPE B STABILIZATION 107,527.000 SY	3.60000	387,097.20	3.00000	322,581.00		
0155 0285701 OPTIONAL BASE, BASE GROUP 01 24,549.000 SY	10.40000	255,309.60	9.00000	220,941.00		
0160 0285704 OPTIONAL BASE, BASE GROUP 04 6,992.000 SY	12.00000	83,904.00	12.00000	83,904.00		
0165 0285709 OPTIONAL BASE, BASE GROUP 09 57,514.000 SY	14.80000	851,207.20	15.00000	862,710.00		
0170 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH 1,851.000 SY	3.70000	6,848.70	3.00000	5,553.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0175 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH 782.000 SY	8.30000	6,490.60	7.00000	5,474.00		
0180 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 482.500 TN	152.00000	73,340.00	130.00000	62,725.00		
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 6,426.700 TN	98.00000	629,816.60	112.00000	719,790.40		
0190 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 321.700 TN	180.00000	57,906.00	160.00000	51,472.00		
0195 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 4,065.200 TN	114.00000	463,432.80	130.00000	528,476.00		
0200 0337 7 83 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 739.000 TN	115.00000	84,985.00	125.00000	92,375.00		
0205 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 47.200 TN	205.00000	9,676.00	215.00000	10,148.00		
0210 0400 1 2 CONCRETE CLASS I, ENDWALLS 21.200 CY	1,375.00000	29,150.00	1,890.00000	40,068.00		
0215 0425 1311 INLETS, CURB, TYPE P-1, <10' 11.000 EA	3,350.00000	36,850.00	6,000.00000	66,000.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0425 1321 INLETS, CURB, TYPE P-2, <10' 6.000 EA	3,700.00000	22,200.00	6,500.00000	39,000.00		
0225 0425 1511 INLETS, DT BOT, TYPE B, <10' 17.000 EA	3,700.00000	62,900.00	4,000.00000	68,000.00		
0230 0425 1513 INLETS, DT BOT, TYPE B, J BOT, <10' 5.000 EA	5,700.00000	28,500.00	6,150.00000	30,750.00		
0235 0425 1514 INLETS, DT BOT, TYPE B, J BOT, >10' 2.000 EA	6,700.00000	13,400.00	7,000.00000	14,000.00		
0240 0425 1529 INLETS, DT BOT, TYPE C, MODIFY 4.000 EA	3,900.00000	15,600.00	4,400.00000	17,600.00		
0245 0425 1541 INLETS, DT BOT, TYPE D, <10' 1.000 EA	2,700.00000	2,700.00	3,300.00000	3,300.00		
0250 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10' 1.000 EA	6,750.00000	6,750.00	6,800.00000	6,800.00		
0255 0425 1549 INLETS, DT BOT, TYPE D, MODIFY 1.000 EA	2,350.00000	2,350.00	5,500.00000	5,500.00		
0260 0425 1559 INLETS, DT BOT, TYPE E, MODIFY 1.000 EA	16,300.00000	16,300.00	7,900.00000	7,900.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0265 0425 1581 INLETS, DT BOT, TYPE H, <10' 1.000 EA	3,600.00000	3,600.00	5,400.00000	5,400.00		
0270 0425 2 61 MANHOLES, P-8, <10' 4.000 EA	2,500.00000	10,000.00	3,300.00000	13,200.00		
0275 0425 2 62 MANHOLES, P-8, >10' 2.000 EA	3,350.00000	6,700.00	5,700.00000	11,400.00		
0280 0425 2 91 MANHOLES, J-8, <10' 6.000 EA	4,450.00000	26,700.00	5,300.00000	31,800.00		
0285 0425 2 92 MANHOLES, J-8, >10' 4.000 EA	6,350.00000	25,400.00	8,300.00000	33,200.00		
0290 0430 94 1 DESILTING PIPE, 0 - 24" 811.000 LF	4.60000	3,730.60	10.00000	8,110.00		
0295 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 353.000 LF	52.50000	18,532.50	60.00000	21,180.00		
0300 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 83.000 LF	84.00000	6,972.00	75.00000	6,225.00		
0305 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD 33.000 LF	115.00000	3,795.00	90.00000	2,970.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0310 0430175118 4,429.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	53.00000	234,737.00	60.00000	265,740.00		
0315 0430175124 1,301.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	70.00000	91,070.00	65.00000	84,565.00		
0320 0430175130 1,288.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	90.00000	115,920.00	82.00000	105,616.00		
0325 0430175136 2,112.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	125.00000	264,000.00	95.00000	200,640.00		
0330 0430175142 761.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	150.00000	114,150.00	105.00000	79,905.00		
0335 0430175148 1,509.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	196.00000	295,764.00	130.00000	196,170.00		
0340 0430175218 132.000 LF PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 18"S/CD	65.00000	8,580.00	68.00000	8,976.00		
0345 0430175236 235.000 LF PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	170.00000	39,950.00	145.00000	34,075.00		
0350 0430982125 6.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	995.00000	5,970.00	1,180.00000	7,080.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0355 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD 8.000 EA	1,500.00000	12,000.00	1,350.00000	10,800.00		
0360 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD 1.000 EA	2,800.00000	2,800.00	2,340.00000	2,340.00		
0365 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD 3.000 EA	3,000.00000	9,000.00	2,900.00000	8,700.00		
0370 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD 1.000 EA	6,950.00000	6,950.00	4,000.00000	4,000.00		
0375 0430982638 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 36" CD 2.000 EA	3,350.00000	6,700.00	4,100.00000	8,200.00		
0380 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 6.000 EA	885.00000	5,310.00	1,240.00000	7,440.00		
0385 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 4.000 EA	920.00000	3,680.00	1,265.00000	5,060.00		
0390 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD 2.000 EA	1,300.00000	2,600.00	2,600.00000	5,200.00		
0395 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL 9,706.000 SF	40.00000	388,240.00	24.00000	232,944.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0400 0515 2311 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" TYPE 1 302.000 LF	76.00000	22,952.00	51.00000	15,402.00		
0405 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 2,918.000 LF	16.80000	49,022.40	17.00000	49,606.00		
0410 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 3,335.000 LF	16.80000	56,028.00	15.00000	50,025.00		
0415 0520 2 2 CONCRETE CURB, TYPE B 519.000 LF	18.40000	9,549.60	21.00000	10,899.00		
0420 0520 3 VALLEY GUTTER- CONCRETE 25.000 LF	20.60000	515.00	22.00000	550.00		
0425 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 48.000 SY	52.50000	2,520.00	35.00000	1,680.00		
0430 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED 3,344.000 SY	48.75000	163,020.00	45.00000	150,480.00		
0435 0527 2 DETECTABLE WARNINGS 369.000 SF	43.50000	16,051.50	30.00000	11,070.00		
0440 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 1,338.000 LF	18.00000	24,084.00	20.00000	26,760.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0445 0536 7 SPECIAL GUARDRAIL POST 8.000 EA	146.00000	1,168.00	210.00000	1,680.00		
0450 0536 73 GUARDRAIL REMOVAL 618.000 LF	2.20000	1,359.60	2.00000	1,236.00		
0455 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED 1.000 EA	3,100.00000	3,100.00	2,400.00000	2,400.00		
0460 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- PARALLEL 1.000 EA	3,100.00000	3,100.00	2,700.00000	2,700.00		
0465 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II 1.000 EA	750.00000	750.00	1,000.00000	1,000.00		
0475 0550 10259 FENCING, TYPE B, 8.1-10.0', SPECIAL 3,132.000 LF	24.00000	75,168.00	25.00000	78,300.00		
0480 0570 1 1 PERFORMANCE TURF 365,783.000 SY	0.70000	256,048.10	1.24000	453,570.92		
0485 0570 1 2 PERFORMANCE TURF, SOD 16,117.000 SY	2.35000	37,874.95	2.40000	38,680.80		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0490 0630 2 11 CONDUIT, FURNISH & INSTALL, OPEN TRENCH 186.000 LF	6.00000	1,116.00	16.00000	2,976.00		
0495 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 4.000 EA	570.00000	2,280.00	1,035.00000	4,140.00		
0500 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 1.000 AS	4,400.00000	4,400.00	1,600.00000	1,600.00		
0505 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 7.185 GM	1,000.00000	7,185.00	1,035.00000	7,436.48		
0510 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 167.000 LF	0.75000	125.25	1.00000	167.00		
0515 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.070 GM	595.00000	41.65	380.00000	26.60		
0520 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 20.000 EA	22.00000	440.00	48.00000	960.00		
0525 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 8.700 GM	1,000.00000	8,700.00	1,035.00000	9,004.50		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0530 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 1,510.000 LF	0.65000	981.50	0.53000	800.30		
0535 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 329.000 LF	2.70000	888.30	3.60000	1,184.40		
0540 0715 1 14 LIGHTING CONDUCTORS, F&I, INSULATED, NO 1 TO NO 0 229.000 LF	5.40000	1,236.60	6.30000	1,442.70		
0545 0715 4139 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, CUSTOM HEIGHT 2.000 EA	5,400.00000	10,800.00	9,800.00000	19,600.00		
0550 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 1.000 EA	13,500.00000	13,500.00	3,900.00000	3,900.00		
0555 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 2.000 EA	840.00000	1,680.00	688.00000	1,376.00		
0560 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827585201 (1.000) LS	120,000.00000	120,000.00	120,000.00000	120,000.00		
0001 Roadway Section Totals:		**$13,763,166.64**		**$14,014,863.52**		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0565 0546 72 53 RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE 2.393 GM	2,150.00000	5,144.95	560.00000	1,340.08		
0570 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 73.000 AS	260.00000	18,980.00	255.00000	18,615.00		
0575 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 14.000 AS	1,450.00000	20,300.00	1,400.00000	19,600.00		
0580 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 2.000 AS	2,040.00000	4,080.00	2,000.00000	4,000.00		
0585 0700 1 60 SINGLE POST SIGN, REMOVE 7.000 AS	20.00000	140.00	19.00000	133.00		
0590 0700 2 11 MULTI- POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 2.000 AS	2,700.00000	5,400.00	2,700.00000	5,400.00		
0595 0700 2 12 MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	2,815.00000	5,630.00	2,800.00000	5,600.00		
0600 0700 2 60 MULTI- POST SIGN, REMOVE 3.000 AS	280.00000	840.00	280.00000	840.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0605 0705 10 1 OBJECT MARKER, TYPE 1 3.000 EA	160.00000	480.00	160.00000	480.00		
0610 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 13.000 EA	58.00000	754.00	70.00000	910.00		
0615 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 23.000 LF	0.75000	17.25	1.00000	23.00		
0620 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	27.00000	216.00	45.00000	360.00		
0625 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.233 GM	1,000.00000	233.00	1,100.00000	256.30		
0630 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" 12.000 LF	0.65000	7.80	1.00000	12.00		
0635 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827585201 (1.000) LS	32,000.00000	32,000.00	36,000.00000	36,000.00		
0640 0711 11103 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR INTERCHANGE MARKINGS 0.233 GM	9,400.00000	2,190.20	5,900.00000	1,374.70		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0645 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 461.000 LF	1.80000	829.80	1.15000	530.15		
0650 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS 71.000 LF	2.00000	142.00	1.84000	130.64		
0655 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 387.000 LF	3.25000	1,257.75	2.50000	967.50		
0660 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.540 GM	1,430.00000	772.20	815.00000	440.10		
0665 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 7.000 EA	108.00000	756.00	100.00000	700.00		
0670 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 49.000 EA	60.00000	2,940.00	64.00000	3,136.00		
0675 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 2,208.000 LF	2.00000	4,416.00	1.80000	3,974.40		
0680 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.024 GM	1,430.00000	34.32	700.00000	16.80		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0685 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 680.000 LF	15.00000	10,200.00	18.00000	12,240.00		
0690 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 22.000 EA	270.00000	5,940.00	255.00000	5,610.00		
0695 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 22.000 EA	135.00000	2,970.00	100.00000	2,200.00		
0700 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 0.925 GM	4,850.00000	4,486.25	3,900.00000	3,607.50		
0705 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 0.648 GM	4,850.00000	3,142.80	3,900.00000	2,527.20		
0710 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" 7.803 GM	4,300.00000	33,552.90	3,250.00000	25,359.75		
0715 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" 0.074 GM	5,700.00000	421.80	4,050.00000	299.70		
0720 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.144 GM	1,430.00000	205.92	795.00000	114.48		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0725 0711 16201 8.439 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	4,300.00000	36,287.70	3,243.00000	27,367.68		
0730 0711 16202 0.232 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 8"	5,700.00000	1,322.40	4,260.00000	988.32		
0002 Signing Section Totals:		**$206,091.04**		**$185,154.30**		
SECTION: 0003 Signalization						
0735 0630 2 11 16,192.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	6.00000	97,152.00	7.60000	123,059.20		
0740 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	6,200.00000	6,200.00	5,600.00000	5,600.00		
0745 0634 4153 1.000 PI SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX	6,300.00000	6,300.00	14,500.00000	14,500.00		
0750 0635 2 11 20.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	570.00000	11,400.00	575.00000	11,500.00		
0755 0635 2 12 18.000 EA PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE	900.00000	16,200.00	1,160.00000	20,880.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0760 0635 2 13 PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE 1.000 EA	1,840.00000	1,840.00	3,600.00000	3,600.00		
0765 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 2.000 AS	4,400.00000	8,800.00	3,300.00000	6,600.00		
0770 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 498.000 LF	5.40000	2,689.20	3.70000	1,842.60		
0775 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII 4.000 EA	10,700.00000	42,800.00	7,500.00000	30,000.00		
0780 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL 2.000 EA	895.00000	1,790.00	1,340.00000	2,680.00		
0785 0650 1 14 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY 7.000 AS	1,870.00000	13,090.00	1,210.00000	8,470.00		
0790 0650 1 16 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY 1.000 AS	2,100.00000	2,100.00	1,500.00000	1,500.00		
0795 0650 1 18 TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION STRAIGHT, 1 WAY 1.000 AS	2,380.00000	2,380.00	1,750.00000	1,750.00		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0800 0653 1 11 PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY 2.000 AS	595.00000	1,190.00	700.00000	1,400.00		
0805 0654 2 11 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- AC POWERED, COMPLETE ASSEMBLY-SINGLE DIRECTION 4.000 AS	5,750.00000	23,000.00	6,125.00000	24,500.00		
0810 0660 2102 LOOP ASSEMBLY, F&I, TYPE B 4.000 AS	735.00000	2,940.00	710.00000	2,840.00		
0815 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 5.000 AS	1,350.00000	6,750.00	1,460.00000	7,300.00		
0820 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 2.000 EA	205.00000	410.00	200.00000	400.00		
0825 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	27,000.00000	27,000.00	26,000.00000	26,000.00		
0830 0700 5 22 INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF 4.000 EA	3,900.00000	15,600.00	5,870.00000	23,480.00		
0003 Signalization Section Totals:		**$289,631.20**		**$317,901.80**		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(13) D.A.B. CONSTRUCTORS, INC.		(14) CONDOTTE AMERICA, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$14,258,888.88**		**$14,517,919.62**		

Letting: CT170222 February 22, 2017 **Call Order:** 001 **Contract:** T5582

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office