Vendor Ranking

Letting: CT170222 February 22, 2017 10:30 AM **Call Order:** 023 **Contract:** T7375
District: District 7 **Counties:** HERNANDO **Fed Aid No:** 7822014S
Contract Time: 335 AVAILABLE DAYS **Project(s):** 25729865201 (*) 25729865602
Contract Desc: CR 578 (COUNTY LINE RD)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	D.A.B. CONSTRUCTORS, INC.	Responsive	Winning bid	$8,414,444.44	100.00%
2	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$8,888,887.00	105.64%
3	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$9,761,808.81	116.01%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

District: District 7 **Counties:** HERNANDO **Fed Aid No:** 7822014S

Contract Time: 335 AVAILABLE DAYS **Project(s):** 25729865201 (*) 25729865602

Contract Descr: CR 578 (COUNTY LINE RD)

The improvements under this contract consist of widening the existing two-lane undivided highway to a four-lane divided highway, intersection improvements at Mariner Boulevard, drainage, signing and pavement markings, signalization, sidewalk, and a shared-use path on CR 578 (County Line Rd).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 25729865201 (1.000) LS	788,475.37000	788,475.37	850,000.00000	850,000.00	950,000.00000	950,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 25729865201 (335.000) DA (LS)	150,000.00000	150,000.00	339,900.87000	339,900.87	175,000.00000	175,000.00
0015 0102 2 1 SPECIAL DETOUR 1 25729865201 (1.000) LS	72,000.00000	72,000.00	350,000.00000	350,000.00	255,000.00000	255,000.00
0020 0102 2 2 SPECIAL DETOUR 2 25729865201 (1.000) LS	25,000.00000	25,000.00	80,149.00000	80,149.00	99,000.00000	99,000.00
0025 0102 3 COMMERCIAL MATERIAL FOR TEMPORARY DRIVEWAY MAINTENANCE 269.000 CY	75.00000	20,175.00	36.41000	9,794.29	25.00000	6,725.00
0030 0102 14 TRAFFIC CONTROL OFFICER 720.000 HR	62.00000	44,640.00	53.17000	38,282.40	55.00000	39,600.00
0035 0102 60 WORK ZONE SIGN 30,547.000 ED	0.25000	7,636.75	0.23000	7,025.81	0.22000	6,720.34

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 61 BUSINESS SIGN 44.000 EA	50.00000	2,200.00	47.86000	2,105.84	45.00000	1,980.00
0045 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 130,153.000 ED	0.11000	14,316.83	0.10000	13,015.30	0.10000	13,015.30
0050 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 22,470.000 ED	0.27000	6,066.90	0.27000	6,066.90	0.25000	5,617.50
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 132.000 ED	5.50000	726.00	5.32000	702.24	5.00000	660.00
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 453.000 EA	2.20000	996.60	2.13000	964.89	3.50000	1,585.50
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,368.000 ED	12.00000	16,416.00	11.70000	16,005.60	11.00000	15,048.00
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 335.000 ED	15.50000	5,192.50	16.11000	5,396.85	15.00000	5,025.00
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 335.000 ED	33.50000	11,222.50	22.02000	7,376.70	20.50000	6,867.50
0080 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 3,638.000 SY	2.00000	7,276.00	1.86000	6,766.68	2.00000	7,276.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0085 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM 2.000 EA	3,800.00000	7,600.00	4,253.78000	8,507.56	3,500.00000	7,000.00
0090 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT 2.000 EA	1,200.00000	2,400.00	2,126.89000	4,253.78	1,500.00000	3,000.00
0095 0104 10 3 SEDIMENT BARRIER 10,931.000 LF	0.85000	9,291.35	0.72000	7,870.32	1.20000	13,117.20
0100 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	1,220.00000	2,440.00	3,722.06000	7,444.12	3,000.00000	6,000.00
0105 0104 18 INLET PROTECTION SYSTEM 56.000 EA	100.00000	5,600.00	76.57000	4,287.92	120.00000	6,720.00
0120 0110 1 1 CLEARING & GRUBBING 25729865201 (41.290) AC (LS)	135,000.00000	135,000.00	540,216.49000	540,216.49	413,571.00000	413,571.00
0125 0110 7 1 MAILBOX, F&I SINGLE 8.000 EA	160.00000	1,280.00	132.93000	1,063.44	150.00000	1,200.00
0130 0120 1 REGULAR EXCAVATION 91,848.000 CY	5.40000	495,979.20	3.56000	326,978.88	6.00000	551,088.00
0135 0120 6 EMBANKMENT 75,577.000 CY	3.80000	287,192.60	3.35000	253,182.95	8.35000	631,067.95

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0140 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE 37,500.000 SF	1.10000	41,250.00	0.75000	28,125.00	1.25000	46,875.00
0145 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL 4,167.000 SY	8.50000	35,419.50	7.90000	32,919.30	3.00000	12,501.00
0150 0160 4 TYPE B STABILIZATION 86,896.000 SY	4.25000	369,308.00	3.62000	314,563.52	7.40000	643,030.40
0155 0285701 OPTIONAL BASE, BASE GROUP 01 13,830.000 SY	9.20000	127,236.00	6.49000	89,756.70	9.88000	136,640.40
0160 0285709 OPTIONAL BASE, BASE GROUP 09 67,203.000 SY	14.70000	987,884.10	12.23000	821,892.69	15.80000	1,061,807.40
0165 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 310.000 TN	200.00000	62,000.00	141.12000	43,747.20	144.00000	44,640.00
0170 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C 11,466.600 TN	93.00000	1,066,393.80	94.91000	1,088,295.01	95.50000	1,095,060.30
0175 0337 7 25 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 2,918.800 TN	138.00000	402,794.40	161.58000	471,619.70	169.00000	493,277.20
0180 0425 1321 INLETS, CURB, TYPE P-2, <10' 2.000 EA	5,500.00000	11,000.00	6,169.35000	12,338.70	6,940.00000	13,880.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0185 0425 1351 INLETS, CURB, TYPE P-5, <10' 10.000 EA	3,600.00000	36,000.00	4,537.98000	45,379.80	4,977.00000	49,770.00
0190 0425 1471 INLETS, CURB, TYPE 7, <10' 1.000 EA	5,930.00000	5,930.00	6,341.15000	6,341.15	7,015.00000	7,015.00
0195 0425 1472 INLETS, CURB, TYPE 7, >10' 3.000 EA	9,300.00000	27,900.00	7,302.05000	21,906.15	9,000.00000	27,000.00
0200 0425 1521 INLETS, DT BOT, TYPE C,<10' 29.000 EA	2,650.00000	76,850.00	3,288.50000	95,366.50	3,114.00000	90,306.00
0205 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10' 5.000 EA	5,950.00000	29,750.00	4,466.29000	22,331.45	4,030.00000	20,150.00
0210 0425 1524 INLETS, DT BOT, TYPE C, JBOT, >10' 5.000 EA	10,000.00000	50,000.00	8,099.69000	40,498.45	7,122.00000	35,610.00
0215 0425 1541 INLETS, DT BOT, TYPE D, <10' 2.000 EA	3,650.00000	7,300.00	12,043.58000	24,087.16	5,200.00000	10,400.00
0220 0425 1551 INLETS, DT BOT, TYPE E, <10' 2.000 EA	3,400.00000	6,800.00	3,561.77000	7,123.54	4,100.00000	8,200.00
0225 0425 1583 INLETS, DT BOT, TYPE H, J BOTTOM <10' 1.000 EA	5,500.00000	5,500.00	8,873.43000	8,873.43	11,500.00000	11,500.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0230 0425 2 41 MANHOLES, P-7, <10' 1.000 EA	2,600.00000	2,600.00	3,624.27000	3,624.27	3,939.00000	3,939.00
0235 0425 2 61 MANHOLES, P-8, <10' 3.000 EA	3,100.00000	9,300.00	3,496.82000	10,490.46	3,726.00000	11,178.00
0240 0425 2 63 MANHOLES, P-8, PARTIAL 2.000 EA	2,100.00000	4,200.00	1,830.83000	3,661.66	2,800.00000	5,600.00
0245 0425 2 91 MANHOLES, J-8, <10' 2.000 EA	6,400.00000	12,800.00	9,162.59000	18,325.18	7,607.00000	15,214.00
0250 0425 2 92 MANHOLES, J-8, >10' 2.000 EA	7,300.00000	14,600.00	9,403.35000	18,806.70	8,830.00000	17,660.00
0255 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 364.000 LF	59.00000	21,476.00	64.70000	23,550.80	72.00000	26,208.00
0260 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 3,653.000 LF	54.00000	197,262.00	69.25000	252,970.25	72.00000	263,016.00
0265 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD 1,649.000 LF	70.00000	115,430.00	61.15000	100,836.35	90.50000	149,234.50
0270 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD 1,182.000 LF	107.00000	126,474.00	84.98000	100,446.36	100.00000	118,200.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0275 0430175136 1,914.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	132.00000	252,648.00	119.24000	228,225.36	127.00000	243,078.00
0280 0430175148 630.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	185.00000	116,550.00	154.70000	97,461.00	189.00000	119,070.00
0285 0430830 43.200 CY PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	230.00000	9,936.00	205.09000	8,859.89	350.00000	15,120.00
0290 0430982125 2.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,100.00000	2,200.00	1,115.80000	2,231.60	1,400.00000	2,800.00
0295 0430982138 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 36" CD	3,150.00000	3,150.00	2,332.12000	2,332.12	3,500.00000	3,500.00
0300 0430982141 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 48" CD	5,300.00000	5,300.00	6,207.80000	6,207.80	4,000.00000	4,000.00
0305 0430984125 15.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,100.00000	16,500.00	1,115.80000	16,737.00	1,400.00000	21,000.00
0310 0520 1 7 3,545.000 LF CONCRETE CURB & GUTTER, TYPE E	21.50000	76,217.50	15.05000	53,352.25	15.00000	53,175.00
0315 0520 1 10 3,100.000 LF CONCRETE CURB & GUTTER, TYPE F	21.50000	66,650.00	16.27000	50,437.00	15.00000	46,500.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0320 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 2,245.000 LF	53.00000	118,985.00	48.13000	108,051.85	32.00000	71,840.00
0325 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 415.000 SY	93.00000	38,595.00	112.19000	46,558.85	72.00000	29,880.00
0330 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 3,205.000 SY	29.00000	92,945.00	29.72000	95,252.60	36.00000	115,380.00
0335 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 2,129.000 SY	50.00000	106,450.00	61.02000	129,911.58	45.00000	95,805.00
0340 0522 3 BUS BOARDING PAD- CONCRETE 4.000 SY	450.00000	1,800.00	170.29000	681.16	150.00000	600.00
0345 0527 2 DETECTABLE WARNINGS 434.000 SF	25.00000	10,850.00	19.67000	8,536.78	30.00000	13,020.00
0350 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE 20.700 TN	138.00000	2,856.60	188.45000	3,900.92	100.00000	2,070.00
0355 0530 74 BEDDING STONE 9.200 TN	200.00000	1,840.00	109.58000	1,008.14	100.00000	920.00
0360 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD 4,551.000 LF	10.50000	47,785.50	10.10000	45,965.10	12.50000	56,887.50

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0365 0550 60214 FENCE GATE, TYPE B, SINGLE, 18.1-20.0' OPENING 2.000 EA	1,400.00000	2,800.00	1,435.65000	2,871.30	4,600.00000	9,200.00
0370 0570 1 2 PERFORMANCE TURF, SOD 114,205.000 SY	3.00000	342,615.00	2.47000	282,086.35	2.75000	314,063.75
0375 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 3.388 GM	1,100.00000	3,726.80	1,063.45000	3,602.97	920.00000	3,116.96
0380 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 195.000 LF	1.40000	273.00	1.33000	259.35	1.40000	273.00
0385 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 0.102 GM	430.00000	43.86	425.38000	43.39	350.00000	35.70
0390 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.077 GM	540.00000	41.58	531.72000	40.94	594.00000	45.74
0395 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.432 GM	1,100.00000	3,775.20	1,063.45000	3,649.76	920.00000	3,157.44
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25729865201 (1.000) LS	81,000.00000	81,000.00	81,000.00000	81,000.00	81,000.00000	81,000.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$7,378,115.44**		**$7,874,501.37**		**$8,945,334.58**
SECTION: 0002 Signing						
0405 0700 1 11 60.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	270.00000	16,200.00	265.86000	15,951.60	241.00000	14,460.00
0410 0700 1 12 8.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,100.00000	8,800.00	1,063.45000	8,507.60	1,261.00000	10,088.00
0415 0700 1 50 5.000 AS SINGLE POST SIGN, RELOCATE	110.00000	550.00	106.34000	531.70	50.00000	250.00
0420 0700 1 60 3.000 AS SINGLE POST SIGN, REMOVE	27.00000	81.00	26.59000	79.77	10.00000	30.00
0425 0700 2 13 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF	4,100.00000	8,200.00	4,019.82000	8,039.64	3,578.00000	7,156.00
0430 0700 2 14 2.000 AS MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF	4,400.00000	8,800.00	4,333.54000	8,667.08	3,960.00000	7,920.00
0435 0700 3601 5.000 EA SIGN PANEL, REMOVE, UP TO 12 SF	11.00000	55.00	10.63000	53.15	45.00000	225.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0440 0705 10 4 OBJECT MARKER, TYPE 4 6.000 EA	152.00000	912.00	148.88000	893.28	185.00000	1,110.00
0445 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 21.000 EA	76.00000	1,596.00	74.44000	1,563.24	75.00000	1,575.00
0450 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN 2.000 EA	165.00000	330.00	159.52000	319.04	195.00000	390.00
0455 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS 1,084.000 EA	3.25000	3,523.00	3.19000	3,457.96	3.95000	4,281.80
0460 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 3.907 GM	1,100.00000	4,297.70	1,063.45000	4,154.90	920.00000	3,594.44
0465 0710 11102 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8" 1.359 GM	1,300.00000	1,766.70	1,276.13000	1,734.26	1,584.00000	2,152.66
0470 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 357.000 LF	0.65000	232.05	0.64000	228.48	0.65000	232.05
0475 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" 2,200.000 LF	1.10000	2,420.00	1.06000	2,332.00	0.90000	1,980.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0480 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 371.000 LF	1.40000	519.40	1.33000	493.43	1.40000	519.40
0485 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 1.182 GM	430.00000	508.26	425.38000	502.80	350.00000	413.70
0490 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.555 GM	540.00000	299.70	531.72000	295.10	594.00000	329.67
0495 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 14.000 EA	43.50000	609.00	42.54000	595.56	30.00000	420.00
0500 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 95.000 EA	27.00000	2,565.00	26.59000	2,526.05	25.00000	2,375.00
0505 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE 4.000 SF	22.00000	88.00	21.27000	85.08	1.50000	6.00
0510 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 3.550 GM	1,100.00000	3,905.00	1,063.45000	3,775.25	920.00000	3,266.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0515 0710 11202 — 0.087 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"	1,300.00000	113.10	1,276.13000	111.02	1,584.00000	137.81
0520 0710 11224 — 1,559.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"	1.10000	1,714.90	1.06000	1,652.54	0.90000	1,403.10
0525 0710 11241 — 0.223 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	540.00000	120.42	531.72000	118.57	594.00000	132.46
0530 0710 11290 — 177.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.20000	389.40	2.13000	377.01	1.50000	265.50
0535 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25729865201	29,300.00000	29,300.00	20,205.46000	20,205.46	23,851.00000	23,851.00
0540 0711 11102 — 1.359 GM THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" FOR INTERCHANGE AND URBAN ISLAND	6,000.00000	8,154.00	5,848.95000	7,948.72	7,128.00000	9,686.95
0545 0711 11123 — 357.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.80000	1,356.60	3.72000	1,328.04	1.60000	571.20

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0550 0711 11124 2,200.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	3.80000	8,360.00	3.72000	8,184.00	2.90000	6,380.00
0555 0711 11125 371.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	4.40000	1,632.40	4.25000	1,576.75	3.90000	1,446.90
0560 0711 11141 0.555 GM THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"	3,250.00000	1,803.75	3,190.34000	1,770.64	2,673.00000	1,483.52
0565 0711 11160 14.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	165.00000	2,310.00	159.52000	2,233.28	160.00000	2,240.00
0570 0711 11170 95.000 EA THERMOPLASTIC, STANDARD, WHITE, ARROW	60.00000	5,700.00	58.49000	5,556.55	52.00000	4,940.00
0575 0711 11224 1,559.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	3.80000	5,924.20	3.72000	5,799.48	2.90000	4,521.10
0580 0711 11241 0.223 GM THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"	3,250.00000	724.75	3,190.34000	711.45	2,673.00000	596.08
0585 0711 14123 1,031.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 12" FOR CROSSWALK	8.70000	8,969.70	8.51000	8,773.81	7.45000	7,680.95

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0590 0711 14125 859.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.25000	13,958.75	15.95000	13,701.05	13.45000	11,553.55
0595 0711 14160 8.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	165.00000	1,320.00	159.52000	1,276.16	155.00000	1,240.00
0600 0711 14170 8.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	100.00000	800.00	95.71000	765.68	55.00000	440.00
0605 0711 15101 3.907 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	4,660.00000	18,206.62	4,572.81000	17,865.97	4,150.00000	16,214.05
0610 0711 15131 1.182 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,600.00000	1,891.20	1,542.00000	1,822.64	1,350.00000	1,595.70
0615 0711 15201 3.550 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	4,660.00000	16,543.00	4,572.81000	16,233.48	4,150.00000	14,732.50
0620 0711 15202 0.087 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"	5,600.00000	487.20	5,529.91000	481.10	7,128.00000	620.14
0002 Signing Section Totals:		**$196,037.80**		**$183,280.37**		**$174,507.23**

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0625 0630 2 11 380.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	15.20000	5,776.00	9.45000	3,591.00	8.80000	3,344.00
0630 0630 2 12 5,730.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	23.50000	134,655.00	24.17000	138,494.10	22.50000	128,925.00
0635 0632 7 1 1.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	16,700.00000	16,700.00	9,967.46000	9,967.46	9,280.00000	9,280.00
0640 0632 7 6 1.000 PI SIGNAL CABLE, REMOVE-INTERSECTION	320.00000	320.00	754.00000	754.00	702.00000	702.00
0645 0633 1122 1,520.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	2.70000	4,104.00	2.31000	3,511.20	2.15000	3,268.00
0650 0633 1620 1,120.000 LF FIBER OPTIC CABLE, REMOVE, UNDERGROUND	1.40000	1,568.00	1.18000	1,321.60	1.10000	1,232.00
0655 0633 2 31 96.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	48.00000	4,608.00	41.35000	3,969.60	38.50000	3,696.00
0660 0633 3 12 8.000 EA FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY	76.00000	608.00	64.98000	519.84	60.50000	484.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0665 0633 3 13 FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY 96.000 EA	103.00000	9,888.00	89.15000	8,558.40	83.00000	7,968.00
0670 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 2.000 EA	2,500.00000	5,000.00	2,171.79000	4,343.58	2,022.00000	4,044.00
0675 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX 1.000 PI	7,720.00000	7,720.00	7,910.60000	7,910.60	7,365.00000	7,365.00
0680 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 14.000 EA	690.00000	9,660.00	661.63000	9,262.82	616.00000	8,624.00
0685 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 13.000 EA	1,500.00000	19,500.00	1,344.75000	17,481.75	1,252.00000	16,276.00
0690 0639 1122 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR 1.000 AS	2,400.00000	2,400.00	2,121.31000	2,121.31	1,975.00000	1,975.00
0695 0639 1610 ELECTRICAL POWER SERVICE, REMOVE OVERHEAD 1.000 AS	260.00000	260.00	766.89000	766.89	714.00000	714.00
0700 0639 2 1 ELECTRICAL SERVICE WIRE, FURNISH & INSTALL 200.000 LF	3.60000	720.00	4.56000	912.00	4.25000	850.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0705 0639 3 11 — 1.000 EA ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	600.00000	600.00	933.38000	933.38	869.00000	869.00
0710 0641 2 12 — 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,100.00000	2,200.00	1,335.08000	2,670.16	1,243.00000	2,486.00
0715 0641 2 18 — 4.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	16,200.00000	64,800.00	8,635.60000	34,542.40	8,040.00000	32,160.00
0720 0641 2 80 — 2.000 EA PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL- POLE 30' AND GREATER	3,550.00000	7,100.00	4,228.65000	8,457.30	3,937.00000	7,874.00
0725 0646 1 11 — 8.000 EA ALUMINUM SIGNALS POLE, PEDESTAL	940.00000	7,520.00	1,215.86000	9,726.88	1,132.00000	9,056.00
0730 0650 1 14 — 16.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY	1,100.00000	17,600.00	1,063.34000	17,013.44	990.00000	15,840.00
0735 0650 1 19 — 4.000 AS TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 5 SECTION CLUSTER, 1 WAY	1,740.00000	6,960.00	1,619.71000	6,478.84	1,508.00000	6,032.00
0740 0653 1 11 — 8.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	680.00000	5,440.00	606.85000	4,854.80	565.00000	4,520.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0745 0660 1111 LOOP DETECTOR INDUCTIVE, F&I, TYPE 11, 4 CH, SS, RM 16.000 EA	190.00000	3,040.00	211.59000	3,385.44	197.00000	3,152.00
0750 0660 1112 LOOP DETECTOR INDUCTIVE, F&I, TYPE 12, 4 CH, SS, RM, TD 2.000 EA	190.00000	380.00	211.59000	423.18	197.00000	394.00
0755 0660 2106 LOOP ASSEMBLY, F&I, TYPE F 18.000 AS	865.00000	15,570.00	651.97000	11,735.46	607.00000	10,926.00
0760 0665 1 11 PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD 8.000 EA	160.00000	1,280.00	167.56000	1,340.48	156.00000	1,248.00
0765 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA 1.000 AS	30,000.00000	30,000.00	27,281.62000	27,281.62	25,400.00000	25,400.00
0770 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 2.000 AS	500.00000	1,000.00	2,987.02000	5,974.04	2,781.00000	5,562.00
0775 0684 1 1 MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL 1.000 EA	3,000.00000	3,000.00	3,206.13000	3,206.13	2,985.00000	2,985.00
0780 0685 1 13 UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET 1.000 EA	7,650.00000	7,650.00	8,629.16000	8,629.16	8,034.00000	8,034.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signalization						
0785 0700 3201 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	470.00000	1,880.00	547.78000	2,191.12	510.00000	2,040.00
0790 0700 5 22 4.000 EA INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,680.00000	18,720.00	4,621.76000	18,487.04	4,303.00000	17,212.00
0003 Signalization Section Totals:		**$418,227.00**		**$380,817.02**		**$354,537.00**
SECTION: 0004 Utilities						
0795 0400 2 12 3.000 CY CONCRETE, CLASS II, TRENCH SLAB	1,200.00000	3,600.00	319.98000	959.94	1,700.00000	5,100.00
0800 1050 11221 60.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 0 - 1.9"	46.50000	2,790.00	78.11000	4,686.60	40.00000	2,400.00
0805 1050 11223 52.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	63.00000	3,276.00	86.77000	4,512.04	44.00000	2,288.00
0810 1050 11224 1,336.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	77.45000	103,473.20	79.45000	106,145.20	47.00000	62,792.00
0815 1050 11424 162.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER, 8 - 19.9"	135.00000	21,870.00	136.63000	22,134.06	175.00000	28,350.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0820 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9" 162.000 LF	510.00000	82,620.00	353.13000	57,207.06	180.00000	29,160.00
0825 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9" 1,430.000 LF	15.50000	22,165.00	17.08000	24,424.40	9.00000	12,870.00
0830 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9" 12.000 EA	1,800.00000	21,600.00	617.87000	7,414.44	1,000.00000	12,000.00
0835 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9" 2.000 EA	2,100.00000	4,200.00	2,264.94000	4,529.88	725.00000	1,450.00
0840 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX 3.000 EA	1,050.00000	3,150.00	563.35000	1,690.05	1,200.00000	3,600.00
0845 1080 11102 UTILITY FIXTURES, F&I, 0 - 1.9", BACKFLOW ASSEMBLY 3.000 EA	1,200.00000	3,600.00	975.85000	2,927.55	1,200.00000	3,600.00
0850 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY 1.000 EA	1,650.00000	1,650.00	1,090.55000	1,090.55	850.00000	850.00
0855 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY 1.000 EA	5,100.00000	5,100.00	2,454.88000	2,454.88	2,200.00000	2,200.00
0860 1080 11302 UTILITY FIXTURES, F&I, 5.0 - 7.9", BACKFLOW ASSEMBLY 1.000 EA	6,800.00000	6,800.00	4,456.10000	4,456.10	6,200.00000	6,200.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0865 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE 1.000 EA	1,950.00000	1,950.00	2,052.51000	2,052.51	1,950.00000	1,950.00
0870 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY 3.000 EA	3,300.00000	9,900.00	4,792.76000	14,378.28	3,500.00000	10,500.00
0875 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT 8.000 EA	240.00000	1,920.00	299.33000	2,394.64	55.00000	440.00
0880 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE 3.000 EA	4,500.00000	13,500.00	3,601.96000	10,805.88	3,200.00000	9,600.00
0885 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY 7.000 EA	7,750.00000	54,250.00	12,160.70000	85,124.90	6,800.00000	47,600.00
0890 1080 11405 UTILITY FIXTURES, F&I, 8.0-19.9", BLOWOFF ASSEMBLY 1.000 EA	5,320.00000	5,320.00	6,890.24000	6,890.24	3,500.00000	3,500.00
0895 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT 160.000 EA	132.50000	21,200.00	317.27000	50,763.20	111.00000	17,760.00
0900 1080 15 UTILITY FIXTURES, ADJUST & MODIFY 2.000 EA	885.00000	1,770.00	2,485.45000	4,970.90	1,000.00000	2,000.00
0905 1080 17 UTILITY FIXTURES, REMOVE, STOCKPILE / SALVAGE 6.000 EA	500.00000	3,000.00	416.07000	2,496.42	440.00000	2,640.00

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) D.A.B. CONSTRUCTORS, INC.		(2) AJAX PAVING INDUSTRIES OF FLORIDA LLC		(3) CONE & GRAHAM, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Utilities						
0910 1644113 08 4.000 EA FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	4,620.00000	18,480.00	5,820.54000	23,282.16	4,000.00000	16,000.00
0915 1644400 4.000 EA FIRE HYDRANT, SALVAGE & STORE	1,220.00000	4,880.00	624.09000	2,496.36	645.00000	2,580.00
0004 Utilities Section Totals:		**$422,064.20**		**$450,288.24**		**$287,430.00**
Contract Grand Totals:		**$8,414,444.44**		**$8,888,887.00**		**9,761,808.81**

Letting: CT170222 February 22, 2017 **Call Order:** 023 **Contract:** T7375

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office