Vendor Ranking

Letting: CT170125 January 25, 2017 10:30 AM **Call Order:** 005 **Contract:** T2653

District: District 2 **Counties:** ALACHUA **Fed Aid No:** 3114056P

Contract Time: 210 AVAILABLE DAYS **Project(s):** 43431815201 (*)

Contract Desc: SR 200 (US 301)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	ANDERSON COLUMBIA CO., INC.	Responsive	Winning bid	$5,848,696.28	100.00%
2	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bid	$6,255,732.52	106.96%
3	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$7,474,444.44	127.80%
4	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$7,883,002.26	134.78%
5	R.E. ARNOLD CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$9,241,646.97	158.01%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

District: District 2 **Counties:** ALACHUA **Fed Aid No:** 3114056P

Contract Time: 210 AVAILABLE DAYS **Project(s):** 43431815201 (*)

Contract Descr: SR 200 (US 301)

Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, highway signing and other incidental construction in Alachua County on SR 200 (US 301) from North of 203 Street to SE 65th.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) D.A.B. CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43431815201	348,762.92000	348,762.92	244,116.00000	244,116.00	550,822.47000	550,822.47
0010 0102 1 (210.000) DA (LS) MAINTENANCE OF TRAFFIC 43431815201	166,023.41000	166,023.41	125,585.00000	125,585.00	150,000.00000	150,000.00
0015 0102 60 13,440.000 ED WORK ZONE SIGN	0.35000	4,704.00	0.26000	3,494.40	0.78000	10,483.20
0020 0102 74 1 55,650.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.19000	10,573.50	0.15000	8,347.50	0.01000	556.50
0025 0102 76 420.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.37000	2,255.40	8.60000	3,612.00	5.10000	2,142.00
0030 0102 78 2,713.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3.17000	8,600.21	3.15000	8,545.95	2.70000	7,325.10

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) D.A.B. CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 672.000 ED	17.71000	11,901.12	16.00000	10,752.00	14.00000	9,408.00
0040 0102150 1 PORTABLE REGULATORY, SIGN 420.000 ED	5.90000	2,478.00	8.60000	3,612.00	0.50000	210.00
0045 0102150 2 RADAR SPEED DISPLAY UNIT 420.000 ED	5.90000	2,478.00	8.60000	3,612.00	0.55000	231.00
0050 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 728.000 SY	3.70000	2,693.60	2.50000	1,820.00	2.70000	1,965.60
0055 0104 10 3 SEDIMENT BARRIER 31,198.000 LF	1.40000	43,677.20	1.20000	37,437.60	0.70000	21,838.60
0060 0104 11 FLOATING TURBIDITY BARRIER 50.000 LF	10.73000	536.50	10.00000	500.00	8.00000	400.00
0065 0104 18 INLET PROTECTION SYSTEM 48.000 EA	107.33000	5,151.84	80.00000	3,840.00	70.00000	3,360.00
0070 0107 1 LITTER REMOVAL 675.600 AC	32.20000	21,754.32	27.25000	18,410.10	52.00000	35,131.20
0075 0107 2 MOWING 595.300 AC	53.66000	31,943.80	41.40000	24,645.42	49.00000	29,169.70

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) D.A.B. CONSTRUCTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0110 1 1 (0.200) CLEARING & GRUBBING 43431815201 AC (LS)	20,054.60000	20,054.60	14,520.00000	14,520.00	68,000.00000	68,000.00
0085 0120 2 2 16,276.000 BORROW EXCAVATION, TRUCK MEASURE CY	11.09000	180,500.84	6.25000	101,725.00	18.00000	292,968.00
0090 0120 71 (1.000) REGULAR EXCAVATION (3-R PROJECTS ONLY) 43431815201 LS	19,791.44000	19,791.44	10,105.00000	10,105.00	34,000.00000	34,000.00
0095 0160 4 1,767.000 TYPE B STABILIZATION SY	6.05000	10,690.35	3.50000	6,184.50	9.60000	16,963.20
0100 0162 1 11 28,112.000 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" SY	3.08000	86,584.96	2.00000	56,224.00	2.50000	70,280.00
0105 0285701 278.000 OPTIONAL BASE, BASE GROUP 01 SY	18.20000	5,059.60	9.80000	2,724.40	17.00000	4,726.00
0110 0285709 722.000 OPTIONAL BASE, BASE GROUP 09 SY	20.44000	14,757.68	15.70000	11,335.40	28.00000	20,216.00
0115 0327 70 12 10,354.000 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH SY	3.44000	35,617.76	1.90000	19,672.60	2.00000	20,708.00
0120 0327 70 15 274,181.000 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH SY	1.62000	444,173.22	2.63000	721,096.03	2.40000	658,034.40

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) D.A.B. CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0334 1 54 32,481.900 TN SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22	78.87000	2,561,847.45	92.45000	3,002,951.66	105.00000	3,410,599.50
0130 0337 7 25 11,044.100 TN ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22	107.47000	1,186,909.43	109.80000	1,212,642.18	132.00000	1,457,821.20
0135 0425 1551 1.000 EA INLETS, DT BOT, TYPE E, <10'	5,043.62000	5,043.62	4,490.00000	4,490.00	5,100.00000	5,100.00
0140 0430174118 48.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	71.11000	3,413.28	73.00000	3,504.00	108.00000	5,184.00
0145 0430174124 224.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	72.97000	16,345.28	77.00000	17,248.00	87.00000	19,488.00
0150 0430175130 8.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	144.87000	1,158.96	176.00000	1,408.00	200.00000	1,600.00
0155 0430984125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,836.77000	7,347.08	914.00000	3,656.00	1,300.00000	5,200.00
0160 0430984129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,928.85000	1,928.85	965.00000	965.00	1,400.00000	1,400.00
0165 0430991 13.000 EA MITERED END SECT, REPLACE SLAB-CONSTRUCTION USE	672.71000	8,745.23	805.00000	10,465.00	875.00000	11,375.00

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) D.A.B. CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0570 1 2 PERFORMANCE TURF, SOD 72,759.000 SY	2.13000	154,976.67	1.76000	128,055.84	2.00000	145,518.00
0175 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 17.070 GM	853.23000	14,564.64	850.00000	14,509.50	926.00000	15,806.82
0180 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" 267.000 LF	2.15000	574.05	2.15000	574.05	1.00000	267.00
0185 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE 14.175 GM	429.30000	6,085.33	430.00000	6,095.25	316.00000	4,479.30
0190 0710 11141 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" 0.499 GM	1,019.59000	508.78	1,020.00000	508.98	545.00000	271.96
0195 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL 17.000 EA	59.02000	1,003.34	59.00000	1,003.00	32.00000	544.00
0200 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 202.000 EA	34.88000	7,045.76	35.00000	7,070.00	15.00000	3,030.00
0205 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 13.583 GM	853.23000	11,589.42	850.00000	11,545.55	915.00000	12,428.45

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) D.A.B. CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0210 0710 11241 — 0.785 GM — PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	1,019.59000	800.38	1,020.00000	800.70	545.00000	427.83
0215 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43431815201	70,923.00000	70,923.00	70,923.00000	70,923.00	70,923.00000	70,923.00
0001 Roadway Section Totals:		**$5,541,574.82**		**$5,940,332.61**		**$7,180,403.03**
SECTION: 0002 Signing						
0220 0546 72 53 — 22.860 GM — RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE	643.85000	14,718.41	890.00000	20,345.40	1,150.00000	26,289.00
0225 0700 1 11 — 40.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	262.94000	10,517.60	410.00000	16,400.00	305.00000	12,200.00
0230 0700 1 12 — 9.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	1,381.27000	12,431.43	600.00000	5,400.00	817.00000	7,353.00
0235 0700 1 13 — 14.000 AS — SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,564.81000	21,907.34	1,800.00000	25,200.00	1,300.00000	18,200.00
0240 0700 1 50 — 1.000 AS — SINGLE POST SIGN, RELOCATE	53.66000	53.66	225.00000	225.00	109.00000	109.00

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) D.A.B. CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0245 0700 1 60 SINGLE POST SIGN, REMOVE 28.000 AS	5.37000	150.36	15.00000	420.00	27.00000	756.00
0250 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 36.000 EA	69.77000	2,511.72	70.00000	2,520.00	76.00000	2,736.00
0255 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43431815201 (1.000) LS	53,662.89000	53,662.89	53,750.00000	53,750.00	65,400.00000	65,400.00
0260 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 267.000 LF	7.51000	2,005.17	7.50000	2,002.50	5.40000	1,441.80
0265 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.411 GM	2,683.15000	1,102.77	2,685.00000	1,103.54	2,180.00000	895.98
0270 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	246.85000	493.70	245.00000	490.00	163.00000	326.00
0275 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 187.000 EA	69.77000	13,046.99	70.00000	13,090.00	43.00000	8,041.00
0280 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.662 GM	2,683.15000	1,776.25	2,685.00000	1,777.47	2,180.00000	1,443.16

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) ANDERSON COLUMBIA CO., INC.		(2) WHITEHURST, V. E. & SONS, INC.		(3) D.A.B. CONSTRUCTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0285 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 30.000 EA	236.12000	7,083.60	235.00000	7,050.00	245.00000	7,350.00
0290 0711 14170 THERMOPLASTIC, PREFORMED, WHITE, ARROW 15.000 EA	112.69000	1,690.35	113.00000	1,695.00	152.00000	2,280.00
0295 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 17.070 GM	4,282.30000	73,098.86	4,280.00000	73,059.60	4,088.00000	69,782.16
0300 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 14.175 GM	2,404.09000	34,077.98	2,400.00000	34,020.00	1,090.00000	15,450.75
0305 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 13.222 GM	4,185.70000	55,343.33	4,190.00000	55,400.18	3,979.00000	52,610.34
0310 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" 0.361 GM	4,013.99000	1,449.05	4,020.00000	1,451.22	3,815.00000	1,377.22
0002 Signing Section Totals:		**$307,121.46**		**$315,399.91**		**$294,041.41**
Contract Grand Totals:		**$5,848,696.28**		**$6,255,732.52**		**7,474,444.44**

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.		(5) R.E. ARNOLD CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43431815201	312,016.75000	312,016.75	1,155,695.00000	1,155,695.00		
0010 0102 1 (210.000) DA (LS) MAINTENANCE OF TRAFFIC 43431815201	235,020.54000	235,020.54	214,440.00000	214,440.00		
0015 0102 60 13,440.000 ED WORK ZONE SIGN	0.33000	4,435.20	0.99000	13,305.60		
0020 0102 74 1 55,650.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.18000	10,017.00	0.23000	12,799.50		
0025 0102 76 420.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	5.00000	2,100.00	13.15000	5,523.00		
0030 0102 78 2,713.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2.50000	6,782.50	3.00000	8,139.00		
0035 0102 99 672.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.50000	11,088.00	18.00000	12,096.00		
0040 0102150 1 420.000 ED PORTABLE REGULATORY, SIGN	5.50000	2,310.00	6.00000	2,520.00		
0045 0102150 2 420.000 ED RADAR SPEED DISPLAY UNIT	5.50000	2,310.00	6.00000	2,520.00		

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.		(5) R.E. ARNOLD CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS 728.000 SY	2.15000	1,565.20	2.50000	1,820.00		
0055 0104 10 3 SEDIMENT BARRIER 31,198.000 LF	0.85000	26,518.30	0.85000	26,518.30		
0060 0104 11 FLOATING TURBIDITY BARRIER 50.000 LF	7.95000	397.50	10.00000	500.00		
0065 0104 18 INLET PROTECTION SYSTEM 48.000 EA	130.00000	6,240.00	125.00000	6,000.00		
0070 0107 1 LITTER REMOVAL 675.600 AC	30.00000	20,268.00	20.00000	13,512.00		
0075 0107 2 MOWING 595.300 AC	50.00000	29,765.00	30.00000	17,859.00		
0080 0110 1 1 CLEARING & GRUBBING 43431815201 (0.200) AC (LS)	83,292.97000	83,292.97	6,800.00000	6,800.00		
0085 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 16,276.000 CY	23.88000	388,670.88	18.11000	294,758.36		
0090 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 43431815201 (1.000) LS	43,008.19000	43,008.19	41,978.00000	41,978.00		

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.		(5) R.E. ARNOLD CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0095 0160 4 1,767.000 TYPE B STABILIZATION SY	9.91000	17,510.97	7.00000	12,369.00		
0100 0162 1 11 28,112.000 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" SY	0.81000	22,770.72	3.02000	84,898.24		
0105 0285701 278.000 OPTIONAL BASE, BASE GROUP 01 SY	27.23000	7,569.94	34.28000	9,529.84		
0110 0285709 722.000 OPTIONAL BASE, BASE GROUP 09 SY	25.84000	18,656.48	41.02000	29,616.44		
0115 0327 70 12 10,354.000 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH SY	4.08000	42,244.32	2.66000	27,541.64		
0120 0327 70 15 274,181.000 MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH SY	1.78000	488,042.18	2.22000	608,681.82		
0125 0334 1 54 32,481.900 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 TN	116.32000	3,778,294.61	120.13000	3,902,050.65		
0130 0337 7 25 11,044.100 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 TN	159.99000	1,766,945.56	191.20000	2,111,631.92		
0135 0425 1551 1.000 INLETS, DT BOT, TYPE E, <10' EA	9,239.00000	9,239.00	4,638.00000	4,638.00		

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.		(5) R.E. ARNOLD CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0140 0430174118 48.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	103.63000	4,974.24	64.10000	3,076.80		
0145 0430174124 224.000 LF PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	108.25000	24,248.00	96.05000	21,515.20		
0150 0430175130 8.000 LF PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	588.78000	4,710.24	335.69000	2,685.52		
0155 0430984125 4.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,645.00000	6,580.00	1,400.00000	5,600.00		
0160 0430984129 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 24" SD	1,728.00000	1,728.00	1,800.00000	1,800.00		
0165 0430991 13.000 EA MITERED END SECT, REPLACE SLAB-CONSTRUCTION USE	1,031.00000	13,403.00	1,500.00000	19,500.00		
0170 0570 1 2 72,759.000 SY PERFORMANCE TURF, SOD	1.63000	118,597.17	1.53000	111,321.27		
0175 0710 11101 17.070 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	850.00000	14,509.50	900.00000	15,363.00		

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.		(5) R.E. ARNOLD CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0710 11125 267.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	1.00000	267.00	1.40000	373.80		
0185 0710 11131 14.175 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	290.10000	4,112.17	350.00000	4,961.25		
0190 0710 11141 0.499 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	501.00000	250.00	616.00000	307.38		
0195 0710 11160 17.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL	30.00000	510.00	30.00000	510.00		
0200 0710 11170 202.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	14.00000	2,828.00	24.00000	4,848.00		
0205 0710 11201 13.583 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	839.81000	11,407.14	950.00000	12,903.85		
0210 0710 11241 0.785 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"	503.18000	395.00	693.00000	544.01		

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.		(5) R.E. ARNOLD CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43431815201	70,923.00000	70,923.00	70,923.00000	70,923.00		
0001 Roadway Section Totals:		**$7,616,522.27**		**$8,903,974.39**		
SECTION: 0002 Signing						
0220 0546 72 53 22.860 GM RUMBLE STRIPS, GROUND-IN, 8" EDGELINE USED WITH RUMBLE STRIPE	525.00000	12,001.50	1,087.00000	24,848.82		
0225 0700 1 11 40.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF	383.00000	15,320.00	280.00000	11,200.00		
0230 0700 1 12 9.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF	556.00000	5,004.00	1,287.00000	11,583.00		
0235 0700 1 13 14.000 AS SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF	1,677.00000	23,478.00	1,458.00000	20,412.00		
0240 0700 1 50 1.000 AS SINGLE POST SIGN, RELOCATE	210.00000	210.00	100.00000	100.00		
0245 0700 1 60 28.000 AS SINGLE POST SIGN, REMOVE	10.00000	280.00	25.00000	700.00		

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) PREFERRED MATERIALS INC.		(5) R.E. ARNOLD CONSTRUCTION, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR 36.000 EA	66.00000	2,376.00	70.00000	2,520.00		
0255 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43431815201 (1.000) LS	60,000.00000	60,000.00	78,000.00000	78,000.00		
0260 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 267.000 LF	5.00000	1,335.00	5.00000	1,335.00		
0265 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.411 GM	1,995.13000	820.00	2,464.00000	1,012.70		
0270 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 2.000 EA	150.00000	300.00	220.00000	440.00		
0275 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 187.000 EA	40.00000	7,480.00	54.00000	10,098.00		
0280 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.662 GM	1,993.96000	1,320.00	2,772.00000	1,835.06		
0285 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAGE 30.000 EA	225.00000	6,750.00	225.00000	6,750.00		

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) PREFERRED MATERIALS INC.		(5) R.E. ARNOLD CONSTRUCTION, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0711 14170 — 15.000 EA THERMOPLASTIC, PREFORMED, WHITE, ARROW	140.00000	2,100.00	140.00000	2,100.00		
0295 0711 15101 — 17.070 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	3,750.00000	64,012.50	4,750.00000	81,082.50		
0300 0711 15131 — 14.175 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	1,000.35000	14,179.96	1,350.00000	19,136.25		
0305 0711 15201 — 13.222 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	3,649.45000	48,253.03	4,750.00000	62,804.50		
0310 0711 16201 — 0.361 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	3,490.30000	1,260.00	4,750.00000	1,714.75		
0002 Signing Section Totals:		**$266,479.99**		**$337,672.58**		
Contract Grand Totals:		**$7,883,002.26**		**$9,241,646.97**		

Letting: CT170125 January 25, 2017 **Call Order:** 005 **Contract:** T2653

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Alan D Autry

Digitally signed by Alan D Autry
DN: c=US, o=IdenTrust ACES Business Representative, ou=FLORIDA DEPARTMENT OF TRANSPORTATION, cn=Alan D Autry, 0.9.2342.19200300.100.1.1=A01097C0000014DE2B7391B00004776
Date: 2017.02.07 11:45:28 -05'00'
Adobe Acrobat Reader DC version: 2015.023.20053

Manager, Contracts Administration Office