Vendor Ranking

Letting: CT170726 July 26, 2017 10:30 AM
Call Order: 002
Contract: T1686
District: District 1
Counties: COLLIER
Fed Aid No: D117060B
Contract Time: 125 AVAILABLE DAYS
Project(s): 43318615201
43318815201 (*)
Contract Desc: 3RD ST AND 2ND ST S

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	V & H CONSTRUCTION, INC.	Responsive	Winning bid	$304,735.00	100.00%
2	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$384,916.00	126.31%
3	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Non-Winning Bid	$397,000.00	130.28%
4	O-A-K/FLORIDA, INC.	Responsive	Non-Winning Bid	$443,516.44	145.54%
5	ORLANDO R&B, LLC	Responsive	Non-Winning Bid	$457,472.00	150.12%
6	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$519,839.96	170.59%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170726 July 26, 2017 **Call Order:** 002 **Contract:** T1686

District: District 1 **Counties:** COLLIER **Fed Aid No:** D117060B

Contract Time: 125 AVAILABLE DAYS **Project(s):** 43318615201
43318815201 (*)

Contract Descr: 3RD ST AND 2ND ST S

The improvements under this contract consist of sidewalk, drainage improvements, pavement restoration, curb and gutter, and signing and pavement marking on 3rd Street North from Central Avenue northerly 0.607 miles, to 7th Avenue North, and on 2nd Street South from 11th Avenue South northerly 0.389 miles, to 6th Avenue South in the City of Naples, Collier County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) V & H CONSTRUCTION, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, LLC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0999 2 (1.000) LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43318615201 LS	129,000.00000	129,000.00	146,928.00000	146,928.00	180,000.00000	180,000.00
0010 0999 2 (1.000) LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43318815201 LS	175,735.00000	175,735.00	237,988.00000	237,988.00	217,000.00000	217,000.00
0001 Roadway Section Totals:		**$304,735.00**		**$384,916.00**		**$397,000.00**
Contract Grand Totals:		**$304,735.00**		**$384,916.00**		**397,000.00**

Letting: CT170726 July 26, 2017 **Call Order:** 002 **Contract:** T1686

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) O-A-K/FLORIDA, INC.		(5) ORLANDO R&B, LLC		(6) WRIGHT CONSTRUCTION GROUP, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0999 2 (1.000)	170,910.37000	170,910.37	199,736.00000	199,736.00	213,772.51000	213,772.51
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43318615201 LS						
0010 0999 2 (1.000)	272,606.07000	272,606.07	257,736.00000	257,736.00	306,067.45000	306,067.45
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43318815201 LS						
0001 Roadway Section Totals:		**$443,516.44**		**$457,472.00**		**$519,839.96**
Contract Grand Totals:		**$443,516.44**		**$457,472.00**		**519,839.96**

Letting: CT170726 July 26, 2017 **Call Order:** 002 **Contract:** T1686

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

08/07/2017

Manager, Contracts Administration Office