## Vendor Ranking



**Letting:** CT170726 July 26, 2017 10:30 AM **Call Order:** 001 **Contract:** T1687

**District:** District 1 **Counties:** CHARLOTTE **Fed Aid No:** D117027B

**Contract Time:** A+B Contract Time **Project(s):** 41304245201 (*)

**Contract Desc:** SR 93 (I-75)

### A+B BREAKOUT

**Site Number:** 00 - Contract Time **Road User Cost Per Days: $** 10000.00 **Max Days:** 950

| Rank | Vendor | Calendar Days | Standard Bid (A) | Time Bid (B) | Total Bid (A+B) |
|---|---|---|---|---|---|
| 1 | AJAX PAVING INDUSTRIES OF FLORIDA LLC | 429 | $28,672,708.38 | $4,290,000.00 | $32,962,708.38 |
| 2 | ASTALDI CONSTRUCTION CORPORATION | 400 | $29,777,414.61 | $4,000,000.00 | $33,777,414.61 |
| 3 | MORRISON - COBALT JV | 595 | $31,377,398.97 | $5,950,000.00 | $37,327,398.97 |
| 4 | PRINCE CONTRACTING, LLC. | 589 | $31,665,075.00 | $5,890,000.00 | $37,555,075.00 |
| 5 | COMMUNITY ASPHALT CORP. | 850 | $31,924,000.00 | $8,500,000.00 | $40,424,000.00 |
| 6 | MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | 700 | $34,654,300.00 | $7,000,000.00 | $41,654,300.00 |
| 7 | RUSSELL ENGINEERING, INC. | 950 | $36,851,645.12 | $9,500,000.00 | $46,351,645.12 |

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | AJAX PAVING INDUSTRIES OF FLORIDA LLC | Responsive | Winning bid | $32,962,708.38 | 100.00% |
| 2 | ASTALDI CONSTRUCTION CORPORATION | Responsive | Non-Winning Bid | $33,777,414.61 | 102.47% |
| 3 | MORRISON - COBALT JV | Responsive | Non-Winning Bid | $37,327,398.97 | 113.24% |
| 4 | PRINCE CONTRACTING, LLC. | Responsive | Non-Winning Bid | $37,555,075.00 | 113.93% |
| 5 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $40,424,000.00 | 122.64% |
| 6 | MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | Responsive | Non-Winning Bid | $41,654,300.00 | 126.37% |
| 7 | RUSSELL ENGINEERING, INC. | Responsive | Non-Winning Bid | $46,351,645.12 | 140.62% |

| | | | | | |
|---|---|---|---|---|---|
| **Letting:** | CT170726 | July 26, 2017 10:30 AM | **Call Order:** 001 | **Contract:** | T1687 |
| **District:** | District 1 | | **Counties:** CHARLOTTE | **Fed Aid No:** | D117027B |
| **Contract Time:** | A+B Contract Time | | | **Project(s):** | 41304245201 (*) |
| **Contract Desc:** | SR 93 (I-75) | | | | |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

**District:** District 1 **Counties:** CHARLOTTE **Fed Aid No:** D117027B

**Contract Time:** A+B Contract Time **Project(s):** 41304245201 (*)

**Contract Descr:** SR 93 (I-75)

Railroad insurance is required for this Proposal at time of contract execution. Please see the Specifications Package for more information.

The improvements under this contract consist of adding lanes and reconstruction, milling and resurfacing, widening, bridge widening, base work, shoulder treatment, drainage improvements, curb and gutter, guardrail, signing and pavement marking, intelligent transportation systems and lighting on State Road 93 (I-75) from south of North Jones Loop Road northerly approximately 4.232 miles to north of State Road 35 (U.S. 17) in Charlotte County.

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010073<br>(465.000) SF (LS) | 73,175.52000 | 73,175.52 | 50,000.00000 | 50,000.00 | 38,000.00000 | 38,000.00 |
| 0010 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010074<br>(465.000) SF (LS) | 73,175.52000 | 73,175.52 | 50,000.00000 | 50,000.00 | 38,000.00000 | 38,000.00 |
| 0015 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010080<br>(833.000) SF (LS) | 75,327.75000 | 75,327.75 | 80,000.00000 | 80,000.00 | 40,000.00000 | 40,000.00 |
| 0020 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010081<br>(833.000) SF (LS) | 75,327.75000 | 75,327.75 | 80,000.00000 | 80,000.00 | 40,000.00000 | 40,000.00 |
| 0025 0400 2 4<br>CONC CLASS II, BRIDGE SUPERSTRUCTURE<br>442.400 CY | 1,237.53000 | 547,483.27 | 750.00000 | 331,800.00 | 850.00000 | 376,040.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0030 0400 2 10<br>118.000 CY<br>CONCRETE CLASS II, APPROACH SLABS | 484.25000 | 57,141.50 | 500.00000 | 59,000.00 | 500.00000 | 59,000.00 |
| 0035 0400 4 5<br>265.100 CY<br>CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE | 1,237.53000 | 328,069.20 | 1,200.00000 | 318,120.00 | 1,300.00000 | 344,630.00 |
| 0040 0400 4 25<br>165.400 CY<br>CONCRETE CLASS IV, MASS, SUBSTRUCTURE | 1,237.53000 | 204,687.46 | 1,250.00000 | 206,750.00 | 1,050.00000 | 173,670.00 |
| 0045 0400 7<br>1,584.000 SY<br>BRIDGE DECK GROOVING, LESS THAN 8.5" | 4.09000 | 6,478.56 | 9.00000 | 14,256.00 | 8.00000 | 12,672.00 |
| 0050 0400143<br>12,258.000 SF<br>CLEANING & COATING CONCRETE SURFACE, CLASS 5 | 2.15000 | 26,354.70 | 2.00000 | 24,516.00 | 1.90000 | 23,290.20 |
| 0055 0400147<br>17.000 CF<br>COMPOSITE NEOPRENE PADS | 1,076.11000 | 18,293.87 | 1,000.00000 | 17,000.00 | 1,000.00000 | 17,000.00 |
| 0060 0415 1 4<br>107,586.000 LB<br>REINFORCING STEEL - BRIDGE SUPERSTRUCTURE | 0.95000 | 102,206.70 | 1.00000 | 107,586.00 | 0.75000 | 80,689.50 |
| 0065 0415 1 5<br>100,220.000 LB<br>REINFORCING STEEL- BRIDGE SUBSTRUCTURE | 0.95000 | 95,209.00 | 1.00000 | 100,220.00 | 0.80000 | 80,176.00 |
| 0070 0415 1 9<br>23,224.000 LB<br>REINFORCING STEEL- APPROACH SLABS | 0.95000 | 22,062.80 | 1.00000 | 23,224.00 | 0.80000 | 18,579.20 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0075 0450 2 36<br>856.000 LF<br>PREST BEAMS: FLORIDA-I BEAM 36" | 349.74000 | 299,377.44 | 270.00000 | 231,120.00 | 250.00000 | 214,000.00 |
| 0080 0455 34 3<br>2,380.000 LF<br>PRESTRESSED CONCRETE PILING, 18" SQ | 96.85000 | 230,503.00 | 105.00000 | 249,900.00 | 93.00000 | 221,340.00 |
| 0085 0455 35 6<br>4,900.000 LF<br>STEEL PILING, HP 14 X 89 | 86.09000 | 421,841.00 | 100.00000 | 490,000.00 | 100.00000 | 490,000.00 |
| 0090 0455143 3<br>400.000 LF<br>TEST PILES-PRESTRESSED CONCRETE,18" SQ | 290.55000 | 116,220.00 | 190.00000 | 76,000.00 | 220.00000 | 88,000.00 |
| 0095 0455144 6<br>790.000 LF<br>TEST PILES - STEEL, HP 14 x 89 | 258.27000 | 204,033.30 | 200.00000 | 158,000.00 | 300.00000 | 237,000.00 |
| 0100 0458 1 11<br>260.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD | 43.04000 | 11,190.40 | 90.00000 | 23,400.00 | 60.00000 | 15,600.00 |
| 0105 0460 2 1<br>(16901.000) LB (LS)<br>STRUCT STEEL, CARBON Bridge ID 010073 | 430,444.26000 | 430,444.26 | 75,000.00000 | 75,000.00 | 320,000.00000 | 320,000.00 |
| 0110 0460 2 1<br>(16901.000) LB (LS)<br>STRUCT STEEL, CARBON Bridge ID 010074 | 430,444.26000 | 430,444.26 | 75,000.00000 | 75,000.00 | 330,000.00000 | 330,000.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0115 0460 2 2 (160361.000)<br>STRUCT STEEL, LOW ALLOY Bridge ID 010073 LB (LS) | 21,522.21000 | 21,522.21 | 440,000.00000 | 440,000.00 | 115,000.00000 | 115,000.00 |
| 0120 0460 2 2 (160361.000)<br>STRUCT STEEL, LOW ALLOY Bridge ID 010074 LB (LS) | 21,522.21000 | 21,522.21 | 440,000.00000 | 440,000.00 | 120,000.00000 | 120,000.00 |
| 0125 0506 2 431.000<br>BRIDGE DRAINAGE PIPE LF | 510.08000 | 219,844.48 | 220.00000 | 94,820.00 | 350.00000 | 150,850.00 |
| 0130 0521 5 1 1,110.000<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE LF | 94.70000 | 105,117.00 | 115.00000 | 127,650.00 | 140.00000 | 155,400.00 |
| 0135 0524 2 2 1,437.000<br>CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" SY | 53.81000 | 77,324.97 | 50.00000 | 71,850.00 | 70.00000 | 100,590.00 |
| 0140 0561 1 (146.000)<br>COATING EXISTING STRUCTURAL STEEL Bridge ID 010073 TN (LS) | 172,177.70000 | 172,177.70 | 160,000.00000 | 160,000.00 | 160,000.00000 | 160,000.00 |
| 0145 0561 1 (146.000)<br>COATING EXISTING STRUCTURAL STEEL Bridge ID 010074 TN (LS) | 172,177.70000 | 172,177.70 | 160,000.00000 | 160,000.00 | 165,000.00000 | 165,000.00 |
| **0001 Structures Section Totals:** | | **$4,638,733.53** | | **$4,335,212.00** | | **$4,224,526.90** |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0150 0101 1 (1.000) LS<br>MOBILIZATION 41304245201 | 2,400,000.49000 | 2,400,000.49 | 2,750,000.00000 | 2,750,000.00 | 3,100,000.00000 | 3,100,000.00 |
| 0155 0102 1 (950.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 41304245201 | 1,716,103.45000 | 1,716,103.45 | 670,000.00000 | 670,000.00 | 520,000.00000 | 520,000.00 |
| 0160 0102 2 1 (1.000) LS<br>SPECIAL DETOUR 1 41304245201 | 407,562.30000 | 407,562.30 | 900,000.00000 | 900,000.00 | 500,000.00000 | 500,000.00 |
| 0165 0102 2 2 (1.000) LS<br>SPECIAL DETOUR 2 41304245201 | 371,589.23000 | 371,589.23 | 770,000.00000 | 770,000.00 | 370,000.00000 | 370,000.00 |
| 0170 0102 2 3 (1.000) LS<br>SPECIAL DETOUR 3 41304245201 | 45,687.20000 | 45,687.20 | 25,000.00000 | 25,000.00 | 90,000.00000 | 90,000.00 |
| 0175 0102 2 4 (1.000) LS<br>SPECIAL DETOUR 4 41304245201 | 14,568.47000 | 14,568.47 | 10,000.00000 | 10,000.00 | 14,000.00000 | 14,000.00 |
| 0180 0102 2 5 (1.000) LS<br>SPECIAL DETOUR 5 41304245201 | 85,265.36000 | 85,265.36 | 140,000.00000 | 140,000.00 | 155,000.00000 | 155,000.00 |
| 0185 0102 2 6 (1.000) LS<br>SPECIAL DETOUR 6 41304245201 | 95,623.23000 | 95,623.23 | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 |
| 0190 0102 2 7 (1.000) LS<br>SPECIAL DETOUR 7 41304245201 | 35,111.79000 | 35,111.79 | 100,000.00000 | 100,000.00 | 70,000.00000 | 70,000.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0195 0102 14<br>TRAFFIC CONTROL OFFICER<br>324.000 HR | 54.16000 | 17,547.84 | 65.00000 | 21,060.00 | 46.00000 | 14,904.00 |
| 0200 0102 60<br>WORK ZONE SIGN<br>154,240.000 ED | 0.22000 | 33,932.80 | 0.27000 | 41,644.80 | 0.21000 | 32,390.40 |
| 0205 0102 62<br>BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871<br>16,199.000 ED | 0.30000 | 4,859.70 | 0.30000 | 4,859.70 | 0.30000 | 4,859.70 |
| 0210 0102 71 11<br>TEMPORARY BARRIER, F&I, CONCRETE<br>22,125.000 LF | 15.71000 | 347,583.75 | 13.00000 | 287,625.00 | 18.00000 | 398,250.00 |
| 0215 0102 71 13<br>TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE<br>1,788.000 LF | 36.91000 | 65,995.08 | 52.00000 | 92,976.00 | 34.00000 | 60,792.00 |
| 0220 0102 71 14<br>TEMPORARY BARRIER, F & I, TYPE K<br>5,200.000 LF | 13.89000 | 72,228.00 | 28.00000 | 145,600.00 | 22.00000 | 114,400.00 |
| 0225 0102 71 21<br>TEMPORARY BARRIER, RELOCATE, CONCRETE<br>71,800.000 LF | 0.01000 | 718.00 | 4.00000 | 287,200.00 | 5.10000 | 366,180.00 |
| 0230 0102 71 23<br>TEMPORARY BARRIER, RELOCATE, LOW PROFILE, CONCRETE<br>2,880.000 LF | 0.01000 | 28.80 | 2.00000 | 5,760.00 | 8.00000 | 23,040.00 |
| 0235 0102 71 24<br>TEMPORARY BARRIER, RELOCATE, TYPE K<br>10,050.000 LF | 0.01000 | 100.50 | 4.00000 | 40,200.00 | 7.00000 | 70,350.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0240 0102 74 1 524,725.000<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD ED | 0.11000 | 57,719.75 | 0.13000 | 68,214.25 | 0.11000 | 57,719.75 |
| 0245 0102 74 2 4,125.000<br>CHANNELIZING DEVICE, TYPE III, 6' ED | 0.32000 | 1,320.00 | 0.37000 | 1,526.25 | 0.32000 | 1,320.00 |
| 0250 0102 75 1 4,202.000<br>TEMPORARY SEPARATOR, F&I REMOVE LF | 17.33000 | 72,820.66 | 16.50000 | 69,333.00 | 24.00000 | 100,848.00 |
| 0255 0102 76 3,744.000<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL ED | 5.42000 | 20,292.48 | 5.50000 | 20,592.00 | 5.20000 | 19,468.80 |
| 0260 0102 78 31,571.000<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA | 3.25000 | 102,605.75 | 3.40000 | 107,341.40 | 3.20000 | 101,027.20 |
| 0265 0102 89 1 35.000<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO | 1,072.44000 | 37,535.40 | 1,300.00000 | 45,500.00 | 3,000.00000 | 105,000.00 |
| 0270 0102 99 2,137.000<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED | 10.83000 | 23,143.71 | 10.25000 | 21,904.25 | 11.00000 | 23,507.00 |
| 0275 0102104 3,800.000<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED | 3.77000 | 14,326.00 | 4.00000 | 15,200.00 | 3.50000 | 13,300.00 |
| 0280 0102107 1 3,800.000<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED | 3.60000 | 13,680.00 | 3.50000 | 13,300.00 | 3.35000 | 12,730.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0285 0102150 1<br>PORTABLE REGULATORY, SIGN<br>872.000 ED | 5.42000 | 4,726.24 | 6.00000 | 5,232.00 | 5.10000 | 4,447.20 |
| 0290 0102150 2<br>RADAR SPEED DISPLAY UNIT<br>872.000 ED | 5.42000 | 4,726.24 | 5.10000 | 4,447.20 | 5.10000 | 4,447.20 |
| 0295 0102911 1<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP<br>16,126.000 LF | 1.62000 | 26,124.12 | 2.00000 | 32,252.00 | 2.00000 | 32,252.00 |
| 0300 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID<br>43,773.000 LF | 1.62000 | 70,912.26 | 2.00000 | 87,546.00 | 2.00000 | 87,546.00 |
| 0305 0102912 2<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID<br>29,854.000 LF | 1.62000 | 48,363.48 | 2.00000 | 59,708.00 | 2.00000 | 59,708.00 |
| 0310 0104 1<br>ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS<br>1,684.000 SY | 1.08000 | 1,818.72 | 1.75000 | 2,947.00 | 3.00000 | 5,052.00 |
| 0315 0104 7<br>SEDIMENT BASIN / CONTAINMENT SYSTEM<br>4.000 EA | 3,791.47000 | 15,165.88 | 2,000.00000 | 8,000.00 | 3,600.00000 | 14,400.00 |
| 0320 0104 9<br>SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT<br>4.000 EA | 541.64000 | 2,166.56 | 1,000.00000 | 4,000.00 | 2,000.00000 | 8,000.00 |
| 0325 0104 10 3<br>SEDIMENT BARRIER<br>41,317.000 LF | 0.65000 | 26,856.05 | 1.00000 | 41,317.00 | 1.00000 | 41,317.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0330 0104 11<br>FLOATING TURBIDITY BARRIER<br>324.000 LF | 7.04000 | 2,280.96 | 10.00000 | 3,240.00 | 8.00000 | 2,592.00 |
| 0335 0104 15<br>SOIL TRACKING PREVENTION DEVICE<br>5.000 EA | 3,791.47000 | 18,957.35 | 2,500.00000 | 12,500.00 | 2,400.00000 | 12,000.00 |
| 0340 0104 18<br>INLET PROTECTION SYSTEM<br>45.000 EA | 135.41000 | 6,093.45 | 225.00000 | 10,125.00 | 100.00000 | 4,500.00 |
| 0345 0107 1<br>LITTER REMOVAL<br>6,591.790 AC | 21.12000 | 139,218.60 | 13.00000 | 85,693.27 | 20.00000 | 131,835.80 |
| 0350 0107 2<br>MOWING<br>5,647.590 AC | 21.12000 | 119,277.10 | 50.00000 | 282,379.50 | 60.00000 | 338,855.40 |
| 0355 0108 1<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 41304245201<br>(1.000) LS | 5,416.38000 | 5,416.38 | 50,000.00000 | 50,000.00 | 20,000.00000 | 20,000.00 |
| 0360 0110 1 1<br>CLEARING & GRUBBING 41304245201<br>(74.440) AC (LS) | 237,729.70000 | 237,729.70 | 240,000.00000 | 240,000.00 | 950,000.00000 | 950,000.00 |
| 0365 0110 4 10<br>REMOVAL OF EXISTING CONCRETE<br>3,659.000 SY | 22.86000 | 83,644.74 | 16.00000 | 58,544.00 | 17.00000 | 62,203.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0370 0120 1<br>63,358.000 CY<br>REGULAR EXCAVATION | 4.50000 | 285,111.00 | 4.80000 | 304,118.40 | 6.00000 | 380,148.00 |
| 0375 0120 4<br>8,339.000 CY<br>SUBSOIL EXCAVATION | 10.83000 | 90,311.37 | 7.50000 | 62,542.50 | 10.00000 | 83,390.00 |
| 0380 0120 6<br>68,526.000 CY<br>EMBANKMENT | 4.80000 | 328,924.80 | 12.00000 | 822,312.00 | 7.00000 | 479,682.00 |
| 0385 0160 4<br>175,010.000 SY<br>TYPE B STABILIZATION | 1.75000 | 306,267.50 | 2.70000 | 472,527.00 | 4.50000 | 787,545.00 |
| 0390 0162 1 11<br>157,784.000 SY<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 0.01000 | 1,577.84 | 0.01000 | 1,577.84 | 2.00000 | 315,568.00 |
| 0395 0285701<br>636.000 SY<br>OPTIONAL BASE, BASE GROUP 01 | 19.50000 | 12,402.00 | 4.60000 | 2,925.60 | 20.00000 | 12,720.00 |
| 0400 0285703<br>656.000 SY<br>OPTIONAL BASE, BASE GROUP 03 | 20.47000 | 13,428.32 | 6.15000 | 4,034.40 | 20.00000 | 13,120.00 |
| 0405 0285704<br>2,267.000 SY<br>OPTIONAL BASE, BASE GROUP 04 | 15.38000 | 34,866.46 | 6.70000 | 15,188.90 | 13.00000 | 29,471.00 |
| 0410 0285706<br>89,782.000 SY<br>OPTIONAL BASE, BASE GROUP 06 | 10.50000 | 942,711.00 | 9.00000 | 808,038.00 | 10.00000 | 897,820.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0415 0285711 62,758.000 SY<br>OPTIONAL BASE, BASE GROUP 11 | 14.93000 | 936,976.94 | 12.85000 | 806,440.30 | 13.00000 | 815,854.00 |
| 0420 0327 70 1 18,501.000 SY<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 1.25000 | 23,126.25 | 1.75000 | 32,376.75 | 2.00000 | 37,002.00 |
| 0425 0327 70 6 7,930.000 SY<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 1.25000 | 9,912.50 | 2.15000 | 17,049.50 | 2.10000 | 16,653.00 |
| 0430 0327 70 11 28,628.000 SY<br>MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH | 1.25000 | 35,785.00 | 2.55000 | 73,001.40 | 2.75000 | 78,727.00 |
| 0435 0327 70 15 69,148.000 SY<br>MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH | 1.25000 | 86,435.00 | 2.75000 | 190,157.00 | 3.00000 | 207,444.00 |
| 0440 0327 70 17 39,834.000 SY<br>MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | 1.25000 | 49,792.50 | 3.10000 | 123,485.40 | 3.20000 | 127,468.80 |
| 0445 0327 70 19 42,859.000 SY<br>MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | 1.25000 | 53,573.75 | 1.75000 | 75,003.25 | 1.80000 | 77,146.20 |
| 0450 0327 70 20 37,460.000 SY<br>MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | 1.25000 | 46,825.00 | 3.60000 | 134,856.00 | 3.60000 | 134,856.00 |
| 0455 0334 1 11 52.400 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC A | 302.23000 | 15,836.85 | 135.00000 | 7,074.00 | 150.00000 | 7,860.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0460 0334 1 12<br>10,675.300 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 85.99000 | 917,969.05 | 80.00000 | 854,024.00 | 79.00000 | 843,348.70 |
| 0465 0334 1 14<br>20,959.300 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC D | 79.23000 | 1,660,605.34 | 92.00000 | 1,928,255.60 | 91.50000 | 1,917,775.95 |
| 0470 0334 1 54<br>23,040.900 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 | 89.50000 | 2,062,160.55 | 100.00000 | 2,304,090.00 | 99.00000 | 2,281,049.10 |
| 0475 0337 7 25<br>11,410.700 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | 128.62000 | 1,467,644.23 | 133.00000 | 1,517,623.10 | 135.00000 | 1,540,444.50 |
| 0480 0337 7 81<br>125.900 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 | 162.96000 | 20,516.66 | 170.00000 | 21,403.00 | 200.00000 | 25,180.00 |
| 0485 0339 1<br>1,672.500 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 119.65000 | 200,114.63 | 180.00000 | 301,050.00 | 185.00000 | 309,412.50 |
| 0490 0425 1511<br>4.000 EA<br>INLETS, DT BOT, TYPE B, <10' | 5,250.28000 | 21,001.12 | 4,000.00000 | 16,000.00 | 5,500.00000 | 22,000.00 |
| 0495 0425 1541<br>5.000 EA<br>INLETS, DT BOT, TYPE D, <10' | 4,555.99000 | 22,779.95 | 4,200.00000 | 21,000.00 | 3,800.00000 | 19,000.00 |
| 0500 0425 1549<br>7.000 EA<br>INLETS, DT BOT, TYPE D, MODIFY | 4,555.99000 | 31,891.93 | 4,600.00000 | 32,200.00 | 6,500.00000 | 45,500.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0505 0425 1701<br>INLETS, GUTTER, TYPE S, <10'<br>17.000 EA | 5,640.25000 | 95,884.25 | 3,600.00000 | 61,200.00 | 4,400.00000 | 74,800.00 |
| 0510 0425 1705<br>INLETS, GUTTER, TYPE S, PARTIAL<br>6.000 EA | 2,563.26000 | 15,379.56 | 3,200.00000 | 19,200.00 | 3,200.00000 | 19,200.00 |
| 0515 0425 1891<br>INLETS, BARRIER WALL, <10'<br>6.000 EA | 6,439.91000 | 38,639.46 | 4,700.00000 | 28,200.00 | 4,300.00000 | 25,800.00 |
| 0520 0425 2 41<br>MANHOLES, P-7, <10'<br>3.000 EA | 5,141.81000 | 15,425.43 | 4,600.00000 | 13,800.00 | 4,100.00000 | 12,300.00 |
| 0525 0425 2 43<br>MANHOLES, P-7, PARTIAL<br>2.000 EA | 3,134.35000 | 6,268.70 | 3,500.00000 | 7,000.00 | 2,500.00000 | 5,000.00 |
| 0530 0425 78<br>INLET CAP, PRECAST<br>2.000 EA | 1,176.79000 | 2,353.58 | 2,200.00000 | 4,400.00 | 2,400.00000 | 4,800.00 |
| 0535 0430174248<br>PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 48"SD<br>73.000 LF | 439.78000 | 32,103.94 | 200.00000 | 14,600.00 | 1,300.00000 | 94,900.00 |
| 0540 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD<br>189.000 LF | 129.25000 | 24,428.25 | 125.00000 | 23,625.00 | 200.00000 | 37,800.00 |
| 0545 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD<br>1,730.000 LF | 109.57000 | 189,556.10 | 90.00000 | 155,700.00 | 80.00000 | 138,400.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0550 0430175124 78.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | 198.77000 | 15,504.06 | 120.00000 | 9,360.00 | 300.00000 | 23,400.00 |
| 0555 0430175130 52.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | 268.46000 | 13,959.92 | 200.00000 | 10,400.00 | 205.00000 | 10,660.00 |
| 0560 0430185118 140.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN | 406.23000 | 56,872.20 | 320.00000 | 44,800.00 | 750.00000 | 105,000.00 |
| 0565 0430611125 1.000 EA<br>U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE | 2,696.21000 | 2,696.21 | 2,000.00000 | 2,000.00 | 2,000.00000 | 2,000.00 |
| 0570 0430611325 8.000 EA<br>U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE | 2,696.21000 | 21,569.68 | 2,000.00000 | 16,000.00 | 2,000.00000 | 16,000.00 |
| 0575 0430830 24.900 CY<br>PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE | 155.21000 | 3,864.73 | 360.00000 | 8,964.00 | 330.00000 | 8,217.00 |
| 0580 0430982129 2.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 24" CD | 1,347.16000 | 2,694.32 | 2,000.00000 | 4,000.00 | 1,800.00000 | 3,600.00 |
| 0585 0430984641 2.000 EA<br>MITERED END SECT, OPTIONAL /ELLIP/ARCH, 48" SD | 7,312.95000 | 14,625.90 | 4,700.00000 | 9,400.00 | 5,000.00000 | 10,000.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0590 0520 1 7<br>1,689.000 LF<br>CONCRETE CURB & GUTTER, TYPE E | 16.52000 | 27,902.28 | 17.25000 | 29,135.25 | 12.00000 | 20,268.00 |
| 0595 0520 6<br>5,257.000 LF<br>SHOULDER GUTTER- CONCRETE | 18.96000 | 99,672.72 | 19.00000 | 99,883.00 | 17.00000 | 89,369.00 |
| 0600 0521 1<br>139.000 LF<br>MEDIAN CONCRETE BARRIER WALL | 135.41000 | 18,821.99 | 140.00000 | 19,460.00 | 455.00000 | 63,245.00 |
| 0605 0521 72 3<br>1,574.000 LF<br>SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER | 243.74000 | 383,646.76 | 195.00000 | 306,930.00 | 240.00000 | 377,760.00 |
| 0610 0521 72 4<br>1,086.000 LF<br>SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING | 243.74000 | 264,701.64 | 180.00000 | 195,480.00 | 216.00000 | 234,576.00 |
| 0620 0522 1<br>766.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 31.69000 | 24,274.54 | 34.00000 | 26,044.00 | 30.00000 | 22,980.00 |
| 0625 0524 1 1<br>411.000 SY<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 53.62000 | 22,037.82 | 50.00000 | 20,550.00 | 56.00000 | 23,016.00 |
| 0630 0530 1<br>9.900 CY<br>RIPRAP, SAND-CEMENT | 433.31000 | 4,289.77 | 610.00000 | 6,039.00 | 500.00000 | 4,950.00 |
| 0635 0530 3 4<br>8.000 TN<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 431.14000 | 3,449.12 | 300.00000 | 2,400.00 | 500.00000 | 4,000.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0640 0536 1 1 — 13,810.000 LF<br>GUARDRAIL -ROADWAY, GENERAL TL-3 | 14.62000 | 201,902.20 | 14.25000 | 196,792.50 | 14.00000 | 193,340.00 |
| 0645 0536 1 3 — 20,603.000 LF<br>GUARDRAIL- ROADWAY, DOUBLE FACE | 22.21000 | 457,592.63 | 21.60000 | 445,024.80 | 21.00000 | 432,663.00 |
| 0650 0536 5 1 — 19,558.000 LF<br>RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL | 6.77000 | 132,407.66 | 6.60000 | 129,082.80 | 6.50000 | 127,127.00 |
| 0655 0536 7 3 — 137.000 EA<br>SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT | 270.82000 | 37,102.34 | 270.00000 | 36,990.00 | 260.00000 | 35,620.00 |
| 0660 0536 8 11 — 10.000 EA<br>APPROACH TRANSITION TO RIGID BARRIER- BRIDGE ANCHORAGE ASSEMBLY CONNECTION, FURNISH & INSTALL | 3,087.34000 | 30,873.40 | 3,000.00000 | 30,000.00 | 2,950.00000 | 29,500.00 |
| 0665 0536 8 13 — 20.000 EA<br>APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 | 3,087.34000 | 61,746.80 | 3,000.00000 | 60,000.00 | 3,000.00000 | 60,000.00 |
| 0670 0536 73 — 10,615.000 LF<br>GUARDRAIL REMOVAL | 1.62000 | 17,196.30 | 1.60000 | 16,984.00 | 1.60000 | 16,984.00 |
| 0675 0536 85 22 — 19.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED | 2,437.37000 | 46,310.03 | 2,400.00000 | 45,600.00 | 2,350.00000 | 44,650.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0680 0536 85 25<br>15.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II | 812.46000 | 12,186.90 | 790.00000 | 11,850.00 | 775.00000 | 11,625.00 |
| 0685 0536 85 27<br>2.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- DOUBLE FACE TERMINAL | 9,749.48000 | 19,498.96 | 9,500.00000 | 19,000.00 | 9,250.00000 | 18,500.00 |
| 0690 0544 75 1<br>1.000 EA<br>CRASH CUSHION | 30,873.36000 | 30,873.36 | 22,000.00000 | 22,000.00 | 30,000.00000 | 30,000.00 |
| 0695 0546 72 55<br>16.800 GM<br>RUMBLE STRIPS, GROUND-IN, 16" SHOULDER | 1,128.09000 | 18,951.91 | 1,950.00000 | 32,760.00 | 1,050.00000 | 17,640.00 |
| 0700 0570 1 1<br>115,143.000 SY<br>PERFORMANCE TURF | 1.95000 | 224,528.85 | 2.10000 | 241,800.30 | 2.30000 | 264,828.90 |
| 0705 0570 1 2<br>53,257.000 SY<br>PERFORMANCE TURF, SOD | 1.95000 | 103,851.15 | 2.10000 | 111,839.70 | 2.50000 | 133,142.50 |
| 0710 0695 1 1<br>6.000 EA<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | 1,304.36000 | 7,826.16 | 1,250.00000 | 7,500.00 | 1,250.00000 | 7,500.00 |
| 0715 0695 6 12<br>6.000 EA<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | 1,807.61000 | 10,845.66 | 1,705.00000 | 10,230.00 | 1,720.00000 | 10,320.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0720 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>70.485 GM | 1,083.28000 | 76,354.99 | 920.00000 | 64,846.20 | 932.00000 | 65,692.02 |
| 0725 0710 11102<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"<br>7.422 GM | 1,191.60000 | 8,844.06 | 1,250.00000 | 9,277.50 | 1,250.00000 | 9,277.50 |
| 0730 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"<br>6,813.000 LF | 0.65000 | 4,428.45 | 0.33000 | 2,248.29 | 0.33000 | 2,248.29 |
| 0735 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18"<br>1,171.000 LF | 1.08000 | 1,264.68 | 0.50000 | 585.50 | 0.55000 | 644.05 |
| 0740 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"<br>234.000 LF | 1.35000 | 315.90 | 0.70000 | 163.80 | 1.00000 | 234.00 |
| 0745 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE<br>66.942 GM | 433.31000 | 29,006.64 | 370.00000 | 24,768.54 | 365.00000 | 24,433.83 |
| 0750 0710 11141<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"<br>0.126 GM | 541.64000 | 68.25 | 350.00000 | 44.10 | 500.00000 | 63.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0755 0710 11160<br>48.000 EA<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | 43.33000 | 2,079.84 | 66.00000 | 3,168.00 | 75.00000 | 3,600.00 |
| 0760 0710 11170<br>84.000 EA<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 21.67000 | 1,820.28 | 46.00000 | 3,864.00 | 50.00000 | 4,200.00 |
| 0765 0710 11201<br>67.662 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1,083.28000 | 73,296.89 | 920.00000 | 62,249.04 | 925.00000 | 62,587.35 |
| 0770 0710 11231<br>0.030 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | 1,083.28000 | 32.50 | 370.00000 | 11.10 | 500.00000 | 15.00 |
| 0775 0710 11241<br>0.215 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | 1,083.28000 | 232.91 | 355.00000 | 76.33 | 365.00000 | 78.48 |
| 0780 0904540 11<br>19,523.000 LF<br>HIGH TENSION CABLE BARRIER SYSTEM - REMOVE | 1.35000 | 26,356.05 | 1.50000 | 29,284.50 | 1.35000 | 26,356.05 |
| 0785 0999 16<br>(1.000) LS<br>PARTNERING, DO NOT BID 41304245201 | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 |
| 0790 0999 20 1<br>32.000 DA<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID | 3,300.00000 | 105,600.00 | 3,300.00000 | 105,600.00 | 3,300.00000 | 105,600.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0795 0999 20 2<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID<br>2.000 EA | 4,000.00000 | 8,000.00 | 4,000.00000 | 8,000.00 | 4,000.00000 | 8,000.00 |
| 0800 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 41304245201<br>(1.000) LS | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 |
| **0002 Roadway Section Totals:** | | **$19,856,993.79** | | **$21,766,332.81** | | **$23,107,939.17** |
| **SECTION: 0003 Signing** | | | | | | |
| 0805 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF<br>42.000 AS | 563.54000 | 23,668.68 | 245.00000 | 10,290.00 | 250.00000 | 10,500.00 |
| 0810 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>51.000 AS | 1,030.29000 | 52,544.79 | 940.00000 | 47,940.00 | 950.00000 | 48,450.00 |
| 0815 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>15.000 AS | 1,161.22000 | 17,418.30 | 310.00000 | 4,650.00 | 313.00000 | 4,695.00 |
| 0820 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>52.000 AS | 91.56000 | 4,761.12 | 112.00000 | 5,824.00 | 113.00000 | 5,876.00 |
| 0825 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF<br>6.000 AS | 3,744.39000 | 22,466.34 | 3,070.00000 | 18,420.00 | 3,200.00000 | 19,200.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0830 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF<br>7.000 AS | 6,136.40000 | 42,954.80 | 5,050.00000 | 35,350.00 | 5,200.00000 | 36,400.00 |
| 0835 0700 2 16<br>MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF<br>2.000 AS | 8,620.06000 | 17,240.12 | 7,300.00000 | 14,600.00 | 7,500.00000 | 15,000.00 |
| 0840 0700 2 17<br>MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF<br>3.000 AS | 10,810.44000 | 32,431.32 | 9,600.00000 | 28,800.00 | 9,800.00000 | 29,400.00 |
| 0845 0700 2 18<br>MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF<br>3.000 AS | 11,373.42000 | 34,120.26 | 11,500.00000 | 34,500.00 | 11,300.00000 | 33,900.00 |
| 0850 0700 2 50<br>MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE<br>5.000 AS | 3,380.41000 | 16,902.05 | 3,040.00000 | 15,200.00 | 3,100.00000 | 15,500.00 |
| 0855 0700 2 60<br>MULTI- POST SIGN, REMOVE<br>21.000 AS | 637.52000 | 13,387.92 | 810.00000 | 17,010.00 | 825.00000 | 17,325.00 |
| 0860 0700 3207<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF<br>6.000 EA | 6,810.66000 | 40,863.96 | 5,900.00000 | 35,400.00 | 6,000.00000 | 36,000.00 |
| 0865 0700 3604<br>SIGN PANEL, REMOVE, 31-50 SF<br>1.000 EA | 244.74000 | 244.74 | 1,500.00000 | 1,500.00 | 1,500.00000 | 1,500.00 |
| 0870 0700 3627<br>SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING<br>6.000 EA | 860.09000 | 5,160.54 | 1,500.00000 | 9,000.00 | 1,500.00000 | 9,000.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0875 0700 13 12<br>8.000 EA<br>RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2' | 170.11000 | 1,360.88 | 155.00000 | 1,240.00 | 155.00000 | 1,240.00 |
| 0880 0705 11 1<br>313.000 EA<br>DELINEATOR, FLEXIBLE TUBULAR | 85.00000 | 26,605.00 | 76.00000 | 23,788.00 | 80.00000 | 25,040.00 |
| 0885 0706 3<br>4,940.000 EA<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 3.25000 | 16,055.00 | 3.15000 | 15,561.00 | 3.20000 | 15,808.00 |
| 0890 0710 11290<br>52.000 SF<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 1.08000 | 56.16 | 2.10000 | 109.20 | 2.50000 | 130.00 |
| 0895 0710 90<br>(1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41304245201 | 113,743.95000 | 113,743.95 | 68,000.00000 | 68,000.00 | 75,000.00000 | 75,000.00 |
| 0900 0711 11123<br>6,813.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 2.71000 | 18,463.23 | 1.40000 | 9,538.20 | 1.40000 | 9,538.20 |
| 0905 0711 11124<br>1,171.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 4.33000 | 5,070.43 | 2.20000 | 2,576.20 | 3.00000 | 3,513.00 |
| 0910 0711 11125<br>234.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 6.50000 | 1,521.00 | 3.00000 | 702.00 | 3.00000 | 702.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0915 0711 11141<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"<br>0.076 GM | 4,333.10000 | 329.32 | 1,100.00000 | 83.60 | 1,300.00000 | 98.80 |
| 0920 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL<br>44.000 EA | 162.49000 | 7,149.56 | 100.00000 | 4,400.00 | 98.00000 | 4,312.00 |
| 0925 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW<br>84.000 EA | 59.58000 | 5,004.72 | 70.00000 | 5,880.00 | 67.00000 | 5,628.00 |
| 0930 0711 11241<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"<br>0.071 GM | 4,333.10000 | 307.65 | 1,150.00000 | 81.65 | 1,300.00000 | 92.30 |
| 0935 0711 14560<br>THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL<br>4.000 EA | 866.62000 | 3,466.48 | 600.00000 | 2,400.00 | 585.00000 | 2,340.00 |
| 0940 0711 15101<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"<br>12.653 GM | 4,658.09000 | 58,938.81 | 4,800.00000 | 60,734.40 | 4,850.00000 | 61,367.05 |
| 0945 0711 15102<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"<br>2.230 GM | 5,958.02000 | 13,286.38 | 6,400.00000 | 14,272.00 | 6,450.00000 | 14,383.50 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0950 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>21.972 GM | 1,624.91000 | 35,702.52 | 1,200.00000 | 26,366.40 | 1,200.00000 | 26,366.40 |
| 0955 0711 15201<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"<br>12.493 GM | 4,658.09000 | 58,193.52 | 4,800.00000 | 59,966.40 | 4,850.00000 | 60,591.05 |
| 0960 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"<br>0.130 GM | 4,333.10000 | 563.30 | 3,900.00000 | 507.00 | 3,900.00000 | 507.00 |
| 0965 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>0.115 GM | 4,333.10000 | 498.31 | 3,600.00000 | 414.00 | 3,720.00000 | 427.80 |
| 0970 0711 16231<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"<br>0.015 GM | 1,516.59000 | 22.75 | 620.00000 | 9.30 | 2,000.00000 | 30.00 |
| 0975 0713103101<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES<br>1.311 GM | 19,498.96000 | 25,563.14 | 25,000.00000 | 32,775.00 | 25,300.00000 | 33,168.30 |
| 0980 0713103103<br>PERMANENT TAPE, WHITE, SOLID DROP LANE MARKING, 12" FOR CONCRETE BRIDGES,<br>0.050 GM | 38,997.93000 | 1,949.90 | 50,000.00000 | 2,500.00 | 50,000.00000 | 2,500.00 |
| 0985 0713103131<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES<br>3.007 GM | 6,499.65000 | 19,544.45 | 6,200.00000 | 18,643.40 | 6,300.00000 | 18,944.10 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0990 0713103201 1.383 GM<br>PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | 19,498.96000 | 26,967.06 | 25,000.00000 | 34,575.00 | 25,000.00000 | 34,575.00 |
| 0995 0713103331 2.690 GM<br>PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | 6,499.65000 | 17,484.06 | 6,200.00000 | 16,678.00 | 6,300.00000 | 16,947.00 |
| **0003 Signing Section Totals:** | | **$782,012.52** | | **$680,284.75** | | **$695,995.50** |
| **SECTION: 0004 Lighting** | | | | | | |
| 1000 0630 2 11 23,711.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 6.97000 | 165,265.67 | 6.60000 | 156,492.60 | 7.00000 | 165,977.00 |
| 1005 0630 2 12 2,616.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 19.63000 | 51,352.08 | 18.50000 | 48,396.00 | 20.00000 | 52,320.00 |
| 1010 0630 2 14 256.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 42.43000 | 10,862.08 | 40.00000 | 10,240.00 | 41.00000 | 10,496.00 |
| 1015 0635 2 11 97.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 808.93000 | 78,466.21 | 765.00000 | 74,205.00 | 900.00000 | 87,300.00 |
| 1020 0715 1 12 33,514.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 1.44000 | 48,260.16 | 1.40000 | 46,919.60 | 1.50000 | 50,271.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1025 0715 1 13<br>75,041.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 2.19000 | 164,339.79 | 2.10000 | 157,586.10 | 2.25000 | 168,842.25 |
| 1030 0715 1 60<br>44,441.000 LF<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 1.85000 | 82,215.85 | 1.75000 | 77,771.75 | 1.75000 | 77,771.75 |
| 1035 0715 7 11<br>2.000 EA<br>LOAD CENTER, F&I, SECONDARY VOLTAGE | 21,674.15000 | 43,348.30 | 20,500.00000 | 41,000.00 | 20,600.00000 | 41,200.00 |
| 1040 0715 7 41<br>4.000 EA<br>LOAD CENTER, REMOVE, SECONDARY VOLTAGE | 1,691.70000 | 6,766.80 | 1,600.00000 | 6,400.00 | 1,600.00000 | 6,400.00 |
| 1045 0715 11600<br>14.000 EA<br>LUMINAIRE, REPAIR & REINSTALL | 1,086.03000 | 15,204.42 | 1,025.00000 | 14,350.00 | 1,050.00000 | 14,700.00 |
| 1050 0715 19 11<br>22.000 EA<br>HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 80' | 45,403.43000 | 998,875.46 | 40,100.00000 | 882,200.00 | 45,000.00000 | 990,000.00 |
| 1055 0715 19 12<br>22.000 EA<br>HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 100' | 56,893.00000 | 1,251,646.00 | 53,600.00000 | 1,179,200.00 | 60,000.00000 | 1,320,000.00 |
| 1060 0715 19600<br>20.000 EA<br>HIGH MAST LIGHT POLE, REMOVE | 12,214.35000 | 244,287.00 | 5,800.00000 | 116,000.00 | 5,800.00000 | 116,000.00 |
| 1065 0715500 2<br>44.000 EA<br>POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST | 266.33000 | 11,718.52 | 375.00000 | 16,500.00 | 400.00000 | 17,600.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| **0004 Lighting Section Totals:** | | **$3,172,608.34** | | **$2,827,261.05** | | **$3,118,878.00** |
| **SECTION: 0005 Intelligent Transportation System** | | | | | | |
| 1070 0110 4 10 7.000 SY<br>REMOVAL OF EXISTING CONCRETE | 91.00000 | 637.00 | 270.00000 | 1,890.00 | 300.00000 | 2,100.00 |
| 1075 0350 3 1 11.000 SY<br>PLAIN CEMENT CONCRETE PAVEMENT, 6" | 318.78000 | 3,506.58 | 200.00000 | 2,200.00 | 200.00000 | 2,200.00 |
| 1080 0630 2 11 849.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 6.42000 | 5,450.58 | 18.00000 | 15,282.00 | 20.00000 | 16,980.00 |
| 1085 0630 2 12 2,203.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 23.94000 | 52,739.82 | 24.00000 | 52,872.00 | 25.00000 | 55,075.00 |
| 1090 0630 2 14 86.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 28.14000 | 2,420.04 | 27.00000 | 2,322.00 | 27.00000 | 2,322.00 |
| 1095 0633 1122 3,228.000 LF<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS | 3.41000 | 11,007.48 | 3.25000 | 10,491.00 | 3.50000 | 11,298.00 |
| 1100 0633 1420 975.000 LF<br>FIBER OPTIC CABLE, RELOCATE, UNDERGROUND | 3.72000 | 3,627.00 | 3.50000 | 3,412.50 | 3.60000 | 3,510.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Intelligent Transportation System** | | | | | | |
| 1105 0633 1620<br>3,915.000 LF<br>FIBER OPTIC CABLE, REMOVE, UNDERGROUND | 0.62000 | 2,427.30 | 0.60000 | 2,349.00 | 0.60000 | 2,349.00 |
| 1110 0633 2 31<br>132.000 EA<br>FIBER OPTIC CONNECTION, INSTALL, SPLICE | 43.39000 | 5,727.48 | 41.00000 | 5,412.00 | 45.00000 | 5,940.00 |
| 1115 0633 3 11<br>4.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | 898.60000 | 3,594.40 | 850.00000 | 3,400.00 | 855.00000 | 3,420.00 |
| 1120 0633 3 12<br>12.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | 61.97000 | 743.64 | 60.00000 | 720.00 | 100.00000 | 1,200.00 |
| 1125 0633 3 15<br>2.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL | 1,939.74000 | 3,879.48 | 1,830.00000 | 3,660.00 | 1,850.00000 | 3,700.00 |
| 1130 0635 2 11<br>14.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 822.13000 | 11,509.82 | 775.00000 | 10,850.00 | 1,000.00000 | 14,000.00 |
| 1135 0635 2 12<br>6.000 EA<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | 2,084.75000 | 12,508.50 | 2,000.00000 | 12,000.00 | 2,500.00000 | 15,000.00 |
| 1140 0635 2 13<br>1.000 EA<br>PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE | 4,121.42000 | 4,121.42 | 3,900.00000 | 3,900.00 | 5,000.00000 | 5,000.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (1) AJAX PAVING INDUSTRIES OF FLORIDA LLC | | (2) ASTALDI CONSTRUCTION CORPORATION | | (3) MORRISON - COBALT JV | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Intelligent Transportation System** | | | | | | |
| 1145 0635 3 12<br>6.000 EA<br>JUNCTION BOX, FURNISH & INSTALL, MOUNTED | 480.88000 | 2,885.28 | 455.00000 | 2,730.00 | 600.00000 | 3,600.00 |
| 1150 0639 2 1<br>2,682.000 LF<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 7.60000 | 20,383.20 | 7.25000 | 19,444.50 | 7.70000 | 20,651.40 |
| 1155 0639 2 4<br>500.000 LF<br>ELECTRICAL SERVICE WIRE, RELOCATE | 1.41000 | 705.00 | 1.35000 | 675.00 | 2.00000 | 1,000.00 |
| 1160 0639 2 6<br>1,785.000 LF<br>ELECTRICAL SERVICE WIRE, REMOVE | 0.42000 | 749.70 | 0.40000 | 714.00 | 0.40000 | 714.00 |
| 1165 0770 78<br>2.000 EA<br>STATIC / WEIGH-IN-MOTION SCALE SYSTEM | 36,868.24000 | 73,736.48 | 7,000.00000 | 14,000.00 | 30,000.00000 | 60,000.00 |
| **0005 Intelligent Transportation System Section Totals:** | | **$222,360.20** | | **$168,324.00** | | **$230,059.40** |
| **Standard Bid Totals (A)** | | **$28,672,708.38** | | **$29,777,414.61** | | **$31,377,398.97** |
| **Time Bid Totals (B)** | | **$4,290,000.00** | | **$4,000,000.00** | | **$5,950,000.00** |
| **Contract Grand Totals** | | **$32,962,708.38** | | **$33,777,414.61** | | **37,327,398.97** |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010073<br>(465.000) SF (LS) | 34,000.00000 | 34,000.00 | 15,790.00000 | 15,790.00 | 26,200.00000 | 26,200.00 |
| 0010 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010074<br>(465.000) SF (LS) | 34,000.00000 | 34,000.00 | 15,790.00000 | 15,790.00 | 26,200.00000 | 26,200.00 |
| 0015 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010080<br>(833.000) SF (LS) | 40,000.00000 | 40,000.00 | 29,210.00000 | 29,210.00 | 37,300.00000 | 37,300.00 |
| 0020 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010081<br>(833.000) SF (LS) | 40,000.00000 | 40,000.00 | 29,210.00000 | 29,210.00 | 37,300.00000 | 37,300.00 |
| 0025 0400 2 4<br>CONC CLASS II, BRIDGE SUPERSTRUCTURE<br>442.400 CY | 1,000.00000 | 442,400.00 | 1,380.00000 | 610,512.00 | 1,130.00000 | 499,912.00 |
| 0030 0400 2 10<br>CONCRETE CLASS II, APPROACH SLABS<br>118.000 CY | 435.00000 | 51,330.00 | 678.00000 | 80,004.00 | 514.00000 | 60,652.00 |
| 0035 0400 4 5<br>CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE<br>265.100 CY | 1,000.00000 | 265,100.00 | 1,040.00000 | 275,704.00 | 1,400.00000 | 371,140.00 |
| 0040 0400 4 25<br>CONCRETE CLASS IV, MASS, SUBSTRUCTURE<br>165.400 CY | 900.00000 | 148,860.00 | 816.00000 | 134,966.40 | 1,190.00000 | 196,826.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0045 0400 7 1,584.000<br>BRIDGE DECK GROOVING, LESS THAN 8.5" SY | 10.00000 | 15,840.00 | 21.10000 | 33,422.40 | 3.90000 | 6,177.60 |
| 0050 0400143 12,258.000<br>CLEANING & COATING CONCRETE SURFACE, CLASS 5 SF | 1.90000 | 23,290.20 | 2.40000 | 29,419.20 | 1.90000 | 23,290.20 |
| 0055 0400147 17.000<br>COMPOSITE NEOPRENE PADS CF | 630.00000 | 10,710.00 | 899.00000 | 15,283.00 | 1,310.00000 | 22,270.00 |
| 0060 0415 1 4 107,586.000<br>REINFORCING STEEL - BRIDGE SUPERSTRUCTURE LB | 1.00000 | 107,586.00 | 0.80000 | 86,068.80 | 1.00000 | 107,586.00 |
| 0065 0415 1 5 100,220.000<br>REINFORCING STEEL- BRIDGE SUBSTRUCTURE LB | 0.80000 | 80,176.00 | 0.95000 | 95,209.00 | 1.20000 | 120,264.00 |
| 0070 0415 1 9 23,224.000<br>REINFORCING STEEL- APPROACH SLABS LB | 0.80000 | 18,579.20 | 0.90000 | 20,901.60 | 1.00000 | 23,224.00 |
| 0075 0450 2 36 856.000<br>PREST BEAMS: FLORIDA-I BEAM 36" LF | 250.00000 | 214,000.00 | 208.00000 | 178,048.00 | 283.00000 | 242,248.00 |
| 0080 0455 34 3 2,380.000<br>PRESTRESSED CONCRETE PILING, 18" SQ LF | 91.00000 | 216,580.00 | 88.00000 | 209,440.00 | 90.00000 | 214,200.00 |
| 0085 0455 35 6 4,900.000<br>STEEL PILING, HP 14 X 89 LF | 65.00000 | 318,500.00 | 83.70000 | 410,130.00 | 125.00000 | 612,500.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0090 0455143 3<br>TEST PILES-PRESTRESSED CONCRETE,18" SQ<br>400.000 LF | 155.00000 | 62,000.00 | 152.00000 | 60,800.00 | 450.00000 | 180,000.00 |
| 0095 0455144 6<br>TEST PILES - STEEL, HP 14 x 89<br>790.000 LF | 100.00000 | 79,000.00 | 132.00000 | 104,280.00 | 350.00000 | 276,500.00 |
| 0100 0458 1 11<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD<br>260.000 LF | 39.00000 | 10,140.00 | 56.20000 | 14,612.00 | 66.50000 | 17,290.00 |
| 0105 0460 2 1<br>STRUCT STEEL, CARBON Bridge ID 010073<br>(16901.000) LB (LS) | 22,000.00000 | 22,000.00 | 353,370.00000 | 353,370.00 | 77,000.00000 | 77,000.00 |
| 0110 0460 2 1<br>STRUCT STEEL, CARBON Bridge ID 010074<br>(16901.000) LB (LS) | 22,000.00000 | 22,000.00 | 353,370.00000 | 353,370.00 | 77,000.00000 | 77,000.00 |
| 0115 0460 2 2<br>STRUCT STEEL, LOW ALLOY Bridge ID 010073<br>(160361.000) LB (LS) | 416,500.00000 | 416,500.00 | 75,110.00000 | 75,110.00 | 343,600.00000 | 343,600.00 |
| 0120 0460 2 2<br>STRUCT STEEL, LOW ALLOY Bridge ID 010074<br>(160361.000) LB (LS) | 416,500.00000 | 416,500.00 | 75,110.00000 | 75,110.00 | 343,600.00000 | 343,600.00 |
| 0125 0506 2<br>BRIDGE DRAINAGE PIPE<br>431.000 LF | 290.00000 | 124,990.00 | 141.00000 | 60,771.00 | 432.00000 | 186,192.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0130 0521 5 1 1,110.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE | 79.00000 | 87,690.00 | 91.10000 | 101,121.00 | 103.00000 | 114,330.00 |
| 0135 0524 2 2 1,437.000 SY<br>CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" | 53.00000 | 76,161.00 | 31.80000 | 45,696.60 | 93.00000 | 133,641.00 |
| 0140 0561 1 (146.000) TN (LS)<br>COATING EXISTING STRUCTURAL STEEL Bridge ID 010073 | 161,000.00000 | 161,000.00 | 114,350.00000 | 114,350.00 | 159,400.00000 | 159,400.00 |
| 0145 0561 1 (146.000) TN (LS)<br>COATING EXISTING STRUCTURAL STEEL Bridge ID 010074 | 161,000.00000 | 161,000.00 | 114,350.00000 | 114,350.00 | 159,400.00000 | 159,400.00 |
| **0001 Structures Section Totals:** | | **$3,699,932.40** | | **$3,742,049.00** | | **$4,695,242.80** |
| **SECTION: 0002 Roadway** | | | | | | |
| 0150 0101 1 (1.000) LS<br>MOBILIZATION 41304245201 | 3,156,000.00000 | 3,156,000.00 | 3,198,000.00000 | 3,198,000.00 | 3,465,430.00000 | 3,465,430.00 |
| 0155 0102 1 (950.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 41304245201 | 625,000.00000 | 625,000.00 | 1,210,000.00000 | 1,210,000.00 | 1,059,600.00000 | 1,059,600.00 |
| 0160 0102 2 1 (1.000) LS<br>SPECIAL DETOUR 1 41304245201 | 750,000.00000 | 750,000.00 | 718,010.00000 | 718,010.00 | 1,200,000.00000 | 1,200,000.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0165 0102 2 2<br>SPECIAL DETOUR 2 41304245201<br>(1.000) LS | 651,770.00000 | 651,770.00 | 687,380.00000 | 687,380.00 | 1,050,000.00000 | 1,050,000.00 |
| 0170 0102 2 3<br>SPECIAL DETOUR 3 41304245201<br>(1.000) LS | 42,000.00000 | 42,000.00 | 89,420.00000 | 89,420.00 | 62,600.00000 | 62,600.00 |
| 0175 0102 2 4<br>SPECIAL DETOUR 4 41304245201<br>(1.000) LS | 16,912.18000 | 16,912.18 | 25,580.00000 | 25,580.00 | 21,200.00000 | 21,200.00 |
| 0180 0102 2 5<br>SPECIAL DETOUR 5 41304245201<br>(1.000) LS | 92,000.00000 | 92,000.00 | 215,580.00000 | 215,580.00 | 165,800.00000 | 165,800.00 |
| 0185 0102 2 6<br>SPECIAL DETOUR 6 41304245201<br>(1.000) LS | 166,000.00000 | 166,000.00 | 645,510.00000 | 645,510.00 | 389,300.00000 | 389,300.00 |
| 0190 0102 2 7<br>SPECIAL DETOUR 7 41304245201<br>(1.000) LS | 200,000.00000 | 200,000.00 | 91,460.00000 | 91,460.00 | 50,000.00000 | 50,000.00 |
| 0195 0102 14<br>TRAFFIC CONTROL OFFICER<br>324.000 HR | 70.00000 | 22,680.00 | 57.30000 | 18,565.20 | 55.00000 | 17,820.00 |
| 0200 0102 60<br>WORK ZONE SIGN<br>154,240.000 ED | 0.25000 | 38,560.00 | 0.20000 | 30,848.00 | 0.20000 | 30,848.00 |
| 0205 0102 62<br>BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871<br>16,199.000 ED | 0.30000 | 4,859.70 | 0.30000 | 4,859.70 | 0.70000 | 11,339.30 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0210 0102 71 11<br>22,125.000 LF<br>TEMPORARY BARRIER, F&I, CONCRETE | 1.00000 | 22,125.00 | 17.70000 | 391,612.50 | 25.00000 | 553,125.00 |
| 0215 0102 71 13<br>1,788.000 LF<br>TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE | 40.00000 | 71,520.00 | 35.00000 | 62,580.00 | 34.00000 | 60,792.00 |
| 0220 0102 71 14<br>5,200.000 LF<br>TEMPORARY BARRIER, F & I, TYPE K | 1.00000 | 5,200.00 | 21.10000 | 109,720.00 | 28.00000 | 145,600.00 |
| 0225 0102 71 21<br>71,800.000 LF<br>TEMPORARY BARRIER, RELOCATE, CONCRETE | 1.00000 | 71,800.00 | 5.30000 | 380,540.00 | 4.50000 | 323,100.00 |
| 0230 0102 71 23<br>2,880.000 LF<br>TEMPORARY BARRIER, RELOCATE, LOW PROFILE, CONCRETE | 10.20000 | 29,376.00 | 8.20000 | 23,616.00 | 7.90000 | 22,752.00 |
| 0235 0102 71 24<br>10,050.000 LF<br>TEMPORARY BARRIER, RELOCATE, TYPE K | 1.00000 | 10,050.00 | 7.20000 | 72,360.00 | 15.00000 | 150,750.00 |
| 0240 0102 74 1<br>524,725.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.15000 | 78,708.75 | 0.10000 | 52,472.50 | 0.10000 | 52,472.50 |
| 0245 0102 74 2<br>4,125.000 ED<br>CHANNELIZING DEVICE, TYPE III, 6' | 0.50000 | 2,062.50 | 0.30000 | 1,237.50 | 0.30000 | 1,237.50 |
| 0250 0102 75 1<br>4,202.000 LF<br>TEMPORARY SEPARATOR, F&I REMOVE | 17.50000 | 73,535.00 | 20.10000 | 84,460.20 | 19.50000 | 81,939.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0255 0102 76<br>3,744.000 ED<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 5.50000 | 20,592.00 | 5.30000 | 19,843.20 | 5.10000 | 19,094.40 |
| 0260 0102 78<br>31,571.000 EA<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 3.10000 | 97,870.10 | 3.20000 | 101,027.20 | 3.10000 | 97,870.10 |
| 0265 0102 89 1<br>35.000 LO<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 1,100.00000 | 38,500.00 | 2,670.00000 | 93,450.00 | 1,010.00000 | 35,350.00 |
| 0270 0102 99<br>2,137.000 ED<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 11.00000 | 23,507.00 | 10.60000 | 22,652.20 | 10.00000 | 21,370.00 |
| 0275 0102104<br>3,800.000 ED<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | 14.25000 | 54,150.00 | 5.30000 | 20,140.00 | 3.50000 | 13,300.00 |
| 0280 0102107 1<br>3,800.000 ED<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 7.25000 | 27,550.00 | 5.30000 | 20,140.00 | 3.40000 | 12,920.00 |
| 0285 0102150 1<br>872.000 ED<br>PORTABLE REGULATORY, SIGN | 5.50000 | 4,796.00 | 5.30000 | 4,621.60 | 5.10000 | 4,447.20 |
| 0290 0102150 2<br>872.000 ED<br>RADAR SPEED DISPLAY UNIT | 5.50000 | 4,796.00 | 5.30000 | 4,621.60 | 5.10000 | 4,447.20 |
| 0295 0102911 1<br>16,126.000 LF<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP | 2.00000 | 32,252.00 | 1.60000 | 25,801.60 | 1.50000 | 24,189.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0300 0102911 2<br>43,773.000 LF<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID | 2.00000 | 87,546.00 | 1.60000 | 70,036.80 | 1.50000 | 65,659.50 |
| 0305 0102912 2<br>29,854.000 LF<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID | 2.00000 | 59,708.00 | 1.60000 | 47,766.40 | 1.50000 | 44,781.00 |
| 0310 0104 1<br>1,684.000 SY<br>ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS | 3.00000 | 5,052.00 | 5.30000 | 8,925.20 | 5.60000 | 9,430.40 |
| 0315 0104 7<br>4.000 EA<br>SEDIMENT BASIN / CONTAINMENT SYSTEM | 3,100.00000 | 12,400.00 | 2,810.00000 | 11,240.00 | 3,430.00000 | 13,720.00 |
| 0320 0104 9<br>4.000 EA<br>SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT | 2,600.00000 | 10,400.00 | 2,270.00000 | 9,080.00 | 2,550.00000 | 10,200.00 |
| 0325 0104 10 3<br>41,317.000 LF<br>SEDIMENT BARRIER | 2.00000 | 82,634.00 | 1.00000 | 41,317.00 | 2.70000 | 111,555.90 |
| 0330 0104 11<br>324.000 LF<br>FLOATING TURBIDITY BARRIER | 21.00000 | 6,804.00 | 6.90000 | 2,235.60 | 16.50000 | 5,346.00 |
| 0335 0104 15<br>5.000 EA<br>SOIL TRACKING PREVENTION DEVICE | 3,500.00000 | 17,500.00 | 0.00000 | 0.00 | 4,530.00000 | 22,650.00 |
| 0340 0104 18<br>45.000 EA<br>INLET PROTECTION SYSTEM | 1,400.00000 | 63,000.00 | 132.00000 | 5,940.00 | 252.00000 | 11,340.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0345 0107 1<br>6,591.790 AC<br>LITTER REMOVAL | 22.00000 | 145,019.38 | 17.00000 | 112,060.43 | 18.50000 | 121,948.12 |
| 0350 0107 2<br>5,647.590 AC<br>MOWING | 25.00000 | 141,189.75 | 53.00000 | 299,322.27 | 78.50000 | 443,335.82 |
| 0355 0108 1<br>(1.000) LS<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 41304245201 | 25,500.00000 | 25,500.00 | 0.00000 | 0.00 | 10,000.00000 | 10,000.00 |
| 0360 0110 1 1<br>(74.440) AC (LS)<br>CLEARING & GRUBBING 41304245201 | 1,000,000.00000 | 1,000,000.00 | 819,360.29000 | 819,360.29 | 1,101,868.59000 | 1,101,868.59 |
| 0365 0110 4 10<br>3,659.000 SY<br>REMOVAL OF EXISTING CONCRETE | 100.00000 | 365,900.00 | 19.70000 | 72,082.30 | 13.50000 | 49,396.50 |
| 0370 0120 1<br>63,358.000 CY<br>REGULAR EXCAVATION | 8.50000 | 538,543.00 | 6.10000 | 386,483.80 | 4.70000 | 297,782.60 |
| 0375 0120 4<br>8,339.000 CY<br>SUBSOIL EXCAVATION | 30.00000 | 250,170.00 | 8.00000 | 66,712.00 | 9.00000 | 75,051.00 |
| 0380 0120 6<br>68,526.000 CY<br>EMBANKMENT | 2.00000 | 137,052.00 | 6.80000 | 465,976.80 | 17.00000 | 1,164,942.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0385 0160 4<br>175,010.000 SY<br>TYPE B STABILIZATION | 4.00000 | 700,040.00 | 3.50000 | 612,535.00 | 4.90000 | 857,549.00 |
| 0390 0162 1 11<br>157,784.000 SY<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 1.00000 | 157,784.00 | 1.40000 | 220,897.60 | 1.60000 | 252,454.40 |
| 0395 0285701<br>636.000 SY<br>OPTIONAL BASE, BASE GROUP 01 | 12.00000 | 7,632.00 | 21.90000 | 13,928.40 | 20.50000 | 13,038.00 |
| 0400 0285703<br>656.000 SY<br>OPTIONAL BASE, BASE GROUP 03 | 13.00000 | 8,528.00 | 21.00000 | 13,776.00 | 21.50000 | 14,104.00 |
| 0405 0285704<br>2,267.000 SY<br>OPTIONAL BASE, BASE GROUP 04 | 16.00000 | 36,272.00 | 9.30000 | 21,083.10 | 23.50000 | 53,274.50 |
| 0410 0285706<br>89,782.000 SY<br>OPTIONAL BASE, BASE GROUP 06 | 11.50000 | 1,032,493.00 | 8.90000 | 799,059.80 | 10.00000 | 897,820.00 |
| 0415 0285711<br>62,758.000 SY<br>OPTIONAL BASE, BASE GROUP 11 | 13.00000 | 815,854.00 | 12.10000 | 759,371.80 | 14.00000 | 878,612.00 |
| 0420 0327 70 1<br>18,501.000 SY<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 2.75000 | 50,877.75 | 1.70000 | 31,451.70 | 1.70000 | 31,451.70 |
| 0425 0327 70 6<br>7,930.000 SY<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 2.75000 | 21,807.50 | 2.10000 | 16,653.00 | 2.10000 | 16,653.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0430 0327 70 11 28,628.000 SY<br>MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH | 2.75000 | 78,727.00 | 2.50000 | 71,570.00 | 2.50000 | 71,570.00 |
| 0435 0327 70 15 69,148.000 SY<br>MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH | 2.75000 | 190,157.00 | 2.70000 | 186,699.60 | 2.70000 | 186,699.60 |
| 0440 0327 70 17 39,834.000 SY<br>MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | 2.75000 | 109,543.50 | 3.10000 | 123,485.40 | 3.00000 | 119,502.00 |
| 0445 0327 70 19 42,859.000 SY<br>MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | 2.75000 | 117,862.25 | 1.70000 | 72,860.30 | 1.70000 | 72,860.30 |
| 0450 0327 70 20 37,460.000 SY<br>MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | 2.75000 | 103,015.00 | 3.50000 | 131,110.00 | 3.50000 | 131,110.00 |
| 0455 0334 1 11 52.400 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC A | 380.00000 | 19,912.00 | 130.00000 | 6,812.00 | 129.00000 | 6,759.60 |
| 0460 0334 1 12 10,675.300 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 91.20000 | 973,587.36 | 77.00000 | 821,998.10 | 76.00000 | 811,322.80 |
| 0465 0334 1 14 20,959.300 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC D | 91.50000 | 1,917,775.95 | 90.30000 | 1,892,624.79 | 89.50000 | 1,875,857.35 |
| 0470 0334 1 54 23,040.900 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 | 110.25000 | 2,540,259.23 | 97.40000 | 2,244,183.66 | 96.50000 | 2,223,446.85 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0475 0337 7 25 11,410.700<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 TN | 176.50000 | 2,013,988.55 | 131.00000 | 1,494,801.70 | 120.00000 | 1,369,284.00 |
| 0480 0337 7 81 125.900<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22 TN | 349.00000 | 43,939.10 | 166.00000 | 20,899.40 | 140.00000 | 17,626.00 |
| 0485 0339 1 1,672.500<br>MISCELLANEOUS ASPHALT PAVEMENT TN | 150.00000 | 250,875.00 | 176.00000 | 294,360.00 | 174.00000 | 291,015.00 |
| 0490 0425 1511 4.000<br>INLETS, DT BOT, TYPE B, <10' EA | 7,000.00000 | 28,000.00 | 5,170.00000 | 20,680.00 | 5,920.00000 | 23,680.00 |
| 0495 0425 1541 5.000<br>INLETS, DT BOT, TYPE D, <10' EA | 6,000.00000 | 30,000.00 | 5,210.00000 | 26,050.00 | 4,340.00000 | 21,700.00 |
| 0500 0425 1549 7.000<br>INLETS, DT BOT, TYPE D, MODIFY EA | 6,500.00000 | 45,500.00 | 5,300.00000 | 37,100.00 | 5,030.00000 | 35,210.00 |
| 0505 0425 1701 17.000<br>INLETS, GUTTER, TYPE S, <10' EA | 3,500.00000 | 59,500.00 | 3,790.00000 | 64,430.00 | 4,690.00000 | 79,730.00 |
| 0510 0425 1705 6.000<br>INLETS, GUTTER, TYPE S, PARTIAL EA | 7,000.00000 | 42,000.00 | 3,360.00000 | 20,160.00 | 3,890.00000 | 23,340.00 |
| 0515 0425 1891 6.000<br>INLETS, BARRIER WALL, <10' EA | 10,500.00000 | 63,000.00 | 5,140.00000 | 30,840.00 | 6,360.00000 | 38,160.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0520 0425 2 41<br>3.000 EA<br>MANHOLES, P-7, <10' | 5,500.00000 | 16,500.00 | 4,110.00000 | 12,330.00 | 4,900.00000 | 14,700.00 |
| 0525 0425 2 43<br>2.000 EA<br>MANHOLES, P-7, PARTIAL | 6,500.00000 | 13,000.00 | 3,020.00000 | 6,040.00 | 2,590.00000 | 5,180.00 |
| 0530 0425 78<br>2.000 EA<br>INLET CAP, PRECAST | 3,500.00000 | 7,000.00 | 2,250.00000 | 4,500.00 | 1,550.00000 | 3,100.00 |
| 0535 0430174248<br>73.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 48"SD | 350.00000 | 25,550.00 | 371.00000 | 27,083.00 | 390.00000 | 28,470.00 |
| 0540 0430175115<br>189.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | 150.00000 | 28,350.00 | 64.70000 | 12,228.30 | 127.00000 | 24,003.00 |
| 0545 0430175118<br>1,730.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 100.00000 | 173,000.00 | 90.10000 | 155,873.00 | 107.00000 | 185,110.00 |
| 0550 0430175124<br>78.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | 185.00000 | 14,430.00 | 143.00000 | 11,154.00 | 203.00000 | 15,834.00 |
| 0555 0430175130<br>52.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | 500.00000 | 26,000.00 | 214.00000 | 11,128.00 | 219.00000 | 11,388.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0560 0430185118 140.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN | 400.00000 | 56,000.00 | 392.00000 | 54,880.00 | 395.00000 | 55,300.00 |
| 0565 0430611125 1.000 EA<br>U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE | 2,500.00000 | 2,500.00 | 2,440.00000 | 2,440.00 | 2,750.00000 | 2,750.00 |
| 0570 0430611325 8.000 EA<br>U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE | 2,500.00000 | 20,000.00 | 2,600.00000 | 20,800.00 | 2,740.00000 | 21,920.00 |
| 0575 0430830 24.900 CY<br>PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE | 800.00000 | 19,920.00 | 409.00000 | 10,184.10 | 489.00000 | 12,176.10 |
| 0580 0430982129 2.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 24" CD | 2,000.00000 | 4,000.00 | 1,930.00000 | 3,860.00 | 1,950.00000 | 3,900.00 |
| 0585 0430984641 2.000 EA<br>MITERED END SECT, OPTIONAL /ELLIP/ARCH, 48" SD | 6,500.00000 | 13,000.00 | 5,990.00000 | 11,980.00 | 4,810.00000 | 9,620.00 |
| 0590 0520 1 7 1,689.000 LF<br>CONCRETE CURB & GUTTER, TYPE E | 15.00000 | 25,335.00 | 18.20000 | 30,739.80 | 16.00000 | 27,024.00 |
| 0595 0520 6 5,257.000 LF<br>SHOULDER GUTTER- CONCRETE | 18.00000 | 94,626.00 | 25.80000 | 135,630.60 | 20.00000 | 105,140.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0600 0521 1<br>139.000 LF<br>MEDIAN CONCRETE BARRIER WALL | 400.00000 | 55,600.00 | 185.00000 | 25,715.00 | 466.00000 | 64,774.00 |
| 0605 0521 72 3<br>1,574.000 LF<br>SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER | 200.00000 | 314,800.00 | 238.00000 | 374,612.00 | 239.00000 | 376,186.00 |
| 0610 0521 72 4<br>1,086.000 LF<br>SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING | 200.00000 | 217,200.00 | 238.00000 | 258,468.00 | 225.00000 | 244,350.00 |
| 0620 0522 1<br>766.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 50.00000 | 38,300.00 | 34.40000 | 26,350.40 | 37.00000 | 28,342.00 |
| 0625 0524 1 1<br>411.000 SY<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 80.00000 | 32,880.00 | 67.60000 | 27,783.60 | 71.50000 | 29,386.50 |
| 0630 0530 1<br>9.900 CY<br>RIPRAP, SAND-CEMENT | 1,410.00000 | 13,959.00 | 0.00000 | 0.00 | 1,050.00000 | 10,395.00 |
| 0635 0530 3 4<br>8.000 TN<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 677.00000 | 5,416.00 | 0.00000 | 0.00 | 587.00000 | 4,696.00 |
| 0640 0536 1 1<br>13,810.000 LF<br>GUARDRAIL -ROADWAY, GENERAL TL-3 | 17.70000 | 244,437.00 | 14.30000 | 197,483.00 | 14.00000 | 193,340.00 |
| 0645 0536 1 3<br>20,603.000 LF<br>GUARDRAIL- ROADWAY, DOUBLE FACE | 22.20000 | 457,386.60 | 21.70000 | 447,085.10 | 21.00000 | 432,663.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0650 0536 5 1<br>RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL<br>19,558.000 LF | 6.60000 | 129,082.80 | 6.60000 | 129,082.80 | 6.40000 | 125,171.20 |
| 0655 0536 7 3<br>SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT<br>137.000 EA | 263.00000 | 36,031.00 | 1.60000 | 219.20 | 255.00000 | 34,935.00 |
| 0660 0536 8 11<br>APPROACH TRANSITION TO RIGID BARRIER- BRIDGE ANCHORAGE ASSEMBLY CONNECTION, FURNISH & INSTALL<br>10.000 EA | 3,000.00000 | 30,000.00 | 3,020.00000 | 30,200.00 | 2,910.00000 | 29,100.00 |
| 0665 0536 8 13<br>APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3<br>20.000 EA | 3,000.00000 | 60,000.00 | 3,020.00000 | 60,400.00 | 2,910.00000 | 58,200.00 |
| 0670 0536 73<br>GUARDRAIL REMOVAL<br>10,615.000 LF | 1.60000 | 16,984.00 | 1.60000 | 16,984.00 | 1.50000 | 15,922.50 |
| 0675 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED<br>19.000 EA | 2,400.00000 | 45,600.00 | 2,380.00000 | 45,220.00 | 2,300.00000 | 43,700.00 |
| 0680 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II<br>15.000 EA | 800.00000 | 12,000.00 | 795.00000 | 11,925.00 | 765.00000 | 11,475.00 |
| 0685 0536 85 27<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- DOUBLE FACE TERMINAL<br>2.000 EA | 9,500.00000 | 19,000.00 | 9,540.00000 | 19,080.00 | 9,180.00000 | 18,360.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0690 0544 75 1<br>CRASH CUSHION<br>1.000 EA | 30,000.00000 | 30,000.00 | 30,200.00000 | 30,200.00 | 32,700.00000 | 32,700.00 |
| 0695 0546 72 55<br>RUMBLE STRIPS, GROUND-IN, 16" SHOULDER<br>16.800 GM | 1,100.00000 | 18,480.00 | 662.00000 | 11,121.60 | 635.00000 | 10,668.00 |
| 0700 0570 1 1<br>PERFORMANCE TURF<br>115,143.000 SY | 3.50000 | 403,000.50 | 2.00000 | 230,286.00 | 0.90000 | 103,628.70 |
| 0705 0570 1 2<br>PERFORMANCE TURF, SOD<br>53,257.000 SY | 3.50000 | 186,399.50 | 1.90000 | 101,188.30 | 2.90000 | 154,445.30 |
| 0710 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>6.000 EA | 1,225.00000 | 7,350.00 | 1,270.00000 | 7,620.00 | 1,220.00000 | 7,320.00 |
| 0715 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>6.000 EA | 1,650.00000 | 9,900.00 | 1,270.00000 | 7,620.00 | 1,690.00000 | 10,140.00 |
| 0720 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>70.485 GM | 925.00000 | 65,198.63 | 1,060.00000 | 74,714.10 | 1,020.00000 | 71,894.70 |
| 0725 0710 11102<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"<br>7.422 GM | 1,250.00000 | 9,277.50 | 1,170.00000 | 8,683.74 | 1,120.00000 | 8,312.64 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0730 0710 11123<br>6,813.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | 0.50000 | 3,406.50 | 0.65000 | 4,428.45 | 0.60000 | 4,087.80 |
| 0735 0710 11124<br>1,171.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | 1.00000 | 1,171.00 | 1.10000 | 1,288.10 | 1.00000 | 1,171.00 |
| 0740 0710 11125<br>234.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 1.00000 | 234.00 | 1.30000 | 304.20 | 1.30000 | 304.20 |
| 0745 0710 11131<br>66.942 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | 375.00000 | 25,103.25 | 424.00000 | 28,383.41 | 409.00000 | 27,379.28 |
| 0750 0710 11141<br>0.126 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | 375.00000 | 47.25 | 530.00000 | 66.78 | 486.00000 | 61.24 |
| 0755 0710 11160<br>48.000 EA<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | 66.50000 | 3,192.00 | 42.40000 | 2,035.20 | 41.00000 | 1,968.00 |
| 0760 0710 11170<br>84.000 EA<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 46.00000 | 3,864.00 | 21.20000 | 1,780.80 | 20.50000 | 1,722.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0765 0710 11201<br>67.662 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 925.00000 | 62,587.35 | 1,060.00000 | 71,721.72 | 1,020.00000 | 69,015.24 |
| 0770 0710 11231<br>0.030 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6" | 365.00000 | 10.95 | 1,060.00000 | 31.80 | 1,020.00000 | 30.60 |
| 0775 0710 11241<br>0.215 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6" | 371.00000 | 79.77 | 1,060.00000 | 227.90 | 998.00000 | 214.57 |
| 0780 0904540 11<br>19,523.000 LF<br>HIGH TENSION CABLE BARRIER SYSTEM - REMOVE | 2.25000 | 43,926.75 | 1.30000 | 25,379.90 | 2.00000 | 39,046.00 |
| 0785 0999 16<br>(1.000) LS<br>PARTNERING, DO NOT BID 41304245201 | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 |
| 0790 0999 20 1<br>32.000 DA<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID | 3,300.00000 | 105,600.00 | 3,300.00000 | 105,600.00 | 3,300.00000 | 105,600.00 |
| 0795 0999 20 2<br>2.000 EA<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID | 4,000.00000 | 8,000.00 | 4,000.00000 | 8,000.00 | 4,000.00000 | 8,000.00 |
| 0800 0999 25<br>(1.000) LS<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 41304245201 | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| **0002 Roadway Section Totals:** | | **$24,251,236.90** | | **$23,951,210.14** | | **$26,180,851.30** |
| **SECTION: 0003 Signing** | | | | | | |
| 0805 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF<br>42.000 AS | 245.00000 | 10,290.00 | 371.00000 | 15,582.00 | 242.00000 | 10,164.00 |
| 0810 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>51.000 AS | 950.00000 | 48,450.00 | 1,640.00000 | 83,640.00 | 933.00000 | 47,583.00 |
| 0815 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>15.000 AS | 315.00000 | 4,725.00 | 2,380.00000 | 35,700.00 | 307.00000 | 4,605.00 |
| 0820 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>52.000 AS | 115.00000 | 5,980.00 | 26.50000 | 1,378.00 | 111.00000 | 5,772.00 |
| 0825 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF<br>6.000 AS | 3,100.00000 | 18,600.00 | 5,830.00000 | 34,980.00 | 3,060.00000 | 18,360.00 |
| 0830 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF<br>7.000 AS | 5,100.00000 | 35,700.00 | 8,480.00000 | 59,360.00 | 5,050.00000 | 35,350.00 |
| 0835 0700 2 16<br>MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF<br>2.000 AS | 7,500.00000 | 15,000.00 | 15,370.00000 | 30,740.00 | 7,270.00000 | 14,540.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0840 0700 2 17<br>3.000 AS<br>MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF | 9,800.00000 | 29,400.00 | 21,730.00000 | 65,190.00 | 9,570.00000 | 28,710.00 |
| 0845 0700 2 18<br>3.000 AS<br>MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF | 11,250.00000 | 33,750.00 | 25,960.00000 | 77,880.00 | 11,000.00000 | 33,000.00 |
| 0850 0700 2 50<br>5.000 AS<br>MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE | 3,100.00000 | 15,500.00 | 14,570.00000 | 72,850.00 | 3,030.00000 | 15,150.00 |
| 0855 0700 2 60<br>21.000 AS<br>MULTI- POST SIGN, REMOVE | 820.00000 | 17,220.00 | 1,590.00000 | 33,390.00 | 808.00000 | 16,968.00 |
| 0860 0700 3207<br>6.000 EA<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF | 6,000.00000 | 36,000.00 | 9,010.00000 | 54,060.00 | 5,860.00000 | 35,160.00 |
| 0865 0700 3604<br>1.000 EA<br>SIGN PANEL, REMOVE, 31-50 SF | 1,500.00000 | 1,500.00 | 1,140.00000 | 1,140.00 | 1,470.00000 | 1,470.00 |
| 0870 0700 3627<br>6.000 EA<br>SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING | 1,500.00000 | 9,000.00 | 1,060.00000 | 6,360.00 | 1,470.00000 | 8,820.00 |
| 0875 0700 13 12<br>8.000 EA<br>RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2' | 155.00000 | 1,240.00 | 185.00000 | 1,480.00 | 152.00000 | 1,216.00 |
| 0880 0705 11 1<br>313.000 EA<br>DELINEATOR, FLEXIBLE TUBULAR | 67.00000 | 20,971.00 | 68.90000 | 21,565.70 | 96.00000 | 30,048.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0885 0706 3<br>4,940.000 EA<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 3.20000 | 15,808.00 | 3.20000 | 15,808.00 | 3.10000 | 15,314.00 |
| 0890 0710 11290<br>52.000 SF<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 2.10000 | 109.20 | 1.10000 | 57.20 | 1.00000 | 52.00 |
| 0895 0710 90<br>(1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41304245201 | 68,000.00000 | 68,000.00 | 111,280.00000 | 111,280.00 | 107,300.00000 | 107,300.00 |
| 0900 0711 11123<br>6,813.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 1.40000 | 9,538.20 | 2.70000 | 18,395.10 | 2.60000 | 17,713.80 |
| 0905 0711 11124<br>1,171.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 2.20000 | 2,576.20 | 4.20000 | 4,918.20 | 4.10000 | 4,801.10 |
| 0910 0711 11125<br>234.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 3.00000 | 702.00 | 6.40000 | 1,497.60 | 6.10000 | 1,427.40 |
| 0915 0711 11141<br>0.076 GM<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | 1,210.00000 | 91.96 | 4,240.00000 | 322.24 | 3,760.00000 | 285.76 |
| 0920 0711 11160<br>44.000 EA<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | 100.00000 | 4,400.00 | 159.00000 | 6,996.00 | 153.00000 | 6,732.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0925 0711 11170<br>84.000 EA<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 70.00000 | 5,880.00 | 58.30000 | 4,897.20 | 56.00000 | 4,704.00 |
| 0930 0711 11241<br>0.071 GM<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | 1,150.00000 | 81.65 | 4,240.00000 | 301.04 | 4,030.00000 | 286.13 |
| 0935 0711 14560<br>4.000 EA<br>THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL | 600.00000 | 2,400.00 | 848.00000 | 3,392.00 | 817.00000 | 3,268.00 |
| 0940 0711 15101<br>12.653 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | 5,000.00000 | 63,265.00 | 4,560.00000 | 57,697.68 | 4,390.00000 | 55,546.67 |
| 0945 0711 15102<br>2.230 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" | 6,400.00000 | 14,272.00 | 5,830.00000 | 13,000.90 | 5,620.00000 | 12,532.60 |
| 0950 0711 15131<br>21.972 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 1,200.00000 | 26,366.40 | 1,590.00000 | 34,935.48 | 1,530.00000 | 33,617.16 |
| 0955 0711 15201<br>12.493 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | 5,000.00000 | 62,465.00 | 4,560.00000 | 56,968.08 | 4,390.00000 | 54,844.27 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0960 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"<br>0.130 GM | 4,000.00000 | 520.00 | 4,240.00000 | 551.20 | 4,090.00000 | 531.70 |
| 0965 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>0.115 GM | 4,000.00000 | 460.00 | 4,240.00000 | 487.60 | 3,910.00000 | 449.65 |
| 0970 0711 16231<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"<br>0.015 GM | 625.00000 | 9.38 | 1,480.00000 | 22.20 | 953.00000 | 14.30 |
| 0975 0713103101<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES<br>1.311 GM | 25,100.00000 | 32,906.10 | 19,080.00000 | 25,013.88 | 18,400.00000 | 24,122.40 |
| 0980 0713103103<br>PERMANENT TAPE, WHITE, SOLID DROP LANE MARKING, 12" FOR CONCRETE BRIDGES,<br>0.050 GM | 50,000.00000 | 2,500.00 | 38,150.00000 | 1,907.50 | 36,800.00000 | 1,840.00 |
| 0985 0713103131<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES<br>3.007 GM | 6,400.00000 | 19,244.80 | 6,360.00000 | 19,124.52 | 6,110.00000 | 18,372.77 |
| 0990 0713103201<br>PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES<br>1.383 GM | 25,000.00000 | 34,575.00 | 19,080.00000 | 26,387.64 | 18,300.00000 | 25,308.90 |
| 0995 0713103331<br>PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES<br>2.690 GM | 6,220.00000 | 16,731.80 | 6,360.00000 | 17,108.40 | 6,130.00000 | 16,489.70 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| **0003 Signing Section Totals:** | | **$686,228.69** | | **$1,016,365.36** | | **$712,470.31** |
| **SECTION: 0004 Lighting** | | | | | | |
| 1000 0630 2 11 23,711.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 6.00000 | 142,266.00 | 4.80000 | 113,812.80 | 6.50000 | 154,121.50 |
| 1005 0630 2 12 2,616.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 20.50000 | 53,628.00 | 18.00000 | 47,088.00 | 18.50000 | 48,396.00 |
| 1010 0630 2 14 256.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 25.50000 | 6,528.00 | 15.90000 | 4,070.40 | 40.00000 | 10,240.00 |
| 1015 0635 2 11 97.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 590.00000 | 57,230.00 | 609.00000 | 59,073.00 | 1,080.00000 | 104,760.00 |
| 1020 0715 1 12 33,514.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 0.90000 | 30,162.60 | 1.10000 | 36,865.40 | 1.40000 | 46,919.60 |
| 1025 0715 1 13 75,041.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 1.55000 | 116,313.55 | 1.30000 | 97,553.30 | 2.10000 | 157,586.10 |
| 1030 0715 1 60 44,441.000 LF<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 0.26000 | 11,554.66 | 0.25000 | 11,110.25 | 1.70000 | 75,549.70 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1035 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE<br>2.000 EA | 15,200.00000 | 30,400.00 | 21,730.00000 | 43,460.00 | 20,300.00000 | 40,600.00 |
| 1040 0715 7 41<br>LOAD CENTER, REMOVE, SECONDARY VOLTAGE<br>4.000 EA | 815.00000 | 3,260.00 | 636.00000 | 2,544.00 | 1,590.00000 | 6,360.00 |
| 1045 0715 11600<br>LUMINAIRE, REPAIR & REINSTALL<br>14.000 EA | 615.00000 | 8,610.00 | 795.00000 | 11,130.00 | 1,020.00000 | 14,280.00 |
| 1050 0715 19 11<br>HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 80'<br>22.000 EA | 42,000.00000 | 924,000.00 | 46,580.00000 | 1,024,760.00 | 39,800.00000 | 875,600.00 |
| 1055 0715 19 12<br>HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 100'<br>22.000 EA | 53,000.00000 | 1,166,000.00 | 59,290.00000 | 1,304,380.00 | 53,300.00000 | 1,172,600.00 |
| 1060 0715 19600<br>HIGH MAST LIGHT POLE, REMOVE<br>20.000 EA | 12,000.00000 | 240,000.00 | 12,190.00000 | 243,800.00 | 5,700.00000 | 114,000.00 |
| 1065 0715500 2<br>POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST<br>44.000 EA | 400.00000 | 17,600.00 | 265.00000 | 11,660.00 | 368.00000 | 16,192.00 |
| **0004 Lighting Section Totals:** | | **$2,807,552.81** | | **$3,011,307.15** | | **$2,837,204.90** |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Intelligent Transportation System** | | | | | | |
| 1070 0110 4 10<br>7.000 SY<br>REMOVAL OF EXISTING CONCRETE | 300.00000 | 2,100.00 | 90.10000 | 630.70 | 264.00000 | 1,848.00 |
| 1075 0350 3 1<br>11.000 SY<br>PLAIN CEMENT CONCRETE PAVEMENT, 6" | 100.00000 | 1,100.00 | 318.00000 | 3,498.00 | 194.00000 | 2,134.00 |
| 1080 0630 2 11<br>849.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 14.50000 | 12,310.50 | 6.40000 | 5,433.60 | 17.50000 | 14,857.50 |
| 1085 0630 2 12<br>2,203.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 24.50000 | 53,973.50 | 23.90000 | 52,651.70 | 24.00000 | 52,872.00 |
| 1090 0630 2 14<br>86.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 32.60000 | 2,803.60 | 21.20000 | 1,823.20 | 26.50000 | 2,279.00 |
| 1095 0633 1122<br>3,228.000 LF<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS | 3.50000 | 11,298.00 | 3.20000 | 10,329.60 | 3.08000 | 9,942.24 |
| 1100 0633 1420<br>975.000 LF<br>FIBER OPTIC CABLE, RELOCATE, UNDERGROUND | 3.70000 | 3,607.50 | 3.70000 | 3,607.50 | 3.50000 | 3,412.50 |
| 1105 0633 1620<br>3,915.000 LF<br>FIBER OPTIC CABLE, REMOVE, UNDERGROUND | 0.65000 | 2,544.75 | 0.60000 | 2,349.00 | 0.60000 | 2,349.00 |
| 1110 0633 2 31<br>132.000 EA<br>FIBER OPTIC CONNECTION, INSTALL, SPLICE | 38.65000 | 5,101.80 | 42.40000 | 5,596.80 | 40.50000 | 5,346.00 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit ( ) indicates item is bid as Lump Sum | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Intelligent Transportation System** | | | | | | |
| 1115 0633 3 11<br>4.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | 875.00000 | 3,500.00 | 848.00000 | 3,392.00 | 1,340.00000 | 5,360.00 |
| 1120 0633 3 12<br>12.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | 60.00000 | 720.00 | 58.30000 | 699.60 | 58.00000 | 696.00 |
| 1125 0633 3 15<br>2.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL | 1,850.00000 | 3,700.00 | 1,830.00000 | 3,660.00 | 1,820.00000 | 3,640.00 |
| 1130 0635 2 11<br>14.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 540.00000 | 7,560.00 | 662.00000 | 9,268.00 | 1,060.00000 | 14,840.00 |
| 1135 0635 2 12<br>6.000 EA<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | 1,450.00000 | 8,700.00 | 1,270.00000 | 7,620.00 | 2,350.00000 | 14,100.00 |
| 1140 0635 2 13<br>1.000 EA<br>PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE | 2,035.00000 | 2,035.00 | 2,650.00000 | 2,650.00 | 4,410.00000 | 4,410.00 |
| 1145 0635 3 12<br>6.000 EA<br>JUNCTION BOX, FURNISH & INSTALL, MOUNTED | 615.00000 | 3,690.00 | 1,110.00000 | 6,660.00 | 451.00000 | 2,706.00 |
| 1150 0639 2 1<br>2,682.000 LF<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 6.90000 | 18,505.80 | 3.20000 | 8,582.40 | 7.10000 | 19,042.20 |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (4) PRINCE CONTRACTING, LLC. | | (5) COMMUNITY ASPHALT CORP. | | (6) MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Intelligent Transportation System** | | | | | | |
| 1155 0639 2 4<br>500.000 LF<br>ELECTRICAL SERVICE WIRE, RELOCATE | 5.10000 | 2,550.00 | 2.10000 | 1,050.00 | 1.30000 | 650.00 |
| 1160 0639 2 6<br>1,785.000 LF<br>ELECTRICAL SERVICE WIRE, REMOVE | 1.75000 | 3,123.75 | 0.25000 | 446.25 | 0.25000 | 446.25 |
| 1165 0770 78<br>2.000 EA<br>STATIC / WEIGH-IN-MOTION SCALE SYSTEM | 35,600.00000 | 71,200.00 | 36,560.00000 | 73,120.00 | 33,800.00000 | 67,600.00 |
| **0005 Intelligent Transportation System Section Totals:** | | **$220,124.20** | | **$203,068.35** | | **$228,530.69** |
| **Standard Bid Totals (A)** | | **$31,665,075.00** | | **$31,924,000.00** | | **$34,654,300.00** |
| **Time Bid Totals (B)** | | **$5,890,000.00** | | **$8,500,000.00** | | **$7,000,000.00** |
| **Contract Grand Totals** | | **$37,555,075.00** | | **$40,424,000.00** | | **41,654,300.00** |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010073<br>(465.000) SF (LS) | 95,000.00000 | 95,000.00 | | | | |
| 0010 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010074<br>(465.000) SF (LS) | 95,000.00000 | 95,000.00 | | | | |
| 0015 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010080<br>(833.000) SF (LS) | 95,000.00000 | 95,000.00 | | | | |
| 0020 0110 3<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES Bridge ID 010081<br>(833.000) SF (LS) | 95,000.00000 | 95,000.00 | | | | |
| 0025 0400 2 4<br>CONC CLASS II, BRIDGE SUPERSTRUCTURE<br>442.400 CY | 1,100.00000 | 486,640.00 | | | | |
| 0030 0400 2 10<br>CONCRETE CLASS II, APPROACH SLABS<br>118.000 CY | 760.00000 | 89,680.00 | | | | |
| 0035 0400 4 5<br>CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE<br>265.100 CY | 1,050.00000 | 278,355.00 | | | | |
| 0040 0400 4 25<br>CONCRETE CLASS IV, MASS, SUBSTRUCTURE<br>165.400 CY | 890.00000 | 147,206.00 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0045 0400 7<br>BRIDGE DECK GROOVING, LESS THAN 8.5" | 1,584.000 SY | 10.00000 | 15,840.00 | | | |
| 0050 0400143<br>CLEANING & COATING CONCRETE SURFACE, CLASS 5 | 12,258.000 SF | 1.00000 | 12,258.00 | | | |
| 0055 0400147<br>COMPOSITE NEOPRENE PADS | 17.000 CF | 700.00000 | 11,900.00 | | | |
| 0060 0415 1 4<br>REINFORCING STEEL - BRIDGE SUPERSTRUCTURE | 107,586.000 LB | 0.75000 | 80,689.50 | | | |
| 0065 0415 1 5<br>REINFORCING STEEL- BRIDGE SUBSTRUCTURE | 100,220.000 LB | 0.80000 | 80,176.00 | | | |
| 0070 0415 1 9<br>REINFORCING STEEL- APPROACH SLABS | 23,224.000 LB | 0.75000 | 17,418.00 | | | |
| 0075 0450 2 36<br>PREST BEAMS: FLORIDA-I BEAM 36" | 856.000 LF | 180.00000 | 154,080.00 | | | |
| 0080 0455 34 3<br>PRESTRESSED CONCRETE PILING, 18" SQ | 2,380.000 LF | 88.00000 | 209,440.00 | | | |
| 0085 0455 35 6<br>STEEL PILING, HP 14 X 89 | 4,900.000 LF | 18.50000 | 90,650.00 | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0090 0455143 3<br>TEST PILES-PRESTRESSED CONCRETE,18" SQ<br>400.000 LF | 245.00000 | 98,000.00 | | | | |
| 0095 0455144 6<br>TEST PILES - STEEL, HP 14 x 89<br>790.000 LF | 140.00000 | 110,600.00 | | | | |
| 0100 0458 1 11<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD<br>260.000 LF | 44.00000 | 11,440.00 | | | | |
| 0105 0460 2 1<br>STRUCT STEEL, CARBON Bridge ID 010073<br>(16901.000) LB (LS) | 220,000.00000 | 220,000.00 | | | | |
| 0110 0460 2 1<br>STRUCT STEEL, CARBON Bridge ID 010074<br>(16901.000) LB (LS) | 220,000.00000 | 220,000.00 | | | | |
| 0115 0460 2 2<br>STRUCT STEEL, LOW ALLOY Bridge ID 010073<br>(160361.000) LB (LS) | 220,000.00000 | 220,000.00 | | | | |
| 0120 0460 2 2<br>STRUCT STEEL, LOW ALLOY Bridge ID 010074<br>(160361.000) LB (LS) | 220,000.00000 | 220,000.00 | | | | |
| 0125 0506 2<br>BRIDGE DRAINAGE PIPE<br>431.000 LF | 360.00000 | 155,160.00 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0130 0521 5 1 — 1,110.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE | 105.00000 | 116,550.00 | | | | |
| 0135 0524 2 2 — 1,437.000 SY<br>CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" | 62.00000 | 89,094.00 | | | | |
| 0140 0561 1 — (146.000) TN (LS)<br>COATING EXISTING STRUCTURAL STEEL Bridge ID 010073 | 195,000.00000 | 195,000.00 | | | | |
| 0145 0561 1 — (146.000) TN (LS)<br>COATING EXISTING STRUCTURAL STEEL Bridge ID 010074 | 195,000.00000 | 195,000.00 | | | | |
| **0001 Structures Section Totals:** | | **$3,905,176.50** | | | | |
| **SECTION: 0002 Roadway** | | | | | | |
| 0150 0101 1 — (1.000) LS<br>MOBILIZATION 41304245201 | 3,500,000.00000 | 3,500,000.00 | | | | |
| 0155 0102 1 — (950.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 41304245201 | 2,700,000.00000 | 2,700,000.00 | | | | |
| 0160 0102 2 1 — (1.000) LS<br>SPECIAL DETOUR 1 41304245201 | 1,516,731.50000 | 1,516,731.50 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0165 0102 2 2<br>SPECIAL DETOUR 2 41304245201 | (1.000)<br>LS | 950,000.00000 | 950,000.00 | | | |
| 0170 0102 2 3<br>SPECIAL DETOUR 3 41304245201 | (1.000)<br>LS | 150,000.00000 | 150,000.00 | | | |
| 0175 0102 2 4<br>SPECIAL DETOUR 4 41304245201 | (1.000)<br>LS | 75,000.00000 | 75,000.00 | | | |
| 0180 0102 2 5<br>SPECIAL DETOUR 5 41304245201 | (1.000)<br>LS | 500,000.00000 | 500,000.00 | | | |
| 0185 0102 2 6<br>SPECIAL DETOUR 6 41304245201 | (1.000)<br>LS | 450,000.00000 | 450,000.00 | | | |
| 0190 0102 2 7<br>SPECIAL DETOUR 7 41304245201 | (1.000)<br>LS | 400,000.00000 | 400,000.00 | | | |
| 0195 0102 14<br>TRAFFIC CONTROL OFFICER | 324.000<br>HR | 70.00000 | 22,680.00 | | | |
| 0200 0102 60<br>WORK ZONE SIGN | 154,240.000<br>ED | 0.21000 | 32,390.40 | | | |
| 0205 0102 62<br>BARRIER MOUNTED WORK ZONE SIGN- INDEX 11871 | 16,199.000<br>ED | 0.29000 | 4,697.71 | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0210 0102 71 11<br>TEMPORARY BARRIER, F&I, CONCRETE<br>22,125.000 LF | 17.30000 | 382,762.50 | | | | |
| 0215 0102 71 13<br>TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE<br>1,788.000 LF | 59.00000 | 105,492.00 | | | | |
| 0220 0102 71 14<br>TEMPORARY BARRIER, F & I, TYPE K<br>5,200.000 LF | 32.50000 | 169,000.00 | | | | |
| 0225 0102 71 21<br>TEMPORARY BARRIER, RELOCATE, CONCRETE<br>71,800.000 LF | 5.80000 | 416,440.00 | | | | |
| 0230 0102 71 23<br>TEMPORARY BARRIER, RELOCATE, LOW PROFILE, CONCRETE<br>2,880.000 LF | 5.80000 | 16,704.00 | | | | |
| 0235 0102 71 24<br>TEMPORARY BARRIER, RELOCATE, TYPE K<br>10,050.000 LF | 14.70000 | 147,735.00 | | | | |
| 0240 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD<br>524,725.000 ED | 0.11000 | 57,719.75 | | | | |
| 0245 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6'<br>4,125.000 ED | 0.31000 | 1,278.75 | | | | |
| 0250 0102 75 1<br>TEMPORARY SEPARATOR, F&I REMOVE<br>4,202.000 LF | 25.00000 | 105,050.00 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0255 0102 76 3,744.000<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL ED | 5.15000 | 19,281.60 | | | | |
| 0260 0102 78 31,571.000<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER EA | 3.30000 | 104,184.30 | | | | |
| 0265 0102 89 1 35.000<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION LO | 1,000.00000 | 35,000.00 | | | | |
| 0270 0102 99 2,137.000<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY ED | 10.30000 | 22,011.10 | | | | |
| 0275 0102104 3,800.000<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION ED | 3.50000 | 13,300.00 | | | | |
| 0280 0102107 1 3,800.000<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION ED | 3.35000 | 12,730.00 | | | | |
| 0285 0102150 1 872.000<br>PORTABLE REGULATORY, SIGN ED | 5.50000 | 4,796.00 | | | | |
| 0290 0102150 2 872.000<br>RADAR SPEED DISPLAY UNIT ED | 5.50000 | 4,796.00 | | | | |
| 0295 0102911 1 16,126.000<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, SKIP LF | 1.80000 | 29,026.80 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0300 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID<br>43,773.000 LF | 1.80000 | 78,791.40 | | | | |
| 0305 0102912 2<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID<br>29,854.000 LF | 1.80000 | 53,737.20 | | | | |
| 0310 0104 1<br>ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS<br>1,684.000 SY | 3.50000 | 5,894.00 | | | | |
| 0315 0104 7<br>SEDIMENT BASIN / CONTAINMENT SYSTEM<br>4.000 EA | 5,000.00000 | 20,000.00 | | | | |
| 0320 0104 9<br>SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT<br>4.000 EA | 600.00000 | 2,400.00 | | | | |
| 0325 0104 10 3<br>SEDIMENT BARRIER<br>41,317.000 LF | 1.20000 | 49,580.40 | | | | |
| 0330 0104 11<br>FLOATING TURBIDITY BARRIER<br>324.000 LF | 12.00000 | 3,888.00 | | | | |
| 0335 0104 15<br>SOIL TRACKING PREVENTION DEVICE<br>5.000 EA | 3,100.00000 | 15,500.00 | | | | |
| 0340 0104 18<br>INLET PROTECTION SYSTEM<br>45.000 EA | 120.00000 | 5,400.00 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0345 0107 1<br>LITTER REMOVAL<br>6,591.790 AC | 3.00000 | 19,775.37 | | | | |
| 0350 0107 2<br>MOWING<br>5,647.590 AC | 20.00000 | 112,951.80 | | | | |
| 0355 0108 1<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 41304245201<br>(1.000) LS | 75,000.00000 | 75,000.00 | | | | |
| 0360 0110 1 1<br>CLEARING & GRUBBING 41304245201<br>(74.440) AC (LS) | 1,015,420.48000 | 1,015,420.48 | | | | |
| 0365 0110 4 10<br>REMOVAL OF EXISTING CONCRETE<br>3,659.000 SY | 17.00000 | 62,203.00 | | | | |
| 0370 0120 1<br>REGULAR EXCAVATION<br>63,358.000 CY | 12.25000 | 776,135.50 | | | | |
| 0375 0120 4<br>SUBSOIL EXCAVATION<br>8,339.000 CY | 12.00000 | 100,068.00 | | | | |
| 0380 0120 6<br>EMBANKMENT<br>68,526.000 CY | 8.00000 | 548,208.00 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0385 0160 4<br>TYPE B STABILIZATION<br>175,010.000 SY | 2.80000 | 490,028.00 | | | | |
| 0390 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"<br>157,784.000 SY | 1.20000 | 189,340.80 | | | | |
| 0395 0285701<br>OPTIONAL BASE, BASE GROUP 01<br>636.000 SY | 11.25000 | 7,155.00 | | | | |
| 0400 0285703<br>OPTIONAL BASE, BASE GROUP 03<br>656.000 SY | 12.20000 | 8,003.20 | | | | |
| 0405 0285704<br>OPTIONAL BASE, BASE GROUP 04<br>2,267.000 SY | 11.50000 | 26,070.50 | | | | |
| 0410 0285706<br>OPTIONAL BASE, BASE GROUP 06<br>89,782.000 SY | 12.50000 | 1,122,275.00 | | | | |
| 0415 0285711<br>OPTIONAL BASE, BASE GROUP 11<br>62,758.000 SY | 16.00000 | 1,004,128.00 | | | | |
| 0420 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH<br>18,501.000 SY | 1.65000 | 30,526.65 | | | | |
| 0425 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH<br>7,930.000 SY | 1.80000 | 14,274.00 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0430 0327 70 11 28,628.000 SY<br>MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH | 2.00000 | 57,256.00 | | | | |
| 0435 0327 70 15 69,148.000 SY<br>MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH | 2.15000 | 148,668.20 | | | | |
| 0440 0327 70 17 39,834.000 SY<br>MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | 2.30000 | 91,618.20 | | | | |
| 0445 0327 70 19 42,859.000 SY<br>MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | 1.70000 | 72,860.30 | | | | |
| 0450 0327 70 20 37,460.000 SY<br>MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | 2.65000 | 99,269.00 | | | | |
| 0455 0334 1 11 52.400 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC A | 330.00000 | 17,292.00 | | | | |
| 0460 0334 1 12 10,675.300 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC B | 95.50000 | 1,019,491.15 | | | | |
| 0465 0334 1 14 20,959.300 TN<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC D | 92.00000 | 1,928,255.60 | | | | |
| 0470 0334 1 54 23,040.900 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC D, PG76-22 | 106.00000 | 2,442,335.40 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0475 0337 7 25<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22<br>11,410.700 TN | 145.00000 | 1,654,551.50 | | | | |
| 0480 0337 7 81<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC B, FC-12.5, PG 76-22<br>125.900 TN | 180.00000 | 22,662.00 | | | | |
| 0485 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT<br>1,672.500 TN | 135.00000 | 225,787.50 | | | | |
| 0490 0425 1511<br>INLETS, DT BOT, TYPE B, <10'<br>4.000 EA | 4,250.00000 | 17,000.00 | | | | |
| 0495 0425 1541<br>INLETS, DT BOT, TYPE D, <10'<br>5.000 EA | 4,650.00000 | 23,250.00 | | | | |
| 0500 0425 1549<br>INLETS, DT BOT, TYPE D, MODIFY<br>7.000 EA | 4,100.00000 | 28,700.00 | | | | |
| 0505 0425 1701<br>INLETS, GUTTER, TYPE S, <10'<br>17.000 EA | 3,500.00000 | 59,500.00 | | | | |
| 0510 0425 1705<br>INLETS, GUTTER, TYPE S, PARTIAL<br>6.000 EA | 3,650.00000 | 21,900.00 | | | | |
| 0515 0425 1891<br>INLETS, BARRIER WALL, <10'<br>6.000 EA | 4,150.00000 | 24,900.00 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0520 0425 2 41<br>MANHOLES, P-7, <10'<br>3.000 EA | 3,500.00000 | 10,500.00 | | | | |
| 0525 0425 2 43<br>MANHOLES, P-7, PARTIAL<br>2.000 EA | 3,100.00000 | 6,200.00 | | | | |
| 0530 0425 78<br>INLET CAP, PRECAST<br>2.000 EA | 1,600.00000 | 3,200.00 | | | | |
| 0535 0430174248<br>PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 48"SD<br>73.000 LF | 268.00000 | 19,564.00 | | | | |
| 0540 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD<br>189.000 LF | 68.00000 | 12,852.00 | | | | |
| 0545 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD<br>1,730.000 LF | 61.00000 | 105,530.00 | | | | |
| 0550 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD<br>78.000 LF | 130.00000 | 10,140.00 | | | | |
| 0555 0430175130<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD<br>52.000 LF | 155.00000 | 8,060.00 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0560 0430185118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, JACK & BORE, 18" , STORM AND CROSS DRAIN<br>140.000 LF | 550.00000 | 77,000.00 | | | | |
| 0565 0430611125<br>U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE<br>1.000 EA | 2,500.00000 | 2,500.00 | | | | |
| 0570 0430611325<br>U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE<br>8.000 EA | 2,600.00000 | 20,800.00 | | | | |
| 0575 0430830<br>PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE<br>24.900 CY | 220.00000 | 5,478.00 | | | | |
| 0580 0430982129<br>MITERED END SECTION, OPTIONAL ROUND, 24" CD<br>2.000 EA | 1,200.00000 | 2,400.00 | | | | |
| 0585 0430984641<br>MITERED END SECT, OPTIONAL /ELLIP/ARCH, 48" SD<br>2.000 EA | 5,000.00000 | 10,000.00 | | | | |
| 0590 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E<br>1,689.000 LF | 33.50000 | 56,581.50 | | | | |
| 0595 0520 6<br>SHOULDER GUTTER- CONCRETE<br>5,257.000 LF | 27.00000 | 141,939.00 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0600 0521 1<br>MEDIAN CONCRETE BARRIER WALL<br>139.000 LF | 185.00000 | 25,715.00 | | | | |
| 0605 0521 72 3<br>SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER<br>1,574.000 LF | 230.00000 | 362,020.00 | | | | |
| 0610 0521 72 4<br>SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING<br>1,086.000 LF | 230.00000 | 249,780.00 | | | | |
| 0620 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK<br>766.000 SY | 40.00000 | 30,640.00 | | | | |
| 0625 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3"<br>411.000 SY | 75.00000 | 30,825.00 | | | | |
| 0630 0530 1<br>RIPRAP, SAND-CEMENT<br>9.900 CY | 745.00000 | 7,375.50 | | | | |
| 0635 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING<br>8.000 TN | 205.00000 | 1,640.00 | | | | |
| 0640 0536 1 1<br>GUARDRAIL -ROADWAY, GENERAL TL-3<br>13,810.000 LF | 16.80000 | 232,008.00 | | | | |
| 0645 0536 1 3<br>GUARDRAIL- ROADWAY, DOUBLE FACE<br>20,603.000 LF | 22.50000 | 463,567.50 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0650 0536 5 1 | 19,558.000 | 8.50000 | 166,243.00 | | | |
| RUB RAIL FOR GUARDRAIL, SINGLE SIDED RUB RAIL | LF | | | | | |
| 0655 0536 7 3 | 137.000 | 142.00000 | 19,454.00 | | | |
| SPECIAL GUARDRAIL POST- ENCASED POST FOR SHALLOW MOUNT | EA | | | | | |
| 0660 0536 8 11 | 10.000 | 2,350.00000 | 23,500.00 | | | |
| APPROACH TRANSITION TO RIGID BARRIER- BRIDGE ANCHORAGE ASSEMBLY CONNECTION, FURNISH & INSTALL | EA | | | | | |
| 0665 0536 8 13 | 20.000 | 2,350.00000 | 47,000.00 | | | |
| APPROACH TRANSITION CONNECTION TO RIGID BARRIER, FURNISH AND INSTALL, TL-3 | EA | | | | | |
| 0670 0536 73 | 10,615.000 | 2.75000 | 29,191.25 | | | |
| GUARDRAIL REMOVAL | LF | | | | | |
| 0675 0536 85 22 | 19.000 | 2,150.00000 | 40,850.00 | | | |
| GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED | EA | | | | | |
| 0680 0536 85 25 | 15.000 | 950.00000 | 14,250.00 | | | |
| GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II | EA | | | | | |
| 0685 0536 85 27 | 2.000 | 2,150.00000 | 4,300.00 | | | |
| GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- DOUBLE FACE TERMINAL | EA | | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>( ) indicates item is bid as Lump Sum | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0690 0544 75 1<br>CRASH CUSHION<br>1.000 EA | 26,000.00000 | 26,000.00 | | | | |
| 0695 0546 72 55<br>RUMBLE STRIPS, GROUND-IN, 16" SHOULDER<br>16.800 GM | 630.00000 | 10,584.00 | | | | |
| 0700 0570 1 1<br>PERFORMANCE TURF<br>115,143.000 SY | 3.90000 | 449,057.70 | | | | |
| 0705 0570 1 2<br>PERFORMANCE TURF, SOD<br>53,257.000 SY | 3.90000 | 207,702.30 | | | | |
| 0710 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>6.000 EA | 1,205.00000 | 7,230.00 | | | | |
| 0715 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>6.000 EA | 1,680.00000 | 10,080.00 | | | | |
| 0720 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>70.485 GM | 965.00000 | 68,018.03 | | | | |
| 0725 0710 11102<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR INTERCHANGE AND URBAN ISLAND, 8"<br>7.422 GM | 1,265.00000 | 9,388.83 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0730 0710 11123<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" | 6,813.000<br>LF | 1.53000 | 10,423.89 | | | |
| 0735 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR DIAGONAL OR CHEVRON, 18" | 1,171.000<br>LF | 1.62000 | 1,897.02 | | | |
| 0740 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 234.000<br>LF | 1.75000 | 409.50 | | | |
| 0745 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | 66.942<br>GM | 600.00000 | 40,165.20 | | | |
| 0750 0710 11141<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | 0.126<br>GM | 1,265.00000 | 159.39 | | | |
| 0755 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE OR SYMBOL | 48.000<br>EA | 50.15000 | 2,407.20 | | | |
| 0760 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 84.000<br>EA | 45.30000 | 3,805.20 | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0765 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"<br>67.662 GM | 960.00000 | 64,955.52 | | | | |
| 0770 0710 11231<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"<br>0.030 GM | 600.00000 | 18.00 | | | | |
| 0775 0710 11241<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, 2-4 DOTTED GUIDELINE/6-10 DOTTED EXTENSION, 6"<br>0.215 GM | 1,300.00000 | 279.50 | | | | |
| 0780 0904540 11<br>HIGH TENSION CABLE BARRIER SYSTEM - REMOVE<br>19,523.000 LF | 4.70000 | 91,758.10 | | | | |
| 0785 0999 16<br>PARTNERING, DO NOT BID 41304245201<br>(1.000) LS | 5,000.00000 | 5,000.00 | | | | |
| 0790 0999 20 1<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID<br>32.000 DA | 3,300.00000 | 105,600.00 | | | | |
| 0795 0999 20 2<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID<br>2.000 EA | 4,000.00000 | 8,000.00 | | | | |
| 0800 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 41304245201<br>(1.000) LS | 150,000.00000 | 150,000.00 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| **0002 Roadway Section Totals:** | | **$29,254,901.69** | | | | |
| **SECTION: 0003 Signing** | | | | | | |
| 0805 0700 1 11<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 42.000<br>AS | 240.00000 | 10,080.00 | | | |
| 0810 0700 1 12<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 51.000<br>AS | 930.00000 | 47,430.00 | | | |
| 0815 0700 1 13<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 15.000<br>AS | 305.00000 | 4,575.00 | | | |
| 0820 0700 1 60<br>SINGLE POST SIGN, REMOVE | 52.000<br>AS | 115.00000 | 5,980.00 | | | |
| 0825 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF | 6.000<br>AS | 3,100.00000 | 18,600.00 | | | |
| 0830 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF | 7.000<br>AS | 5,000.00000 | 35,000.00 | | | |
| 0835 0700 2 16<br>MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF | 2.000<br>AS | 7,200.00000 | 14,400.00 | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0840 0700 2 17<br>MULTI- POST SIGN, F&I GROUND MOUNT, 201-300 SF<br>3.000 AS | 9,500.00000 | 28,500.00 | | | | |
| 0845 0700 2 18<br>MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF<br>3.000 AS | 11,000.00000 | 33,000.00 | | | | |
| 0850 0700 2 50<br>MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE<br>5.000 AS | 3,030.00000 | 15,150.00 | | | | |
| 0855 0700 2 60<br>MULTI- POST SIGN, REMOVE<br>21.000 AS | 825.00000 | 17,325.00 | | | | |
| 0860 0700 3207<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF<br>6.000 EA | 5,850.00000 | 35,100.00 | | | | |
| 0865 0700 3604<br>SIGN PANEL, REMOVE, 31-50 SF<br>1.000 EA | 1,500.00000 | 1,500.00 | | | | |
| 0870 0700 3627<br>SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING<br>6.000 EA | 1,500.00000 | 9,000.00 | | | | |
| 0875 0700 13 12<br>RETROREFLECTIVE SIGN STRIP- FURNISH AND INSTALL, 2'<br>8.000 EA | 155.00000 | 1,240.00 | | | | |
| 0880 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR<br>313.000 EA | 80.00000 | 25,040.00 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0885 0706 3 4,940.000<br>RETRO-REFLECTIVE PAVEMENT MARKERS EA | 3.30000 | 16,302.00 | | | | |
| 0890 0710 11290 52.000<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE SF | 3.25000 | 169.00 | | | | |
| 0895 0710 90 (1.000)<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41304245201 LS | 95,000.00000 | 95,000.00 | | | | |
| 0900 0711 11123 6,813.000<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT LF | 2.55000 | 17,373.15 | | | | |
| 0905 0711 11124 1,171.000<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS LF | 3.80000 | 4,449.80 | | | | |
| 0910 0711 11125 234.000<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK LF | 5.15000 | 1,205.10 | | | | |
| 0915 0711 11141 0.076<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" GM | 1,600.00000 | 121.60 | | | | |
| 0920 0711 11160 44.000<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL EA | 55.15000 | 2,426.60 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0925 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW<br>84.000 EA | 47.25000 | 3,969.00 | | | | |
| 0930 0711 11241<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"<br>0.071 GM | 1,550.00000 | 110.05 | | | | |
| 0935 0711 14560<br>THERMOPLASTIC, PREFORMED, WHITE WITH BLACK CONTRAST ON CONCRETE PAVEMENT, MESSAGE OR SYMBOL<br>4.000 EA | 1,080.00000 | 4,320.00 | | | | |
| 0940 0711 15101<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"<br>12.653 GM | 4,150.00000 | 52,509.95 | | | | |
| 0945 0711 15102<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"<br>2.230 GM | 5,550.00000 | 12,376.50 | | | | |
| 0950 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>21.972 GM | 1,050.00000 | 23,070.60 | | | | |
| 0955 0711 15201<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"<br>12.493 GM | 4,100.00000 | 51,221.30 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0960 0711 16101 | 0.130 | 2,950.00000 | 383.50 | | | |
| THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | GM | | | | | |
| 0965 0711 16201 | 0.115 | 2,950.00000 | 339.25 | | | |
| THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" | GM | | | | | |
| 0970 0711 16231 | 0.015 | 725.00000 | 10.88 | | | |
| THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6" | GM | | | | | |
| 0975 0713103101 | 1.311 | 20,650.00000 | 27,072.15 | | | |
| PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES | GM | | | | | |
| 0980 0713103103 | 0.050 | 41,500.00000 | 2,075.00 | | | |
| PERMANENT TAPE, WHITE, SOLID DROP LANE MARKING, 12" FOR CONCRETE BRIDGES, | GM | | | | | |
| 0985 0713103131 | 3.007 | 5,200.00000 | 15,636.40 | | | |
| PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | | | | | |
| 0990 0713103201 | 1.383 | 20,650.00000 | 28,558.95 | | | |
| PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES | GM | | | | | |
| 0995 0713103331 | 2.690 | 5,050.00000 | 13,584.50 | | | |
| PERMANENT TAPE, BLACK, SKIP/DOTTED, 6" FOR CONCRETE SURFACES | GM | | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| **0003 Signing Section Totals:** | | **$674,205.28** | | | | |
| **SECTION: 0004 Lighting** | | | | | | |
| 1000 0630 2 11 | 23,711.000 | 6.50000 | 154,121.50 | | | |
| CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | | | | | |
| 1005 0630 2 12 | 2,616.000 | 18.25000 | 47,742.00 | | | |
| CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | | | | | |
| 1010 0630 2 14 | 256.000 | 40.00000 | 10,240.00 | | | |
| CONDUIT, FURNISH & INSTALL, ABOVEGROUND | LF | | | | | |
| 1015 0635 2 11 | 97.000 | 750.00000 | 72,750.00 | | | |
| PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | EA | | | | | |
| 1020 0715 1 12 | 33,514.000 | 1.35000 | 45,243.90 | | | |
| LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | LF | | | | | |
| 1025 0715 1 13 | 75,041.000 | 2.05000 | 153,834.05 | | | |
| LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | LF | | | | | |
| 1030 0715 1 60 | 44,441.000 | 1.75000 | 77,771.75 | | | |
| LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | LF | | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit<br>*( ) indicates item is bid as Lump Sum* | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1035 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE<br>2.000 EA | 20,500.00000 | 41,000.00 | | | | |
| 1040 0715 7 41<br>LOAD CENTER, REMOVE, SECONDARY VOLTAGE<br>4.000 EA | 1,600.00000 | 6,400.00 | | | | |
| 1045 0715 11600<br>LUMINAIRE, REPAIR & REINSTALL<br>14.000 EA | 1,010.00000 | 14,140.00 | | | | |
| 1050 0715 19 11<br>HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 80'<br>22.000 EA | 40,000.00000 | 880,000.00 | | | | |
| 1055 0715 19 12<br>HIGH MAST LIGHT POLE, FURNISH AND INSTALL, 100'<br>22.000 EA | 53,000.00000 | 1,166,000.00 | | | | |
| 1060 0715 19600<br>HIGH MAST LIGHT POLE, REMOVE<br>20.000 EA | 5,650.00000 | 113,000.00 | | | | |
| 1065 0715500 2<br>POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST<br>44.000 EA | 365.00000 | 16,060.00 | | | | |
| **0004 Lighting Section Totals:** | | **$2,798,303.20** | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Intelligent Transportation System** | | | | | | |
| 1070 0110 4 10 | 7.000 | 265.00000 | 1,855.00 | | | |
| REMOVAL OF EXISTING CONCRETE | SY | | | | | |
| 1075 0350 3 1 | 11.000 | 192.00000 | 2,112.00 | | | |
| PLAIN CEMENT CONCRETE PAVEMENT, 6" | SY | | | | | |
| 1080 0630 2 11 | 849.000 | 17.50000 | 14,857.50 | | | |
| CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | | | | | |
| 1085 0630 2 12 | 2,203.000 | 23.50000 | 51,770.50 | | | |
| CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | | | | | |
| 1090 0630 2 14 | 86.000 | 26.00000 | 2,236.00 | | | |
| CONDUIT, FURNISH & INSTALL, ABOVEGROUND | LF | | | | | |
| 1095 0633 1122 | 3,228.000 | 3.20000 | 10,329.60 | | | |
| FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS | LF | | | | | |
| 1100 0633 1420 | 975.000 | 3.45000 | 3,363.75 | | | |
| FIBER OPTIC CABLE, RELOCATE, UNDERGROUND | LF | | | | | |
| 1105 0633 1620 | 3,915.000 | 0.60000 | 2,349.00 | | | |
| FIBER OPTIC CABLE, REMOVE, UNDERGROUND | LF | | | | | |
| 1110 0633 2 31 | 132.000 | 41.00000 | 5,412.00 | | | |
| FIBER OPTIC CONNECTION, INSTALL, SPLICE | EA | | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Intelligent Transportation System** | | | | | | |
| 1115 0633 3 11<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE<br>4.000 EA | 830.00000 | 3,320.00 | | | | |
| 1120 0633 3 12<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY<br>12.000 EA | 58.00000 | 696.00 | | | | |
| 1125 0633 3 15<br>FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL<br>2.000 EA | 1,800.00000 | 3,600.00 | | | | |
| 1130 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>14.000 EA | 760.00000 | 10,640.00 | | | | |
| 1135 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE<br>6.000 EA | 1,950.00000 | 11,700.00 | | | | |
| 1140 0635 2 13<br>PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE<br>1.000 EA | 3,850.00000 | 3,850.00 | | | | |
| 1145 0635 3 12<br>JUNCTION BOX, FURNISH & INSTALL, MOUNTED<br>6.000 EA | 445.00000 | 2,670.00 | | | | |
| 1150 0639 2 1<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL<br>2,682.000 LF | 7.05000 | 18,908.10 | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

| Line No / Item ID / Item Description / Alternate / Quantity / Unit | (7) RUSSELL ENGINEERING, INC. | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Intelligent Transportation System** | | | | | | |
| 1155 0639 2 4 500.000 LF<br>ELECTRICAL SERVICE WIRE, RELOCATE | 1.35000 | 675.00 | | | | |
| 1160 0639 2 6 1,785.000 LF<br>ELECTRICAL SERVICE WIRE, REMOVE | 0.40000 | 714.00 | | | | |
| 1165 0770 78 2.000 EA<br>STATIC / WEIGH-IN-MOTION SCALE SYSTEM | 34,000.00000 | 68,000.00 | | | | |
| **0005 Intelligent Transportation System Section Totals:** | | **$219,058.45** | | | | |
| **Standard Bid Totals (A)** | | **$36,851,645.12** | | | | |
| **Time Bid Totals (B)** | | **$9,500,000.00** | | | | |
| **Contract Grand Totals** | | **$46,351,645.12** | | | | |

**Letting:** CT170726 July 26, 2017 **Call Order:** 001 **Contract:** T1687

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

08/07/2017

Manager, Contracts Administration Office