Vendor Ranking

Letting: CT170726 July 26, 2017 10:30 AM
Call Order: 003
Contract: T1690
District: District 1
Counties: OKEECHOBEE
Fed Aid No: D117059B
Contract Time: 75 AVAILABLE DAYS
Project(s): 43133915201 (*)
Contract Desc: SR 15/700

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	AMERICAN LIGHTING AND SIGNALIZATION, LLC.	Responsive	Winning bid	$350,030.00	100.00%
2	LYNCH PAVING & CONSTRUCTION CO.	Responsive	Non-Winning Bid	$353,031.00	100.86%
3	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$388,190.00	110.90%
4	ORLANDO R&B, LLC	Responsive	Non-Winning Bid	$463,279.35	132.35%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170726 July 26, 2017 **Call Order:** 003 **Contract:** T1690

District: District 1 **Counties:** OKEECHOBEE **Fed Aid No:** D117059B

Contract Time: 75 AVAILABLE DAYS **Project(s):** 43133915201 (*)

Contract Descr: SR 15/700

The Contract Bond requirement will be waived if the bid is such that the contract price will be $250,000 or less.

The improvements under this contract consist of sidewalk construction, shoulder widening, base work, drainage improvements, curb and gutter, guardrail removal, signing and pavement marking, signalization and lighting on State Road 15/700 (US 98/US 441), State Road 78, and the access road to the Lake Okeechobee Scenic Trail (LOST) trailhead in Okeechobee County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) AMERICAN LIGHTING AND SIGNALIZATION, LLC.		(2) LYNCH PAVING & CONSTRUCTION CO.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0005 0999 2 (1.000) LS LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43133915201	339,140.00000	339,140.00	342,141.00000	342,141.00	377,300.00000	377,300.00
0010 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43133915201	10,890.00000	10,890.00	10,890.00000	10,890.00	10,890.00000	10,890.00
0001 Roadway Section Totals:		**$350,030.00**		**$353,031.00**		**$388,190.00**
Contract Grand Totals:		**$350,030.00**		**$353,031.00**		**388,190.00**

Letting: CT170726 July 26, 2017 **Call Order:** 003 **Contract:** T1690

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ORLANDO R&B, LLC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0999 2 (1.000)	452,389.35000	452,389.35				
LUMP SUM CONTRACT, ALTERNATIVE BIDDING 43133915201 LS						
0010 0999 25 (1.000)	10,890.00000	10,890.00				
INITIAL CONTINGENCY AMOUNT, DO NOT BID 43133915201 LS						
0001 Roadway Section Totals:		**$463,279.35**				
Contract Grand Totals:		**$463,279.35**				

Letting: CT170726 July 26, 2017 **Call Order:** 003 **Contract:** T1690

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

08/07/2017

Manager, Contracts Administration Office