Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM **Call Order:** 004 **Contract:** T1665

District: District 1 **Counties:** SARASOTA **Fed Aid No:** 8886864A

Contract Time: 225 AVAILABLE DAYS **Project(s):** 43545015201 (*)

Contract Desc: LEGACY TRAIL PEDESTRIAN BR

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	DENSON CONSTRUCTION, INC.	Responsive	Winning bid	$1,995,871.00	100.00%
2	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$2,058,195.23	103.12%
3	KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	$2,101,656.45	105.30%
4	THOMAS MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$2,279,025.55	114.19%
5	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$2,656,690.18	133.11%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$2,986,957.92	149.66%
7	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$3,032,000.00	151.91%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

District: District 1 **Counties:** SARASOTA **Fed Aid No:** 8886864A

Contract Time: 225 AVAILABLE DAYS **Project(s):** 43545015201 (*)

Contract Descr: LEGACY TRAIL PEDESTRIAN BR

The improvements under this contract consist of Legacy Trail pedestrian bridge construction over Laurel Road (CR 762) including milling and resurfacing, base work, drainage improvements, curb and gutter and signing and pavement marking on Laurel Road (CR 762) in Sarasota County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0141 70 SETTLEMENT PLATE ASSEMBLY 12.000 AS	1,200.00000	14,400.00	1,200.00000	14,400.00	1,300.00000	15,600.00
0010 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 37.900 CY	1,500.00000	56,850.00	1,950.00000	73,905.00	1,400.00000	53,060.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 10.800 CY	800.00000	8,640.00	350.00000	3,780.00	750.00000	8,100.00
0020 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 27.600 CY	1,500.00000	41,400.00	1,075.00000	29,670.00	1,300.00000	35,880.00
0025 0400147 COMPOSITE NEOPRENE PADS 1.100 CF	725.00000	797.50	1,800.00000	1,980.00	2,100.00000	2,310.00
0030 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 4,343.000 LB	0.85000	3,691.55	1.00000	4,343.00	1.50000	6,514.50
0035 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 2,382.000 LB	0.85000	2,024.70	1.00000	2,382.00	2.00000	4,764.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS 2,060.000 LB	0.85000	1,751.00	1.00000	2,060.00	2.00000	4,120.00
0045 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36" 187.000 LF	350.00000	65,450.00	337.00000	63,019.00	320.00000	59,840.00
0050 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 27.000 LF	55.00000	1,485.00	60.00000	1,620.00	34.00000	918.00
0055 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 43.000 LF	60.00000	2,580.00	55.00000	2,365.00	43.00000	1,849.00
0060 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT 228.000 LF	65.00000	14,820.00	125.00000	28,500.00	110.00000	25,080.00
0065 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 143.000 SY	80.00000	11,440.00	160.00000	22,880.00	130.00000	18,590.00
0070 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 17,796.000 SF	24.00000	427,104.00	30.00000	533,880.00	19.50000	347,022.00
0075 0549 2 GRS BRIDGE ABUTMENT 4,319.000 SF	40.00000	172,760.00	30.52000	131,815.88	26.25000	113,373.75

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0080 0549 3 1,462.100 CY GRS GRAVEL FILL	125.00000	182,762.50	60.00000	87,726.00	54.50000	79,684.45
0085 0550 10353 92.000 LF FENCING, TYPE R, 8.1 - 10.0', WITH FULL ENCLOSURE	135.00000	12,420.00	385.00000	35,420.00	138.00000	12,696.00
0001 Structures Section Totals:		**$1,020,376.25**		**$1,039,745.88**		**$789,401.70**
SECTION: 0002 Roadway						
0090 0101 1 (1.000) LS MOBILIZATION 43545015201	175,000.00000	175,000.00	205,000.00000	205,000.00	210,000.00000	210,000.00
0095 0102 1 (225.000) DA (LS) MAINTENANCE OF TRAFFIC 43545015201	80,000.00000	80,000.00	99,000.00000	99,000.00	67,000.00000	67,000.00
0100 0102 14 48.000 HR TRAFFIC CONTROL OFFICER	50.00000	2,400.00	60.00000	2,880.00	43.00000	2,064.00
0105 0102 60 33,975.000 ED WORK ZONE SIGN	1.00000	33,975.00	0.24000	8,154.00	0.37000	12,570.75
0110 0102 74 2 900.000 ED CHANNELIZING DEVICE, TYPE III, 6'	1.00000	900.00	0.38000	342.00	0.33000	297.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0115 0102 74 6 4,050.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	1.00000	4,050.00	0.30000	1,215.00	0.39000	1,579.50
0120 0102 99 956.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	35.00000	33,460.00	14.00000	13,384.00	15.00000	14,340.00
0125 0102104 674.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	15.00000	10,110.00	14.00000	9,436.00	20.00000	13,480.00
0130 0102911 3 176.000 SF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	4.00000	704.00	4.00000	704.00	11.00000	1,936.00
0135 0104 10 3 2,494.000 LF SEDIMENT BARRIER	4.00000	9,976.00	1.00000	2,494.00	1.00000	2,494.00
0140 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	6,000.00000	12,000.00	1,500.00000	3,000.00	3,000.00000	6,000.00
0145 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43545015201	12,000.00000	12,000.00	7,500.00000	7,500.00	16,500.00000	16,500.00
0150 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43545015201	13,000.00000	13,000.00	5,000.00000	5,000.00	18,000.00000	18,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) KIEWIT INFRASTRUCTURE SOUTH CO.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0110 1 1 CLEARING & GRUBBING 43545015201 (1.200) AC (LS)	30,000.00000	30,000.00	60,185.00000	60,185.00	8,000.00000	8,000.00
0160 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 8.000 SY	200.00000	1,600.00	40.00000	320.00	240.00000	1,920.00
0165 0120 1 REGULAR EXCAVATION 877.000 CY	24.00000	21,048.00	12.50000	10,962.50	9.00000	7,893.00
0170 0120 6 EMBANKMENT 5,397.000 CY	12.00000	64,764.00	18.00000	97,146.00	56.50000	304,930.50
0175 0160 4 TYPE B STABILIZATION 807.000 SY	9.00000	7,263.00	14.50000	11,701.50	22.00000	17,754.00
0180 0285701 OPTIONAL BASE, BASE GROUP 01 638.000 SY	18.00000	11,484.00	15.50000	9,889.00	12.00000	7,656.00
0185 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 3,300.000 SY	4.00000	13,200.00	9.55000	31,515.00	11.50000	37,950.00
0190 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 111.300 TN	165.00000	18,364.50	210.00000	23,373.00	250.00000	27,825.00
0195 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 120.900 TN	140.00000	16,926.00	206.00000	24,905.40	250.00000	30,225.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0200 0339 1 0.200 MISCELLANEOUS ASPHALT PAVEMENT TN	700.00000	140.00	2,800.00000	560.00	237.00000	47.40
0205 0400 0 13 20.600 CONCRETE CLASS NS, STEPS CY	2,000.00000	41,200.00	1,700.00000	35,020.00	2,100.00000	43,260.00
0210 0415 1 6 1,625.000 REINFORCING STEEL-MISCELLANEOUS LB	0.85000	1,381.25	0.95000	1,543.75	1.00000	1,625.00
0215 0430175215 92.000 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD LF	105.00000	9,660.00	65.00000	5,980.00	220.00000	20,240.00
0220 0430982623 4.000 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD EA	1,200.00000	4,800.00	1,200.00000	4,800.00	3,000.00000	12,000.00
0225 0515 1 1 1,252.000 PIPE HANDRAIL - GUIDERAIL, STEEL LF	85.00000	106,420.00	55.00000	68,860.00	49.00000	61,348.00
0230 0515 2211 211.000 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 LF	95.00000	20,045.00	93.00000	19,623.00	75.00000	15,825.00
0235 0520 1 10 206.000 CONCRETE CURB & GUTTER, TYPE F LF	20.00000	4,120.00	27.00000	5,562.00	17.00000	3,502.00
0240 0521 6 11 1,248.000 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT LF	65.00000	81,120.00	85.00000	106,080.00	109.00000	136,032.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0245 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 272.000 SY	45.00000	12,240.00	32.00000	8,704.00	96.00000	26,112.00
0250 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 899.000 SY	50.00000	44,950.00	76.00000	68,324.00	140.00000	125,860.00
0255 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" 22.000 SY	100.00000	2,200.00	190.00000	4,180.00	80.00000	1,760.00
0260 0550 10210 FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES 64.000 LF	27.00000	1,728.00	28.00000	1,792.00	6.00000	384.00
0265 0570 1 2 PERFORMANCE TURF, SOD 2,591.000 SY	4.00000	10,364.00	4.00000	10,364.00	3.00000	7,773.00
0270 0914550 3 FENCING- PEDESTRIAN BARRIER P3- 4' ROPE FENCE 151.000 LF	115.00000	17,365.00	93.00000	14,043.00	20.00000	3,020.00
0002 Roadway Section Totals:		**$929,957.75**		**$983,542.15**		**$1,269,203.15**
SECTION: 0003 Signing						
0275 0639 1620 ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND 1.000 AS	8,000.00000	8,000.00	1,753.00000	1,753.00	2,000.00000	2,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0280 0641 2 60 PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE 1.000 EA	1,400.00000	1,400.00	1,503.00000	1,503.00	900.00000	900.00
0285 0646 1 60 ALUMINUM SIGNALS POLE, REMOVE 3.000 EA	215.00000	645.00	1,503.00000	4,509.00	1,500.00000	4,500.00
0290 0649 36500 MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT 1.000 EA	14,000.00000	14,000.00	12,056.00000	12,056.00	14,000.00000	14,000.00
0295 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	1,000.00000	1,000.00	1,753.00000	1,753.00	2,500.00000	2,500.00
0300 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 4.000 AS	350.00000	1,400.00	320.00000	1,280.00	500.00000	2,000.00
0305 0700 1 50 SINGLE POST SIGN, RELOCATE 12.000 AS	175.00000	2,100.00	180.00000	2,160.00	200.00000	2,400.00
0310 0700 1 60 SINGLE POST SIGN, REMOVE 6.000 AS	75.00000	450.00	1.00000	6.00	3.00000	18.00
0315 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE 2.000 AS	200.00000	400.00	950.00000	1,900.00	1,200.00000	2,400.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0320 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 12.000 LF	3.00000	36.00	9.50000	114.00	13.00000	156.00
0325 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	50.00000	400.00	70.00000	560.00	110.00000	880.00
0330 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 24.000 LF	4.00000	96.00	14.50000	348.00	6.00000	144.00
0335 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.080 GM	20,000.00000	1,600.00	6,250.00000	500.00	15,000.00000	1,200.00
0340 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43545015201 (1.000) LS	11,500.00000	11,500.00	1,710.00000	1,710.00	3,200.00000	3,200.00
0345 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 17.000 LF	15.00000	255.00	12.50000	212.50	63.00000	1,071.00
0350 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 0.136 GM	5,000.00000	680.00	12,500.00000	1,700.00	12,600.00000	1,713.60
0355 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.136 GM	5,000.00000	680.00	4,450.00000	605.20	12,600.00000	1,713.60

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) KIEWIT INFRASTRUCTURE SOUTH CO.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0360 0711 15201 0.179	5,000.00000	895.00	12,500.00000	2,237.50	12,600.00000	2,255.40
THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" GM						
0003 Signing Section Totals:		**$45,537.00**		**$34,907.20**		**$43,051.60**
Contract Grand Totals:		**$1,995,871.00**		**$2,058,195.23**		**2,101,656.45**

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THOMAS MARINE CONSTRUCTION, INC.		(5) ZEP CONSTRUCTION, INC.		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0141 70 12.000 AS SETTLEMENT PLATE ASSEMBLY	1,200.00000	14,400.00	1,158.00000	13,896.00	2,000.00000	24,000.00
0010 0400 2 4 37.900 CY CONC CLASS II, BRIDGE SUPERSTRUCTURE	1,249.00000	47,337.10	1,936.00000	73,374.40	1,400.00000	53,060.00
0015 0400 2 10 10.800 CY CONCRETE CLASS II, APPROACH SLABS	1,250.00000	13,500.00	1,296.00000	13,996.80	900.00000	9,720.00
0020 0400 4 5 27.600 CY CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE	1,490.00000	41,124.00	1,150.00000	31,740.00	1,050.00000	28,980.00
0025 0400147 1.100 CF COMPOSITE NEOPRENE PADS	2,800.00000	3,080.00	2,960.00000	3,256.00	3,200.00000	3,520.00
0030 0415 1 4 4,343.000 LB REINFORCING STEEL - BRIDGE SUPERSTRUCTURE	0.90000	3,908.70	0.89000	3,865.27	1.05000	4,560.15
0035 0415 1 5 2,382.000 LB REINFORCING STEEL- BRIDGE SUBSTRUCTURE	0.90000	2,143.80	0.89000	2,119.98	1.25000	2,977.50
0040 0415 1 9 2,060.000 LB REINFORCING STEEL- APPROACH SLABS	0.90000	1,854.00	0.89000	1,833.40	1.20000	2,472.00
0045 0450 2 36 187.000 LF PREST BEAMS: FLORIDA-I BEAM 36"	280.00000	52,360.00	333.00000	62,271.00	285.00000	53,295.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THOMAS MARINE CONSTRUCTION, INC.		(5) ZEP CONSTRUCTION, INC.		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD 27.000 LF	22.00000	594.00	188.00000	5,076.00	52.00000	1,404.00
0055 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 43.000 LF	53.50000	2,300.50	55.00000	2,365.00	42.00000	1,806.00
0060 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT 228.000 LF	106.00000	24,168.00	106.00000	24,168.00	82.00000	18,696.00
0065 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 143.000 SY	168.00000	24,024.00	258.00000	36,894.00	165.00000	23,595.00
0070 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER 17,796.000 SF	29.50000	524,982.00	30.00000	533,880.00	36.00000	640,656.00
0075 0549 2 GRS BRIDGE ABUTMENT 4,319.000 SF	39.50000	170,600.50	41.95000	181,182.05	65.00000	280,735.00
0080 0549 3 GRS GRAVEL FILL 1,462.100 CY	42.00000	61,408.20	42.00000	61,408.20	100.00000	146,210.00
0085 0550 10353 FENCING, TYPE R, 8.1 - 10.0', WITH FULL ENCLOSURE 92.000 LF	385.00000	35,420.00	396.00000	36,432.00	350.00000	32,200.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THOMAS MARINE CONSTRUCTION, INC.		(5) ZEP CONSTRUCTION, INC.		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0001 Structures Section Totals:		**$1,023,204.80**		**$1,087,758.10**		**$1,327,886.65**
SECTION: 0002 Roadway						
0090 0101 1 (1.000) LS MOBILIZATION 43545015201	180,000.00000	180,000.00	419,441.00000	419,441.00	439,480.84000	439,480.84
0095 0102 1 (225.000) DA (LS) MAINTENANCE OF TRAFFIC 43545015201	122,500.00000	122,500.00	165,164.00000	165,164.00	420,000.00000	420,000.00
0100 0102 14 48.000 HR TRAFFIC CONTROL OFFICER	95.00000	4,560.00	75.00000	3,600.00	65.00000	3,120.00
0105 0102 60 33,975.000 ED WORK ZONE SIGN	0.36000	12,231.00	0.30000	10,192.50	0.25000	8,493.75
0110 0102 74 2 900.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.34000	306.00	0.35000	315.00	0.39000	351.00
0115 0102 74 6 4,050.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.39000	1,579.50	0.60000	2,430.00	0.33000	1,336.50
0120 0102 99 956.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	14.65000	14,005.40	16.00000	15,296.00	14.50000	13,862.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THOMAS MARINE CONSTRUCTION, INC.		(5) ZEP CONSTRUCTION, INC.		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 674.000 ED	45.00000	30,330.00	110.00000	74,140.00	41.00000	27,634.00
0130 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER 176.000 SF	10.00000	1,760.00	12.00000	2,112.00	11.00000	1,936.00
0135 0104 10 3 SEDIMENT BARRIER 2,494.000 LF	1.00000	2,494.00	2.00000	4,988.00	1.70000	4,239.80
0140 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	3,600.00000	7,200.00	2,600.00000	5,200.00	1,100.00000	2,200.00
0145 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43545015201 (1.000) LS	1,500.00000	1,500.00	4,000.00000	4,000.00	15,000.00000	15,000.00
0150 0108 2 MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43545015201 (1.000) LS	1,500.00000	1,500.00	22,000.00000	22,000.00	25,000.00000	25,000.00
0155 0110 1 1 CLEARING & GRUBBING 43545015201 (1.200) AC (LS)	48,500.00000	48,500.00	14,500.00000	14,500.00	88,953.00000	88,953.00
0160 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 8.000 SY	610.00000	4,880.00	232.00000	1,856.00	165.00000	1,320.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THOMAS MARINE CONSTRUCTION, INC.		(5) ZEP CONSTRUCTION, INC.		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0120 1 REGULAR EXCAVATION 877.000 CY	22.30000	19,557.10	42.00000	36,834.00	22.00000	19,294.00
0170 0120 6 EMBANKMENT 5,397.000 CY	19.00000	102,543.00	28.00000	151,116.00	26.00000	140,322.00
0175 0160 4 TYPE B STABILIZATION 807.000 SY	37.00000	29,859.00	43.00000	34,701.00	9.00000	7,263.00
0180 0285701 OPTIONAL BASE, BASE GROUP 01 638.000 SY	62.00000	39,556.00	54.00000	34,452.00	18.00000	11,484.00
0185 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 3,300.000 SY	11.25000	37,125.00	3.80000	12,540.00	3.30000	10,890.00
0190 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 111.300 TN	339.00000	37,730.70	260.00000	28,938.00	230.00000	25,599.00
0195 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 120.900 TN	400.00000	48,360.00	272.00000	32,884.80	240.00000	29,016.00
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 0.200 TN	3,235.00000	647.00	2,890.00000	578.00	2,550.00000	510.00
0205 0400 0 13 CONCRETE CLASS NS, STEPS 20.600 CY	2,175.00000	44,805.00	2,570.00000	52,942.00	485.00000	9,991.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THOMAS MARINE CONSTRUCTION, INC.		(5) ZEP CONSTRUCTION, INC.		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0415 1 6 REINFORCING STEEL-MISCELLANEOUS 1,625.000 LB	0.80000	1,300.00	1.75000	2,843.75	1.30000	2,112.50
0215 0430175215 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD 92.000 LF	210.00000	19,320.00	113.00000	10,396.00	72.00000	6,624.00
0220 0430982623 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD 4.000 EA	2,000.00000	8,000.00	1,817.00000	7,268.00	1,800.00000	7,200.00
0225 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 1,252.000 LF	58.80000	73,617.60	60.54000	75,796.08	42.00000	52,584.00
0230 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 211.000 LF	119.80000	25,277.80	123.50000	26,058.50	63.00000	13,293.00
0235 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 206.000 LF	26.70000	5,500.20	28.00000	5,768.00	38.00000	7,828.00
0240 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT 1,248.000 LF	106.00000	132,288.00	94.00000	117,312.00	77.00000	96,096.00
0245 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 272.000 SY	32.40000	8,812.80	38.00000	10,336.00	43.00000	11,696.00
0250 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 899.000 SY	142.00000	127,658.00	146.00000	131,254.00	75.00000	67,425.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THOMAS MARINE CONSTRUCTION, INC.		(5) ZEP CONSTRUCTION, INC.		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0524 1 2 — 22.000 SY — CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	200.00000	4,400.00	207.00000	4,554.00	210.00000	4,620.00
0260 0550 10210 — 64.000 LF — FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	41.00000	2,624.00	43.00000	2,752.00	35.00000	2,240.00
0265 0570 1 2 — 2,591.000 SY — PERFORMANCE TURF, SOD	2.15000	5,570.65	3.95000	10,234.45	5.50000	14,250.50
0270 0914550 3 — 151.000 LF — FENCING- PEDESTRIAN BARRIER P3- 4' ROPE FENCE	55.40000	8,365.40	57.00000	8,607.00	85.00000	12,835.00
0002 Roadway Section Totals:		**$1,216,263.15**		**$1,543,400.08**		**$1,606,099.89**
SECTION: 0003 Signing						
0275 0639 1620 — 1.000 AS — ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	560.00000	560.00	446.00000	446.00	550.00000	550.00
0280 0641 2 60 — 1.000 EA — PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	845.00000	845.00	335.00000	335.00	800.00000	800.00
0285 0646 1 60 — 3.000 EA — ALUMINUM SIGNALS POLE, REMOVE	1,125.00000	3,375.00	266.00000	798.00	1,050.00000	3,150.00

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THOMAS MARINE CONSTRUCTION, INC.		(5) ZEP CONSTRUCTION, INC.		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0290 0649 36500 MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT 1.000 EA	16,875.00000	16,875.00	12,100.00000	12,100.00	16,000.00000	16,000.00
0295 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	2,810.00000	2,810.00	550.00000	550.00	2,600.00000	2,600.00
0300 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 4.000 AS	360.00000	1,440.00	580.00000	2,320.00	504.00000	2,016.00
0305 0700 1 50 SINGLE POST SIGN, RELOCATE 12.000 AS	200.00000	2,400.00	100.00000	1,200.00	305.00000	3,660.00
0310 0700 1 60 SINGLE POST SIGN, REMOVE 6.000 AS	25.00000	150.00	35.00000	210.00	52.00000	312.00
0315 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE 2.000 AS	1,070.00000	2,140.00	405.00000	810.00	7,650.00000	15,300.00
0320 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 12.000 LF	10.70000	128.40	2.25000	27.00	1.90000	22.80
0325 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	78.75000	630.00	65.00000	520.00	54.20000	433.60

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) THOMAS MARINE CONSTRUCTION, INC.		(5) ZEP CONSTRUCTION, INC.		(6) RUSSELL ENGINEERING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0330 0710 11180 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE 24.000 LF	16.30000	391.20	20.00000	480.00	17.20000	412.80
0335 0710 11201 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" 0.080 GM	7,000.00000	560.00	1,350.00000	108.00	1,155.00000	92.40
0340 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43545015201 (1.000) LS	1,925.00000	1,925.00	2,500.00000	2,500.00	5,000.00000	5,000.00
0345 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 17.000 LF	14.00000	238.00	6.50000	110.50	5.60000	95.20
0350 0711 15101 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" 0.136 GM	14,000.00000	1,904.00	7,800.00000	1,060.80	6,600.00000	897.60
0355 0711 15131 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP 0.136 GM	5,000.00000	680.00	3,200.00000	435.20	2,600.00000	353.60
0360 0711 15201 THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" 0.179 GM	14,000.00000	2,506.00	8,500.00000	1,521.50	7,125.00000	1,275.38
0003 Signing Section Totals:		**$39,557.60**		**$25,532.00**		**$52,971.38**

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) THOMAS MARINE CONSTRUCTION, INC.		(5) ZEP CONSTRUCTION, INC.		(6) RUSSELL ENGINEERING, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$2,279,025.55**		**$2,656,690.18**		**2,986,957.92**

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0141 70 SETTLEMENT PLATE ASSEMBLY 12.000 AS	1,500.00000	18,000.00				
0010 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 37.900 CY	1,850.00000	70,115.00				
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS 10.800 CY	850.00000	9,180.00				
0020 0400 4 5 CONCRETE CLASS IV, BRIDGE SUBSTRUCTURE 27.600 CY	1,850.00000	51,060.00				
0025 0400147 COMPOSITE NEOPRENE PADS 1.100 CF	2,500.00000	2,750.00				
0030 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 4,343.000 LB	1.50000	6,514.50				
0035 0415 1 5 REINFORCING STEEL- BRIDGE SUBSTRUCTURE 2,382.000 LB	1.50000	3,573.00				
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS 2,060.000 LB	1.50000	3,090.00				
0045 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36" 187.000 LF	450.00000	84,150.00				

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0050 0458 1 11 — 27.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	50.00000	1,350.00				
0055 0515 1 1 — 43.000 LF PIPE HANDRAIL - GUIDERAIL, STEEL	55.00000	2,365.00				
0060 0521 6 11 — 228.000 LF CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT	90.00000	20,520.00				
0065 0524 2 2 — 143.000 SY CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	75.00000	10,725.00				
0070 0548 12 — 17,796.000 SF RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	50.00000	889,800.00				
0075 0549 2 — 4,319.000 SF GRS BRIDGE ABUTMENT	90.00000	388,710.00				
0080 0549 3 — 1,462.100 CY GRS GRAVEL FILL	80.00000	116,968.00				
0085 0550 10353 — 92.000 LF FENCING, TYPE R, 8.1 - 10.0', WITH FULL ENCLOSURE	400.00000	36,800.00				

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0001 Structures Section Totals:		**$1,715,670.50**				
SECTION: 0002 Roadway						
0090 0101 1 (1.000) LS MOBILIZATION 43545015201	300,000.00000	300,000.00				
0095 0102 1 (225.000) DA (LS) MAINTENANCE OF TRAFFIC 43545015201	151,810.57000	151,810.57				
0100 0102 14 48.000 HR TRAFFIC CONTROL OFFICER	64.00000	3,072.00				
0105 0102 60 33,975.000 ED WORK ZONE SIGN	0.30000	10,192.50				
0110 0102 74 2 900.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.35000	315.00				
0115 0102 74 6 4,050.000 ED CHANNELIZING DEVICE- PEDESTRIAN LCD (LONGITUDINAL CHANNELIZING DEVICE)	0.60000	2,430.00				
0120 0102 99 956.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	15.00000	14,340.00				

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0102104 674.000 ED TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION	110.00000	74,140.00				
0130 0102911 3 176.000 SF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK, OTHER	5.00000	880.00				
0135 0104 10 3 2,494.000 LF SEDIMENT BARRIER	2.00000	4,988.00				
0140 0104 15 2.000 EA SOIL TRACKING PREVENTION DEVICE	3,400.00000	6,800.00				
0145 0108 1 (1.000) LS MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43545015201	10,000.00000	10,000.00				
0150 0108 2 (1.000) LS MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 43545015201	10,000.00000	10,000.00				
0155 0110 1 1 (1.200) AC (LS) CLEARING & GRUBBING 43545015201	65,000.00000	65,000.00				
0160 0110 4 8.000 SY REMOVAL OF EXISTING CONCRETE PAVEMENT	230.00000	1,840.00				

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0165 0120 1 REGULAR EXCAVATION 877.000 CY	40.00000	35,080.00				
0170 0120 6 EMBANKMENT 5,397.000 CY	10.00000	53,970.00				
0175 0160 4 TYPE B STABILIZATION 807.000 SY	40.00000	32,280.00				
0180 0285701 OPTIONAL BASE, BASE GROUP 01 638.000 SY	49.00000	31,262.00				
0185 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH 3,300.000 SY	3.50000	11,550.00				
0190 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 111.300 TN	240.00000	26,712.00				
0195 0337 7 82 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 120.900 TN	250.00000	30,225.00				
0200 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 0.200 TN	2,700.00000	540.00				
0205 0400 0 13 CONCRETE CLASS NS, STEPS 20.600 CY	1,000.00000	20,600.00				

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0210 0415 1 6 REINFORCING STEEL-MISCELLANEOUS 1,625.000 LB	1.25000	2,031.25				
0215 0430175215 PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 15"S/CD 92.000 LF	120.00000	11,040.00				
0220 0430982623 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD 4.000 EA	1,100.00000	4,400.00				
0225 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL 1,252.000 LF	60.00000	75,120.00				
0230 0515 2211 PEDESTRIAN / BICYCLE RAILING, STEEL, 42" TYPE 1 211.000 LF	120.00000	25,320.00				
0235 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 206.000 LF	30.00000	6,180.00				
0240 0521 6 11 CONCRETE PARAPET, PEDESTRIAN/BICYCLE, 27" HEIGHT 1,248.000 LF	80.00000	99,840.00				
0245 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 272.000 SY	90.00000	24,480.00				
0250 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 899.000 SY	120.00000	107,880.00				

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0255 0524 1 2 — 22.000 SY — CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"	180.00000	3,960.00				
0260 0550 10210 — 64.000 LF — FENCING, TYPE B, 0.0-5.0', STANDARD FEATURES	40.00000	2,560.00				
0265 0570 1 2 — 2,591.000 SY — PERFORMANCE TURF, SOD	5.50000	14,250.50				
0270 0914550 3 — 151.000 LF — FENCING- PEDESTRIAN BARRIER P3- 4' ROPE FENCE	60.00000	9,060.00				
0002 Roadway Section Totals:		**$1,284,148.82**				
SECTION: 0003 Signing						
0275 0639 1620 — 1.000 AS — ELECTRICAL POWER SERVICE, REMOVE UNDERGROUND	450.00000	450.00				
0280 0641 2 60 — 1.000 EA — PRESTRESSED CONCRETE POLE, COMPLETE POLE REMOVAL-PEDESTAL/SERVICE POLE	350.00000	350.00				
0285 0646 1 60 — 3.000 EA — ALUMINUM SIGNALS POLE, REMOVE	280.00000	840.00				

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0290 0649 36500 MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT 1.000 EA	12,500.00000	12,500.00				
0295 0670 5600 TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET 1.000 AS	550.00000	550.00				
0300 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 4.000 AS	350.00000	1,400.00				
0305 0700 1 50 SINGLE POST SIGN, RELOCATE 12.000 AS	200.00000	2,400.00				
0310 0700 1 60 SINGLE POST SIGN, REMOVE 6.000 AS	1.00000	6.00				
0315 0700 2 50 MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE 2.000 AS	1,000.00000	2,000.00				
0320 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12" 12.000 LF	10.00000	120.00				
0325 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS 8.000 EA	80.00000	640.00				

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0330 0710 11180 — 24.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, YIELD LINE	16.00000	384.00				
0335 0710 11201 — 0.080 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7,000.00000	560.00				
0340 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43545015201	5,000.00000	5,000.00				
0345 0711 11224 — 17.000 LF THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON	15.00000	255.00				
0350 0711 15101 — 0.136 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"	15,000.00000	2,040.00				
0355 0711 15131 — 0.136 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP	5.00000	0.68				
0360 0711 15201 — 0.179 GM THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"	15,000.00000	2,685.00				
0003 Signing Section Totals:		**$32,180.68**				

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.					
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$3,032,000.00**				

Letting: CT170614 June 14, 2017 **Call Order:** 004 **Contract:** T1665

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office