Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM
Call Order: 005
Contract: T1683
District: District 1
Counties: POLK
Fed Aid No: D117015B
Contract Time: 235 AVAILABLE DAYS
Project(s): 43177215201 (*)
Contract Desc: COW CAMP RD, BR NO. 160352

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	DENSON CONSTRUCTION, INC.	Responsive	Winning bid	$1,414,596.65	100.00%
2	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$1,483,971.20	104.90%
3	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$1,717,829.05	121.44%
4	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$1,723,986.95	121.87%
5	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$1,981,000.00	140.04%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

District: District 1 **Counties:** POLK **Fed Aid No:** D117015B

Contract Time: 235 AVAILABLE DAYS **Project(s):** 43177215201 (*)

Contract Descr: COW CAMP RD, BR NO. 160352

Award of this contract is contingent upon receipt of a maintenance agreement.

The improvements under this contract consist of the construction of Bridge No. 160352 and new roadway construction, base work, drainage improvements, guardrail, sidewalks and signing and pavement markings on Cow Camp Road from south of Rosalie/Zipprer Canal northerly 0.128 miles to north of Rosalie/Zipprer Canal in Lake Kissimmee State Park in Polk County.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) GIBBS & REGISTER, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 100.000 CY	800.00000	80,000.00	600.00000	60,000.00	1,250.00000	125,000.00
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE 38.000 CY	1,400.00000	53,200.00	1,000.00000	38,000.00	1,600.00000	60,800.00
0015 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5" 337.000 SY	10.00000	3,370.00	18.00000	6,066.00	15.00000	5,055.00
0020 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 29,745.000 LB	0.75000	22,308.75	1.50000	44,617.50	2.00000	59,490.00
0025 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36" 445.000 LF	450.00000	200,250.00	395.00000	175,775.00	350.00000	155,750.00
0030 0515 4 1 BULLET RAIL, SINGLE RAIL 183.000 LF	60.00000	10,980.00	54.00000	9,882.00	38.00000	6,954.00

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) GIBBS & REGISTER, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0035 0521 5 4 183.000 LF CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE	80.00000	14,640.00	120.00000	21,960.00	400.00000	73,200.00
0040 0549 2 2,567.000 SF GRS BRIDGE ABUTMENT	50.00000	128,350.00	145.00000	372,215.00	160.00000	410,720.00
0045 0549 3 1,260.000 CY GRS GRAVEL FILL	50.00000	63,000.00	90.00000	113,400.00	60.00000	75,600.00
0001 Structures Section Totals:		**$576,098.75**		**$841,915.50**		**$972,569.00**
SECTION: 0002 Roadway						
0050 0101 1 (1.000) LS MOBILIZATION 43177215201	126,000.00000	126,000.00	147,000.00000	147,000.00	170,000.00000	170,000.00
0055 0102 1 (235.000) DA (LS) MAINTENANCE OF TRAFFIC 43177215201	90,000.00000	90,000.00	10,050.00000	10,050.00	55,000.00000	55,000.00
0060 0102 60 3,430.000 ED WORK ZONE SIGN	0.50000	1,715.00	0.31000	1,063.30	0.25000	857.50
0065 0102 74 1 4,435.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.50000	2,217.50	0.20000	887.00	0.13000	576.55

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) GIBBS & REGISTER, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0070 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 1,720.000 ED	0.50000	860.00	0.50000	860.00	0.30000	516.00
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 40.000 EA	7.00000	280.00	6.00000	240.00	7.00000	280.00
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 470.000 ED	20.00000	9,400.00	20.00000	9,400.00	16.00000	7,520.00
0085 0104 10 3 SEDIMENT BARRIER 1,372.000 LF	4.00000	5,488.00	4.00000	5,488.00	3.00000	4,116.00
0090 0104 11 FLOATING TURBIDITY BARRIER 320.000 LF	15.00000	4,800.00	25.00000	8,000.00	10.00000	3,200.00
0095 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	7,600.00000	15,200.00	4,500.00000	9,000.00	4,500.00000	9,000.00
0100 0104 18 INLET PROTECTION SYSTEM 1.000 EA	355.00000	355.00	335.00000	335.00	100.00000	100.00
0105 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43177215201 (1.000) LS	4,800.00000	4,800.00	900.00000	900.00	12,000.00000	12,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) GIBBS & REGISTER, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0110 0110 1 1 (1.190) AC (LS) CLEARING & GRUBBING 43177215201	62,000.00000	62,000.00	70,000.00000	70,000.00	110,000.00000	110,000.00
0115 0120 1 388.000 CY REGULAR EXCAVATION	44.00000	17,072.00	7.00000	2,716.00	15.00000	5,820.00
0120 0120 4 467.000 CY SUBSOIL EXCAVATION	105.00000	49,035.00	39.00000	18,213.00	20.00000	9,340.00
0125 0120 6 5,492.000 CY EMBANKMENT	37.00000	203,204.00	25.00000	137,300.00	25.00000	137,300.00
0130 0160 4 3,616.000 SY TYPE B STABILIZATION	24.00000	86,784.00	10.00000	36,160.00	16.00000	57,856.00
0135 0285701 2,479.000 SY OPTIONAL BASE, BASE GROUP 01	18.00000	44,622.00	17.00000	42,143.00	20.00000	49,580.00
0140 0285709 571.000 SY OPTIONAL BASE, BASE GROUP 09	37.00000	21,127.00	30.00000	17,130.00	30.00000	17,130.00
0145 0334 1 12 136.400 TN SUPERPAVE ASPHALTIC CONC, TRAFFIC B	170.00000	23,188.00	230.00000	31,372.00	175.00000	23,870.00
0150 0339 1 26.400 TN MISCELLANEOUS ASPHALT PAVEMENT	240.00000	6,336.00	578.00000	15,259.20	400.00000	10,560.00

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) GIBBS & REGISTER, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0155 0425 1521 1.000 EA INLETS, DT BOT, TYPE C,<10'	4,100.00000	4,100.00	5,000.00000	5,000.00	5,500.00000	5,500.00
0160 0430175118 45.000 LF PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	105.00000	4,725.00	100.00000	4,500.00	80.00000	3,600.00
0165 0430982125 1.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" CD	1,375.00000	1,375.00	3,000.00000	3,000.00	2,000.00000	2,000.00
0170 0522 2 8.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	130.00000	1,040.00	230.00000	1,840.00	110.00000	880.00
0175 0536 1 0 456.000 LF GUARDRAIL -ROADWAY, GENERAL TL-2	21.00000	9,576.00	21.00000	9,576.00	20.00000	9,120.00
0180 0536 8 4.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	3,000.00000	12,000.00	3,600.00000	14,400.00	2,500.00000	10,000.00
0185 0536 85 22 2.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	2,800.00000	5,600.00	3,400.00000	6,800.00	2,500.00000	5,000.00
0190 0536 85 25 2.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II	1,000.00000	2,000.00	1,000.00000	2,000.00	800.00000	1,600.00
0195 0570 1 2 2,176.000 SY PERFORMANCE TURF, SOD	4.00000	8,704.00	5.00000	10,880.00	4.00000	8,704.00

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) GIBBS & REGISTER, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0002 Roadway Section Totals:		**$823,603.50**		**$621,512.50**		**$731,026.05**
SECTION: 0003 Signing						
0200 0700 1 60 2.000	50.00000	100.00	25.00000	50.00	125.00000	250.00
SINGLE POST SIGN, REMOVE AS						
0205 0705 10 4 6.000	678.00000	4,068.00	250.00000	1,500.00	250.00000	1,500.00
OBJECT MARKER, TYPE 4 EA						
0210 0710 90 (1.000)	8,250.00000	8,250.00	7,100.00000	7,100.00	4,500.00000	4,500.00
PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43177215201 LS						
0215 0711 16101 0.253	4,100.00000	1,037.30	12,000.00000	3,036.00	9,000.00000	2,277.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" GM						
0220 0711 16201 0.253	4,100.00000	1,037.30	12,000.00000	3,036.00	9,000.00000	2,277.00
THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" GM						
0225 0713103101 0.049	4,100.00000	200.90	59,400.00000	2,910.60	35,000.00000	1,715.00
PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES GM						
0230 0713103201 0.049	4,100.00000	200.90	59,400.00000	2,910.60	35,000.00000	1,715.00
PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES GM						

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) DENSON CONSTRUCTION, INC.		(2) CONE & GRAHAM, INC.		(3) GIBBS & REGISTER, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0003 Signing Section Totals:		**$14,894.40**		**$20,543.20**		**$14,234.00**
Contract Grand Totals:		**$1,414,596.65**		**$1,483,971.20**		**1,717,829.05**

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0005 0400 2 4 CONC CLASS II, BRIDGE SUPERSTRUCTURE 100.000 CY	820.00000	82,000.00	2,000.00000	200,000.00		
0010 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE 38.000 CY	1,340.00000	50,920.00	2,000.00000	76,000.00		
0015 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5" 337.000 SY	12.00000	4,044.00	10.00000	3,370.00		
0020 0415 1 4 REINFORCING STEEL - BRIDGE SUPERSTRUCTURE 29,745.000 LB	0.78000	23,201.10	1.50000	44,617.50		
0025 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36" 445.000 LF	351.00000	156,195.00	450.00000	200,250.00		
0030 0515 4 1 BULLET RAIL, SINGLE RAIL 183.000 LF	45.00000	8,235.00	50.00000	9,150.00		
0035 0521 5 4 CONCRETE TRAFFIC RAILING, BRIDGE, 32" VERTICAL FACE 183.000 LF	87.00000	15,921.00	200.00000	36,600.00		
0040 0549 2 GRS BRIDGE ABUTMENT 2,567.000 SF	115.00000	295,205.00	140.00000	359,380.00		
0045 0549 3 GRS GRAVEL FILL 1,260.000 CY	121.00000	152,460.00	120.00000	151,200.00		

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Structures						
0001 Structures Section Totals:		**$788,181.10**		**$1,080,567.50**		
SECTION: 0002 Roadway						
0050 0101 1 (1.000) LS MOBILIZATION 43177215201	172,000.00000	172,000.00	195,000.00000	195,000.00		
0055 0102 1 (235.000) DA (LS) MAINTENANCE OF TRAFFIC 43177215201	400,055.00000	400,055.00	36,747.00000	36,747.00		
0060 0102 60 3,430.000 ED WORK ZONE SIGN	0.25000	857.50	0.45000	1,543.50		
0065 0102 74 1 4,435.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.25000	1,108.75	0.20000	887.00		
0070 0102 74 2 1,720.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.50000	860.00	0.45000	774.00		
0075 0102 78 40.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	6.00000	240.00	12.00000	480.00		
0080 0102 99 470.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	20.00000	9,400.00	15.00000	7,050.00		

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0085 0104 10 3 SEDIMENT BARRIER 1,372.000 LF	2.50000	3,430.00	1.75000	2,401.00		
0090 0104 11 FLOATING TURBIDITY BARRIER 320.000 LF	14.00000	4,480.00	9.50000	3,040.00		
0095 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	500.00000	1,000.00	4,000.00000	8,000.00		
0100 0104 18 INLET PROTECTION SYSTEM 1.000 EA	50.00000	50.00	400.00000	400.00		
0105 0108 1 MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 43177215201 (1.000) LS	5,500.00000	5,500.00	5,000.00000	5,000.00		
0110 0110 1 1 CLEARING & GRUBBING 43177215201 (1.190) AC (LS)	55,000.00000	55,000.00	110,000.00000	110,000.00		
0115 0120 1 REGULAR EXCAVATION 388.000 CY	10.00000	3,880.00	15.00000	5,820.00		
0120 0120 4 SUBSOIL EXCAVATION 467.000 CY	27.50000	12,842.50	115.00000	53,705.00		

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) RUSSELL ENGINEERING, INC.		(5) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0125 0120 6 EMBANKMENT 5,492.000 CY	23.55000	129,336.60	45.00000	247,140.00		
0130 0160 4 TYPE B STABILIZATION 3,616.000 SY	3.55000	12,836.80	15.00000	54,240.00		
0135 0285701 OPTIONAL BASE, BASE GROUP 01 2,479.000 SY	9.55000	23,674.45	15.00000	37,185.00		
0140 0285709 OPTIONAL BASE, BASE GROUP 09 571.000 SY	16.55000	9,450.05	35.00000	19,985.00		
0145 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B 136.400 TN	185.00000	25,234.00	215.00000	29,326.00		
0150 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 26.400 TN	350.00000	9,240.00	325.00000	8,580.00		
0155 0425 1521 INLETS, DT BOT, TYPE C,<10' 1.000 EA	4,500.00000	4,500.00	4,500.00000	4,500.00		
0160 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD 45.000 LF	100.00000	4,500.00	100.00000	4,500.00		
0165 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD 1.000 EA	1,855.00000	1,855.00	2,800.00000	2,800.00		

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Roadway						
0170 0522 2 — 8.000 SY CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK	50.00000	400.00	275.00000	2,200.00		
0175 0536 1 0 — 456.000 LF GUARDRAIL -ROADWAY, GENERAL TL-2	15.00000	6,840.00	22.00000	10,032.00		
0180 0536 8 — 4.000 EA GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2,200.00000	8,800.00	3,600.00000	14,400.00		
0185 0536 85 22 — 2.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	2,100.00000	4,200.00	2,700.00000	5,400.00		
0190 0536 85 25 — 2.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II	700.00000	1,400.00	850.00000	1,700.00		
0195 0570 1 2 — 2,176.000 SY PERFORMANCE TURF, SOD	5.55000	12,076.80	6.50000	14,144.00		
0002 Roadway Section Totals:		**$925,047.45**		**$886,979.50**		
SECTION: 0003 Signing						
0200 0700 1 60 — 2.000 AS SINGLE POST SIGN, REMOVE	40.00000	80.00	55.00000	110.00		

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) RUSSELL ENGINEERING, INC.		(5) LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Signing						
0205 0705 10 4 — 6.000 EA OBJECT MARKER, TYPE 4	300.00000	1,800.00	650.00000	3,900.00		
0210 0710 90 — (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43177215201	2,137.00000	2,137.00	2,300.00000	2,300.00		
0215 0711 16101 — 0.253 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"	7,900.00000	1,998.70	8,500.00000	2,150.50		
0220 0711 16201 — 0.253 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	7,900.00000	1,998.70	8,500.00000	2,150.50		
0225 0713103101 — 0.049 GM PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES	28,000.00000	1,372.00	29,000.00000	1,421.00		
0230 0713103201 — 0.049 GM PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES	28,000.00000	1,372.00	29,000.00000	1,421.00		
0003 Signing Section Totals:		**$10,758.40**		**$13,453.00**		
Contract Grand Totals:		**$1,723,986.95**		**$1,981,000.00**		

Letting: CT170614 June 14, 2017 **Call Order:** 005 **Contract:** T1683

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office