Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM
Call Order: 008
Contract: T2661
District: District 2
Counties: DUVAL
Fed Aid No: 9041112C
Contract Time: 180 AVAILABLE DAYS
Project(s): 43433715201 (*) 43433715601
Contract Desc: SR 134 (103RD ST)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	CAPPS LAND MANAGEMENT AND MATERIAL LLC	Responsive	Winning bid	$3,381,934.60	100.00%
2	PREFERRED MATERIALS INC.	Responsive	Non-Winning Bid	$3,986,246.87	117.87%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

District: District 2 **Counties:** DUVAL **Fed Aid No:** 9041112C

Contract Time: 180 AVAILABLE DAYS **Project(s):** 43433715201 (*) 43433715601

Contract Descr: SR 134 (103RD ST)

JEA Standards. Table A -- Schedule of Values is required to be submitted with the bid, as per Technical Special Provision T1000-17.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutters, sidewalks, barrier walls, shoulder treatment, guardrail, gravity wall, water main, signing, signalization, lighting, and other incidental construction on SR 134 (103rd Street) at I-295 NB and SB ramps and at Firestone Road in Duval County, Florida.

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43433715201 (1.000) LS	281,655.59000	281,655.59	285,261.05000	285,261.05		
0010 0102 1 MAINTENANCE OF TRAFFIC 43433715201 (180.000) DA (LS)	70,632.00000	70,632.00	262,177.72000	262,177.72		
0015 0102 14 TRAFFIC CONTROL OFFICER 500.000 HR	61.60000	30,800.00	60.00000	30,000.00		
0020 0102 60 WORK ZONE SIGN 5,750.000 ED	0.37000	2,127.50	0.38000	2,185.00		
0025 0102 71 13 TEMPORARY BARRIER, F&I, LOW PROFILE, CONCRETE 1,176.000 LF	42.56000	50,050.56	33.90000	39,866.40		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0030 0102 71 23 TEMPORARY BARRIER, RELOCATE, LOW PROFILE, CONCRETE 1,176.000 LF	12.32000	14,488.32	8.88000	10,442.88		
0035 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 18,370.000 ED	0.12000	2,204.40	0.11000	2,020.70		
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 560.000 ED	0.62000	347.20	0.32000	179.20		
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 180.000 ED	6.16000	1,108.80	5.00000	900.00		
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 795.000 EA	3.36000	2,671.20	4.50000	3,577.50		
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 1,164.000 ED	18.48000	21,510.72	12.45000	14,491.80		
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION 540.000 ED	4.20000	2,268.00	3.75000	2,025.00		
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION 540.000 ED	0.56000	302.40	0.50000	270.00		
0070 0104 10 3 SEDIMENT BARRIER 2,458.000 LF	5.60000	13,764.80	1.00000	2,458.00		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0075 0104 11 FLOATING TURBIDITY BARRIER 139.000 LF	10.08000	1,401.12	7.75000	1,077.25		
0080 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 228.000 LF	5.04000	1,149.12	3.25000	741.00		
0085 0104 15 SOIL TRACKING PREVENTION DEVICE 2.000 EA	3,584.00000	7,168.00	2,450.00000	4,900.00		
0090 0104 18 INLET PROTECTION SYSTEM 30.000 EA	82.88000	2,486.40	125.00000	3,750.00		
0095 0107 1 LITTER REMOVAL 32.700 AC	336.00000	10,987.20	300.00000	9,810.00		
0100 0107 2 MOWING 28.710 AC	336.00000	9,646.56	300.00000	8,613.00		
0105 0108 1 MONITOR EXISTING STRUCTURES- INSPECTION AND SETTLEMENT MONITORING 43433715201 (1.000) LS	11,312.00000	11,312.00	30,156.89000	30,156.89		
0110 0110 1 1 CLEARING & GRUBBING 43433715201 (1.300) AC (LS)	73,274.32000	73,274.32	184,947.29000	184,947.29		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0115 0120 1 REGULAR EXCAVATION 2,228.000 CY	10.13000	22,569.64	39.82000	88,718.96		
0120 0120 6 EMBANKMENT 75.000 CY	22.00000	1,650.00	77.73000	5,829.75		
0125 0160 4 TYPE B STABILIZATION 2,978.000 SY	17.83000	53,097.74	24.01000	71,501.78		
0130 0285704 OPTIONAL BASE, BASE GROUP 04 272.000 SY	17.83000	4,849.76	56.55000	15,381.60		
0135 0285710 OPTIONAL BASE, BASE GROUP 10 2,129.000 SY	27.20000	57,908.80	78.84000	167,850.36		
0140 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH 12,415.000 SY	3.64000	45,190.60	4.04000	50,156.60		
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH 207.000 SY	6.72000	1,391.04	9.26000	1,916.82		
0150 0327 70 7 MILLING EXIST ASPH PAVT, 4" AVG DEPTH 1,209.000 SY	7.28000	8,801.52	8.98000	10,856.82		
0155 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH 398.000 SY	6.72000	2,674.56	9.33000	3,713.34		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0160 0334 1 53 1,565.800 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 TN	165.00000	258,357.00	178.80000	279,965.04		
0165 0337 7 83 1,353.800 ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 TN	140.00000	189,532.00	173.80000	235,290.44		
0170 0339 1 41.800 MISCELLANEOUS ASPHALT PAVEMENT TN	263.20000	11,001.76	222.45000	9,298.41		
0175 0400 0 11 175.400 CONCRETE CLASS NS, GRAVITY WALL CY	1,036.00000	181,714.40	887.37000	155,644.70		
0180 0425 1201 4.000 INLETS, CURB, TYPE 9, <10' EA	6,080.02000	24,320.08	10,045.00000	40,180.00		
0185 0425 1351 7.000 INLETS, CURB, TYPE P-5, <10' EA	6,708.31000	46,958.17	14,678.00000	102,746.00		
0190 0425 1355 1.000 INLETS, CURB, TYPE P-5, PARTIAL EA	6,025.03000	6,025.03	5,300.00000	5,300.00		
0195 0425 1361 1.000 INLETS, CURB, TYPE P-6, <10' EA	7,140.04000	7,140.04	9,112.00000	9,112.00		
0200 0425 1451 1.000 INLETS, CURB, TYPE J-5, <10' EA	8,001.16000	8,001.16	12,239.00000	12,239.00		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0205 0425 2 61 MANHOLES, P-8, <10' 1.000 EA	5,713.81000	5,713.81	6,489.00000	6,489.00		
0210 0425 2 63 MANHOLES, P-8, PARTIAL 6.000 EA	3,930.53000	23,583.18	3,840.00000	23,040.00		
0215 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 233.000 LF	62.37000	14,532.21	160.00000	37,280.00		
0220 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 89.000 LF	110.75000	9,856.75	211.00000	18,779.00		
0225 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD 5.000 LF	84.60000	423.00	321.00000	1,605.00		
0230 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM 24.000 LF	106.40000	2,553.60	30.00000	720.00		
0235 0520 1 7 CONCRETE CURB & GUTTER, TYPE E 587.000 LF	21.09000	12,379.83	62.31000	36,575.97		
0240 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 1,218.000 LF	18.67000	22,740.06	54.43000	66,295.74		
0245 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE 381.000 LF	26.23000	9,993.63	95.96000	36,560.76		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0250 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH 78.000 SY	65.30000	5,093.40	151.33000	11,803.74		
0255 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54" 366.000 LF	937.25000	343,033.50	563.67000	206,303.22		
0260 0521 73 CONCRETE BARRIER WALL, REMOVAL 312.000 LF	132.00000	41,184.00	104.04000	32,460.48		
0265 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 1,013.000 SY	42.52000	43,072.76	75.18000	76,157.34		
0270 0522 2 CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK 205.000 SY	52.45000	10,752.25	111.37000	22,830.85		
0275 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3" 82.000 SY	50.28000	4,122.96	237.00000	19,434.00		
0280 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" 1,716.000 SY	61.70000	105,877.20	95.00000	163,020.00		
0285 0527 2 DETECTABLE WARNINGS 387.000 SF	22.40000	8,668.80	20.00000	7,740.00		
0290 0536 1 1 GUARDRAIL -ROADWAY, GENERAL TL-3 131.000 LF	21.00000	2,751.00	16.00000	2,096.00		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0295 0536 73 79.000 LF GUARDRAIL REMOVAL	6.66000	526.14	3.00000	237.00		
0300 0536 82 2.000 EA GUARDRAIL ANCHORAGE- CONCRETE BARRIER	2,548.00000	5,096.00	3,000.00000	6,000.00		
0305 0536 85 22 2.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED	2,238.88000	4,477.76	2,325.00000	4,650.00		
0310 0550 10220 524.000 LF FENCING, TYPE B, 5.1-6.0', STANDARD	11.54000	6,046.96	25.00000	13,100.00		
0315 0570 1 2 2,073.000 SY PERFORMANCE TURF, SOD	4.17000	8,644.41	2.25000	4,664.25		
0320 0705 10 1 19.000 EA OBJECT MARKER, TYPE 1	163.41000	3,104.79	200.00000	3,800.00		
0325 0710 11101 1.931 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1,478.40000	2,854.79	1,319.32000	2,547.61		
0330 0710 11123 50.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR CROSSWALK AND ROUNDABOUT, 12"	1.68000	84.00	0.90000	45.00		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0335 0710 11125 508.000 LF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"	3.36000	1,706.88	1.50000	762.00		
0340 0710 11131 0.419 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE	1,478.40000	619.45	451.07000	189.00		
0345 0710 11141 0.166 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"	1,478.40000	245.41	901.20000	149.60		
0350 0710 11170 24.000 EA PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	22.40000	537.60	35.00000	840.00		
0355 0710 11201 0.587 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1,478.40000	867.82	1,326.75000	778.80		
0360 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43433715201	48,500.00000	48,500.00	48,500.00000	48,500.00		
0001 Roadway Section Totals:		**$2,292,183.46**		**$3,021,006.66**		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0365 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 39.000 AS	411.04000	16,030.56	324.00000	12,636.00		
0370 0700 1 13 SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF 4.000 AS	2,042.88000	8,171.52	1,500.00000	6,000.00		
0375 0700 1 50 SINGLE POST SIGN, RELOCATE 3.000 AS	226.24000	678.72	180.00000	540.00		
0380 0700 1 60 SINGLE POST SIGN, REMOVE 27.000 AS	11.20000	302.40	1.00000	27.00		
0385 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 4.000 EA	3,505.60000	14,022.40	4,767.00000	19,068.00		
0390 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 4.000 EA	112.00000	448.00	500.00000	2,000.00		
0395 0700 4140 OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, OVERPASS BRIDGE MOUNT 4.000 EA	10,659.04000	42,636.16	5,167.00000	20,668.00		
0400 0700 4640 OVERHEAD STATIC SIGN STRUCTURE, REMOVE BRIDGE MOUNT 4.000 EA	392.00000	1,568.00	1,300.00000	5,200.00		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0405 0700 13 12 4.000 EA RETROREFLECTIVE SIGN STRIP-FURNISH AND INSTALL, 2'	71.68000	286.72	125.00000	500.00		
0410 0705 11 1 6.000 EA DELINEATOR, FLEXIBLE TUBULAR	80.64000	483.84	75.00000	450.00		
0415 0705 11 2 11.000 EA DELINEATOR, NON-FLEXIBLE	64.96000	714.56	75.00000	825.00		
0420 0710 11190 9.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	2.24000	20.16	1.50000	13.50		
0425 0710 11290 32.000 SF PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2.24000	71.68	1.50000	48.00		
0430 0710 90 (1.000) LS PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43433715201	13,433.24000	13,433.24	7,793.00000	7,793.00		
0435 0711 11123 1,068.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	3.36000	3,588.48	1.65000	1,762.20		
0440 0711 11124 219.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS	4.48000	981.12	3.00000	657.00		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0445 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK 389.000 LF	5.60000	2,178.40	4.00000	1,556.00		
0450 0711 11141 THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" 0.232 GM	2,240.00000	519.68	2,649.96000	614.79		
0455 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL 19.000 EA	112.00000	2,128.00	160.00000	3,040.00		
0460 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW 36.000 EA	84.00000	3,024.00	64.00000	2,304.00		
0465 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON 47.000 LF	4.48000	210.56	3.00000	141.00		
0470 0711 11241 THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" 0.054 GM	2,240.00000	120.96	2,475.00000	133.65		
0475 0711 14125 THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK 987.000 LF	16.80000	16,581.60	13.45000	13,275.15		
0480 0711 14660 THERMOPLASTIC, PREFORMED, MULTI COLOR ROUTE SHIELD 4.000 EA	1,848.00000	7,392.00	1,990.00000	7,960.00		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0485 0711 16101 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" — 0.935 GM	5,913.60000	5,529.22	4,524.06000	4,230.00		
0490 0711 16102 THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" — 0.373 GM	6,462.40000	2,410.48	6,546.92000	2,442.00		
0495 0711 16131 THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP — 0.198 GM	2,240.00000	443.52	1,363.64000	270.00		
0500 0711 16133 THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP — 0.032 GM	4,704.00000	150.53	2,041.88000	65.34		
0505 0711 16201 THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6" — 0.629 GM	5,913.60000	3,719.65	4,507.15000	2,835.00		
0002 Signing Section Totals:		**$147,846.16**		**$117,054.63**		
SECTION: 0003 Lighting						
0510 0715 4600 LIGHT POLE COMPLETE, REMOVE — 2.000 EA	620.48000	1,240.96	500.00000	1,000.00		
0515 1000 7 UTILITY WORK- JPA/UTILITY AGREEMENT, POWER 43433715201 — (1.000) LS	16,304.09000	16,304.09	16,304.09000	16,304.09		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0003 Lighting Section Totals:		**$17,545.05**		**$17,304.09**		
SECTION: 0004 Signalization						
0520 0630 2 11 — 721.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	11.04000	7,959.84	9.85000	7,101.85		
0525 0630 2 12 — 1,813.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	25.72000	46,630.36	22.95000	41,608.35		
0530 0630 2 14 — 30.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	29.71000	891.30	25.53000	765.90		
0535 0632 7 1 — 3.000 PI SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2,968.00000	8,904.00	2,650.00000	7,950.00		
0540 0633 1122 — 1,442.000 LF FIBER OPTIC CABLE, F&I, UNDERGROUND,13-48 FIBERS	3.92000	5,652.64	3.50000	5,047.00		
0545 0633 1420 — 365.000 LF FIBER OPTIC CABLE, RELOCATE, UNDERGROUND	5.60000	2,044.00	5.00000	1,825.00		
0550 0633 2 31 — 48.000 EA FIBER OPTIC CONNECTION, INSTALL, SPLICE	53.76000	2,580.48	48.00000	2,304.00		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0555 0633 2 32 FIBER OPTIC CONNECTION, INSTALL, TERMINATION 108.000 EA	98.00000	10,584.00	87.50000	9,450.00		
0560 0633 3 11 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE 3.000 EA	927.36000	2,782.08	828.00000	2,484.00		
0565 0633 3 12 FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY 3.000 EA	72.80000	218.40	65.00000	195.00		
0570 0633 3 14 FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT 9.000 EA	95.20000	856.80	85.00000	765.00		
0575 0633 3 16 FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL- FIELD TERMINATED 4.000 EA	3,311.84000	13,247.36	2,957.00000	11,828.00		
0580 0633 3 17 FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL 1.000 EA	1,264.48000	1,264.48	1,129.00000	1,129.00		
0585 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 42.000 EA	666.40000	27,988.80	585.00000	24,570.00		
0590 0635 2 12 PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE 4.000 EA	1,176.00000	4,704.00	1,050.00000	4,200.00		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0595 0635 2 13	1,400.00000	4,200.00	1,250.00000	3,750.00		
PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE — 3.000 EA						
0600 0639 1122	3.36000	10.08	3.00000	9.00		
ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR — 3.000 AS						
0605 0639 2 1	296.80000	80,136.00	265.00000	71,550.00		
ELECTRICAL SERVICE WIRE, FURNISH & INSTALL — 270.000 LF						
0610 0641 2 12	1,176.00000	3,528.00	1,050.00000	3,150.00		
PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE — 3.000 EA						
0615 0641 2 70	392.00000	1,568.00	350.00000	1,400.00		
PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER — 4.000 EA						
0620 0646 1 11	1,338.40000	18,737.60	1,195.00000	16,730.00		
ALUMINUM SIGNALS POLE, PEDESTAL — 14.000 EA						
0625 0646 1 60	330.40000	1,652.00	295.00000	1,475.00		
ALUMINUM SIGNALS POLE, REMOVE — 5.000 EA						
0630 0649 31202	33,510.40000	100,531.20	29,920.00000	89,760.00		
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-46 — 3.000 EA						

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0635 0649 31203	37,328.48000	74,656.96	33,329.00000	66,658.00		
2.000 EA						
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE-60						
0640 0649 31204	43,012.48000	86,024.96	38,404.00000	76,808.00		
2.000 EA						
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 70.5						
0645 0649 31205	41,515.04000	41,515.04	37,067.00000	37,067.00		
1.000 EA						
MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/0 LUMINAIRE, ARM LENGTH 78						
0650 0649 31215	53,989.60000	53,989.60	48,205.00000	48,205.00		
1.000 EA						
MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM,W/0 LUMINAIRE, 46-60						
0655 0649 36500	4,108.16000	16,432.64	3,668.00000	14,672.00		
4.000 EA						
MAST ARM, REMOVE DEEP/COMPLETE FOUNDATION, BOLT ON ATTACHMENT						
0660 0650 1 14	1,103.20000	30,889.60	985.00000	27,580.00		
28.000 AS						
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY						
0665 0650 1 16	1,750.56000	3,501.12	1,563.00000	3,126.00		
2.000 AS						
TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY						
0670 0650 1 44	3,080.00000	9,240.00	2,750.00000	8,250.00		
3.000 AS						
TRAFFIC SIGNAL, FURNISH & INSTALL PROGRAMMABLE, 3 SECTION, 1 WAY						

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0675 0653 1 11 16.000 AS PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY	632.80000	10,124.80	565.00000	9,040.00		
0680 0660 1109 15.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	255.36000	3,830.40	228.00000	3,420.00		
0685 0660 1110 2.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	288.96000	577.92	258.00000	516.00		
0690 0660 2106 33.000 AS LOOP ASSEMBLY, F&I, TYPE F	560.00000	18,480.00	500.00000	16,500.00		
0695 0665 1 11 16.000 EA PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD	300.16000	4,802.56	268.00000	4,288.00		
0700 0670 5110 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	27,944.00000	83,832.00	24,950.00000	74,850.00		
0705 0670 5600 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET	476.00000	1,428.00	425.00000	1,275.00		
0710 0682 1113 2.000 EA ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION	8,220.80000	16,441.60	7,340.00000	14,680.00		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC		(2) PREFERRED MATERIALS INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 Signalization						
0715 0684 1 1 — 3.000 EA — MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL	3,242.40000	9,727.20	2,895.00000	8,685.00		
0720 0684 6 11 — 1.000 EA — WIRELESS COMMUNICATION DEVICE, FURNISH & INSTALL ETHERNET ACCESS POINT	3,864.00000	3,864.00	3,450.00000	3,450.00		
0725 0685 1 11 — 3.000 EA — UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE	7,280.00000	21,840.00	6,500.00000	19,500.00		
0730 0700 3201 — 7.000 EA — SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	666.40000	4,664.80	595.00000	4,165.00		
0735 0700 5 22 — 6.000 EA — INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF	4,240.32000	25,441.92	3,786.00000	22,716.00		
0004 Signalization Section Totals:		**$867,976.54**		**$774,498.10**		
SECTION: 0005 Utilities						
0740 0999 25 — (1.000) LS — INITIAL CONTINGENCY AMOUNT, DO NOT BID 43433715601	1,500.00000	1,500.00	1,500.00000	1,500.00		
0745 1000 6 — (1.000) LS — UTILITY WORK- JPA/UTILITY AGREEMENT, WATER 43433715601	54,883.39000	54,883.39	54,883.39000	54,883.39		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) CAPPS LAND MANAGEMENT AND MATERIAL LLC Unit Price	 Ext Amount	(2) PREFERRED MATERIALS INC. Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 Utilities								
0005 Utilities Section Totals:				**$56,383.39**		**$56,383.39**		
Contract Grand Totals:				**$3,381,934.60**		**$3,986,246.87**		

Letting: CT170614 June 14, 2017 **Call Order:** 008 **Contract:** T2661

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office