Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM
Call Order: 012
Contract: T3651
District: District 3
Counties: WAKULLA
Fed Aid No: 4224086C
Contract Time: 165 AVAILABLE DAYS
Project(s): 43014665201 (*)
Contract Desc: SR 30 (US 98) (COASTAL HWY)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	NORTH FLORIDA ASPHALT, INC.	Responsive	Winning bid	$1,867,503.30	100.00%
2	M OF TALLAHASSEE, INC.	Responsive	Non-Winning Bid	$2,066,948.73	110.68%
3	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$2,141,417.80	114.67%
4	ROBERTS AND ROBERTS, INC.	Responsive	Non-Winning Bid	$2,206,504.00	118.15%
5	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$2,212,217.44	118.46%
6	HALE CONTRACTING, INC.	Responsive	Non-Winning Bid	$2,376,777.00	127.27%
7	CAPITAL ASPHALT INC	Responsive	Non-Winning Bid	$2,730,525.20	146.21%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

District: District 3 **Counties:** WAKULLA **Fed Aid No:** 4224086C

Contract Time: 165 AVAILABLE DAYS **Project(s):** 43014665201 (*)

Contract Descr: SR 30 (US 98) (COASTAL HWY)

The improvements under this contract consist of multi-use path, base work, lighting, drainage improvements, restoring spalled areas on existing Wakulla Bridge No. 590064, and signing and pavement markings parallel to SR 30 (US 98) Costal highway from Davisville Way to ST. Marks Trail adding Bike Path/Trail in Wakulla County.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) NORTH FLORIDA ASPHALT, INC.		(2) M OF TALLAHASSEE, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43014665201	150,000.00000	150,000.00	115,000.00000	115,000.00	220,000.00000	220,000.00
0010 0102 1 (165.000) DA (LS) MAINTENANCE OF TRAFFIC 43014665201	38,000.00000	38,000.00	30,000.00000	30,000.00	160,000.00000	160,000.00
0015 0102 60 9,240.000 ED WORK ZONE SIGN	0.35000	3,234.00	0.35000	3,234.00	0.30000	2,772.00
0020 0102 71 14 895.000 LF TEMPORARY BARRIER, F & I, TYPE K	38.50000	34,457.50	33.52000	30,000.40	35.00000	31,325.00
0025 0102 74 1 6,930.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	1,039.50	0.16000	1,108.80	0.15000	1,039.50
0030 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,100.00000	2,200.00	1,150.00000	2,300.00	1,250.00000	2,500.00
0035 0102 99 330.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.50000	5,445.00	17.25000	5,692.50	15.00000	4,950.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) NORTH FLORIDA ASPHALT, INC.		(2) M OF TALLAHASSEE, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102909 165.000 TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS DA	55.00000	9,075.00	15.00000	2,475.00	48.00000	7,920.00
0045 0104 10 3 9,341.000 SEDIMENT BARRIER LF	3.00000	28,023.00	3.00000	28,023.00	0.60000	5,604.60
0050 0104 12 1,557.000 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC LF	5.00000	7,785.00	10.00000	15,570.00	4.00000	6,228.00
0055 0104 15 9.000 SOIL TRACKING PREVENTION DEVICE EA	1,500.00000	13,500.00	2,000.00000	18,000.00	1,250.00000	11,250.00
0060 0104 18 29.000 INLET PROTECTION SYSTEM EA	125.00000	3,625.00	125.00000	3,625.00	50.00000	1,450.00
0065 0107 1 416.800 LITTER REMOVAL AC	25.00000	10,420.00	28.75000	11,983.00	15.00000	6,252.00
0070 0107 2 216.360 MOWING AC	35.00000	7,572.60	34.50000	7,464.42	20.00000	4,327.20
0075 0110 1 1 (20.360) CLEARING & GRUBBING 43014665201 AC (LS)	148,500.00000	148,500.00	85,000.00000	85,000.00	100,000.00000	100,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) NORTH FLORIDA ASPHALT, INC.		(2) M OF TALLAHASSEE, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0080 0110 3 (677.000) SF (LS) REMOVAL OF EXISTING STRUCTURES/BRIDGES 43014665201	71,500.00000	71,500.00	60,000.00000	60,000.00	40,000.00000	40,000.00
0085 0110 4 88.000 SY REMOVAL OF EXISTING CONCRETE PAVEMENT	20.00000	1,760.00	20.00000	1,760.00	15.00000	1,320.00
0090 0120 1 12,743.000 CY REGULAR EXCAVATION	10.00000	127,430.00	10.00000	127,430.00	6.00000	76,458.00
0095 0120 2 2 11,260.000 CY BORROW EXCAVATION, TRUCK MEASURE	0.25000	2,815.00	6.31000	71,050.60	15.00000	168,900.00
0100 0160 4 8,618.000 SY TYPE B STABILIZATION	4.50000	38,781.00	3.50000	30,163.00	6.00000	51,708.00
0105 0162 1 11 65,997.000 SY PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1.00000	65,997.00	1.10000	72,596.70	0.50000	32,998.50
0110 0285701 6,011.000 SY OPTIONAL BASE, BASE GROUP 01	6.00000	36,066.00	7.50000	45,082.50	7.00000	42,077.00
0115 0285709 14,814.000 SY OPTIONAL BASE, BASE GROUP 09	18.00000	266,652.00	33.50000	496,269.00	15.00000	222,210.00
0120 0286 1 769.000 SY TURNOUT CONSTRUCTION	25.00000	19,225.00	20.00000	15,380.00	25.00000	19,225.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) NORTH FLORIDA ASPHALT, INC.		(2) M OF TALLAHASSEE, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0125 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 1,709.600 TN	105.00000	179,508.00	112.00000	191,475.20	130.00000	222,248.00
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 47.000 TN	105.00000	4,935.00	170.00000	7,990.00	350.00000	16,450.00
0135 0400 2 2 CONCRETE CLASS II, ENDWALLS 4.600 CY	1,000.00000	4,600.00	1,290.00000	5,934.00	2,500.00000	11,500.00
0140 0401 70 5 RESTORE SPALLED AREAS, CONTRACTORS OPTION 235.000 CF	262.00000	61,570.00	185.00000	43,475.00	400.00000	94,000.00
0145 0425 1541 INLETS, DT BOT, TYPE D, <10' 3.000 EA	3,400.00000	10,200.00	4,101.74000	12,305.22	5,000.00000	15,000.00
0150 0425 1561 INLETS, DT BOT, TYPE F, <10' 2.000 EA	3,500.00000	7,000.00	4,189.51000	8,379.02	5,000.00000	10,000.00
0155 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 48.000 LF	45.00000	2,160.00	69.42000	3,332.16	80.00000	3,840.00
0160 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 142.000 LF	45.00000	6,390.00	82.14000	11,663.88	100.00000	14,200.00
0165 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 468.000 LF	55.00000	25,740.00	68.49000	32,053.32	100.00000	46,800.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) NORTH FLORIDA ASPHALT, INC.		(2) M OF TALLAHASSEE, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0170 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 40.000 LF	75.00000	3,000.00	123.60000	4,944.00	130.00000	5,200.00
0175 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 4.000 EA	1,100.00000	4,400.00	1,214.40000	4,857.60	1,000.00000	4,000.00
0180 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD 8.000 EA	1,250.00000	10,000.00	1,214.40000	9,715.20	1,000.00000	8,000.00
0185 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD 18.000 EA	1,250.00000	22,500.00	1,278.00000	23,004.00	1,000.00000	18,000.00
0190 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE 451.000 LF	230.00000	103,730.00	206.00000	92,906.00	130.00000	58,630.00
0195 0527 2 DETECTABLE WARNINGS 212.000 SF	25.00000	5,300.00	22.43000	4,755.16	30.00000	6,360.00
0200 0536 6 PIPE RAIL FOR GUARDRAIL 110.000 LF	22.00000	2,420.00	23.00000	2,530.00	20.00000	2,200.00
0205 0536 8 3 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, RELOCATE 2.000 EA	780.00000	1,560.00	805.00000	1,610.00	800.00000	1,600.00
0210 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II 1.000 EA	780.00000	780.00	805.00000	805.00	800.00000	800.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) NORTH FLORIDA ASPHALT, INC.		(2) M OF TALLAHASSEE, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0215 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE CRT 1.000 EA	2,500.00000	2,500.00	2,530.00000	2,530.00	2,500.00000	2,500.00
0220 0538 1 GUARDRAIL RESET 473.000 LF	16.50000	7,804.50	17.25000	8,159.25	20.00000	9,460.00
0225 0570 1 1 PERFORMANCE TURF 49,564.000 SY	0.65000	32,216.60	0.75000	37,173.00	2.00000	99,128.00
0230 0570 1 2 PERFORMANCE TURF, SOD 16,433.000 SY	2.60000	42,725.80	2.40000	39,439.20	2.00000	32,866.00
0235 0715 4129 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, CUSTOM HEIGHT 6.000 EA	9,500.00000	57,000.00	9,775.00000	58,650.00	9,500.00000	57,000.00
0240 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 6.000 EA	9,500.00000	57,000.00	9,775.00000	58,650.00	8,500.00000	51,000.00
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014665201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$1,798,142.50**		**$1,995,544.13**		**$2,061,296.80**

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) NORTH FLORIDA ASPHALT, INC.		(2) M OF TALLAHASSEE, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0250 0654 2 21 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY- SINGLE DIRECTION 6.000 AS	8,400.00000	50,400.00	8,625.00000	51,750.00	8,000.00000	48,000.00
0255 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 23.000 AS	315.00000	7,245.00	327.75000	7,538.25	300.00000	6,900.00
0260 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	550.00000	1,100.00	557.75000	1,115.50	500.00000	1,000.00
0265 0700 1 40 SINGLE POST SIGN, INSTALL 5.000 AS	110.00000	550.00	115.00000	575.00	100.00000	500.00
0270 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	110.00000	110.00	115.00000	115.00	100.00000	100.00
0275 0700 1 60 SINGLE POST SIGN, REMOVE 8.000 AS	28.00000	224.00	28.75000	230.00	100.00000	800.00
0280 0705 10 2 OBJECT MARKER, TYPE 2 1.000 EA	55.00000	55.00	57.50000	57.50	60.00000	60.00
0285 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014665201 (1.000) LS	1,650.00000	1,650.00	1,725.00000	1,725.00	9,000.00000	9,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) NORTH FLORIDA ASPHALT, INC.		(2) M OF TALLAHASSEE, INC.		(3) AMERICAN LIGHTING AND SIGNALIZATION, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0290 0711 11123 256.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT	1.40000	358.40	1.44000	368.64	6.00000	1,536.00
0295 0711 11125 33.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.30000	108.90	3.45000	113.85	9.00000	297.00
0300 0711 11160 9.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	138.00000	1,242.00	143.75000	1,293.75	200.00000	1,800.00
0305 0711 14125 322.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	8.50000	2,737.00	8.63000	2,778.86	20.00000	6,440.00
0310 0711 14160 10.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	192.50000	1,925.00	201.25000	2,012.50	300.00000	3,000.00
0315 0711 16201 0.043 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	38,500.00000	1,655.50	40,250.00000	1,730.75	16,000.00000	688.00
0002 Signing Section Totals:		**$69,360.80**		**$71,404.60**		**$80,121.00**
Contract Grand Totals:		**$1,867,503.30**		**$2,066,948.73**		**2,141,417.80**

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROBERTS AND ROBERTS, INC.		(5) ROBERTS, C.W., CONTRACTING, INC.		(6) HALE CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43014665201	209,775.00000	209,775.00	169,702.61000	169,702.61	170,000.00000	170,000.00
0010 0102 1 (165.000) DA (LS) MAINTENANCE OF TRAFFIC 43014665201	55,000.00000	55,000.00	44,788.20000	44,788.20	50,000.00000	50,000.00
0015 0102 60 9,240.000 ED WORK ZONE SIGN	0.40000	3,696.00	0.33000	3,049.20	0.40000	3,696.00
0020 0102 71 14 895.000 LF TEMPORARY BARRIER, F & I, TYPE K	40.00000	35,800.00	38.36000	34,332.20	45.00000	40,275.00
0025 0102 74 1 6,930.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	1,386.00	0.15000	1,039.50	0.30000	2,079.00
0030 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,200.00000	2,400.00	1,095.90000	2,191.80	1,500.00000	3,000.00
0035 0102 99 330.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	18.00000	5,940.00	16.44000	5,425.20	18.00000	5,940.00
0040 0102909 165.000 DA TEMPORARY RAISED RUMBLE STRIPS- PER DAY, INCLUDES ALL SETS AND RELOCATIONS	1.00000	165.00	11.62000	1,917.30	100.00000	16,500.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS AND ROBERTS, INC.		(5) ROBERTS, C.W., CONTRACTING, INC.		(6) HALE CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0104 10 3 SEDIMENT BARRIER 9,341.000 LF	2.00000	18,682.00	3.61000	33,721.01	3.00000	28,023.00
0050 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 1,557.000 LF	8.50000	13,234.50	8.77000	13,654.89	10.00000	15,570.00
0055 0104 15 SOIL TRACKING PREVENTION DEVICE 9.000 EA	25.00000	225.00	1,202.55000	10,822.95	1,500.00000	13,500.00
0060 0104 18 INLET PROTECTION SYSTEM 29.000 EA	175.00000	5,075.00	136.99000	3,972.71	200.00000	5,800.00
0065 0107 1 LITTER REMOVAL 416.800 AC	40.00000	16,672.00	20.68000	8,619.42	45.00000	18,756.00
0070 0107 2 MOWING 216.360 AC	50.00000	10,818.00	36.78000	7,957.72	55.00000	11,899.80
0075 0110 1 1 CLEARING & GRUBBING 43014665201 (20.360) AC (LS)	90,000.00000	90,000.00	160,106.31000	160,106.31	100,115.50000	100,115.50
0080 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 43014665201 (677.000) SF (LS)	65,000.00000	65,000.00	60,274.31000	60,274.31	80,000.00000	80,000.00
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 88.000 SY	30.00000	2,640.00	17.29000	1,521.52	30.00000	2,640.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROBERTS AND ROBERTS, INC.		(5) ROBERTS, C.W., CONTRACTING, INC.		(6) HALE CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 1 REGULAR EXCAVATION 12,743.000 CY	12.00000	152,916.00	15.01000	191,272.43	16.00000	203,888.00
0095 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 11,260.000 CY	0.01000	112.60	0.55000	6,193.00	1.00000	11,260.00
0100 0160 4 TYPE B STABILIZATION 8,618.000 SY	4.50000	38,781.00	6.29000	54,207.22	4.25000	36,626.50
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 65,997.000 SY	1.25000	82,496.25	1.06000	69,956.82	1.00000	65,997.00
0110 0285701 OPTIONAL BASE, BASE GROUP 01 6,011.000 SY	9.00000	54,099.00	6.77000	40,694.47	7.00000	42,077.00
0115 0285709 OPTIONAL BASE, BASE GROUP 09 14,814.000 SY	35.00000	518,490.00	37.24000	551,673.36	34.00000	503,676.00
0120 0286 1 TURNOUT CONSTRUCTION 769.000 SY	20.00000	15,380.00	12.53000	9,635.57	20.00000	15,380.00
0125 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 1,709.600 TN	110.00000	188,056.00	86.00000	147,025.60	110.00000	188,056.00
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 47.000 TN	150.00000	7,050.00	167.23000	7,859.81	180.00000	8,460.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS AND ROBERTS, INC.		(5) ROBERTS, C.W., CONTRACTING, INC.		(6) HALE CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0400 2 2 CONCRETE CLASS II, ENDWALLS 4.600 CY	1,250.00000	5,750.00	1,148.56000	5,283.38	1,600.00000	7,360.00
0140 0401 70 5 RESTORE SPALLED AREAS, CONTRACTORS OPTION 235.000 CF	235.00000	55,225.00	213.70000	50,219.50	300.00000	70,500.00
0145 0425 1541 INLETS, DT BOT, TYPE D, <10' 3.000 EA	3,700.00000	11,100.00	2,911.39000	8,734.17	4,000.00000	12,000.00
0150 0425 1561 INLETS, DT BOT, TYPE F, <10' 2.000 EA	5,500.00000	11,000.00	3,681.25000	7,362.50	6,000.00000	12,000.00
0155 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 48.000 LF	40.00000	1,920.00	56.67000	2,720.16	60.00000	2,880.00
0160 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 142.000 LF	55.00000	7,810.00	63.11000	8,961.62	70.00000	9,940.00
0165 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 468.000 LF	65.00000	30,420.00	65.39000	30,602.52	80.00000	37,440.00
0170 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 40.000 LF	140.00000	5,600.00	196.28000	7,851.20	150.00000	6,000.00
0175 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 4.000 EA	1,000.00000	4,000.00	1,291.47000	5,165.88	910.00000	3,640.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS AND ROBERTS, INC.		(5) ROBERTS, C.W., CONTRACTING, INC.		(6) HALE CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0430984125 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,100.00000	8,800.00	1,424.09000	11,392.72	1,000.00000	8,000.00
0185 0430984625 18.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,150.00000	20,700.00	1,262.38000	22,722.84	1,200.00000	21,600.00
0190 0521 5 1 451.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	230.00000	103,730.00	202.74000	91,435.74	300.00000	135,300.00
0195 0527 2 212.000 SF DETECTABLE WARNINGS	27.00000	5,724.00	22.83000	4,839.96	30.00000	6,360.00
0200 0536 6 110.000 LF PIPE RAIL FOR GUARDRAIL	23.00000	2,530.00	21.92000	2,411.20	50.00000	5,500.00
0205 0536 8 3 2.000 EA GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, RELOCATE	825.00000	1,650.00	767.13000	1,534.26	4,000.00000	8,000.00
0210 0536 85 25 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II	900.00000	900.00	767.13000	767.13	3,000.00000	3,000.00
0215 0536 85 26 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE CRT	2,600.00000	2,600.00	2,410.98000	2,410.98	3,000.00000	3,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) ROBERTS AND ROBERTS, INC.		(5) ROBERTS, C.W., CONTRACTING, INC.		(6) HALE CONTRACTING, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0538 1 473.000 LF GUARDRAIL RESET	18.00000	8,514.00	16.44000	7,776.12	20.00000	9,460.00
0225 0570 1 1 49,564.000 SY PERFORMANCE TURF	0.70000	34,694.80	0.66000	32,712.24	0.70000	34,694.80
0230 0570 1 2 16,433.000 SY PERFORMANCE TURF, SOD	2.70000	44,369.10	2.19000	35,988.27	2.80000	46,012.40
0235 0715 4129 6.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, CUSTOM HEIGHT	9,800.00000	58,800.00	9,315.12000	55,890.72	10,000.00000	60,000.00
0240 0715 7 11 6.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	9,800.00000	58,800.00	9,315.12000	55,890.72	16,000.00000	96,000.00
0245 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014665201	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$2,128,526.25**		**$2,144,288.96**		**$2,291,902.00**
SECTION: 0002 Signing						
0250 0654 2 21 6.000 AS RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY-SINGLE DIRECTION	8,700.00000	52,200.00	8,219.23000	49,315.38	9,000.00000	54,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS AND ROBERTS, INC.		(5) ROBERTS, C.W., CONTRACTING, INC.		(6) HALE CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 23.000 AS	330.00000	7,590.00	312.33000	7,183.59	345.00000	7,935.00
0260 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	560.00000	1,120.00	531.51000	1,063.02	1,200.00000	2,400.00
0265 0700 1 40 SINGLE POST SIGN, INSTALL 5.000 AS	125.00000	625.00	109.59000	547.95	300.00000	1,500.00
0270 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	125.00000	125.00	109.59000	109.59	150.00000	150.00
0275 0700 1 60 SINGLE POST SIGN, REMOVE 8.000 AS	50.00000	400.00	27.40000	219.20	50.00000	400.00
0280 0705 10 2 OBJECT MARKER, TYPE 2 1.000 EA	125.00000	125.00	54.80000	54.80	175.00000	175.00
0285 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014665201 (1.000) LS	2,500.00000	2,500.00	1,643.85000	1,643.85	5,000.00000	5,000.00
0290 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 256.000 LF	5.00000	1,280.00	1.37000	350.72	4.00000	1,024.00

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) ROBERTS AND ROBERTS, INC.		(5) ROBERTS, C.W., CONTRACTING, INC.		(6) HALE CONTRACTING, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 11125 33.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	10.00000	330.00	3.29000	108.57	8.00000	264.00
0300 0711 11160 9.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	150.00000	1,350.00	136.99000	1,232.91	200.00000	1,800.00
0305 0711 14125 322.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	16.00000	5,152.00	8.22000	2,646.84	16.00000	5,152.00
0310 0711 14160 10.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	345.00000	3,450.00	191.78000	1,917.80	400.00000	4,000.00
0315 0711 16201 0.043 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	40,250.00000	1,730.75	35,680.47000	1,534.26	25,000.00000	1,075.00
0002 Signing Section Totals:		**$77,977.75**		**$67,928.48**		**$84,875.00**
Contract Grand Totals:		**$2,206,504.00**		**$2,212,217.44**		**2,376,777.00**

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43014665201	400,000.00000	400,000.00				
0010 0102 1 (165.000) DA (LS) MAINTENANCE OF TRAFFIC 43014665201	150,000.00000	150,000.00				
0015 0102 60 9,240.000 ED WORK ZONE SIGN	0.40000	3,696.00				
0020 0102 71 14 895.000 LF TEMPORARY BARRIER, F & I, TYPE K	55.00000	49,225.00				
0025 0102 74 1 6,930.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.25000	1,732.50				
0030 0102 89 1 2.000 LO TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	1,200.00000	2,400.00				
0035 0102 99 330.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	18.00000	5,940.00				
0040 0102909 165.000 DA TEMPORARY RAISED RUMBLE STRIPS-PER DAY, INCLUDES ALL SETS AND RELOCATIONS	125.00000	20,625.00				

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0045 0104 10 3 SEDIMENT BARRIER 9,341.000 LF	1.50000	14,011.50				
0050 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC 1,557.000 LF	4.00000	6,228.00				
0055 0104 15 SOIL TRACKING PREVENTION DEVICE 9.000 EA	3,800.00000	34,200.00				
0060 0104 18 INLET PROTECTION SYSTEM 29.000 EA	100.00000	2,900.00				
0065 0107 1 LITTER REMOVAL 416.800 AC	40.00000	16,672.00				
0070 0107 2 MOWING 216.360 AC	40.00000	8,654.40				
0075 0110 1 1 CLEARING & GRUBBING 43014665201 (20.360) AC (LS)	200,000.00000	200,000.00				
0080 0110 3 REMOVAL OF EXISTING STRUCTURES/BRIDGES 43014665201 (677.000) SF (LS)	100,000.00000	100,000.00				
0085 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT 88.000 SY	65.00000	5,720.00				

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0090 0120 1 REGULAR EXCAVATION 12,743.000 CY	12.00000	152,916.00				
0095 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE 11,260.000 CY	18.00000	202,680.00				
0100 0160 4 TYPE B STABILIZATION 8,618.000 SY	7.50000	64,635.00				
0105 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" 65,997.000 SY	1.50000	98,995.50				
0110 0285701 OPTIONAL BASE, BASE GROUP 01 6,011.000 SY	12.00000	72,132.00				
0115 0285709 OPTIONAL BASE, BASE GROUP 09 14,814.000 SY	16.00000	237,024.00				
0120 0286 1 TURNOUT CONSTRUCTION 769.000 SY	20.00000	15,380.00				
0125 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A 1,709.600 TN	95.00000	162,412.00				
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT 47.000 TN	200.00000	9,400.00				

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0135 0400 2 2 CONCRETE CLASS II, ENDWALLS 4.600 CY	2,000.00000	9,200.00				
0140 0401 70 5 RESTORE SPALLED AREAS, CONTRACTORS OPTION 235.000 CF	500.00000	117,500.00				
0145 0425 1541 INLETS, DT BOT, TYPE D, <10' 3.000 EA	5,000.00000	15,000.00				
0150 0425 1561 INLETS, DT BOT, TYPE F, <10' 2.000 EA	5,000.00000	10,000.00				
0155 0430174115 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 15"SD 48.000 LF	65.00000	3,120.00				
0160 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD 142.000 LF	75.00000	10,650.00				
0165 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD 468.000 LF	85.00000	39,780.00				
0170 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD 40.000 LF	250.00000	10,000.00				
0175 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD 4.000 EA	1,200.00000	4,800.00				

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0180 0430984125 8.000 EA MITERED END SECTION, OPTIONAL ROUND, 18" SD	1,200.00000	9,600.00				
0185 0430984625 18.000 EA MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	1,500.00000	27,000.00				
0190 0521 5 1 451.000 LF CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	125.00000	56,375.00				
0195 0527 2 212.000 SF DETECTABLE WARNINGS	40.00000	8,480.00				
0200 0536 6 110.000 LF PIPE RAIL FOR GUARDRAIL	24.00000	2,640.00				
0205 0536 8 3 2.000 EA GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, RELOCATE	850.00000	1,700.00				
0210 0536 85 25 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II	850.00000	850.00				
0215 0536 85 26 1.000 EA GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE CRT	3,000.00000	3,000.00				

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0220 0538 1 GUARDRAIL RESET 473.000 LF	20.00000	9,460.00				
0225 0570 1 1 PERFORMANCE TURF 49,564.000 SY	0.50000	24,782.00				
0230 0570 1 2 PERFORMANCE TURF, SOD 16,433.000 SY	2.50000	41,082.50				
0235 0715 4129 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, CUSTOM HEIGHT 6.000 EA	10,200.00000	61,200.00				
0240 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 6.000 EA	15,000.00000	90,000.00				
0245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43014665201 (1.000) LS	50,000.00000	50,000.00				
0001 Roadway Section Totals:		**$2,643,798.40**				
SECTION: 0002 Signing						
0250 0654 2 21 RECTANGULAR RAPID FLASHING BEACON, FURNISH & INSTALL- SOLAR POWERED, COMPLETE ASSEMBLY- SINGLE DIRECTION 6.000 AS	11,000.00000	66,000.00				

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0255 0700 1 11 SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF 23.000 AS	350.00000	8,050.00				
0260 0700 1 12 SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF 2.000 AS	600.00000	1,200.00				
0265 0700 1 40 SINGLE POST SIGN, INSTALL 5.000 AS	120.00000	600.00				
0270 0700 1 50 SINGLE POST SIGN, RELOCATE 1.000 AS	120.00000	120.00				
0275 0700 1 60 SINGLE POST SIGN, REMOVE 8.000 AS	30.00000	240.00				
0280 0705 10 2 OBJECT MARKER, TYPE 2 1.000 EA	60.00000	60.00				
0285 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 43014665201 (1.000) LS	1,800.00000	1,800.00				
0290 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT 256.000 LF	1.50000	384.00				

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) CAPITAL ASPHALT INC					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0295 0711 11125 33.000 LF THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK	3.60000	118.80				
0300 0711 11160 9.000 EA THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL	150.00000	1,350.00				
0305 0711 14125 322.000 LF THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK	9.00000	2,898.00				
0310 0711 14160 10.000 EA THERMOPLASTIC, PREFORMED, WHITE, MESSAGE	210.00000	2,100.00				
0315 0711 16201 0.043 GM THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"	42,000.00000	1,806.00				
0002 Signing Section Totals:		**$86,726.80**				
Contract Grand Totals:		**$2,730,525.20**				

Letting: CT170614 June 14, 2017 **Call Order:** 012 **Contract:** T3651

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office