Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM
Call Order: 014
Contract: T5572
District: District 5
Counties: SEMINOLE, VOLUSIA
Fed Aid No: 0042275I
Contract Time: 700 AVAILABLE DAYS
Project(s): 43505615201 (*)
43505615202
43505315201
Contract Desc: SR 400 (I-4)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	CHINCHOR ELECTRIC INC.	Responsive	Winning bid	$6,749,944.86	100.00%
2	UNITED SIGNS & SIGNALS, INC.	Responsive	Non-Winning Bid	$7,229,743.29	107.11%
3	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$8,072,072.00	119.59%
4	HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.	Responsive	Non-Winning Bid	$8,132,582.61	120.48%
5	CONTACT NETWORK LLC	Responsive	Non-Winning Bid	$8,294,655.90	122.88%
6	ARC ELECTRIC INC	Responsive	Non-Winning Bid	$8,533,274.60	126.42%
7	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$8,981,704.50	133.06%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

District: District 5 **Counties:** SEMINOLE, VOLUSIA **Fed Aid No:** 0042275I

Contract Time: 700 AVAILABLE DAYS **Project(s):** 43505615201 (*)
43505615202
43505315201

Contract Descr: SR 400 (I-4)

The improvements under this contract consist of highway signing and the installation of lighting on SR 400 (I-4) at the interchanges with US 17-92, Dirksen Drive, SR 472, Orange Camp Road, SR 44 and US 92 and CR 15 (Monroe Road) at US 17-92 in Seminole and Volusia Counties.

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43505315201	59,385.34000	59,385.34	472,800.00000	472,800.00	50,000.00000	50,000.00
0010 0101 1 (1.000) LS MOBILIZATION 43505615201	300,870.80000	300,870.80	78,800.00000	78,800.00	350,000.00000	350,000.00
0015 0102 1 (700.000) DA (LS) MAINTENANCE OF TRAFFIC 43505315201	47,490.07000	47,490.07	59,631.00000	59,631.00	63,000.00000	63,000.00
0020 0102 1 (700.000) DA (LS) MAINTENANCE OF TRAFFIC 43505615201	206,934.43000	206,934.43	311,856.00000	311,856.00	280,000.00000	280,000.00
0025 0102 60 33,860.000 ED WORK ZONE SIGN	0.29000	9,819.40	1.15000	38,939.00	0.30000	10,158.00
0030 0102 71 14 313.000 LF TEMPORARY BARRIER, F & I, TYPE K	29.10000	9,108.30	57.45000	17,981.85	86.00000	26,918.00
0035 0102 74 1 363,400.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.16000	58,144.00	0.15000	54,510.00	0.14000	50,876.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102 74 2 CHANNELIZING DEVICE, TYPE III, 6' 120.000 ED	0.52000	62.40	25.22000	3,026.40	0.30000	36.00
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 145.000 ED	6.98000	1,012.10	6.22000	901.90	6.75000	978.75
0050 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	1,163.83000	2,327.66	1,232.20000	2,464.40	1,115.00000	2,230.00
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 371.000 ED	15.13000	5,613.23	18.66000	6,922.86	13.50000	5,008.50
0060 0102150 1 PORTABLE REGULATORY, SIGN 250.000 ED	8.15000	2,037.50	0.56000	140.00	6.75000	1,687.50
0065 0102150 2 RADAR SPEED DISPLAY UNIT 250.000 ED	10.47000	2,617.50	0.62000	155.00	6.75000	1,687.50
0070 0104 10 3 SEDIMENT BARRIER 12,182.000 LF	1.11000	13,522.02	1.25000	15,227.50	1.35000	16,445.70
0075 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505315201LS (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505615201 (1.000) LS	11,000.00000	11,000.00	11,000.00000	11,000.00	11,000.00000	11,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$779,944.75**		**$1,124,355.91**		**$920,025.95**
SECTION: 0002 Signing						
0085 0102 78 240.000 EA TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4.66000	1,118.40	4.98000	1,195.20	5.65000	1,356.00
0090 0102911 2 600.000 LF PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID	3.49000	2,094.00	3.73000	2,238.00	4.50000	2,700.00
0095 0102912 2 600.000 LF PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID	3.49000	2,094.00	3.73000	2,238.00	4.50000	2,700.00
0100 0700 3201 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF	340.73000	340.73	287.83000	287.83	811.69000	811.69
0105 0700 3203 20.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF	692.17000	13,843.40	823.00000	16,460.00	1,930.00000	38,600.00
0110 0700 3204 4.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF	1,554.29000	6,217.16	1,187.00000	4,748.00	2,175.00000	8,700.00
0115 0700 3205 5.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	2,736.46000	13,682.30	2,511.00000	12,555.00	3,915.00000	19,575.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0120 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 11.000 EA	3,668.45000	40,352.95	3,712.00000	40,832.00	5,140.00000	56,540.00
0125 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 7.000 EA	5,204.13000	36,428.91	6,402.14000	44,814.98	7,935.00000	55,545.00
0130 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 3.000 EA	7,925.81000	23,777.43	9,410.00000	28,230.00	10,900.00000	32,700.00
0135 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 18.000 EA	180.48000	3,248.64	98.00000	1,764.00	380.00000	6,840.00
0140 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 2.000 EA	270.72000	541.44	198.00000	396.00	380.00000	760.00
0145 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 1.000 EA	451.20000	451.20	296.00000	296.00	583.00000	583.00
0150 0700 3625 SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING 4.000 EA	721.92000	2,887.68	691.00000	2,764.00	2,555.00000	10,220.00
0155 0700 3626 SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING 11.000 EA	721.92000	7,941.12	911.00000	10,021.00	2,750.00000	30,250.00
0160 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING 6.000 EA	721.93000	4,331.58	1,168.00000	7,008.00	2,935.00000	17,610.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0165 0700 3628 4.000 EA SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING	721.93000	2,887.72	1,579.00000	6,316.00	3,315.00000	13,260.00
0170 0710 11101 0.063 GM PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12,290.00000	774.27	13,803.00000	869.59	3,610.00000	227.43
0175 0710 11201 0.063 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12,290.00000	774.27	27,603.00000	1,738.99	3,610.00000	227.43
0002 Signing Section Totals:		**$163,787.20**		**$184,772.59**		**$299,205.55**
SECTION: 0003 Lighting						
0180 0630 2 11 84,407.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4.34000	366,326.38	4.93000	416,126.51	5.30000	447,357.10
0185 0630 2 12 24,643.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	13.84000	341,059.12	20.43000	503,456.49	11.30000	278,465.90
0190 0630 2 15 4,034.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	20.56000	82,939.04	21.19000	85,480.46	28.30000	114,162.20
0195 0635 2 11 660.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	427.49000	282,143.40	495.87000	327,274.20	925.00000	610,500.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0200 0635 3 11 110.000 EA JUNCTION BOX, FURNISH & INSTALL, AERIAL	300.14000	33,015.40	223.11000	24,542.10	268.00000	29,480.00
0205 0639 1111 8.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY	9,902.14000	79,217.12	2,529.00000	20,232.00	2,760.00000	22,080.00
0210 0639 1121 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	14,148.53000	14,148.53	2,421.00000	2,421.00	2,760.00000	2,760.00
0215 0639 6 1 1.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	6,169.41000	6,169.41	6,585.00000	6,585.00	6,880.00000	6,880.00
0220 0641 2 12 9.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2,106.70000	18,960.30	1,390.00000	12,510.00	1,215.00000	10,935.00
0225 0715 1 11 6,240.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	0.52000	3,244.80	0.77000	4,804.80	1.20000	7,488.00
0230 0715 1 12 238,984.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	0.92000	219,865.28	0.86000	205,526.24	1.20000	286,780.80
0235 0715 1 13 162,420.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.30000	211,146.00	1.41000	229,012.20	1.70000	276,114.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0240 0715 1 15 6,570.000 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000) LF	3.64000	23,914.80	3.44000	22,600.80	3.75000	24,637.50
0245 0715 1 60 35,010.000 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS LF	0.36000	12,603.60	0.70000	24,507.00	3.90000	136,539.00
0250 0715 4121 35.000 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40' EA	4,498.53000	157,448.55	4,390.00000	153,650.00	4,724.00000	165,340.00
0255 0715 4122 393.000 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45' EA	4,498.40000	1,767,871.20	4,693.00000	1,844,349.00	5,132.00000	2,016,876.00
0260 0715 4123 15.000 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50' EA	5,639.86000	84,597.90	5,366.00000	80,490.00	6,225.00000	93,375.00
0265 0715 7 11 10.000 LOAD CENTER, F&I, SECONDARY VOLTAGE EA	11,083.58000	110,835.80	13,389.00000	133,890.00	15,200.00000	152,000.00
0270 0715 7 41 6.000 LOAD CENTER, REMOVE, SECONDARY VOLTAGE EA	934.94000	5,609.64	1,349.00000	8,094.00	1,100.00000	6,600.00
0275 0715 11125 44.000 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT EA	475.19000	20,908.36	608.00000	26,752.00	941.00000	41,404.00
0280 0715 11500 14.000 LUMINAIRE, REMOVE EA	157.92000	2,210.88	557.00000	7,798.00	1,390.00000	19,460.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0285 0715 19123 27.000 EA HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	61,273.88000	1,654,394.76	56,099.00000	1,514,673.00	63,963.00000	1,727,001.00
0290 0715500 1 443.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	409.97000	181,616.71	367.00000	162,581.00	610.00000	270,230.00
0295 0715500 2 27.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	1,276.63000	34,469.01	205.00000	5,535.00	760.00000	20,520.00
0300 0715500 3 3.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	288.81000	866.43	255.00000	765.00	500.00000	1,500.00
0305 0715515145 3.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	10,876.83000	32,630.49	12,986.33000	38,958.99	8,785.00000	26,355.00
0310 0999 25 (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505615202	58,000.00000	58,000.00	58,000.00000	58,000.00	58,000.00000	58,000.00
0003 Lighting Section Totals:		**$5,806,212.91**		**$5,920,614.79**		**$6,852,840.50**
Contract Grand Totals:		**$6,749,944.86**		**$7,229,743.29**		**8,072,072.00**

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43505315201	176,158.00000	176,158.00	295,157.48000	295,157.48	400,000.00000	400,000.00
0010 0101 1 (1.000) LS MOBILIZATION 43505615201	410,842.00000	410,842.00	442,698.17000	442,698.17	400,000.00000	400,000.00
0015 0102 1 (700.000) DA (LS) MAINTENANCE OF TRAFFIC 43505315201	73,500.00000	73,500.00	76,828.31000	76,828.31	250,000.00000	250,000.00
0020 0102 1 (700.000) DA (LS) MAINTENANCE OF TRAFFIC 43505615201	147,223.00000	147,223.00	355,357.08000	355,357.08	250,000.00000	250,000.00
0025 0102 60 33,860.000 ED WORK ZONE SIGN	0.25000	8,465.00	0.34000	11,512.40	0.20000	6,772.00
0030 0102 71 14 313.000 LF TEMPORARY BARRIER, F & I, TYPE K	25.00000	7,825.00	64.70000	20,251.10	40.00000	12,520.00
0035 0102 74 1 363,400.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.16000	58,144.00	0.19000	69,046.00	0.15000	54,510.00
0040 0102 74 2 120.000 ED CHANNELIZING DEVICE, TYPE III, 6'	0.35000	42.00	0.61000	73.20	0.35000	42.00
0045 0102 76 145.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	10.00000	1,450.00	8.08000	1,171.60	7.00000	1,015.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION 2.000 LO	1,500.00000	3,000.00	2,717.65000	5,435.30	1,500.00000	3,000.00
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 371.000 ED	15.00000	5,565.00	17.50000	6,492.50	15.00000	5,565.00
0060 0102150 1 PORTABLE REGULATORY, SIGN 250.000 ED	8.00000	2,000.00	9.43000	2,357.50	7.50000	1,875.00
0065 0102150 2 RADAR SPEED DISPLAY UNIT 250.000 ED	12.00000	3,000.00	12.12000	3,030.00	7.50000	1,875.00
0070 0104 10 3 SEDIMENT BARRIER 12,182.000 LF	4.95000	60,300.90	2.47000	30,089.54	1.00000	12,182.00
0075 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505315201LS (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505615201 (1.000) LS	11,000.00000	11,000.00	11,000.00000	11,000.00	11,000.00000	11,000.00
0001 Roadway Section Totals:		**$1,018,514.90**		**$1,380,500.18**		**$1,460,356.00**

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 240.000 EA	6.00000	1,440.00	4.94000	1,185.60	150.00000	36,000.00
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 600.000 LF	3.50000	2,100.00	3.71000	2,226.00	20.00000	12,000.00
0095 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 600.000 LF	3.50000	2,100.00	3.71000	2,226.00	20.00000	12,000.00
0100 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	376.00000	376.00	341.08000	341.08	800.00000	800.00
0105 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 20.000 EA	1,064.00000	21,280.00	870.86000	17,417.20	1,500.00000	30,000.00
0110 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 4.000 EA	1,471.00000	5,884.00	1,144.19000	4,576.76	2,000.00000	8,000.00
0115 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 5.000 EA	3,315.00000	16,575.00	3,661.98000	18,309.90	3,500.00000	17,500.00
0120 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 11.000 EA	5,228.00000	57,508.00	5,666.00000	62,326.00	4,500.00000	49,500.00
0125 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 7.000 EA	8,103.00000	56,721.00	9,033.58000	63,235.06	5,500.00000	38,500.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) ARC ELECTRIC INC	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0130 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF 3.000 EA	11,968.00000	35,904.00	11,217.45000	33,652.35	11,000.00000	33,000.00
0135 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 18.000 EA	50.00000	900.00	257.74000	4,639.32	500.00000	9,000.00
0140 0700 3604 SIGN PANEL, REMOVE, 31-50 SF 2.000 EA	75.00000	150.00	261.87000	523.74	500.00000	1,000.00
0145 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 1.000 EA	125.00000	125.00	832.58000	832.58	500.00000	500.00
0150 0700 3625 SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING 4.000 EA	353.00000	1,412.00	2,366.94000	9,467.76	2,900.00000	11,600.00
0155 0700 3626 SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING 11.000 EA	408.00000	4,488.00	3,068.81000	33,756.91	3,500.00000	38,500.00
0160 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING 6.000 EA	612.00000	3,672.00	3,293.41000	19,760.46	3,500.00000	21,000.00
0165 0700 3628 SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING 4.000 EA	894.00000	3,576.00	4,135.73000	16,542.92	4,000.00000	16,000.00
0170 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" 0.063 GM	15,000.00000	945.00	15,515.29000	977.46	30,000.00000	1,890.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0175 0710 11201 0.063 GM PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	16,000.00000	1,008.00	15,515.29000	977.46	30,000.00000	1,890.00
0002 Signing Section Totals:		**$216,164.00**		**$292,974.56**		**$338,680.00**
SECTION: 0003 Lighting						
0180 0630 2 11 84,407.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.42000	626,299.94	6.82000	575,655.74	5.50000	464,238.50
0185 0630 2 12 24,643.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.63000	434,456.09	12.99000	320,112.57	14.00000	345,002.00
0190 0630 2 15 4,034.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	15.89000	64,100.26	24.09000	97,179.06	28.00000	112,952.00
0195 0635 2 11 660.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	638.00000	421,080.00	1,004.23000	662,791.80	700.00000	462,000.00
0200 0635 3 11 110.000 EA JUNCTION BOX, FURNISH & INSTALL, AERIAL	438.00000	48,180.00	532.24000	58,546.40	800.00000	88,000.00
0205 0639 1111 8.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY	6,800.00000	54,400.00	2,924.13000	23,393.04	3,500.00000	28,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0210 0639 1121 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	4,800.00000	4,800.00	2,709.99000	2,709.99	4,500.00000	4,500.00
0215 0639 6 1 1.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	4,500.00000	4,500.00	5,910.94000	5,910.94	8,000.00000	8,000.00
0220 0641 2 12 9.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,150.00000	10,350.00	1,831.07000	16,479.63	1,800.00000	16,200.00
0225 0715 1 11 6,240.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	0.85000	5,304.00	0.71000	4,430.40	1.25000	7,800.00
0230 0715 1 12 238,984.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.23000	293,950.32	1.02000	243,763.68	1.65000	394,323.60
0235 0715 1 13 162,420.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.23000	362,196.60	1.91000	310,222.20	2.50000	406,050.00
0240 0715 1 15 6,570.000 LF LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	2.95000	19,381.50	3.71000	24,374.70	3.00000	19,710.00
0245 0715 1 60 35,010.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.50000	17,505.00	0.30000	10,503.00	0.25000	8,752.50

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0250 0715 4121 35.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	4,660.00000	163,100.00	4,576.50000	160,177.50	5,000.00000	175,000.00
0255 0715 4122 393.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	5,261.00000	2,067,573.00	4,917.38000	1,932,530.34	5,350.00000	2,102,550.00
0260 0715 4123 15.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	5,772.00000	86,580.00	6,031.88000	90,478.20	5,500.00000	82,500.00
0265 0715 7 11 10.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	16,500.00000	165,000.00	14,331.12000	143,311.20	14,000.00000	140,000.00
0270 0715 7 41 6.000 EA LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2,500.00000	15,000.00	726.15000	4,356.90	1,200.00000	7,200.00
0275 0715 11125 44.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	1,295.00000	56,980.00	990.42000	43,578.48	1,500.00000	66,000.00
0280 0715 11500 14.000 EA LUMINAIRE, REMOVE	150.00000	2,100.00	304.35000	4,260.90	500.00000	7,000.00
0285 0715 19123 27.000 EA HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	60,973.00000	1,646,271.00	58,675.49000	1,584,238.23	52,000.00000	1,404,000.00
0290 0715500 1 443.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	395.00000	174,985.00	428.89000	189,998.27	600.00000	265,800.00

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) ARC ELECTRIC INC	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0295 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST 27.000 EA	325.00000	8,775.00	305.70000	8,253.90	500.00000	13,500.00
0300 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT 3.000 EA	350.00000	1,050.00	339.36000	1,018.08	720.00000	2,160.00
0305 0715515145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45' 3.000 EA	28,662.00000	85,986.00	14,968.67000	44,906.01	15,000.00000	45,000.00
0310 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505615202 (1.000) LS	58,000.00000	58,000.00	58,000.00000	58,000.00	58,000.00000	58,000.00
0003 Lighting Section Totals:		**$6,897,903.71**		**$6,621,181.16**		**$6,734,238.60**
Contract Grand Totals:		**$8,132,582.61**		**$8,294,655.90**		**8,533,274.60**

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43505315201	460,000.00000	460,000.00				
0010 0101 1 (1.000) LS MOBILIZATION 43505615201	210,000.00000	210,000.00				
0015 0102 1 (700.000) DA (LS) MAINTENANCE OF TRAFFIC 43505315201	200,000.00000	200,000.00				
0020 0102 1 (700.000) DA (LS) MAINTENANCE OF TRAFFIC 43505615201	60,000.00000	60,000.00				
0025 0102 60 33,860.000 ED WORK ZONE SIGN	0.28000	9,480.80				
0030 0102 71 14 313.000 LF TEMPORARY BARRIER, F & I, TYPE K	30.00000	9,390.00				
0035 0102 74 1 363,400.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.15000	54,510.00				
0040 0102 74 2 120.000 ED CHANNELIZING DEVICE, TYPE III, 6'	1.00000	120.00				
0045 0102 76 145.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	10.00000	1,450.00				

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0102 89 1 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	1,500.00000	3,000.00			
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	371.000 ED	15.00000	5,565.00			
0060 0102150 1 PORTABLE REGULATORY, SIGN	250.000 ED	8.00000	2,000.00			
0065 0102150 2 RADAR SPEED DISPLAY UNIT	250.000 ED	10.00000	2,500.00			
0070 0104 10 3 SEDIMENT BARRIER	12,182.000 LF	1.10000	13,400.20			
0075 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505315201LS	(1.000) LS	50,000.00000	50,000.00			
0080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505615201	(1.000) LS	11,000.00000	11,000.00			
0001 Roadway Section Totals:			**$1,092,416.00**			

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER 240.000 EA	5.00000	1,200.00				
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE OR BLACK,SOLID 600.000 LF	4.00000	2,400.00				
0095 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW, SOLID 600.000 LF	4.00000	2,400.00				
0100 0700 3201 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, UP TO 12 SF 1.000 EA	500.00000	500.00				
0105 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 20.000 EA	1,000.00000	20,000.00				
0110 0700 3204 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 31-50 SF 4.000 EA	3,000.00000	12,000.00				
0115 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 5.000 EA	4,500.00000	22,500.00				
0120 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 11.000 EA	6,500.00000	71,500.00				
0125 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 7.000 EA	9,000.00000	63,000.00				

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0130 0700 3208 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 301-400 SF	3.000 EA	12,000.00000	36,000.00			
0135 0700 3603 SIGN PANEL, REMOVE, 21-30 SF	18.000 EA	200.00000	3,600.00			
0140 0700 3604 SIGN PANEL, REMOVE, 31-50 SF	2.000 EA	300.00000	600.00			
0145 0700 3605 SIGN PANEL, REMOVE, 51-100 SF	1.000 EA	500.00000	500.00			
0150 0700 3625 SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING	4.000 EA	2,500.00000	10,000.00			
0155 0700 3626 SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING	11.000 EA	3,000.00000	33,000.00			
0160 0700 3627 SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING	6.000 EA	4,000.00000	24,000.00			
0165 0700 3628 SIGN PANEL, REMOVE PANEL, 301-400 SF WITH LIGHTING	4.000 EA	5,000.00000	20,000.00			
0170 0710 11101 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.063 GM	12,000.00000	756.00			

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0175 0710 11201 0.063 GM	12,000.00000	756.00				
PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"						
0002 Signing Section Totals:		**$324,712.00**				
SECTION: 0003 Lighting						
0180 0630 2 11 84,407.000 LF	5.00000	422,035.00				
CONDUIT, FURNISH & INSTALL, OPEN TRENCH						
0185 0630 2 12 24,643.000 LF	13.00000	320,359.00				
CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE						
0190 0630 2 15 4,034.000 LF	100.00000	403,400.00				
CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT						
0195 0635 2 11 660.000 EA	450.00000	297,000.00				
PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE						
0200 0635 3 11 110.000 EA	300.00000	33,000.00				
JUNCTION BOX, FURNISH & INSTALL, AERIAL						
0205 0639 1111 8.000 AS	3,000.00000	24,000.00				
ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY						

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0210 0639 1121 1.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	3,500.00000	3,500.00				
0215 0639 6 1 1.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	8,000.00000	8,000.00				
0220 0641 2 12 9.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,500.00000	13,500.00				
0225 0715 1 11 6,240.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	0.40000	2,496.00				
0230 0715 1 12 238,984.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.00000	238,984.00				
0235 0715 1 13 162,420.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.50000	243,630.00				
0240 0715 1 15 6,570.000 LF LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	6.00000	39,420.00				
0245 0715 1 60 35,010.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.25000	8,752.50				

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0250 0715 4121	35.000	5,600.00000	196,000.00			
LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	EA					
0255 0715 4122	393.000	6,000.00000	2,358,000.00			
LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	EA					
0260 0715 4123	15.000	6,200.00000	93,000.00			
LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	EA					
0265 0715 7 11	10.000	13,000.00000	130,000.00			
LOAD CENTER, F&I, SECONDARY VOLTAGE	EA					
0270 0715 7 41	6.000	300.00000	1,800.00			
LOAD CENTER, REMOVE, SECONDARY VOLTAGE	EA					
0275 0715 11125	44.000	1,000.00000	44,000.00			
LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	EA					
0280 0715 11500	14.000	250.00000	3,500.00			
LUMINAIRE, REMOVE	EA					
0285 0715 19123	27.000	88,000.00000	2,376,000.00			
HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	EA					
0290 0715500 1	443.000	400.00000	177,200.00			
POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	EA					

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.					
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0295 0715500 2 — 27.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	300.00000	8,100.00				
0300 0715500 3 — 3.000 EA POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	300.00000	900.00				
0305 0715515145 — 3.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 45'	20,000.00000	60,000.00				
0310 0999 25 — (1.000) LS INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505615202	58,000.00000	58,000.00				
0003 Lighting Section Totals:		**$7,564,576.50**				
Contract Grand Totals:		**$8,981,704.50**				

Letting: CT170614 June 14, 2017 **Call Order:** 014 **Contract:** T5572

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office