Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM
Call Order: 015
Contract: T5575
District: District 5
Counties: MARION
Fed Aid No: 0752165I
Contract Time: 290 AVAILABLE DAYS
Project(s): 43505715201 (*) 43505715202
Contract Desc: SR 93 (I-75)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	UNITED SIGNS & SIGNALS, INC.	Responsive	Winning bid	$3,075,596.26	100.00%
2	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$3,360,071.15	109.25%
3	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$3,476,476.00	113.03%
4	HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.	Responsive	Non-Winning Bid	$3,699,892.58	120.30%
5	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$3,737,340.25	121.52%
6	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$3,780,795.79	122.93%
7	POWERCORE, INC.	Responsive	Non-Winning Bid	$3,828,342.25	124.47%
8	CONTACT NETWORK LLC	Responsive	Non-Winning Bid	$3,975,029.07	129.24%
9	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$4,333,333.33	140.89%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

District: District 5 **Counties:** MARION **Fed Aid No:** 0752165I

Contract Time: 290 AVAILABLE DAYS **Project(s):** 43505715201 (*) 43505715202

Contract Descr: SR 93 (I-75)

The improvements under this contract consist of interchange high mast lighting and conventional lighting along SR 93 (I-75).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) UNITED SIGNS & SIGNALS, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43505715201	194,920.00000	194,920.00	142,936.29000	142,936.29	225,000.00000	225,000.00
0010 0102 1 (290.000) DA (LS) MAINTENANCE OF TRAFFIC 43505715201	81,714.00000	81,714.00	24,059.83000	24,059.83	105,400.00000	105,400.00
0015 0102 60 5,140.000 ED WORK ZONE SIGN	0.30000	1,542.00	0.28000	1,439.20	0.27000	1,387.80
0020 0102 74 1 65,900.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.51000	33,609.00	0.20000	13,180.00	0.15000	9,885.00
0025 0102 76 290.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	7.47000	2,166.30	7.76000	2,250.40	6.75000	1,957.50
0030 0102 99 260.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	18.94000	4,924.40	15.51000	4,032.60	15.75000	4,095.00
0035 0102150 1 260.000 ED PORTABLE REGULATORY, SIGN	7.47000	1,942.20	6.65000	1,729.00	6.75000	1,755.00

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) UNITED SIGNS & SIGNALS, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102150 2 RADAR SPEED DISPLAY UNIT 260.000 ED	6.22000	1,617.20	6.65000	1,729.00	5.65000	1,469.00
0045 0104 10 3 SEDIMENT BARRIER 22,771.000 LF	1.18000	26,869.78	0.78000	17,761.38	2.70000	61,481.70
0050 0104 18 INLET PROTECTION SYSTEM 20.000 EA	105.80000	2,116.00	94.18000	1,883.60	57.00000	1,140.00
0055 0107 1 LITTER REMOVAL 1,032.780 AC	19.91000	20,562.65	17.73000	18,311.19	57.00000	58,868.46
0060 0107 2 MOWING 942.420 AC	62.23000	58,646.80	83.10000	78,315.10	57.00000	53,717.94
0065 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 20.000 LF	68.45000	1,369.00	85.00000	1,700.00	62.00000	1,240.00
0070 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 102.000 SY	52.57000	5,362.14	80.00000	8,160.00	47.00000	4,794.00
0075 0527 2 DETECTABLE WARNINGS 15.000 SF	37.33000	559.95	55.00000	825.00	35.00000	525.00
0080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505715201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) UNITED SIGNS & SIGNALS, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0001 Roadway						
0001 Roadway Section Totals:		**$487,921.42**		**$368,312.59**		**$582,716.40**
SECTION: 0002 Lighting						
0085 0630 2 11 17,070.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	5.23000	89,276.10	5.63000	96,104.10	6.55000	111,808.50
0090 0630 2 12 12,306.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	16.99000	209,078.94	14.84000	182,621.04	11.50000	141,519.00
0095 0630 2 14 748.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	19.74000	14,765.52	19.75000	14,773.00	17.00000	12,716.00
0100 0635 2 11 148.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	549.37000	81,306.76	770.71000	114,065.08	688.00000	101,824.00
0105 0635 3 12 13.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	173.54000	2,256.02	443.35000	5,763.55	485.00000	6,305.00
0110 0639 1122 6.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	3,093.17000	18,559.02	1,781.60000	10,689.60	2,310.00000	13,860.00
0115 0700 3205 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	2,400.29000	2,400.29	3,251.89000	3,251.89	2,650.00000	2,650.00

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) UNITED SIGNS & SIGNALS, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0120 0700 3206 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	4,313.51000	4,313.51	4,609.02000	4,609.02	4,375.00000	4,375.00
0125 0700 3605 1.000 EA SIGN PANEL, REMOVE, 51-100 SF	591.85000	591.85	824.91000	824.91	780.90000	780.90
0130 0700 3606 1.000 EA SIGN PANEL, REMOVE, 101-200 SF	641.17000	641.17	824.91000	824.91	970.00000	970.00
0135 0715 1 11 4,050.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	0.77000	3,118.50	3.83000	15,511.50	1.00000	4,050.00
0140 0715 1 12 99,887.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	0.82000	81,907.34	1.33000	132,849.71	1.20000	119,864.40
0145 0715 1 13 21,245.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.48000	31,442.60	1.90000	40,365.50	2.00000	42,490.00
0150 0715 1 15 324.000 LF LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	6.22000	2,015.28	3.63000	1,176.12	3.70000	1,198.80
0155 0715 4031 14.000 EA LIGHT POLE COMPLETE, F&I STANDARD POLE-SPECIAL FOUNDATION, WIND SPEED 110, POLE HEIGHT 40'	5,331.29000	74,638.06	7,148.12000	100,073.68	10,250.00000	143,500.00

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) UNITED SIGNS & SIGNALS, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0002 Lighting						
0160 0715 4131 — 35.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40'	4,409.54000	154,333.90	5,385.45000	188,490.75	5,450.00000	190,750.00
0165 0715 7 11 — 6.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	12,311.17000	73,867.02	15,900.35000	95,402.10	15,700.00000	94,200.00
0170 0715 11125 — 13.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	608.92000	7,915.96	849.98000	11,049.74	1,020.00000	13,260.00
0175 0715 19131 — 4.000 EA HIGH MAST LIGHT POLE, F&I, WIND SPEED-110 MPH, POLE 80'	38,533.00000	154,132.00	45,247.77000	180,991.08	42,100.00000	168,400.00
0180 0715 19133 — 32.000 EA HIGH MAST LIGHT POLE COMPLETE, F&I, WIND SPEED-110 MPH, POLE HEIGHT 120'	48,651.00000	1,556,832.00	54,952.20000	1,758,470.40	52,160.00000	1,669,120.00
0185 0715500 1 — 49.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	367.00000	17,983.00	463.52000	22,712.48	582.00000	28,518.00
0190 0715500 2 — 36.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	175.00000	6,300.00	309.40000	11,138.40	600.00000	21,600.00
0002 Lighting Section Totals:		**$2,587,674.84**		**$2,991,758.56**		**$2,893,759.60**

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(1) UNITED SIGNS & SIGNALS, INC.		(2) FLORIDA SAFETY CONTRACTORS, INC.		(3) TRAFFIC CONTROL DEVICES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$3,075,596.26**		**$3,360,071.15**		**3,476,476.00**

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43505715201	248,963.00000	248,963.00	200,000.00000	200,000.00	370,000.00000	370,000.00
0010 0102 1 (290.000) DA (LS) MAINTENANCE OF TRAFFIC 43505715201	38,532.00000	38,532.00	100,000.00000	100,000.00	65,000.00000	65,000.00
0015 0102 60 5,140.000 ED WORK ZONE SIGN	0.30000	1,542.00	0.31000	1,593.40	1.20000	6,168.00
0020 0102 74 1 65,900.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	13,180.00	0.18000	11,862.00	0.03000	1,977.00
0025 0102 76 290.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	10.00000	2,900.00	10.00000	2,900.00	15.00000	4,350.00
0030 0102 99 260.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	16.00000	4,160.00	20.00000	5,200.00	15.00000	3,900.00
0035 0102150 1 260.000 ED PORTABLE REGULATORY, SIGN	10.00000	2,600.00	10.00000	2,600.00	10.00000	2,600.00
0040 0102150 2 260.000 ED RADAR SPEED DISPLAY UNIT	15.00000	3,900.00	10.00000	2,600.00	10.00000	2,600.00
0045 0104 10 3 22,771.000 LF SEDIMENT BARRIER	4.95000	112,716.45	1.10000	25,048.10	2.30000	52,373.30

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0104 18 INLET PROTECTION SYSTEM 20.000 EA	225.00000	4,500.00	110.00000	2,200.00	115.00000	2,300.00
0055 0107 1 LITTER REMOVAL 1,032.780 AC	25.00000	25,819.50	70.00000	72,294.60	21.00000	21,688.38
0060 0107 2 MOWING 942.420 AC	200.00000	188,484.00	70.00000	65,969.40	63.00000	59,372.46
0065 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 20.000 LF	50.00000	1,000.00	80.00000	1,600.00	70.00000	1,400.00
0070 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 102.000 SY	75.00000	7,650.00	100.00000	10,200.00	55.00000	5,610.00
0075 0527 2 DETECTABLE WARNINGS 15.000 SF	50.00000	750.00	80.00000	1,200.00	40.00000	600.00
0080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505715201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$706,696.95**		**$555,267.50**		**$649,939.14**

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0085 0630 2 11 17,070.000 CONDUIT, FURNISH & INSTALL, OPEN TRENCH LF	7.42000	126,659.40	5.00000	85,350.00	4.40000	75,108.00
0090 0630 2 12 12,306.000 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE LF	17.63000	216,954.78	16.00000	196,896.00	15.00000	184,590.00
0095 0630 2 14 748.000 CONDUIT, FURNISH & INSTALL, ABOVEGROUND LF	15.63000	11,691.24	18.00000	13,464.00	38.00000	28,424.00
0100 0635 2 11 148.000 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE EA	628.00000	92,944.00	530.00000	78,440.00	570.00000	84,360.00
0105 0635 3 12 13.000 JUNCTION BOX, FURNISH & INSTALL, MOUNTED EA	395.00000	5,135.00	300.00000	3,900.00	660.00000	8,580.00
0110 0639 1122 6.000 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR AS	6,800.00000	40,800.00	3,500.00000	21,000.00	3,150.00000	18,900.00
0115 0700 3205 1.000 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF EA	4,115.00000	4,115.00	7,000.00000	7,000.00	2,800.00000	2,800.00
0120 0700 3206 1.000 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF EA	6,228.00000	6,228.00	11,000.00000	11,000.00	5,150.00000	5,150.00

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0125 0700 3605 1.000 SIGN PANEL, REMOVE, 51-100 SF EA	350.00000	350.00	1,100.00000	1,100.00	350.00000	350.00
0130 0700 3606 1.000 SIGN PANEL, REMOVE, 101-200 SF EA	650.00000	650.00	3,000.00000	3,000.00	470.00000	470.00
0135 0715 1 11 4,050.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < LF	0.85000	3,442.50	0.75000	3,037.50	1.30000	5,265.00
0140 0715 1 12 99,887.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 LF	1.13000	112,872.31	1.00000	99,887.00	0.95000	94,892.65
0145 0715 1 13 21,245.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 LF	2.08000	44,189.60	1.65000	35,054.25	1.80000	38,241.00
0150 0715 1 15 324.000 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000) LF	2.95000	955.80	6.00000	1,944.00	4.00000	1,296.00
0155 0715 4031 14.000 LIGHT POLE COMPLETE, F&I STANDARD POLE-SPECIAL FOUNDATION, WIND SPEED 110, POLE HEIGHT 40' EA	5,824.00000	81,536.00	7,500.00000	105,000.00	6,500.00000	91,000.00
0160 0715 4131 35.000 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40' EA	4,829.00000	169,015.00	5,000.00000	175,000.00	5,200.00000	182,000.00

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(6) HIGHWAY SAFETY DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0165 0715 7 11 6.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	16,500.00000	99,000.00	11,000.00000	66,000.00	12,800.00000	76,800.00
0170 0715 11125 13.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	1,298.00000	16,874.00	1,000.00000	13,000.00	610.00000	7,930.00
0175 0715 19131 4.000 EA HIGH MAST LIGHT POLE, F&I, WIND SPEED-110 MPH, POLE 80'	46,942.00000	187,768.00	61,000.00000	244,000.00	50,000.00000	200,000.00
0180 0715 19133 32.000 EA HIGH MAST LIGHT POLE COMPLETE, F&I, WIND SPEED-110 MPH, POLE HEIGHT 120'	54,405.00000	1,740,960.00	62,000.00000	1,984,000.00	62,000.00000	1,984,000.00
0185 0715500 1 49.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	395.00000	19,355.00	400.00000	19,600.00	500.00000	24,500.00
0190 0715500 2 36.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	325.00000	11,700.00	400.00000	14,400.00	450.00000	16,200.00
0002 Lighting Section Totals:		**$2,993,195.63**		**$3,182,072.75**		**$3,130,856.65**
Contract Grand Totals:		**$3,699,892.58**		**$3,737,340.25**		**3,780,795.79**

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) POWERCORE, INC.		(8) CONTACT NETWORK LLC		(9) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43505715201	221,366.00000	221,366.00	286,716.48000	286,716.48	246,311.93000	246,311.93
0010 0102 1 (290.000) DA (LS) MAINTENANCE OF TRAFFIC 43505715201	82,738.00000	82,738.00	222,424.60000	222,424.60	100,000.00000	100,000.00
0015 0102 60 5,140.000 ED WORK ZONE SIGN	0.75000	3,855.00	0.32000	1,644.80	1.00000	5,140.00
0020 0102 74 1 65,900.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.50000	32,950.00	0.19000	12,521.00	0.35000	23,065.00
0025 0102 76 290.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	9.00000	2,610.00	8.08000	2,343.20	3.00000	870.00
0030 0102 99 260.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	21.00000	5,460.00	18.85000	4,901.00	13.00000	3,380.00
0035 0102150 1 260.000 ED PORTABLE REGULATORY, SIGN	12.00000	3,120.00	8.08000	2,100.80	0.55000	143.00
0040 0102150 2 260.000 ED RADAR SPEED DISPLAY UNIT	12.00000	3,120.00	6.73000	1,749.80	0.55000	143.00
0045 0104 10 3 22,771.000 LF SEDIMENT BARRIER	3.00000	68,313.00	2.78000	63,303.38	1.25000	28,463.75

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) POWERCORE, INC.		(8) CONTACT NETWORK LLC		(9) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0104 18 INLET PROTECTION SYSTEM 20.000 EA	57.00000	1,140.00	111.18000	2,223.60	50.00000	1,000.00
0055 0107 1 LITTER REMOVAL 1,032.780 AC	60.00000	61,966.80	55.59000	57,412.24	45.00000	46,475.10
0060 0107 2 MOWING 942.420 AC	60.00000	56,545.20	121.03000	114,061.09	65.00000	61,257.30
0065 0520 1 10 CONCRETE CURB & GUTTER, TYPE F 20.000 LF	68.00000	1,360.00	43.24000	864.80	55.00000	1,100.00
0070 0522 1 CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK 102.000 SY	57.00000	5,814.00	61.76000	6,299.52	65.00000	6,630.00
0075 0527 2 DETECTABLE WARNINGS 15.000 SF	40.00000	600.00	55.59000	833.85	30.00000	450.00
0080 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505715201 (1.000) LS	50,000.00000	50,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
0001 Roadway Section Totals:		**$600,958.00**		**$829,400.16**		**$574,429.08**

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) POWERCORE, INC.		(8) CONTACT NETWORK LLC		(9) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0085 0630 2 11 — 17,070.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4.75000	81,082.50	6.97000	118,977.90	10.00000	170,700.00
0090 0630 2 12 — 12,306.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.00000	209,202.00	13.24000	162,931.44	17.00000	209,202.00
0095 0630 2 14 — 748.000 LF CONDUIT, FURNISH & INSTALL, ABOVEGROUND	23.50000	17,578.00	24.61000	18,408.28	15.00000	11,220.00
0100 0635 2 11 — 148.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	1,045.00000	154,660.00	1,121.80000	166,026.40	1,000.00000	148,000.00
0105 0635 3 12 — 13.000 EA JUNCTION BOX, FURNISH & INSTALL, MOUNTED	329.00000	4,277.00	526.22000	6,840.86	250.00000	3,250.00
0110 0639 1122 — 6.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER PURCHASED BY CONTRACTOR	2,328.00000	13,968.00	2,710.97000	16,265.82	2,500.00000	15,000.00
0115 0700 3205 — 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF	3,582.00000	3,582.00	3,720.48000	3,720.48	3,500.00000	3,500.00
0120 0700 3206 — 1.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF	5,546.00000	5,546.00	5,486.64000	5,486.64	4,500.00000	4,500.00

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) POWERCORE, INC.		(8) CONTACT NETWORK LLC		(9) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0125 0700 3605 SIGN PANEL, REMOVE, 51-100 SF 1.000 EA	761.00000	761.00	1,688.30000	1,688.30	1,200.00000	1,200.00
0130 0700 3606 SIGN PANEL, REMOVE, 101-200 SF 1.000 EA	951.00000	951.00	1,889.65000	1,889.65	1,200.00000	1,200.00
0135 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 4,050.000 LF	0.75000	3,037.50	0.69000	2,794.50	0.75000	3,037.50
0140 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 99,887.000 LF	1.50000	149,830.50	1.04000	103,882.48	1.50000	149,830.50
0145 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 21,245.000 LF	2.75000	58,423.75	1.91000	40,577.95	2.25000	47,801.25
0150 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000) 324.000 LF	5.75000	1,863.00	3.93000	1,273.32	8.00000	2,592.00
0155 0715 4031 LIGHT POLE COMPLETE, F&I STANDARD POLE-SPECIAL FOUNDATION, WIND SPEED 110, POLE HEIGHT 40' 14.000 EA	7,355.00000	102,970.00	6,880.79000	96,331.06	8,558.00000	119,812.00
0160 0715 4131 LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 40' 35.000 EA	5,007.00000	175,245.00	4,360.32000	152,611.20	6,500.00000	227,500.00

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) POWERCORE, INC.		(8) CONTACT NETWORK LLC		(9) HORSEPOWER ELECTRIC, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Lighting						
0165 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE 6.000 EA	14,383.00000	86,298.00	13,843.19000	83,059.14	18,000.00000	108,000.00
0170 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT 13.000 EA	958.00000	12,454.00	990.74000	12,879.62	1,500.00000	19,500.00
0175 0715 19131 HIGH MAST LIGHT POLE, F&I, WIND SPEED-110 MPH, POLE 80' 4.000 EA	49,338.00000	197,352.00	50,687.00000	202,748.00	58,000.00000	232,000.00
0180 0715 19133 HIGH MAST LIGHT POLE COMPLETE, F&I, WIND SPEED-110 MPH, POLE HEIGHT 120' 32.000 EA	59,216.00000	1,894,912.00	59,819.33000	1,914,218.56	67,000.00000	2,144,000.00
0185 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL 49.000 EA	651.00000	31,899.00	449.19000	22,010.31	931.00000	45,619.00
0190 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST 36.000 EA	597.00000	21,492.00	305.75000	11,007.00	2,540.00000	91,440.00
0002 Lighting Section Totals:		**$3,227,384.25**		**$3,145,628.91**		**$3,758,904.25**
Contract Grand Totals:		**$3,828,342.25**		**$3,975,029.07**		**4,333,333.33**

Letting: CT170614 June 14, 2017 **Call Order:** 015 **Contract:** T5575

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office