Vendor Ranking

Letting: CT170614 June 14, 2017 10:30 AM
Call Order: 016
Contract: T5588
District: District 5
Counties: DIST/ST-WIDE, FLAGLER, VOLUSIA
Fed Aid No: 0954141I
Contract Time: 590 AVAILABLE DAYS
Project(s): 43505915201 (*)
Contract Desc: SR 9 (I-95)

Rank	Vendor	Bid Type	Bid Status	Total Bid	Percent Of Low Bid
1	CHINCHOR ELECTRIC INC.	Responsive	Winning bid	$5,555,555.55	100.00%
2	UNITED SIGNS & SIGNALS, INC.	Responsive	Non-Winning Bid	$5,967,875.09	107.42%
3	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$6,267,989.42	112.82%
4	HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.	Responsive	Non-Winning Bid	$6,284,818.77	113.13%
5	CONTACT NETWORK LLC	Responsive	Non-Winning Bid	$6,882,632.73	123.89%
6	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$7,111,111.00	128.00%
7	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$7,284,878.90	131.13%
8	HORSEPOWER ELECTRIC, INC.	Responsive	Non-Winning Bid	$7,611,611.00	137.01%

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

District: District 5 **Counties:** DIST/ST-WIDE, FLAGLER, VOLUSIA **Fed Aid No:** 0954141I

Contract Time: 590 AVAILABLE DAYS **Project(s):** 43505915201 (*)

Contract Descr: SR 9 (I-95)

The improvements under this contract consist of the installation of highway signing and lighting on SR 9 (I-95).

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43505915201	264,378.00000	264,378.00	389,398.00000	389,398.00	233,241.00000	233,241.00
0010 0102 1 (590.000) DA (LS) MAINTENANCE OF TRAFFIC 43505915201	190,510.22000	190,510.22	179,911.00000	179,911.00	67,023.82000	67,023.82
0015 0102 14 120.000 HR TRAFFIC CONTROL OFFICER	75.00000	9,000.00	81.00000	9,720.00	60.94000	7,312.80
0020 0102 60 17,700.000 ED WORK ZONE SIGN	0.37000	6,549.00	0.80000	14,160.00	0.28000	4,956.00
0025 0102 74 1 318,600.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.20000	63,720.00	0.15000	47,790.00	0.28000	89,208.00
0030 0102 76 240.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	9.92000	2,380.80	6.50000	1,560.00	7.76000	1,862.40
0035 0102 99 250.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	18.74000	4,685.00	19.50000	4,875.00	19.94000	4,985.00

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0040 0102150 1 PORTABLE REGULATORY, SIGN 220.000 ED	8.68000	1,909.60	0.56000	123.20	7.76000	1,707.20
0045 0102150 2 RADAR SPEED DISPLAY UNIT 220.000 ED	11.15000	2,453.00	0.62000	136.40	9.97000	2,193.40
0050 0104 10 3 SEDIMENT BARRIER 13,675.000 LF	0.93000	12,717.75	1.15000	15,726.25	1.16000	15,863.00
0055 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505915201 (1.000) LS	71,000.00000	71,000.00	71,000.00000	71,000.00	71,000.00000	71,000.00
0001 Roadway Section Totals:		**$629,303.37**		**$734,399.85**		**$499,352.62**
SECTION: 0002 Signing						
0060 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 22.000 EA	680.02000	14,960.44	789.00000	17,358.00	997.90000	21,953.80
0065 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 6.000 EA	2,804.77000	16,828.62	2,553.00000	15,318.00	2,805.11000	16,830.66
0070 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 7.000 EA	3,850.46000	26,953.22	4,142.00000	28,994.00	4,207.48000	29,452.36

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0075 0700 3207 9.000 EA SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF	5,176.47000	46,588.23	6,247.00000	56,223.00	5,882.57000	52,943.13
0080 0700 3603 19.000 EA SIGN PANEL, REMOVE, 21-30 SF	180.48000	3,429.12	99.00000	1,881.00	268.10000	5,093.90
0085 0700 3604 3.000 EA SIGN PANEL, REMOVE, 31-50 SF	270.72000	812.16	198.00000	594.00	536.19000	1,608.57
0090 0700 3625 2.000 EA SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING	721.92000	1,443.84	691.00000	1,382.00	2,010.71000	4,021.42
0095 0700 3626 11.000 EA SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING	902.40000	9,926.40	911.00000	10,021.00	2,010.71000	22,117.81
0100 0700 3627 9.000 EA SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING	902.40000	8,121.60	1,234.00000	11,106.00	2,010.71000	18,096.39
0002 Signing Section Totals:		**$129,063.63**		**$142,877.00**		**$172,118.04**
SECTION: 0003 Lighting						
0105 0630 2 11 78,156.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4.48000	350,138.88	5.15000	402,503.40	5.73000	447,833.88

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0110 0630 2 12 CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE 28,835.000 LF	14.83000	427,623.05	21.29000	613,897.15	13.79000	397,634.65
0115 0630 2 15 CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT 2,415.000 LF	23.55000	56,873.25	23.13000	55,858.95	24.52000	59,215.80
0120 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 626.000 EA	404.69000	253,335.94	465.00000	291,090.00	456.14000	285,543.64
0125 0635 3 11 JUNCTION BOX, FURNISH & INSTALL, AERIAL 62.000 EA	177.73000	11,019.26	174.00000	10,788.00	487.43000	30,220.66
0130 0639 1111 ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY 7.000 AS	8,978.57000	62,849.99	2,660.00000	18,620.00	1,871.32000	13,099.24
0135 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 2.000 AS	5,921.31000	11,842.62	2,458.00000	4,916.00	1,930.60000	3,861.20
0140 0639 6 1 ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL 2.000 EA	6,935.89000	13,871.78	6,658.00000	13,316.00	4,518.45000	9,036.90
0145 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 9.000 EA	2,228.89000	20,060.01	1,292.00000	11,628.00	1,203.76000	10,833.84

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0150 0715 1 11 — 9,145.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	0.62000	5,669.90	0.68000	6,218.60	0.60000	5,487.00
0155 0715 1 12 — 249,368.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.13000	281,785.84	0.83000	206,975.44	1.25000	311,710.00
0160 0715 1 13 — 110,787.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	1.52000	168,396.24	1.35000	149,562.45	1.69000	187,230.03
0165 0715 1 15 — 7,613.000 LF LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	4.62000	35,172.06	3.85000	29,310.05	3.71000	28,244.23
0170 0715 1 60 — 58,480.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.52000	30,409.60	0.64000	37,427.20	1.75000	102,340.00
0175 0715 4122 — 472.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	4,675.13000	2,206,661.36	4,720.00000	2,227,840.00	5,620.93000	2,653,078.96
0180 0715 7 11 — 9.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	10,850.89000	97,658.01	12,995.00000	116,955.00	17,720.24000	159,482.16
0185 0715 7 41 — 7.000 EA LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1,183.00000	8,281.00	1,335.00000	9,345.00	1,608.57000	11,259.99
0190 0715 11 9 — 5.000 EA LUMINAIRE, UNDER DECK PENDANT, F&I PROJECT 435059-1-52-01	2,272.00000	11,360.00	2,060.00000	10,300.00	2,477.31000	12,386.55

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0195 0715 11125 28.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	542.36000	15,186.08	609.00000	17,052.00	716.81000	20,070.68
0200 0715 11500 12.000 EA LUMINAIRE, REMOVE	180.50000	2,166.00	644.00000	7,728.00	134.05000	1,608.60
0205 0715 19122 4.000 EA HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 100'	62,851.00000	251,404.00	53,512.00000	214,048.00	56,109.91000	224,439.64
0210 0715500 1 501.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	428.08000	214,468.08	367.00000	183,867.00	460.09000	230,505.09
0215 0715500 2 4.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	305.00000	1,220.00	206.00000	824.00	305.96000	1,223.84
0220 0715512145 9.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 45'	8,279.56000	74,516.04	14,728.00000	132,552.00	12,898.46000	116,086.14
0225 0715512150 8.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 50'	8,636.63000	69,093.04	12,732.00000	101,856.00	11,807.35000	94,458.80
0230 0715512155 8.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 55'	9,317.75000	74,542.00	17,991.00000	143,928.00	14,534.22000	116,273.76

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(1) CHINCHOR ELECTRIC INC.		(2) UNITED SIGNS & SIGNALS, INC.		(3) FLORIDA SAFETY CONTRACTORS, INC.	
( ) indicates item is bid as Lump Sum	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**	**Unit Price**	**Ext Amount**
SECTION: 0003 Lighting						
0235 0715512160 4.000 EA	10,396.13000	41,584.52	18,048.00000	72,192.00	15,838.37000	63,353.48
LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 60'						
0003 Lighting Section Totals:		**$4,797,188.55**		**$5,090,598.24**		**$5,596,518.76**
Contract Grand Totals:		**$5,555,555.55**		**$5,967,875.09**		**6,267,989.42**

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units *( ) indicates item is bid as Lump Sum*	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) TRAFFIC CONTROL DEVICES, INC.	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 MOBILIZATION 43505915201 (1.000) LS	326,381.00000	326,381.00	647,752.66000	647,752.66	350,000.00000	350,000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 43505915201 (590.000) DA (LS)	147,968.00000	147,968.00	395,381.93000	395,381.93	288,000.00000	288,000.00
0015 0102 14 TRAFFIC CONTROL OFFICER 120.000 HR	60.00000	7,200.00	49.41000	5,929.20	67.00000	8,040.00
0020 0102 60 WORK ZONE SIGN 17,700.000 ED	0.30000	5,310.00	0.32000	5,664.00	0.27000	4,779.00
0025 0102 74 1 CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD 318,600.000 ED	0.20000	63,720.00	0.19000	60,534.00	0.15000	47,790.00
0030 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL 240.000 ED	10.00000	2,400.00	8.08000	1,939.20	6.75000	1,620.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY 250.000 ED	16.00000	4,000.00	18.85000	4,712.50	15.75000	3,937.50
0040 0102150 1 PORTABLE REGULATORY, SIGN 220.000 ED	10.00000	2,200.00	8.08000	1,777.60	6.75000	1,485.00
0045 0102150 2 RADAR SPEED DISPLAY UNIT 220.000 ED	15.00000	3,300.00	8.08000	1,777.60	6.75000	1,485.00

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0104 10 3 SEDIMENT BARRIER 13,675.000 LF	4.95000	67,691.25	2.90000	39,657.50	1.35000	18,461.25
0055 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505915201 (1.000) LS	71,000.00000	71,000.00	71,000.00000	71,000.00	71,000.00000	71,000.00
0001 Roadway Section Totals:		**$701,170.25**		**$1,236,126.19**		**$796,597.75**
SECTION: 0002 Signing						
0060 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 22.000 EA	780.00000	17,160.00	869.16000	19,121.52	1,900.00000	41,800.00
0065 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 6.000 EA	2,858.00000	17,148.00	3,604.32000	21,625.92	3,825.00000	22,950.00
0070 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 7.000 EA	4,616.00000	32,312.00	5,890.82000	41,235.74	5,095.00000	35,665.00
0075 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 9.000 EA	6,657.00000	59,913.00	8,677.71000	78,099.39	7,530.00000	67,770.00
0080 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 19.000 EA	50.00000	950.00	279.59000	5,312.21	380.00000	7,220.00

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0085 0700 3604 3.000 EA SIGN PANEL, REMOVE, 31-50 SF	75.00000	225.00	264.10000	792.30	380.00000	1,140.00
0090 0700 3625 2.000 EA SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING	353.00000	706.00	2,512.43000	5,024.86	2,690.00000	5,380.00
0095 0700 3626 11.000 EA SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING	408.00000	4,488.00	2,860.28000	31,463.08	2,880.00000	31,680.00
0100 0700 3627 9.000 EA SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING	612.00000	5,508.00	3,059.05000	27,531.45	3,070.00000	27,630.00
0002 Signing Section Totals:		**$138,410.00**		**$230,206.47**		**$241,235.00**
SECTION: 0003 Lighting						
0105 0630 2 11 78,156.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	7.42000	579,917.52	6.90000	539,276.40	5.55000	433,765.80
0110 0630 2 12 28,835.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	17.63000	508,361.05	13.07000	376,873.45	15.65000	451,267.75
0115 0630 2 15 2,415.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	15.98000	38,591.70	25.22000	60,906.30	21.90000	52,888.50

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0120 0635 2 11 626.000 EA PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE	638.00000	399,388.00	1,014.54000	635,102.04	965.00000	604,090.00
0125 0635 3 11 62.000 EA JUNCTION BOX, FURNISH & INSTALL, AERIAL	438.00000	27,156.00	537.81000	33,344.22	284.00000	17,608.00
0130 0639 1111 7.000 AS ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY	4,800.00000	33,600.00	2,965.69000	20,759.83	2,888.00000	20,216.00
0135 0639 1121 2.000 AS ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY	2,800.00000	5,600.00	2,767.00000	5,534.00	2,938.22000	5,876.44
0140 0639 6 1 2.000 EA ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL	4,500.00000	9,000.00	5,925.82000	11,851.64	7,000.00000	14,000.00
0145 0641 2 12 9.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1,150.00000	10,350.00	2,537.78000	22,840.02	1,212.00000	10,908.00
0150 0715 1 11 9,145.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	0.85000	7,773.25	0.75000	6,858.75	1.25000	11,431.25
0155 0715 1 12 249,368.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	1.23000	306,722.64	1.02000	254,355.36	1.27000	316,697.36

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0160 0715 1 13 110,787.000 LF LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	2.23000	247,055.01	1.46000	161,749.02	1.70000	188,337.90
0165 0715 1 15 7,613.000 LF LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	2.95000	22,458.35	3.80000	28,929.40	4.25000	32,355.25
0170 0715 1 60 58,480.000 LF LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	0.50000	29,240.00	0.38000	22,222.40	4.15000	242,692.00
0175 0715 4122 472.000 EA LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	5,009.00000	2,364,248.00	5,035.50000	2,376,756.00	5,395.00000	2,546,440.00
0180 0715 7 11 9.000 EA LOAD CENTER, F&I, SECONDARY VOLTAGE	16,500.00000	148,500.00	14,164.51000	127,480.59	13,500.00000	121,500.00
0185 0715 7 41 7.000 EA LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2,500.00000	17,500.00	686.66000	4,806.62	1,200.00000	8,400.00
0190 0715 11 9 5.000 EA LUMINAIRE, UNDER DECK PENDANT, F&I PROJECT 435059-1-52-01	1,658.00000	8,290.00	1,532.30000	7,661.50	2,380.00000	11,900.00
0195 0715 11125 28.000 EA LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	1,298.00000	36,344.00	980.25000	27,447.00	735.00000	20,580.00
0200 0715 11500 12.000 EA LUMINAIRE, REMOVE	50.00000	600.00	370.74000	4,448.88	1,485.00000	17,820.00

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) TRAFFIC CONTROL DEVICES, INC.	
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0205 0715 19122 4.000 EA HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 100'	62,649.00000	250,596.00	61,749.82000	246,999.28	63,890.00000	255,560.00
0210 0715500 1 501.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	395.00000	197,895.00	396.91000	198,851.91	600.00000	300,600.00
0215 0715500 2 4.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	325.00000	1,300.00	248.49000	993.96	880.00000	3,520.00
0220 0715512145 9.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 45'	6,036.00000	54,324.00	6,524.38000	58,719.42	13,600.00000	122,400.00
0225 0715512150 8.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 50'	6,107.00000	48,856.00	6,867.59000	54,940.72	12,163.00000	97,304.00
0230 0715512155 8.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 55'	7,242.00000	57,936.00	9,964.47000	79,715.76	13,390.00000	107,120.00
0235 0715512160 4.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 60'	8,409.00000	33,636.00	11,718.90000	46,875.60	14,500.00000	58,000.00
0003 Lighting Section Totals:		**$5,445,238.52**		**$5,416,300.07**		**$6,073,278.25**

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(4) HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC.		(5) CONTACT NETWORK LLC		(6) TRAFFIC CONTROL DEVICES, INC.	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$6,284,818.77**		**$6,882,632.73**		**7,111,111.00**

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(8) HORSEPOWER ELECTRIC, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0005 0101 1 (1.000) LS MOBILIZATION 43505915201	600,000.00000	600,000.00	296,397.60000	296,397.60		
0010 0102 1 (590.000) DA (LS) MAINTENANCE OF TRAFFIC 43505915201	320,000.00000	320,000.00	150,000.00000	150,000.00		
0015 0102 14 120.000 HR TRAFFIC CONTROL OFFICER	80.00000	9,600.00	65.00000	7,800.00		
0020 0102 60 17,700.000 ED WORK ZONE SIGN	0.40000	7,080.00	0.30000	5,310.00		
0025 0102 74 1 318,600.000 ED CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD	0.85000	270,810.00	0.20000	63,720.00		
0030 0102 76 240.000 ED ARROW BOARD / ADVANCE WARNING ARROW PANEL	16.00000	3,840.00	7.00000	1,680.00		
0035 0102 99 250.000 ED PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	18.00000	4,500.00	15.00000	3,750.00		
0040 0102150 1 220.000 ED PORTABLE REGULATORY, SIGN	18.00000	3,960.00	7.00000	1,540.00		
0045 0102150 2 220.000 ED RADAR SPEED DISPLAY UNIT	18.00000	3,960.00	7.00000	1,540.00		

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(8) HORSEPOWER ELECTRIC, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 Roadway						
0050 0104 10 3 SEDIMENT BARRIER 13,675.000 LF	1.10000	15,042.50	1.25000	17,093.75		
0055 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 43505915201 (1.000) LS	71,000.00000	71,000.00	71,000.00000	71,000.00		
0001 Roadway Section Totals:		**$1,309,792.50**		**$619,831.35**		
SECTION: 0002 Signing						
0060 0700 3203 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 21-30 SF 22.000 EA	1,000.00000	22,000.00	750.00000	16,500.00		
0065 0700 3205 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 51-100 SF 6.000 EA	4,000.00000	24,000.00	3,216.00000	19,296.00		
0070 0700 3206 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF 7.000 EA	9,000.00000	63,000.00	4,594.00000	32,158.00		
0075 0700 3207 SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF 9.000 EA	10,000.00000	90,000.00	6,000.00000	54,000.00		
0080 0700 3603 SIGN PANEL, REMOVE, 21-30 SF 19.000 EA	500.00000	9,500.00	250.00000	4,750.00		

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(8) HORSEPOWER ELECTRIC, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 Signing						
0085 0700 3604 3.000 EA SIGN PANEL, REMOVE, 31-50 SF	1,000.00000	3,000.00	350.00000	1,050.00		
0090 0700 3625 2.000 EA SIGN PANEL, REMOVE, 51-100 SF WITH LIGHTING	3,000.00000	6,000.00	500.00000	1,000.00		
0095 0700 3626 11.000 EA SIGN PANEL, REMOVE, 101-200 SF WITH LIGHTING	3,500.00000	38,500.00	500.00000	5,500.00		
0100 0700 3627 9.000 EA SIGN PANEL, REMOVE PANEL, 201-300 SF WITH LIGHTING	6,000.00000	54,000.00	600.00000	5,400.00		
0002 Signing Section Totals:		**$310,000.00**		**$139,654.00**		
SECTION: 0003 Lighting						
0105 0630 2 11 78,156.000 LF CONDUIT, FURNISH & INSTALL, OPEN TRENCH	4.90000	382,964.40	10.00000	781,560.00		
0110 0630 2 12 28,835.000 LF CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE	14.00000	403,690.00	16.00000	461,360.00		
0115 0630 2 15 2,415.000 LF CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT	110.00000	265,650.00	30.00000	72,450.00		

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(8) HORSEPOWER ELECTRIC, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0120 0635 2 11 PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE 626.000 EA	430.00000	269,180.00	750.00000	469,500.00		
0125 0635 3 11 JUNCTION BOX, FURNISH & INSTALL, AERIAL 62.000 EA	300.00000	18,600.00	300.00000	18,600.00		
0130 0639 1111 ELECTRICAL POWER SERVICE, F&I, OVERHEAD, METER FURNISHED BY POWER COMPANY 7.000 AS	3,000.00000	21,000.00	2,000.00000	14,000.00		
0135 0639 1121 ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY 2.000 AS	3,500.00000	7,000.00	2,500.00000	5,000.00		
0140 0639 6 1 ELECTRICAL POWER SERVICE-TRANSFORMER FURNISH & INSTALL 2.000 EA	8,000.00000	16,000.00	10,000.00000	20,000.00		
0145 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE 9.000 EA	2,500.00000	22,500.00	2,200.00000	19,800.00		
0150 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < 9,145.000 LF	0.75000	6,858.75	0.75000	6,858.75		
0155 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 249,368.000 LF	1.00000	249,368.00	1.50000	374,052.00		

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(8) HORSEPOWER ELECTRIC, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0160 0715 1 13 110,787.000 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 LF	1.75000	193,877.25	2.25000	249,270.75		
0165 0715 1 15 7,613.000 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000) LF	6.00000	45,678.00	5.55000	42,252.15		
0170 0715 1 60 58,480.000 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS LF	1.50000	87,720.00	0.75000	43,860.00		
0175 0715 4122 472.000 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45' EA	5,500.00000	2,596,000.00	6,300.00000	2,973,600.00		
0180 0715 7 11 9.000 LOAD CENTER, F&I, SECONDARY VOLTAGE EA	12,000.00000	108,000.00	19,200.00000	172,800.00		
0185 0715 7 41 7.000 LOAD CENTER, REMOVE, SECONDARY VOLTAGE EA	1,000.00000	7,000.00	500.00000	3,500.00		
0190 0715 11 9 5.000 LUMINAIRE, UNDER DECK PENDANT, F&I PROJECT 435059-1-52-01 EA	6,500.00000	32,500.00	2,400.00000	12,000.00		
0195 0715 11125 28.000 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT EA	1,000.00000	28,000.00	1,518.00000	42,504.00		
0200 0715 11500 12.000 LUMINAIRE, REMOVE EA	200.00000	2,400.00	200.00000	2,400.00		

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID / Item Description / Alternate / Quantity / Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(8) HORSEPOWER ELECTRIC, INC.			
( ) indicates item is bid as Lump Sum	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 Lighting						
0205 0715 19122 4.000 EA HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 100'	68,000.00000	272,000.00	73,000.00000	292,000.00		
0210 0715500 1 501.000 EA POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	400.00000	200,400.00	686.00000	343,686.00		
0215 0715500 2 4.000 EA POLE CABLE DISTRIBUTION SYSTEM, FURNISH & INSTALL, HIGH MAST	300.00000	1,200.00	843.00000	3,372.00		
0220 0715512145 9.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 45'	7,500.00000	67,500.00	14,500.00000	130,500.00		
0225 0715512150 8.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 50'	8,000.00000	64,000.00	14,600.00000	116,800.00		
0230 0715512155 8.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 55'	24,000.00000	192,000.00	15,000.00000	120,000.00		
0235 0715512160 4.000 EA LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, ALUMINUM, 60'	26,000.00000	104,000.00	15,100.00000	60,400.00		
0003 Lighting Section Totals:		**$5,665,086.40**		**$6,852,125.65**		

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

Line No / Item ID Item Description *( ) indicates item is bid as Lump Sum*	Alternate	Quantity Units	(7) AMERICAN LIGHTING AND SIGNALIZATION, INC.		(8) HORSEPOWER ELECTRIC, INC.			
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Grand Totals:				**$7,284,878.90**		**$7,611,611.00**		

Letting: CT170614 June 14, 2017 **Call Order:** 016 **Contract:** T5588

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office