## Vendor Ranking



**Letting:** CT170614 June 14, 2017 10:30 AM
**Call Order:** 002
**Contract:** T5589
**District:** District 5
**Counties:** LAKE
**Fed Aid No:** 8886919A
**Contract Time:** 850 AVAILABLE DAYS
**Project(s):** 23827525201 (*) 23827535201
**Contract Desc:** SR 46 (US 441)

| Rank | Vendor | Bid Type | Bid Status | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|---|
| 1 | GLF CONSTRUCTION CORPORATION | Responsive | Winning bid | $32,839,302.36 | 100.00% |
| 2 | SOUTHLAND CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $36,670,200.00 | 111.67% |
| 3 | D.A.B. CONSTRUCTORS, INC. | Responsive | Non-Winning Bid | $37,488,888.88 | 114.16% |
| 4 | SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | Responsive | Non-Winning Bid | $37,501,653.76 | 114.20% |
| 5 | COMMERCIAL INDUSTRIAL CORP. | Responsive | Non-Winning Bid | $37,852,879.38 | 115.27% |
| 6 | RANGER CONSTRUCTION INDUSTRIES, INC. | Responsive | Non-Winning Bid | $37,856,850.69 | 115.28% |
| 7 | LANE CONSTRUCTION CORPORATION (THE) | Responsive | Non-Winning Bid | $38,596,999.00 | 117.53% |
| 8 | BALFOUR BEATTY INFRASTRUCTURE, INC. | Responsive | Non-Winning Bid | $38,996,514.97 | 118.75% |
| 9 | SEMA CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $39,604,444.00 | 120.60% |
| 10 | PRINCE CONTRACTING, LLC. | Responsive | Non-Winning Bid | $41,310,446.00 | 125.80% |
| 11 | INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | Responsive | Non-Winning Bid | $41,602,196.37 | 126.68% |
| 12 | CONDOTTE AMERICA, INC. | Responsive | Non-Winning Bid | $42,195,427.95 | 128.49% |
| 13 | ASTALDI CONSTRUCTION CORPORATION | Responsive | Non-Winning Bid | $42,489,841.65 | 129.39% |
| 14 | MIDDLESEX CORPORATION (THE) | Responsive | Non-Winning Bid | $42,957,616.16 | 130.81% |
| 15 | JR. DAVIS CONSTRUCTION CO., INC. | Responsive | Non-Winning Bid | $42,972,002.14 | 130.86% |
| 16 | HUBBARD CONSTRUCTION COMPANY | Responsive | Non-Winning Bid | $43,969,429.68 | 133.89% |

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

**District:** District 5 **Counties:** LAKE **Fed Aid No:** 8886919A

**Contract Time:** 850 AVAILABLE DAYS **Project(s):** 23827525201 (*) 23827535201

**Contract Descr:** SR 46 (US 441)

The improvements under this contract consist of widening SR 46 (US 441) including widening, milling, and resurfacing of SR 500 along with a new flyover ramp. Work items include paving, grading, drainage, sidewalk, curbing, signals, and ITS along with two new bridges (Pond Rd. and Flyover).

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0110 3 (12561.000) SF (LS)<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES 23827525201 110030, 110066 | 250,000.00000 | 250,000.00 | 248,966.88000 | 248,966.88 | 268,000.00000 | 268,000.00 |
| 0010 0400 2 4 891.000 CY<br>CONC CLASS II, BRIDGE SUPERSTRUCTURE | 647.00000 | 576,477.00 | 708.98000 | 631,701.18 | 725.00000 | 645,975.00 |
| 0015 0400 2 5 50.400 CY<br>CONCRETE CLASS II, BRIDGE SUBSTRUCTURE | 1,025.00000 | 51,660.00 | 895.56000 | 45,136.22 | 830.00000 | 41,832.00 |
| 0020 0400 2 10 211.800 CY<br>CONCRETE CLASS II, APPROACH SLABS | 330.00000 | 69,894.00 | 574.65000 | 121,710.87 | 485.00000 | 102,723.00 |
| 0025 0400 2 25 375.500 CY<br>CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE | 600.00000 | 225,300.00 | 839.14000 | 315,097.07 | 830.00000 | 311,665.00 |
| 0030 0400 7 444.000 SY<br>BRIDGE DECK GROOVING, LESS THAN 8.5" | 10.00000 | 4,440.00 | 8.65000 | 3,840.60 | 3.75000 | 1,665.00 |
| 0035 0400 9 2,316.000 SY<br>BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER | 9.70000 | 22,465.20 | 8.15000 | 18,875.40 | 7.00000 | 16,212.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0040 0400147 2.300 CF<br>COMPOSITE NEOPRENE PADS | 1,800.00000 | 4,140.00 | 18,401.58000 | 42,323.63 | 1,770.00000 | 4,071.00 |
| 0045 0415 1 4 212,328.000 LB<br>REINFORCING STEEL - BRIDGE SUPERSTRUCTURE | 0.75000 | 159,246.00 | 0.61000 | 129,520.08 | 0.95000 | 201,711.60 |
| 0050 0415 1 5 77,399.000 LB<br>REINFORCING STEEL- BRIDGE SUBSTRUCTURE | 0.75000 | 58,049.25 | 0.61000 | 47,213.39 | 0.95000 | 73,529.05 |
| 0055 0415 1 9 41,432.000 LB<br>REINFORCING STEEL- APPROACH SLABS | 0.75000 | 31,074.00 | 0.61000 | 25,273.52 | 0.95000 | 39,360.40 |
| 0060 0450 2 45 391.500 LF<br>PREST BEAMS: FLORIDA-I BEAM 45" | 240.00000 | 93,960.00 | 348.82000 | 136,563.03 | 305.00000 | 119,407.50 |
| 0065 0455 34 5 2,385.000 LF<br>PRESTRESSED CONCRETE PILING, 24" SQ | 120.00000 | 286,200.00 | 106.82000 | 254,765.70 | 93.30000 | 222,520.50 |
| 0070 0455 35 6 1,830.000 LF<br>STEEL PILING, HP 14 X 89 | 100.00000 | 183,000.00 | 107.73000 | 197,145.90 | 75.00000 | 137,250.00 |
| 0075 0455143 5 360.000 LF<br>TEST PILES-PRESTRESSED CONCRETE,24" SQ | 280.00000 | 100,800.00 | 398.45000 | 143,442.00 | 268.00000 | 96,480.00 |
| 0080 0455144 6 335.000 LF<br>TEST PILES - STEEL, HP 14 x 89 | 150.00000 | 50,250.00 | 131.81000 | 44,156.35 | 215.00000 | 72,025.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0085 0458 1 11<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD<br>85.000 LF | 20.00000 | 1,700.00 | 69.00000 | 5,865.00 | 37.50000 | 3,187.50 |
| 0090 0458 1 12<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL<br>97.000 LF | 195.00000 | 18,915.00 | 234.86000 | 22,781.42 | 320.00000 | 31,040.00 |
| 0095 0460 2 20<br>STRUCT STEEL - NEW/WIDENING, WEATHERING 23827525201 110095<br>(1365670.000) LB (LS) | 2,750,000.00000 | 2,750,000.00 | 3,523,957.97000 | 3,523,957.97 | 3,900,000.00000 | 3,900,000.00 |
| 0100 0461113 19<br>MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, >= 2001KIPS<br>1.000 EA | 14,000.00000 | 14,000.00 | 14,824.04000 | 14,824.04 | 18,225.00000 | 18,225.00 |
| 0105 0461114 12<br>MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS<br>4.000 EA | 6,000.00000 | 24,000.00 | 3,721.05000 | 14,884.20 | 10,720.00000 | 42,880.00 |
| 0110 0461114 19<br>MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I, >=2001KIPS<br>3.000 EA | 16,600.00000 | 49,800.00 | 14,288.75000 | 42,866.25 | 19,300.00000 | 57,900.00 |
| 0115 0521 5 1<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE<br>316.000 LF | 90.00000 | 28,440.00 | 130.44000 | 41,219.04 | 200.00000 | 63,200.00 |
| 0120 0521 5 2<br>CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE<br>1,044.000 LF | 100.00000 | 104,400.00 | 177.64000 | 185,456.16 | 134.00000 | 139,896.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0125 0524 2 2 — 39.000 SY — CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" | 80.00000 | 3,120.00 | 143.26000 | 5,587.14 | 54.00000 | 2,106.00 |
| **0001 Structures Section Totals:** | | **$5,161,330.45** | | **$6,263,173.04** | | **$6,612,861.55** |
| **SECTION: 0002 Roadway** | | | | | | |
| 0140 0101 1 — (1.000) LS — MOBILIZATION 23827525201 | 2,500,000.00000 | 2,500,000.00 | 3,070,000.00000 | 3,070,000.00 | 2,700,000.00000 | 2,700,000.00 |
| 0145 0101 1 — (1.000) LS — MOBILIZATION 23827535201 | 460,000.00000 | 460,000.00 | 512,746.54000 | 512,746.54 | 1,000,000.00000 | 1,000,000.00 |
| 0150 0102 1 — (850.000) DA (LS) — MAINTENANCE OF TRAFFIC 23827525201 | 450,000.00000 | 450,000.00 | 375,000.00000 | 375,000.00 | 275,000.00000 | 275,000.00 |
| 0155 0102 1 — (850.000) DA (LS) — MAINTENANCE OF TRAFFIC 23827535201 | 150,000.00000 | 150,000.00 | 239,000.00000 | 239,000.00 | 130,000.00000 | 130,000.00 |
| 0160 0102 2 1 — (1.000) LS — SPECIAL DETOUR 1 23827525201 | 45,000.00000 | 45,000.00 | 29,400.00000 | 29,400.00 | 65,000.00000 | 65,000.00 |
| 0165 0102 2 1 — (1.000) LS — SPECIAL DETOUR 1 23827535201 | 45,000.00000 | 45,000.00 | 16,100.00000 | 16,100.00 | 50,000.00000 | 50,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0170 0102 2 2 (1.000)<br>SPECIAL DETOUR 2 23827525201 LS | 55,000.00000 | 55,000.00 | 42,000.00000 | 42,000.00 | 50,000.00000 | 50,000.00 |
| 0175 0102 2 2 (1.000)<br>SPECIAL DETOUR 2 23827535201 LS | 45,000.00000 | 45,000.00 | 43,465.00000 | 43,465.00 | 60,000.00000 | 60,000.00 |
| 0180 0102 2 3 (1.000)<br>SPECIAL DETOUR 3 23827525201 LS | 15,000.00000 | 15,000.00 | 9,690.00000 | 9,690.00 | 12,000.00000 | 12,000.00 |
| 0185 0102 2 3 (1.000)<br>SPECIAL DETOUR 3 23827535201 LS | 160,000.00000 | 160,000.00 | 111,980.00000 | 111,980.00 | 79,000.00000 | 79,000.00 |
| 0190 0102 2 4 (1.000)<br>SPECIAL DETOUR 4 23827525201 LS | 12,000.00000 | 12,000.00 | 3,760.00000 | 3,760.00 | 12,000.00000 | 12,000.00 |
| 0195 0102 2 4 (1.000)<br>SPECIAL DETOUR 4 23827535201 LS | 15,000.00000 | 15,000.00 | 8,300.00000 | 8,300.00 | 17,000.00000 | 17,000.00 |
| 0200 0102 2 5 (1.000)<br>SPECIAL DETOUR 5 23827525201 LS | 25,000.00000 | 25,000.00 | 23,800.00000 | 23,800.00 | 35,000.00000 | 35,000.00 |
| 0205 0102 2 5 (1.000)<br>SPECIAL DETOUR 5 23827535201 LS | 25,000.00000 | 25,000.00 | 4,160.00000 | 4,160.00 | 12,000.00000 | 12,000.00 |
| 0210 0102 2 6 (1.000)<br>SPECIAL DETOUR 6 23827525201 LS | 350,000.00000 | 350,000.00 | 293,000.00000 | 293,000.00 | 150,000.00000 | 150,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0215 0102 2 7 (1.000) LS<br>SPECIAL DETOUR 7 23827525201 | 25,000.00000 | 25,000.00 | 28,400.00000 | 28,400.00 | 25,000.00000 | 25,000.00 |
| 0220 0102 2 8 (1.000) LS<br>SPECIAL DETOUR 8 23827525201 | 15,000.00000 | 15,000.00 | 7,200.00000 | 7,200.00 | 12,000.00000 | 12,000.00 |
| 0225 0102 14 24.000 HR<br>TRAFFIC CONTROL OFFICER | 55.00000 | 1,320.00 | 49.00000 | 1,176.00 | 200.00000 | 4,800.00 |
| 0230 0102 60 42,952.000 ED<br>WORK ZONE SIGN | 0.20000 | 8,590.40 | 0.25000 | 10,738.00 | 0.25000 | 10,738.00 |
| 0235 0102 71 11 809.000 LF<br>TEMPORARY BARRIER, F&I, CONCRETE | 24.00000 | 19,416.00 | 27.40000 | 22,166.60 | 18.00000 | 14,562.00 |
| 0240 0102 71 14 1,905.000 LF<br>TEMPORARY BARRIER, F & I, TYPE K | 18.00000 | 34,290.00 | 19.97000 | 38,042.85 | 25.00000 | 47,625.00 |
| 0245 0102 71 24 1,593.000 LF<br>TEMPORARY BARRIER, RELOCATE, TYPE K | 8.00000 | 12,744.00 | 8.76000 | 13,954.68 | 8.50000 | 13,540.50 |
| 0250 0102 74 1 638,010.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.15000 | 95,701.50 | 0.12000 | 76,561.20 | 0.12000 | 76,561.20 |
| 0255 0102 74 2 15,917.000 ED<br>CHANNELIZING DEVICE, TYPE III, 6' | 0.20000 | 3,183.40 | 0.27000 | 4,297.59 | 0.30000 | 4,775.10 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0260 0102 76 850.000 ED<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 5.50000 | 4,675.00 | 4.88000 | 4,148.00 | 5.00000 | 4,250.00 |
| 0265 0102 78 6,851.000 EA<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 5.00000 | 34,255.00 | 3.26000 | 22,334.26 | 4.50000 | 30,829.50 |
| 0270 0102 89 1 10.000 LO<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 1,000.00000 | 10,000.00 | 976.75000 | 9,767.50 | 975.00000 | 9,750.00 |
| 0275 0102 99 1,004.000 ED<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 10.00000 | 10,040.00 | 11.40000 | 11,445.60 | 11.25000 | 11,295.00 |
| 0280 0102104 2,403.000 ED<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | 50.00000 | 120,150.00 | 55.67000 | 133,775.01 | 11.00000 | 26,433.00 |
| 0285 0102107 1 2,403.000 ED<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 32.50000 | 78,097.50 | 36.07000 | 86,676.21 | 9.00000 | 21,627.00 |
| 0290 0104 10 3 27,825.000 LF<br>SEDIMENT BARRIER | 1.00000 | 27,825.00 | 0.60000 | 16,695.00 | 1.85000 | 51,476.25 |
| 0295 0104 11 787.000 LF<br>FLOATING TURBIDITY BARRIER | 7.50000 | 5,902.50 | 7.80000 | 6,138.60 | 8.60000 | 6,768.20 |
| 0300 0104 15 6.000 EA<br>SOIL TRACKING PREVENTION DEVICE | 3,200.00000 | 19,200.00 | 2,364.03000 | 14,184.18 | 1,850.00000 | 11,100.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0305 0104 18<br>INLET PROTECTION SYSTEM<br>150.000 EA | 72.00000 | 10,800.00 | 94.00000 | 14,100.00 | 85.00000 | 12,750.00 |
| 0310 0107 1<br>LITTER REMOVAL<br>2,355.560 AC | 15.00000 | 35,333.40 | 22.40000 | 52,764.54 | 55.00000 | 129,555.80 |
| 0315 0107 2<br>MOWING<br>1,095.320 AC | 40.00000 | 43,812.80 | 41.15000 | 45,072.42 | 75.00000 | 82,149.00 |
| 0320 0108 1<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 23827525201<br>(1.000) LS | 24,000.00000 | 24,000.00 | 20,000.00000 | 20,000.00 | 5,000.00000 | 5,000.00 |
| 0325 0108 2<br>MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 23827525201<br>(1.000) LS | 13,000.00000 | 13,000.00 | 20,000.00000 | 20,000.00 | 5,000.00000 | 5,000.00 |
| 0330 0108 3<br>MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 23827525201<br>(1.000) LS | 5,000.00000 | 5,000.00 | 1,000.00000 | 1,000.00 | 5,000.00000 | 5,000.00 |
| 0335 0110 1 1<br>CLEARING & GRUBBING 23827525201<br>(80.390) AC (LS) | 650,000.00000 | 650,000.00 | 633,031.49000 | 633,031.49 | 821,086.54000 | 821,086.54 |
| 0340 0110 1 1<br>CLEARING & GRUBBING 23827535201<br>(25.600) AC (LS) | 75,000.00000 | 75,000.00 | 207,438.24000 | 207,438.24 | 950,000.00000 | 950,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0345 0110 4<br>20,619.000 SY<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 2.50000 | 51,547.50 | 3.90000 | 80,414.10 | 7.60000 | 156,704.40 |
| 0350 0110 7 1<br>14.000 EA<br>MAILBOX, F&I SINGLE | 200.00000 | 2,800.00 | 125.00000 | 1,750.00 | 135.00000 | 1,890.00 |
| 0355 0120 1<br>610,956.000 CY<br>REGULAR EXCAVATION | 2.25000 | 1,374,651.00 | 2.43000 | 1,484,623.08 | 3.00000 | 1,832,868.00 |
| 0360 0120 4<br>58,333.000 CY<br>SUBSOIL EXCAVATION | 5.00000 | 291,665.00 | 8.85000 | 516,247.05 | 5.00000 | 291,665.00 |
| 0365 0120 6<br>322,295.000 CY<br>EMBANKMENT | 2.60000 | 837,967.00 | 2.47000 | 796,068.65 | 2.85000 | 918,540.75 |
| 0370 0120 76 1<br>29.800 CY<br>NATURAL CLAY BORROW FOR CLAY CORE, PROJECT 238275-2-52-01 | 15.75000 | 469.35 | 100.00000 | 2,980.00 | 116.00000 | 3,456.80 |
| 0375 0160 4<br>223,381.000 SY<br>TYPE B STABILIZATION | 2.40000 | 536,114.40 | 3.25000 | 725,988.25 | 4.00000 | 893,524.00 |
| 0380 0162 1 11<br>384.000 SY<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 4.25000 | 1,632.00 | 6.00000 | 2,304.00 | 13.70000 | 5,260.80 |
| 0385 0285701<br>8,097.000 SY<br>OPTIONAL BASE, BASE GROUP 01 | 9.10000 | 73,682.70 | 12.06000 | 97,649.82 | 9.00000 | 72,873.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0390 0285702 1,392.000<br>OPTIONAL BASE, BASE GROUP 02 SY | 25.00000 | 34,800.00 | 27.42000 | 38,168.64 | 29.00000 | 40,368.00 |
| 0395 0285703 3,330.000<br>OPTIONAL BASE, BASE GROUP 03 SY | 10.00000 | 33,300.00 | 12.55000 | 41,791.50 | 12.00000 | 39,960.00 |
| 0400 0285706 8,873.000<br>OPTIONAL BASE, BASE GROUP 06 SY | 10.50000 | 93,166.50 | 13.16000 | 116,768.68 | 13.50000 | 119,785.50 |
| 0405 0285709 179,661.000<br>OPTIONAL BASE, BASE GROUP 09 SY | 11.00000 | 1,976,271.00 | 14.55000 | 2,614,067.55 | 14.00000 | 2,515,254.00 |
| 0410 0286 1 988.400<br>TURNOUT CONSTRUCTION SY | 36.60000 | 36,175.44 | 28.10000 | 27,774.04 | 19.50000 | 19,273.80 |
| 0415 0327 70 3 2,576.000<br>MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH SY | 5.00000 | 12,880.00 | 5.40000 | 13,910.40 | 4.00000 | 10,304.00 |
| 0420 0327 70 4 2,329.000<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH SY | 5.00000 | 11,645.00 | 16.50000 | 38,428.50 | 3.60000 | 8,384.40 |
| 0425 0327 70 5 1,926.000<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH SY | 5.00000 | 9,630.00 | 5.30000 | 10,207.80 | 3.50000 | 6,741.00 |
| 0430 0327 70 6 139.000<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY | 20.00000 | 2,780.00 | 131.00000 | 18,209.00 | 9.00000 | 1,251.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0435 0327 70 7 2,627.000 SY<br>MILLING EXIST ASPH PAVT, 4" AVG DEPTH | 5.25000 | 13,791.75 | 4.50000 | 11,821.50 | 4.00000 | 10,508.00 |
| 0440 0327 70 13 5,632.000 SY<br>MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH | 5.00000 | 28,160.00 | 5.30000 | 29,849.60 | 2.50000 | 14,080.00 |
| 0445 0327 70 17 5,887.000 SY<br>MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | 4.20000 | 24,725.40 | 5.00000 | 29,435.00 | 4.00000 | 23,548.00 |
| 0450 0327 70 18 2,615.000 SY<br>MILLING EXIST ASPH PAVT, 5 1/2" AVG DEPTH | 4.53000 | 11,845.95 | 4.90000 | 12,813.50 | 5.75000 | 15,036.25 |
| 0455 0327 70 20 1,749.000 SY<br>MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | 3.98000 | 6,961.02 | 4.30000 | 7,520.70 | 4.50000 | 7,870.50 |
| 0460 0327 70 23 2,652.000 SY<br>MILLING EXIST ASPH PAVT, 6" AVG DEPTH | 5.03000 | 13,339.56 | 5.40000 | 14,320.80 | 6.00000 | 15,912.00 |
| 0465 0334 1 53 24,466.200 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | 85.00000 | 2,079,627.00 | 102.00000 | 2,495,552.40 | 98.00000 | 2,397,687.60 |
| 0470 0337 7 25 3,289.300 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | 110.00000 | 361,823.00 | 153.00000 | 503,262.90 | 135.00000 | 444,055.50 |
| 0475 0337 7 82 24.100 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 | 500.00000 | 12,050.00 | 550.00000 | 13,255.00 | 422.00000 | 10,170.20 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0480 0337 7 83 12,632.500 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 | 94.00000 | 1,187,455.00 | 113.00000 | 1,427,472.50 | 100.00000 | 1,263,250.00 |
| 0485 0339 1 23.800 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 180.00000 | 4,284.00 | 205.00000 | 4,879.00 | 285.00000 | 6,783.00 |
| 0490 0400 0 11 84.000 CY<br>CONCRETE CLASS NS, GRAVITY WALL | 685.00000 | 57,540.00 | 670.00000 | 56,280.00 | 560.00000 | 47,040.00 |
| 0495 0400 1 2 37.000 CY<br>CONCRETE CLASS I, ENDWALLS | 720.00000 | 26,640.00 | 745.00000 | 27,565.00 | 415.00000 | 15,355.00 |
| 0500 0425 1311 101.000 EA<br>INLETS, CURB, TYPE P-1, <10' | 3,600.00000 | 363,600.00 | 4,170.00000 | 421,170.00 | 5,400.00000 | 545,400.00 |
| 0505 0425 1312 2.000 EA<br>INLETS, CURB TYPE P-1, >10' | 4,294.00000 | 8,588.00 | 5,000.00000 | 10,000.00 | 8,200.00000 | 16,400.00 |
| 0510 0425 1315 5.000 EA<br>INLETS, CURB TYPE P-1, PARTIAL | 2,985.00000 | 14,925.00 | 2,710.00000 | 13,550.00 | 3,750.00000 | 18,750.00 |
| 0515 0425 1321 11.000 EA<br>INLETS, CURB, TYPE P-2, <10' | 3,556.00000 | 39,116.00 | 4,380.00000 | 48,180.00 | 4,850.00000 | 53,350.00 |
| 0520 0425 1331 2.000 EA<br>INLETS, CURB, TYPE P-3, <10' | 3,352.00000 | 6,704.00 | 4,300.00000 | 8,600.00 | 3,900.00000 | 7,800.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0525 0425 1351<br>INLETS, CURB, TYPE P-5, <10'<br>4.000 EA | 3,025.00000 | 12,100.00 | 4,130.00000 | 16,520.00 | 4,350.00000 | 17,400.00 |
| 0530 0425 1352<br>INLETS, CURB, TYPE P-5, >10'<br>1.000 EA | 4,150.00000 | 4,150.00 | 4,875.00000 | 4,875.00 | 5,800.00000 | 5,800.00 |
| 0535 0425 1361<br>INLETS, CURB, TYPE P-6, <10'<br>2.000 EA | 3,430.00000 | 6,860.00 | 4,420.00000 | 8,840.00 | 4,800.00000 | 9,600.00 |
| 0540 0425 1411<br>INLETS, CURB TYPE J-1, <10'<br>9.000 EA | 5,760.00000 | 51,840.00 | 6,100.00000 | 54,900.00 | 8,400.00000 | 75,600.00 |
| 0545 0425 1412<br>INLETS, CURB, TYPE J-1, >10'<br>6.000 EA | 6,800.00000 | 40,800.00 | 6,230.00000 | 37,380.00 | 9,500.00000 | 57,000.00 |
| 0550 0425 1421<br>INLETS, CURB, TYPE J-2, <10'<br>1.000 EA | 4,605.00000 | 4,605.00 | 6,200.00000 | 6,200.00 | 5,850.00000 | 5,850.00 |
| 0555 0425 1422<br>INLETS, CURB, TYPE J-2, >10'<br>2.000 EA | 5,910.00000 | 11,820.00 | 6,360.00000 | 12,720.00 | 8,300.00000 | 16,600.00 |
| 0560 0425 1425<br>INLETS, CURB, TYPE J-2, PARTIAL<br>1.000 EA | 3,975.00000 | 3,975.00 | 3,580.00000 | 3,580.00 | 5,100.00000 | 5,100.00 |
| 0565 0425 1471<br>INLETS, CURB, TYPE 7, <10'<br>13.000 EA | 4,100.00000 | 53,300.00 | 4,520.00000 | 58,760.00 | 5,000.00000 | 65,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0570 0425 1521 6.000 EA<br>INLETS, DT BOT, TYPE C,<10' | 1,880.00000 | 11,280.00 | 3,330.00000 | 19,980.00 | 2,250.00000 | 13,500.00 |
| 0575 0425 1541 4.000 EA<br>INLETS, DT BOT, TYPE D, <10' | 2,625.00000 | 10,500.00 | 3,800.00000 | 15,200.00 | 3,050.00000 | 12,200.00 |
| 0590 0425 1549 13.000 EA<br>INLETS, DT BOT, TYPE D, MODIFY | 4,840.00000 | 62,920.00 | 4,400.00000 | 57,200.00 | 5,050.00000 | 65,650.00 |
| 0595 0425 1551 3.000 EA<br>INLETS, DT BOT, TYPE E, <10' | 2,700.00000 | 8,100.00 | 3,820.00000 | 11,460.00 | 3,200.00000 | 9,600.00 |
| 0600 0425 1561 4.000 EA<br>INLETS, DT BOT, TYPE F, <10' | 2,800.00000 | 11,200.00 | 4,035.00000 | 16,140.00 | 3,400.00000 | 13,600.00 |
| 0605 0425 1891 5.000 EA<br>INLETS, BARRIER WALL, <10' | 3,200.00000 | 16,000.00 | 6,600.00000 | 33,000.00 | 4,050.00000 | 20,250.00 |
| 0610 0425 1892 1.000 EA<br>INLETS, BARRIER WALL, >10' | 6,735.00000 | 6,735.00 | 11,260.00000 | 11,260.00 | 10,100.00000 | 10,100.00 |
| 0615 0425 1910 3.000 EA<br>INLETS, CLOSED FLUME | 6,880.00000 | 20,640.00 | 5,820.00000 | 17,460.00 | 2,450.00000 | 7,350.00 |
| 0620 0425 2 41 14.000 EA<br>MANHOLES, P-7, <10' | 2,260.00000 | 31,640.00 | 2,775.00000 | 38,850.00 | 2,800.00000 | 39,200.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0625 0425 2 42<br>MANHOLES, P-7, >10'<br>3.000 EA | 3,000.00000 | 9,000.00 | 3,650.00000 | 10,950.00 | 4,600.00000 | 13,800.00 |
| 0630 0425 2 61<br>MANHOLES, P-8, <10'<br>7.000 EA | 2,300.00000 | 16,100.00 | 3,060.00000 | 21,420.00 | 2,850.00000 | 19,950.00 |
| 0635 0425 2 62<br>MANHOLES, P-8, >10'<br>1.000 EA | 3,330.00000 | 3,330.00 | 3,610.00000 | 3,610.00 | 5,300.00000 | 5,300.00 |
| 0640 0425 2 71<br>MANHOLES, J-7, <10'<br>2.000 EA | 4,400.00000 | 8,800.00 | 4,610.00000 | 9,220.00 | 7,500.00000 | 15,000.00 |
| 0645 0425 2 72<br>MANHOLES, J-7, >10'<br>3.000 EA | 6,900.00000 | 20,700.00 | 5,215.00000 | 15,645.00 | 9,350.00000 | 28,050.00 |
| 0650 0425 2 92<br>MANHOLES, J-8, >10'<br>4.000 EA | 4,600.00000 | 18,400.00 | 4,550.00000 | 18,200.00 | 10,200.00000 | 40,800.00 |
| 0651 0425 5<br>MANHOLE, ADJUST<br>3.000 EA | 2,400.00000 | 7,200.00 | 275.00000 | 825.00 | 525.00000 | 1,575.00 |
| 0655 0430174118<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD<br>51.000 LF | 45.00000 | 2,295.00 | 66.00000 | 3,366.00 | 105.00000 | 5,355.00 |
| 0660 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD<br>181.000 LF | 65.00000 | 11,765.00 | 76.30000 | 13,810.30 | 68.00000 | 12,308.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0665 0430175118 11,885.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 50.00000 | 594,250.00 | 74.41000 | 884,362.85 | 56.00000 | 665,560.00 |
| 0670 0430175124 6,307.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | 55.00000 | 346,885.00 | 71.50000 | 450,950.50 | 66.50000 | 419,415.50 |
| 0675 0430175130 3,602.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | 80.00000 | 288,160.00 | 109.00000 | 392,618.00 | 84.50000 | 304,369.00 |
| 0680 0430175136 3,113.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 100.00000 | 311,300.00 | 127.00000 | 395,351.00 | 120.00000 | 373,560.00 |
| 0685 0430175142 393.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD | 120.00000 | 47,160.00 | 134.00000 | 52,662.00 | 138.50000 | 54,430.50 |
| 0690 0430175148 531.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | 140.00000 | 74,340.00 | 163.50000 | 86,818.50 | 166.00000 | 88,146.00 |
| 0695 0430982125 13.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 18" CD | 1,325.00000 | 17,225.00 | 987.00000 | 12,831.00 | 845.00000 | 10,985.00 |
| 0700 0430982129 9.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 24" CD | 1,400.00000 | 12,600.00 | 1,150.00000 | 10,350.00 | 1,000.00000 | 9,000.00 |
| 0705 0430982133 6.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 30" CD | 2,350.00000 | 14,100.00 | 1,760.00000 | 10,560.00 | 2,550.00000 | 15,300.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0710 0430982138<br>MITERED END SECTION, OPTIONAL ROUND, 36" CD<br>3.000 EA | 2,692.00000 | 8,076.00 | 2,635.00000 | 7,905.00 | 3,150.00000 | 9,450.00 |
| 0715 0430982140<br>MITERED END SECTION, OPTIONAL ROUND, 42" CD<br>1.000 EA | 3,300.00000 | 3,300.00 | 3,280.00000 | 3,280.00 | 3,400.00000 | 3,400.00 |
| 0720 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD<br>2.000 EA | 1,300.00000 | 2,600.00 | 960.00000 | 1,920.00 | 950.00000 | 1,900.00 |
| 0725 0430984133<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD<br>2.000 EA | 3,920.00000 | 7,840.00 | 530.00000 | 1,060.00 | 4,300.00000 | 8,600.00 |
| 0730 0430984625<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD<br>8.000 EA | 1,360.00000 | 10,880.00 | 995.00000 | 7,960.00 | 965.00000 | 7,720.00 |
| 0735 0436 1 1<br>TRENCH DRAIN, STANDARD<br>67.000 LF | 120.00000 | 8,040.00 | 107.00000 | 7,169.00 | 145.00000 | 9,715.00 |
| 0740 0515 2111<br>PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1<br>100.000 LF | 85.00000 | 8,500.00 | 78.00000 | 7,800.00 | 78.00000 | 7,800.00 |
| 0745 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E<br>32,068.000 LF | 16.00000 | 513,088.00 | 17.40000 | 557,983.20 | 15.00000 | 481,020.00 |
| 0750 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F<br>26,445.000 LF | 15.00000 | 396,675.00 | 17.30000 | 457,498.50 | 15.00000 | 396,675.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0755 0520 2 4<br>289.000 LF<br>CONCRETE CURB, TYPE D | 14.40000 | 4,161.60 | 20.00000 | 5,780.00 | 20.00000 | 5,780.00 |
| 0760 0520 3<br>439.000 LF<br>VALLEY GUTTER- CONCRETE | 22.00000 | 9,658.00 | 19.00000 | 8,341.00 | 30.00000 | 13,170.00 |
| 0765 0520 5 11<br>801.000 LF<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | 42.65000 | 34,162.65 | 22.00000 | 17,622.00 | 40.00000 | 32,040.00 |
| 0770 0520 5 16<br>5,017.000 LF<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE | 59.00000 | 296,003.00 | 52.00000 | 260,884.00 | 55.00000 | 275,935.00 |
| 0775 0521 8 1<br>2,828.000 LF<br>CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE | 240.00000 | 678,720.00 | 253.00000 | 715,484.00 | 245.00000 | 692,860.00 |
| 0780 0521 8 2<br>919.000 LF<br>CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" F SHAPE | 264.00000 | 242,616.00 | 282.00000 | 259,158.00 | 305.00000 | 280,295.00 |
| 0785 0522 1<br>18,122.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 32.00000 | 579,904.00 | 30.45000 | 551,814.90 | 29.00000 | 525,538.00 |
| 0790 0522 2<br>2,001.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 39.00000 | 78,039.00 | 40.75000 | 81,540.75 | 60.50000 | 121,060.50 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0795 0523 1 3<br>209.000 SY<br>PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE | 185.00000 | 38,665.00 | 104.00000 | 21,736.00 | 96.50000 | 20,168.50 |
| 0800 0524 1 1<br>375.000 SY<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 50.00000 | 18,750.00 | 38.00000 | 14,250.00 | 37.00000 | 13,875.00 |
| 0805 0524 1 2<br>918.000 SY<br>CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" | 54.00000 | 49,572.00 | 40.00000 | 36,720.00 | 48.00000 | 44,064.00 |
| 0810 0527 2<br>852.000 SF<br>DETECTABLE WARNINGS | 32.00000 | 27,264.00 | 28.00000 | 23,856.00 | 28.00000 | 23,856.00 |
| 0815 0530 3 4<br>153.100 TN<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 126.50000 | 19,367.15 | 83.00000 | 12,707.30 | 135.00000 | 20,668.50 |
| 0816 0534 72101<br>12,730.000 SF<br>SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT | 45.00000 | 572,850.00 | 38.50000 | 490,105.00 | 39.00000 | 496,470.00 |
| 0820 0536 1 1<br>609.000 LF<br>GUARDRAIL -ROADWAY, GENERAL TL-3 | 35.00000 | 21,315.00 | 25.00000 | 15,225.00 | 22.50000 | 13,702.50 |
| 0825 0536 2<br>38.000 LF<br>GUARDRAIL- SHOP-BENT PANELS | 26.50000 | 1,007.00 | 26.00000 | 988.00 | 22.00000 | 836.00 |
| 0830 0536 7<br>20.000 EA<br>SPECIAL GUARDRAIL POST | 325.00000 | 6,500.00 | 195.00000 | 3,900.00 | 200.00000 | 4,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0835 0536 73<br>GUARDRAIL REMOVAL<br>782.000 LF | 2.75000 | 2,150.50 | 8.50000 | 6,647.00 | 15.00000 | 11,730.00 |
| 0840 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED<br>3.000 EA | 2,175.00000 | 6,525.00 | 2,600.00000 | 7,800.00 | 2,400.00000 | 7,200.00 |
| 0845 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II<br>4.000 EA | 725.00000 | 2,900.00 | 1,300.00000 | 5,200.00 | 650.00000 | 2,600.00 |
| 0850 0536 85 26<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE CRT<br>1.000 EA | 1,200.00000 | 1,200.00 | 2,600.00000 | 2,600.00 | 2,165.00000 | 2,165.00 |
| 0855 0548 12<br>RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER<br>81,355.000 SF | 35.00000 | 2,847,425.00 | 26.04000 | 2,118,484.20 | 24.50000 | 1,993,197.50 |
| 0860 0550 10220<br>FENCING, TYPE B, 5.1-6.0', STANDARD<br>1,118.000 LF | 11.50000 | 12,857.00 | 12.45000 | 13,919.10 | 15.00000 | 16,770.00 |
| 0865 0550 60235<br>FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING<br>1.000 EA | 2,400.00000 | 2,400.00 | 2,600.00000 | 2,600.00 | 2,550.00000 | 2,550.00 |
| 0866 0563 4<br>ANTI-GRAFFITI COATING, NON-SACRIFICIAL<br>25,460.000 SF | 0.75000 | 19,095.00 | 1.25000 | 31,825.00 | 0.85000 | 21,641.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0870 0570 1 1<br>PERFORMANCE TURF<br>110,392.000 SY | 0.90000 | 99,352.80 | 0.50000 | 55,196.00 | 0.95000 | 104,872.40 |
| 0875 0570 1 2<br>PERFORMANCE TURF, SOD<br>169,677.000 SY | 2.20000 | 373,289.40 | 1.95000 | 330,870.15 | 2.65000 | 449,644.05 |
| 0880 0591 1 43<br>IRRIGATION SLEEVE, 2" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>1,430.000 LF | 7.50000 | 10,725.00 | 7.80000 | 11,154.00 | 15.00000 | 21,450.00 |
| 0885 0591 1 44<br>IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>1,423.000 LF | 12.50000 | 17,787.50 | 9.15000 | 13,020.45 | 16.00000 | 22,768.00 |
| 0890 0591 1 45<br>IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>913.000 LF | 17.00000 | 15,521.00 | 11.80000 | 10,773.40 | 18.00000 | 16,434.00 |
| 0895 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>29.006 GM | 850.00000 | 24,655.10 | 1,003.00000 | 29,093.02 | 895.00000 | 25,960.37 |
| 0900 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"<br>264.000 LF | 2.00000 | 528.00 | 0.72000 | 190.08 | 1.50000 | 396.00 |
| 0905 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE<br>1.810 GM | 1,000.00000 | 1,810.00 | 396.00000 | 716.76 | 545.00000 | 986.45 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0910 0710 11141<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"<br>0.302 GM | 800.00000 | 241.60 | 394.00000 | 118.99 | 665.00000 | 200.83 |
| 0915 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS<br>52.000 EA | 80.00000 | 4,160.00 | 49.00000 | 2,548.00 | 46.50000 | 2,418.00 |
| 0920 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"<br>24.776 GM | 1,000.00000 | 24,776.00 | 1,003.00000 | 24,850.33 | 885.00000 | 21,926.76 |
| 0925 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"<br>141.000 LF | 3.00000 | 423.00 | 0.52000 | 73.32 | 2.40000 | 338.40 |
| 0930 0999 20 1<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID<br>14.000 DA | 3,300.00000 | 46,200.00 | 3,300.00000 | 46,200.00 | 3,300.00000 | 46,200.00 |
| 0935 0999 20 2<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID<br>3.000 EA | 8,000.00000 | 24,000.00 | 8,000.00000 | 24,000.00 | 8,000.00000 | 24,000.00 |
| 0940 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827525201<br>(1.000) LS | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 |
| 0945 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827535201<br>(1.000) LS | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| **0002 Roadway Section Totals:** | | **$24,874,339.37** | | **$27,324,831.07** | | **$27,880,124.35** |
| **SECTION: 0003 Signing** | | | | | | |
| 0950 0630 2 11 — 791.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 4.75000 | 3,757.25 | 5.46000 | 4,318.86 | 5.70000 | 4,508.70 |
| 0955 0630 2 12 — 282.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 19.25000 | 5,428.50 | 21.81000 | 6,150.42 | 16.00000 | 4,512.00 |
| 0960 0635 2 11 — 7.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 620.00000 | 4,340.00 | 703.00000 | 4,921.00 | 865.00000 | 6,055.00 |
| 0965 0700 1 11 — 124.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 400.00000 | 49,600.00 | 269.00000 | 33,356.00 | 270.00000 | 33,480.00 |
| 0970 0700 1 12 — 28.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 1,287.00000 | 36,036.00 | 880.00000 | 24,640.00 | 875.00000 | 24,500.00 |
| 0975 0700 1 13 — 8.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 1,555.00000 | 12,440.00 | 1,330.00000 | 10,640.00 | 1,325.00000 | 10,600.00 |
| 0980 0700 1 31 — 1.000 AS<br>SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF | 3,400.00000 | 3,400.00 | 1,410.00000 | 1,410.00 | 1,410.00000 | 1,410.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0985 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>11.000 AS | 270.00000 | 2,970.00 | 320.00000 | 3,520.00 | 320.00000 | 3,520.00 |
| 0990 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>113.000 AS | 78.00000 | 8,814.00 | 2.00000 | 226.00 | 15.00000 | 1,695.00 |
| 0995 0700 2 12<br>MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>1.000 AS | 2,445.00000 | 2,445.00 | 2,778.00000 | 2,778.00 | 2,870.00000 | 2,870.00 |
| 1000 0700 2 13<br>MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>2.000 AS | 2,670.00000 | 5,340.00 | 3,029.00000 | 6,058.00 | 3,085.00000 | 6,170.00 |
| 1005 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF<br>2.000 AS | 2,875.00000 | 5,750.00 | 3,266.00000 | 6,532.00 | 3,195.00000 | 6,390.00 |
| 1010 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF<br>1.000 AS | 4,800.00000 | 4,800.00 | 5,415.00000 | 5,415.00 | 4,710.00000 | 4,710.00 |
| 1015 0700 2 16<br>MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF<br>1.000 AS | 9,400.00000 | 9,400.00 | 10,647.00000 | 10,647.00 | 9,150.00000 | 9,150.00 |
| 1020 0700 2 18<br>MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF<br>2.000 AS | 14,200.00000 | 28,400.00 | 16,010.00000 | 32,020.00 | 15,100.00000 | 30,200.00 |
| 1025 0700 2 50<br>MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE<br>1.000 AS | 2,100.00000 | 2,100.00 | 2,375.00000 | 2,375.00 | 2,800.00000 | 2,800.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1030 0700 2 60<br>MULTI- POST SIGN, REMOVE<br>2.000 AS | 1,000.00000 | 2,000.00 | 1,127.00000 | 2,254.00 | 490.00000 | 980.00 |
| 1035 0700 3207<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF<br>1.000 EA | 6,260.00000 | 6,260.00 | 7,119.00000 | 7,119.00 | 8,660.00000 | 8,660.00 |
| 1040 0700 3245<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 238275-2-52-01<br>1.000 EA | 4,895.00000 | 4,895.00 | 5,560.00000 | 5,560.00 | 7,150.00000 | 7,150.00 |
| 1045 0700 3501<br>SIGN PANEL, RELOCATE, UP TO 12 SF<br>24.000 EA | 80.00000 | 1,920.00 | 90.00000 | 2,160.00 | 54.00000 | 1,296.00 |
| 1050 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF<br>1.000 EA | 145.00000 | 145.00 | 165.00000 | 165.00 | 10.85000 | 10.85 |
| 1055 0700 4112<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT<br>1.000 EA | 53,000.00000 | 53,000.00 | 59,780.00000 | 59,780.00 | 57,050.00000 | 57,050.00 |
| 1060 0700 4114<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT<br>2.000 EA | 65,000.00000 | 130,000.00 | 78,820.00000 | 157,640.00 | 57,800.00000 | 115,600.00 |
| 1065 0705 10 1<br>OBJECT MARKER, TYPE 1<br>8.000 EA | 232.00000 | 1,856.00 | 141.00000 | 1,128.00 | 141.00000 | 1,128.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1070 0705 10 4<br>OBJECT MARKER, TYPE 4<br>7.000 EA | 232.00000 | 1,624.00 | 141.00000 | 987.00 | 141.00000 | 987.00 |
| 1075 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR<br>31.000 EA | 79.00000 | 2,449.00 | 82.00000 | 2,542.00 | 81.20000 | 2,517.20 |
| 1080 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827525201<br>(1.000) LS | 30,000.00000 | 30,000.00 | 39,720.00000 | 39,720.00 | 33,200.00000 | 33,200.00 |
| 1085 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827535201<br>(1.000) LS | 14,250.00000 | 14,250.00 | 23,225.00000 | 23,225.00 | 15,750.00000 | 15,750.00 |
| 1090 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT<br>4,178.000 LF | 4.00000 | 16,712.00 | 1.40000 | 5,849.20 | 2.25000 | 9,400.50 |
| 1095 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS<br>1,525.000 LF | 4.00000 | 6,100.00 | 2.20000 | 3,355.00 | 3.25000 | 4,956.25 |
| 1100 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK<br>1,799.000 LF | 4.00000 | 7,196.00 | 3.00000 | 5,397.00 | 3.75000 | 6,746.25 |
| 1105 0711 11141<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"<br>1.892 GM | 2,000.00000 | 3,784.00 | 981.00000 | 1,856.05 | 1,850.00000 | 3,500.20 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1110 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL<br>22.000 EA | 85.00000 | 1,870.00 | 114.00000 | 2,508.00 | 95.00000 | 2,090.00 |
| 1115 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW<br>153.000 EA | 67.00000 | 10,251.00 | 71.00000 | 10,863.00 | 73.00000 | 11,169.00 |
| 1120 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON<br>699.000 LF | 4.00000 | 2,796.00 | 2.20000 | 1,537.80 | 3.35000 | 2,341.65 |
| 1125 0711 11241<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"<br>0.332 GM | 2,000.00000 | 664.00 | 874.00000 | 290.17 | 1,950.00000 | 647.40 |
| 1130 0711 14125<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK<br>803.000 LF | 12.50000 | 10,037.50 | 21.60000 | 17,344.80 | 13.75000 | 11,041.25 |
| 1135 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>64.000 EA | 160.00000 | 10,240.00 | 302.00000 | 19,328.00 | 176.00000 | 11,264.00 |
| 1140 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW<br>64.000 EA | 89.00000 | 5,696.00 | 123.00000 | 7,872.00 | 96.50000 | 6,176.00 |
| 1145 0711 15101<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"<br>4.548 GM | 4,420.00000 | 20,102.16 | 4,495.00000 | 20,443.26 | 4,800.00000 | 21,830.40 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1150 0711 15102<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"<br>0.476 GM | 6,000.00000 | 2,856.00 | 5,936.00000 | 2,825.54 | 6,135.00000 | 2,920.26 |
| 1155 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>3.286 GM | 1,830.00000 | 6,013.38 | 1,142.00000 | 3,752.61 | 1,995.00000 | 6,555.57 |
| 1160 0711 15133<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP<br>0.356 GM | 2,670.00000 | 950.52 | 2,250.00000 | 801.00 | 2,950.00000 | 1,050.20 |
| 1165 0711 15201<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"<br>2.600 GM | 4,600.00000 | 11,960.00 | 4,500.00000 | 11,700.00 | 4,985.00000 | 12,961.00 |
| 1170 0711 15202<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"<br>0.043 GM | 5,220.00000 | 224.46 | 5,593.00000 | 240.50 | 6,080.00000 | 261.44 |
| 1175 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"<br>10.821 GM | 3,515.00000 | 38,035.82 | 4,330.00000 | 46,854.93 | 3,800.00000 | 41,119.80 |
| 1180 0711 16102<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"<br>0.772 GM | 4,620.00000 | 3,566.64 | 5,725.00000 | 4,419.70 | 5,000.00000 | 3,860.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1185 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>7.852 GM | 1,450.00000 | 11,385.40 | 1,080.00000 | 8,480.16 | 1,575.00000 | 12,366.90 |
| 1190 0711 16133<br>THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP<br>0.140 GM | 2,250.00000 | 315.00 | 2,160.00000 | 302.40 | 2,440.00000 | 341.60 |
| 1195 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>6.689 GM | 3,600.00000 | 24,080.40 | 4,325.00000 | 28,929.93 | 3,950.00000 | 26,421.55 |
| 1200 0711 16231<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"<br>0.046 GM | 2,500.00000 | 115.00 | 939.00000 | 43.19 | 2,130.00000 | 97.98 |
| 1205 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY<br>110.000 SF | 29.00000 | 3,190.00 | 16.30000 | 1,793.00 | 31.50000 | 3,465.00 |
| 1210 0713103101<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES<br>0.108 GM | 20,200.00000 | 2,181.60 | 26,680.00000 | 2,881.44 | 23,500.00000 | 2,538.00 |
| 1215 0713103131<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES<br>0.104 GM | 10,900.00000 | 1,133.60 | 6,940.00000 | 721.76 | 12,300.00000 | 1,279.20 |
| 1220 0713103201<br>PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES<br>0.104 GM | 25,887.60000 | 2,692.31 | 27,705.00000 | 2,881.32 | 22,400.00000 | 2,329.60 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1225 0715 1 11 — 3,204.000 LF — LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < | 0.75000 | 2,403.00 | 0.84000 | 2,691.36 | 0.82000 | 2,627.28 |
| 1230 0715 5 11 — 2.000 EA — LUMINAIRE & BRACKET ARM, F&I, ALUMINUM | 1,650.00000 | 3,300.00 | 1,842.79000 | 3,685.58 | 4,550.00000 | 9,100.00 |
| **0003 Signing Section Totals:** | | **$643,271.54** | | **$676,935.98** | | **$617,358.03** |
| **SECTION: 0004 Lighting** | | | | | | |
| 1235 0630 2 11 — 24,525.000 LF — CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 4.00000 | 98,100.00 | 4.58000 | 112,324.50 | 5.70000 | 139,792.50 |
| 1240 0630 2 12 — 623.000 LF — CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 19.00000 | 11,837.00 | 21.52000 | 13,406.96 | 16.00000 | 9,968.00 |
| 1245 0630 2 15 — 100.000 LF — CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 37.00000 | 3,700.00 | 41.56000 | 4,156.00 | 30.00000 | 3,000.00 |
| 1250 0635 2 11 — 158.000 EA — PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 500.00000 | 79,000.00 | 561.12000 | 88,656.96 | 865.00000 | 136,670.00 |
| 1255 0715 1 12 — 87,625.000 LF — LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 1.00000 | 87,625.00 | 1.12000 | 98,140.00 | 1.35000 | 118,293.75 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1260 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2<br>25,824.000 LF | 1.50000 | 38,736.00 | 1.73000 | 44,675.52 | 2.70000 | 69,724.80 |
| 1265 0715 4033<br>LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 110, POLE HEIGHT 50'<br>11.000 EA | 4,040.00000 | 44,440.00 | 4,270.96000 | 46,980.56 | 4,095.00000 | 45,045.00 |
| 1270 0715 4133<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 50'<br>114.000 EA | 4,500.00000 | 513,000.00 | 5,574.59000 | 635,503.26 | 5,170.00000 | 589,380.00 |
| 1275 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE<br>1.000 EA | 15,000.00000 | 15,000.00 | 18,154.42000 | 18,154.42 | 16,120.00000 | 16,120.00 |
| 1280 0715 11125<br>LUMINAIRE, F&I, UNDER DECK, WALL MOUNT<br>5.000 EA | 600.00000 | 3,000.00 | 643.57000 | 3,217.85 | 1,050.00000 | 5,250.00 |
| 1285 0715 50<br>LIGHTING, INSIDE BOX GIRDER 23827525201<br>(1.000) LS | 90,000.00000 | 90,000.00 | 85,186.20000 | 85,186.20 | 68,000.00000 | 68,000.00 |
| 1290 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL<br>119.000 EA | 400.00000 | 47,600.00 | 408.73000 | 48,638.87 | 650.00000 | 77,350.00 |
| 1295 0715500 3<br>POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT<br>12.000 EA | 273.00000 | 3,276.00 | 283.98000 | 3,407.76 | 560.00000 | 6,720.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1300 0715516115 4.000 EA<br>LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15' | 6,342.00000 | 25,368.00 | 6,406.90000 | 25,627.60 | 5,750.00000 | 23,000.00 |
| **0004 Lighting Section Totals:** | | **$1,060,682.00** | | **$1,228,076.46** | | **$1,308,314.05** |
| **SECTION: 0005 Signalization** | | | | | | |
| 1305 0630 2 11 1,136.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 12.00000 | 13,632.00 | 12.43000 | 14,120.48 | 5.70000 | 6,475.20 |
| 1310 0630 2 12 681.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 24.00000 | 16,344.00 | 25.62000 | 17,447.22 | 16.00000 | 10,896.00 |
| 1315 0630 2 15 717.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 44.00000 | 31,548.00 | 49.42000 | 35,434.14 | 30.00000 | 21,510.00 |
| 1320 0632 7 1 2.000 PI<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 10,000.00000 | 20,000.00 | 11,264.03000 | 22,528.06 | 9,300.00000 | 18,600.00 |
| 1325 0634 4153 1.000 PI<br>SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX | 6,000.00000 | 6,000.00 | 6,673.33000 | 6,673.33 | 7,300.00000 | 7,300.00 |
| 1330 0635 2 11 28.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 800.00000 | 22,400.00 | 801.43000 | 22,440.04 | 860.00000 | 24,080.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1335 0639 1121 2.000 AS<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | 2,130.00000 | 4,260.00 | 2,372.95000 | 4,745.90 | 2,400.00000 | 4,800.00 |
| 1340 0639 1610 1.000 AS<br>ELECTRICAL POWER SERVICE, REMOVE OVERHEAD | 500.00000 | 500.00 | 578.45000 | 578.45 | 430.00000 | 430.00 |
| 1345 0639 2 1 306.000 LF<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 5.00000 | 1,530.00 | 4.98000 | 1,523.88 | 7.00000 | 2,142.00 |
| 1350 0641 2 11 1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL | 700.00000 | 700.00 | 740.15000 | 740.15 | 1,150.00000 | 1,150.00 |
| 1355 0641 2 12 1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 700.00000 | 700.00 | 740.15000 | 740.15 | 1,330.00000 | 1,330.00 |
| 1360 0641 2 18 4.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII | 8,740.00000 | 34,960.00 | 9,736.51000 | 38,946.04 | 17,350.00000 | 69,400.00 |
| 1365 0641 2 70 2.000 EA<br>PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | 2,500.00000 | 5,000.00 | 2,783.72000 | 5,567.44 | 2,305.00000 | 4,610.00 |
| 1370 0646 1 11 13.000 EA<br>ALUMINUM SIGNALS POLE, PEDESTAL | 1,200.00000 | 15,600.00 | 1,250.99000 | 16,262.87 | 1,350.00000 | 17,550.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1375 0649 31302 1.000 EA<br>MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-46 | 25,000.00000 | 25,000.00 | 27,761.24000 | 27,761.24 | 24,850.00000 | 24,850.00 |
| 1380 0649 31304 1.000 EA<br>MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-70.5 | 35,000.00000 | 35,000.00 | 39,130.55000 | 39,130.55 | 35,350.00000 | 35,350.00 |
| 1385 0650 1 14 25.000 AS<br>TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | 900.00000 | 22,500.00 | 991.29000 | 24,782.25 | 955.00000 | 23,875.00 |
| 1390 0650 1 16 8.000 AS<br>TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY | 1,100.00000 | 8,800.00 | 1,234.37000 | 9,874.96 | 1,245.00000 | 9,960.00 |
| 1395 0653 1 11 16.000 AS<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | 500.00000 | 8,000.00 | 592.62000 | 9,481.92 | 585.00000 | 9,360.00 |
| 1400 0660 4 11 1.000 EA<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | 18,000.00000 | 18,000.00 | 20,785.12000 | 20,785.12 | 22,400.00000 | 22,400.00 |
| 1405 0660 4 12 10.000 EA<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | 3,057.00000 | 30,570.00 | 3,406.12000 | 34,061.20 | 3,250.00000 | 32,500.00 |
| 1410 0660 4 51 1.000 EA<br>VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT | 14,400.00000 | 14,400.00 | 16,134.73000 | 16,134.73 | 1,600.00000 | 1,600.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1415 0663 1110<br>SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM<br>3.000 EA | 7,000.00000 | 21,000.00 | 8,359.84000 | 25,079.52 | 4,780.00000 | 14,340.00 |
| 1420 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD<br>16.000 EA | 224.00000 | 3,584.00 | 249.75000 | 3,996.00 | 333.00000 | 5,328.00 |
| 1425 0670 5111<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION<br>2.000 AS | 35,000.00000 | 70,000.00 | 39,485.97000 | 78,971.94 | 30,300.00000 | 60,600.00 |
| 1430 0670 5600<br>TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET<br>1.000 AS | 1,000.00000 | 1,000.00 | 873.64000 | 873.64 | 360.00000 | 360.00 |
| 1435 0671 2 40<br>TRAFFIC CONTROLLER, MODIFY<br>1.000 EA | 1,000.00000 | 1,000.00 | 879.07000 | 879.07 | 1,000.00000 | 1,000.00 |
| 1440 0685 1 13<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET<br>1.000 EA | 7,000.00000 | 7,000.00 | 7,440.62000 | 7,440.62 | 8,960.00000 | 8,960.00 |
| 1445 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>12.000 EA | 900.00000 | 10,800.00 | 989.95000 | 11,879.40 | 1,300.00000 | 15,600.00 |
| 1450 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>12.000 EA | 1,175.00000 | 14,100.00 | 1,313.36000 | 15,760.32 | 1,132.00000 | 13,584.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1455 0695 7132 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT | 3,800.00000 | 3,800.00 | 4,234.73000 | 4,234.73 | 4,200.00000 | 4,200.00 |
| 1460 0695 7162 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT | 4,300.00000 | 4,300.00 | 4,757.83000 | 4,757.83 | 4,150.00000 | 4,150.00 |
| 1465 0695 7600 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | 475.00000 | 475.00 | 529.61000 | 529.61 | 480.00000 | 480.00 |
| 1470 0700 5 22 7.000 EA<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | 4,570.00000 | 31,990.00 | 5,091.47000 | 35,640.29 | 2,840.00000 | 19,880.00 |
| 1475 0700 5 50 3.000 EA<br>INTERNALLY ILLUMINATED SIGN, RELOCATE | 2,093.00000 | 6,279.00 | 2,331.52000 | 6,994.56 | 820.00000 | 2,460.00 |
| **0005 Signalization Section Totals:** | | **$510,772.00** | | **$566,797.65** | | **$501,110.20** |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1480 0630 2 11 17,431.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 12.00000 | 209,172.00 | 11.57000 | 201,676.67 | 5.70000 | 99,356.70 |
| 1485 0630 2 12 921.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 27.00000 | 24,867.00 | 30.40000 | 27,998.40 | 16.00000 | 14,736.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1490 0630 2 14<br>30.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 31.00000 | 930.00 | 34.65000 | 1,039.50 | 24.00000 | 720.00 |
| 1495 0633 1121<br>380.000 LF<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS | 1.40000 | 532.00 | 1.60000 | 608.00 | 3.80000 | 1,444.00 |
| 1500 0633 1123<br>20,232.000 LF<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS | 3.00000 | 60,696.00 | 3.11000 | 62,921.52 | 3.25000 | 65,754.00 |
| 1505 0633 2 31<br>282.000 EA<br>FIBER OPTIC CONNECTION, INSTALL, SPLICE | 44.00000 | 12,408.00 | 48.52000 | 13,682.64 | 42.00000 | 11,844.00 |
| 1510 0633 2 32<br>216.000 EA<br>FIBER OPTIC CONNECTION, INSTALL, TERMINATION | 80.00000 | 17,280.00 | 90.12000 | 19,465.92 | 91.00000 | 19,656.00 |
| 1515 0633 3 11<br>10.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | 714.50000 | 7,145.00 | 797.24000 | 7,972.40 | 875.00000 | 8,750.00 |
| 1520 0633 3 12<br>17.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | 49.00000 | 833.00 | 55.48000 | 943.16 | 60.00000 | 1,020.00 |
| 1525 0633 3 15<br>5.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL | 1,429.00000 | 7,145.00 | 1,594.41000 | 7,972.05 | 1,620.00000 | 8,100.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1530 0633 3 51<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE<br>1.000 EA | 715.00000 | 715.00 | 797.67000 | 797.67 | 475.00000 | 475.00 |
| 1535 0633 8 1<br>MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL<br>50.000 LF | 8.00000 | 400.00 | 8.18000 | 409.00 | 4.60000 | 230.00 |
| 1540 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>9.000 EA | 775.00000 | 6,975.00 | 863.64000 | 7,772.76 | 865.00000 | 7,785.00 |
| 1545 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE<br>14.000 EA | 1,465.00000 | 20,510.00 | 1,636.90000 | 22,916.60 | 1,460.00000 | 20,440.00 |
| 1550 0635 2 13<br>PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE<br>24.000 EA | 2,200.00000 | 52,800.00 | 2,462.35000 | 59,096.40 | 2,620.00000 | 62,880.00 |
| 1555 0639 1121<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY<br>2.000 AS | 9,743.00000 | 19,486.00 | 6,763.41000 | 13,526.82 | 2,400.00000 | 4,800.00 |
| 1560 0639 2 1<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL<br>3,455.000 LF | 2.00000 | 6,910.00 | 2.30000 | 7,946.50 | 7.00000 | 24,185.00 |
| 1565 0639 3 12<br>ELECTRICAL SERVICE DISCONNECT, F&I, CABINET<br>3.000 EA | 1,925.00000 | 5,775.00 | 2,248.32000 | 6,744.96 | 1,575.00000 | 4,725.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1570 0641 2 12<br>2.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 664.00000 | 1,328.00 | 740.16000 | 1,480.32 | 1,340.00000 | 2,680.00 |
| 1575 0641 2 13<br>1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-III | 3,000.00000 | 3,000.00 | 3,267.76000 | 3,267.76 | 10,950.00000 | 10,950.00 |
| 1580 0641 3163<br>1.000 EA<br>CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' | 20,000.00000 | 20,000.00 | 21,836.74000 | 21,836.74 | 33,450.00000 | 33,450.00 |
| 1585 0641 3175<br>1.000 EA<br>CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' | 20,000.00000 | 20,000.00 | 24,675.81000 | 24,675.81 | 34,275.00000 | 34,275.00 |
| 1590 0660 3 11<br>2.000 EA<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT | 2,000.00000 | 4,000.00 | 1,316.44000 | 2,632.88 | 2,800.00000 | 5,600.00 |
| 1595 0660 3 12<br>2.000 EA<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT | 8,000.00000 | 16,000.00 | 8,398.92000 | 16,797.84 | 11,600.00000 | 23,200.00 |
| 1600 0676 2111<br>3.000 EA<br>ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D | 9,000.00000 | 27,000.00 | 9,050.44000 | 27,151.32 | 8,770.00000 | 26,310.00 |
| 1605 0682 1113<br>3.000 EA<br>ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION | 5,000.00000 | 15,000.00 | 5,337.01000 | 16,011.03 | 8,350.00000 | 25,050.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (1) GLF CONSTRUCTION CORPORATION | | (2) SOUTHLAND CONSTRUCTION, INC. | | (3) D.A.B. CONSTRUCTORS, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1610 0684 1 1 4.000 EA<br>MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | 4,000.00000 | 16,000.00 | 5,034.85000 | 20,139.40 | 4,100.00000 | 16,400.00 |
| 1615 0684 2 1 4.000 EA<br>DEVICE SERVER, FURNISH & INSTALL | 1,000.00000 | 4,000.00 | 663.92000 | 2,655.68 | 1,050.00000 | 4,200.00 |
| 1620 0684 3 11 2.000 EA<br>DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER | 1,000.00000 | 2,000.00 | 2,006.67000 | 4,013.34 | 4,530.00000 | 9,060.00 |
| 1625 0685 1 11 3.000 EA<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE | 2,000.00000 | 6,000.00 | 2,077.57000 | 6,232.71 | 7,015.00000 | 21,045.00 |
| **0006 Intelligent Transportation System Section Totals:** | | **$588,907.00** | | **$610,385.80** | | **$569,120.70** |
| **Contract Grand Totals:** | | **$32,839,302.36** | | **$36,670,200.00** | | **37,488,888.88** |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0110 3 (12561.000)<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES 23827525201 110030, 110066 SF (LS) | 348,000.00000 | 348,000.00 | 375,000.00000 | 375,000.00 | 300,000.00000 | 300,000.00 |
| 0010 0400 2 4 891.000<br>CONC CLASS II, BRIDGE SUPERSTRUCTURE CY | 725.00000 | 645,975.00 | 572.00000 | 509,652.00 | 600.00000 | 534,600.00 |
| 0015 0400 2 5 50.400<br>CONCRETE CLASS II, BRIDGE SUBSTRUCTURE CY | 950.00000 | 47,880.00 | 1,476.00000 | 74,390.40 | 800.00000 | 40,320.00 |
| 0020 0400 2 10 211.800<br>CONCRETE CLASS II, APPROACH SLABS CY | 450.00000 | 95,310.00 | 372.00000 | 78,789.60 | 425.00000 | 90,015.00 |
| 0025 0400 2 25 375.500<br>CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE CY | 660.00000 | 247,830.00 | 743.00000 | 278,996.50 | 550.00000 | 206,525.00 |
| 0030 0400 7 444.000<br>BRIDGE DECK GROOVING, LESS THAN 8.5" SY | 3.25000 | 1,443.00 | 9.00000 | 3,996.00 | 10.00000 | 4,440.00 |
| 0035 0400 9 2,316.000<br>BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER SY | 6.25000 | 14,475.00 | 5.68000 | 13,154.88 | 11.00000 | 25,476.00 |
| 0040 0400147 2.300<br>COMPOSITE NEOPRENE PADS CF | 860.00000 | 1,978.00 | 1,461.00000 | 3,360.30 | 1,500.00000 | 3,450.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0045 0415 1 4<br>212,328.000 LB<br>REINFORCING STEEL - BRIDGE SUPERSTRUCTURE | 0.55000 | 116,780.40 | 0.79000 | 167,739.12 | 0.85000 | 180,478.80 |
| 0050 0415 1 5<br>77,399.000 LB<br>REINFORCING STEEL- BRIDGE SUBSTRUCTURE | 0.60000 | 46,439.40 | 0.85000 | 65,789.15 | 0.85000 | 65,789.15 |
| 0055 0415 1 9<br>41,432.000 LB<br>REINFORCING STEEL- APPROACH SLABS | 0.50000 | 20,716.00 | 0.71000 | 29,416.72 | 0.85000 | 35,217.20 |
| 0060 0450 2 45<br>391.500 LF<br>PREST BEAMS: FLORIDA-I BEAM 45" | 260.00000 | 101,790.00 | 233.00000 | 91,219.50 | 295.00000 | 115,492.50 |
| 0065 0455 34 5<br>2,385.000 LF<br>PRESTRESSED CONCRETE PILING, 24" SQ | 106.00000 | 252,810.00 | 119.00000 | 283,815.00 | 95.00000 | 226,575.00 |
| 0070 0455 35 6<br>1,830.000 LF<br>STEEL PILING, HP 14 X 89 | 96.00000 | 175,680.00 | 98.00000 | 179,340.00 | 60.00000 | 109,800.00 |
| 0075 0455143 5<br>360.000 LF<br>TEST PILES-PRESTRESSED CONCRETE,24" SQ | 182.50000 | 65,700.00 | 160.00000 | 57,600.00 | 190.00000 | 68,400.00 |
| 0080 0455144 6<br>335.000 LF<br>TEST PILES - STEEL, HP 14 x 89 | 182.00000 | 60,970.00 | 160.00000 | 53,600.00 | 115.00000 | 38,525.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0085 0458 1 11 85.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD | 36.00000 | 3,060.00 | 22.00000 | 1,870.00 | 60.00000 | 5,100.00 |
| 0090 0458 1 12 97.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL | 260.00000 | 25,220.00 | 39.00000 | 3,783.00 | 175.00000 | 16,975.00 |
| 0095 0460 2 20 (1365670.000) LB (LS)<br>STRUCT STEEL - NEW/WIDENING, WEATHERING 23827525201 110095 | 3,685,000.00000 | 3,685,000.00 | 3,004,474.00000 | 3,004,474.00 | 4,270,000.00000 | 4,270,000.00 |
| 0100 0461113 19 1.000 EA<br>MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, >= 2001KIPS | 12,200.00000 | 12,200.00 | 17,000.00000 | 17,000.00 | 12,000.00000 | 12,000.00 |
| 0105 0461114 12 4.000 EA<br>MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS | 6,220.00000 | 24,880.00 | 6,700.00000 | 26,800.00 | 12,000.00000 | 48,000.00 |
| 0110 0461114 19 3.000 EA<br>MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I, >=2001KIPS | 16,925.00000 | 50,775.00 | 17,400.00000 | 52,200.00 | 12,000.00000 | 36,000.00 |
| 0115 0521 5 1 316.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE | 235.00000 | 74,260.00 | 72.00000 | 22,752.00 | 225.00000 | 71,100.00 |
| 0120 0521 5 2 1,044.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE | 245.00000 | 255,780.00 | 94.00000 | 98,136.00 | 220.00000 | 229,680.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0125 0524 2 2 39.000 SY<br>CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" | 115.00000 | 4,485.00 | 104.00000 | 4,056.00 | 100.00000 | 3,900.00 |
| **0001 Structures Section Totals:** | | **$6,379,436.80** | | **$5,496,930.17** | | **$6,737,858.65** |
| **SECTION: 0002 Roadway** | | | | | | |
| 0140 0101 1 (1.000) LS<br>MOBILIZATION 23827525201 | 1,700,000.00000 | 1,700,000.00 | 2,500,000.00000 | 2,500,000.00 | 2,800,000.00000 | 2,800,000.00 |
| 0145 0101 1 (1.000) LS<br>MOBILIZATION 23827535201 | 1,500,000.00000 | 1,500,000.00 | 2,298,000.00000 | 2,298,000.00 | 900,000.00000 | 900,000.00 |
| 0150 0102 1 (850.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 23827525201 | 600,000.00000 | 600,000.00 | 532,000.00000 | 532,000.00 | 670,000.00000 | 670,000.00 |
| 0155 0102 1 (850.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 23827535201 | 475,000.00000 | 475,000.00 | 285,000.00000 | 285,000.00 | 280,000.00000 | 280,000.00 |
| 0160 0102 2 1 (1.000) LS<br>SPECIAL DETOUR 1 23827525201 | 38,000.00000 | 38,000.00 | 73,000.00000 | 73,000.00 | 40,700.00000 | 40,700.00 |
| 0165 0102 2 1 (1.000) LS<br>SPECIAL DETOUR 1 23827535201 | 38,000.00000 | 38,000.00 | 15,000.00000 | 15,000.00 | 60,600.00000 | 60,600.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0170 0102 2 2 (1.000) LS<br>SPECIAL DETOUR 2 23827525201 | 50,500.00000 | 50,500.00 | 62,000.00000 | 62,000.00 | 53,200.00000 | 53,200.00 |
| 0175 0102 2 2 (1.000) LS<br>SPECIAL DETOUR 2 23827535201 | 45,500.00000 | 45,500.00 | 27,000.00000 | 27,000.00 | 42,400.00000 | 42,400.00 |
| 0180 0102 2 3 (1.000) LS<br>SPECIAL DETOUR 3 23827525201 | 9,500.00000 | 9,500.00 | 7,000.00000 | 7,000.00 | 5,310.00000 | 5,310.00 |
| 0185 0102 2 3 (1.000) LS<br>SPECIAL DETOUR 3 23827535201 | 150,000.00000 | 150,000.00 | 75,000.00000 | 75,000.00 | 148,000.00000 | 148,000.00 |
| 0190 0102 2 4 (1.000) LS<br>SPECIAL DETOUR 4 23827525201 | 11,000.00000 | 11,000.00 | 4,000.00000 | 4,000.00 | 2,860.00000 | 2,860.00 |
| 0195 0102 2 4 (1.000) LS<br>SPECIAL DETOUR 4 23827535201 | 17,500.00000 | 17,500.00 | 6,000.00000 | 6,000.00 | 11,700.00000 | 11,700.00 |
| 0200 0102 2 5 (1.000) LS<br>SPECIAL DETOUR 5 23827525201 | 20,000.00000 | 20,000.00 | 29,000.00000 | 29,000.00 | 48,300.00000 | 48,300.00 |
| 0205 0102 2 5 (1.000) LS<br>SPECIAL DETOUR 5 23827535201 | 12,000.00000 | 12,000.00 | 6,000.00000 | 6,000.00 | 11,700.00000 | 11,700.00 |
| 0210 0102 2 6 (1.000) LS<br>SPECIAL DETOUR 6 23827525201 | 425,000.00000 | 425,000.00 | 400,000.00000 | 400,000.00 | 320,000.00000 | 320,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>( ) indicates item is bid as Lump Sum | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0215 0102 2 7 (1.000) LS<br>SPECIAL DETOUR 7 23827525201 | 24,000.00000 | 24,000.00 | 46,000.00000 | 46,000.00 | 23,500.00000 | 23,500.00 |
| 0220 0102 2 8 (1.000) LS<br>SPECIAL DETOUR 8 23827525201 | 13,000.00000 | 13,000.00 | 6,000.00000 | 6,000.00 | 11,200.00000 | 11,200.00 |
| 0225 0102 14 24.000 HR<br>TRAFFIC CONTROL OFFICER | 75.00000 | 1,800.00 | 28.00000 | 672.00 | 85.00000 | 2,040.00 |
| 0230 0102 60 42,952.000 ED<br>WORK ZONE SIGN | 0.23000 | 9,878.96 | 0.26000 | 11,167.52 | 0.20000 | 8,590.40 |
| 0235 0102 71 11 809.000 LF<br>TEMPORARY BARRIER, F&I, CONCRETE | 17.00000 | 13,753.00 | 18.00000 | 14,562.00 | 18.25000 | 14,764.25 |
| 0240 0102 71 14 1,905.000 LF<br>TEMPORARY BARRIER, F & I, TYPE K | 23.00000 | 43,815.00 | 30.40000 | 57,912.00 | 31.00000 | 59,055.00 |
| 0245 0102 71 24 1,593.000 LF<br>TEMPORARY BARRIER, RELOCATE, TYPE K | 7.00000 | 11,151.00 | 14.60000 | 23,257.80 | 14.70000 | 23,417.10 |
| 0250 0102 74 1 638,010.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.11000 | 70,181.10 | 0.13000 | 82,941.30 | 0.15000 | 95,701.50 |
| 0255 0102 74 2 15,917.000 ED<br>CHANNELIZING DEVICE, TYPE III, 6' | 0.25000 | 3,979.25 | 0.28000 | 4,456.76 | 0.20000 | 3,183.40 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0260 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>850.000 ED | 4.50000 | 3,825.00 | 5.68000 | 4,828.00 | 6.05000 | 5,142.50 |
| 0265 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER<br>6,851.000 EA | 4.00000 | 27,404.00 | 3.41000 | 23,361.91 | 3.50000 | 23,978.50 |
| 0270 0102 89 1<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION<br>10.000 LO | 1,500.00000 | 15,000.00 | 1,100.00000 | 11,000.00 | 1,090.00000 | 10,900.00 |
| 0275 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>1,004.000 ED | 10.50000 | 10,542.00 | 14.21000 | 14,266.84 | 11.00000 | 11,044.00 |
| 0280 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION<br>2,403.000 ED | 10.00000 | 24,030.00 | 17.05000 | 40,971.15 | 94.00000 | 225,882.00 |
| 0285 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION<br>2,403.000 ED | 8.00000 | 19,224.00 | 5.68000 | 13,649.04 | 25.00000 | 60,075.00 |
| 0290 0104 10 3<br>SEDIMENT BARRIER<br>27,825.000 LF | 1.00000 | 27,825.00 | 1.14000 | 31,720.50 | 1.15000 | 31,998.75 |
| 0295 0104 11<br>FLOATING TURBIDITY BARRIER<br>787.000 LF | 7.50000 | 5,902.50 | 8.52000 | 6,705.24 | 9.00000 | 7,083.00 |
| 0300 0104 15<br>SOIL TRACKING PREVENTION DEVICE<br>6.000 EA | 4,500.00000 | 27,000.00 | 2,900.00000 | 17,400.00 | 2,790.00000 | 16,740.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0305 0104 18<br>INLET PROTECTION SYSTEM<br>150.000 EA | 72.00000 | 10,800.00 | 79.00000 | 11,850.00 | 52.00000 | 7,800.00 |
| 0310 0107 1<br>LITTER REMOVAL<br>2,355.560 AC | 15.00000 | 35,333.40 | 17.00000 | 40,044.52 | 31.00000 | 73,022.36 |
| 0315 0107 2<br>MOWING<br>1,095.320 AC | 50.00000 | 54,766.00 | 56.00000 | 61,337.92 | 88.00000 | 96,388.16 |
| 0320 0108 1<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 23827525201<br>(1.000) LS | 15,000.00000 | 15,000.00 | 68,000.00000 | 68,000.00 | 65,900.00000 | 65,900.00 |
| 0325 0108 2<br>MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 23827525201<br>(1.000) LS | 15,000.00000 | 15,000.00 | 31,000.00000 | 31,000.00 | 85,700.00000 | 85,700.00 |
| 0330 0108 3<br>MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 23827525201<br>(1.000) LS | 5,000.00000 | 5,000.00 | 34,000.00000 | 34,000.00 | 27,500.00000 | 27,500.00 |
| 0335 0110 1 1<br>CLEARING & GRUBBING 23827525201<br>(80.390) AC (LS) | 1,420,000.00000 | 1,420,000.00 | 1,075,000.00000 | 1,075,000.00 | 1,000,000.00000 | 1,000,000.00 |
| 0340 0110 1 1<br>CLEARING & GRUBBING 23827535201<br>(25.600) AC (LS) | 879,000.00000 | 879,000.00 | 1,030,000.00000 | 1,030,000.00 | 400,000.00000 | 400,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0345 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT<br>20,619.000 SY | 5.00000 | 103,095.00 | 3.05000 | 62,887.95 | 4.90000 | 101,033.10 |
| 0350 0110 7 1<br>MAILBOX, F&I SINGLE<br>14.000 EA | 350.00000 | 4,900.00 | 284.00000 | 3,976.00 | 280.00000 | 3,920.00 |
| 0355 0120 1<br>REGULAR EXCAVATION<br>610,956.000 CY | 2.00000 | 1,221,912.00 | 4.62000 | 2,822,616.72 | 2.10000 | 1,283,007.60 |
| 0360 0120 4<br>SUBSOIL EXCAVATION<br>58,333.000 CY | 3.75000 | 218,748.75 | 15.00000 | 874,995.00 | 5.00000 | 291,665.00 |
| 0365 0120 6<br>EMBANKMENT<br>322,295.000 CY | 1.00000 | 322,295.00 | 1.61000 | 518,894.95 | 1.90000 | 612,360.50 |
| 0370 0120 76 1<br>NATURAL CLAY BORROW FOR CLAY CORE, PROJECT 238275-2-52-01<br>29.800 CY | 350.00000 | 10,430.00 | 13.00000 | 387.40 | 180.00000 | 5,364.00 |
| 0375 0160 4<br>TYPE B STABILIZATION<br>223,381.000 SY | 3.25000 | 725,988.25 | 1.72000 | 384,215.32 | 2.50000 | 558,452.50 |
| 0380 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"<br>384.000 SY | 12.00000 | 4,608.00 | 4.47000 | 1,716.48 | 25.00000 | 9,600.00 |
| 0385 0285701<br>OPTIONAL BASE, BASE GROUP 01<br>8,097.000 SY | 9.00000 | 72,873.00 | 6.12000 | 49,553.64 | 7.90000 | 63,966.30 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0390 0285702<br>OPTIONAL BASE, BASE GROUP 02<br>1,392.000 SY | 31.00000 | 43,152.00 | 6.77000 | 9,423.84 | 28.00000 | 38,976.00 |
| 0395 0285703<br>OPTIONAL BASE, BASE GROUP 03<br>3,330.000 SY | 10.00000 | 33,300.00 | 10.82000 | 36,030.60 | 8.75000 | 29,137.50 |
| 0400 0285706<br>OPTIONAL BASE, BASE GROUP 06<br>8,873.000 SY | 12.50000 | 110,912.50 | 12.16000 | 107,895.68 | 11.60000 | 102,926.80 |
| 0405 0285709<br>OPTIONAL BASE, BASE GROUP 09<br>179,661.000 SY | 13.50000 | 2,425,423.50 | 11.13000 | 1,999,626.93 | 12.30000 | 2,209,830.30 |
| 0410 0286 1<br>TURNOUT CONSTRUCTION<br>988.400 SY | 21.50000 | 21,250.60 | 28.00000 | 27,675.20 | 28.00000 | 27,675.20 |
| 0415 0327 70 3<br>MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH<br>2,576.000 SY | 5.50000 | 14,168.00 | 7.39000 | 19,036.64 | 5.40000 | 13,910.40 |
| 0420 0327 70 4<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH<br>2,329.000 SY | 5.80000 | 13,508.20 | 4.55000 | 10,596.95 | 5.65000 | 13,158.85 |
| 0425 0327 70 5<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH<br>1,926.000 SY | 5.40000 | 10,400.40 | 5.00000 | 9,630.00 | 5.20000 | 10,015.20 |
| 0430 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH<br>139.000 SY | 19.00000 | 2,641.00 | 6.00000 | 834.00 | 17.20000 | 2,390.80 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0435 0327 70 7 2,627.000 SY<br>MILLING EXIST ASPH PAVT, 4" AVG DEPTH | 5.20000 | 13,660.40 | 6.00000 | 15,762.00 | 5.10000 | 13,397.70 |
| 0440 0327 70 13 5,632.000 SY<br>MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH | 4.50000 | 25,344.00 | 5.00000 | 28,160.00 | 4.35000 | 24,499.20 |
| 0445 0327 70 17 5,887.000 SY<br>MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | 4.10000 | 24,136.70 | 4.00000 | 23,548.00 | 4.00000 | 23,548.00 |
| 0450 0327 70 18 2,615.000 SY<br>MILLING EXIST ASPH PAVT, 5 1/2" AVG DEPTH | 6.20000 | 16,213.00 | 7.00000 | 18,305.00 | 6.00000 | 15,690.00 |
| 0455 0327 70 20 1,749.000 SY<br>MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | 12.50000 | 21,862.50 | 6.00000 | 10,494.00 | 12.30000 | 21,512.70 |
| 0460 0327 70 23 2,652.000 SY<br>MILLING EXIST ASPH PAVT, 6" AVG DEPTH | 6.50000 | 17,238.00 | 8.00000 | 21,216.00 | 6.25000 | 16,575.00 |
| 0465 0334 1 53 24,466.200 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | 97.00000 | 2,373,221.40 | 88.00000 | 2,153,025.60 | 96.00000 | 2,348,755.20 |
| 0470 0337 7 25 3,289.300 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | 139.00000 | 457,212.70 | 120.00000 | 394,716.00 | 130.00000 | 427,609.00 |
| 0475 0337 7 82 24.100 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 | 320.00000 | 7,712.00 | 400.00000 | 9,640.00 | 310.00000 | 7,471.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0480 0337 7 83 12,632.500 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 | 102.00000 | 1,288,515.00 | 95.00000 | 1,200,087.50 | 99.00000 | 1,250,617.50 |
| 0485 0339 1 23.800 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 320.00000 | 7,616.00 | 397.00000 | 9,448.60 | 310.00000 | 7,378.00 |
| 0490 0400 0 11 84.000 CY<br>CONCRETE CLASS NS, GRAVITY WALL | 925.00000 | 77,700.00 | 500.00000 | 42,000.00 | 650.00000 | 54,600.00 |
| 0495 0400 1 2 37.000 CY<br>CONCRETE CLASS I, ENDWALLS | 1,000.00000 | 37,000.00 | 540.00000 | 19,980.00 | 910.00000 | 33,670.00 |
| 0500 0425 1311 101.000 EA<br>INLETS, CURB, TYPE P-1, <10' | 5,700.00000 | 575,700.00 | 3,700.00000 | 373,700.00 | 5,110.00000 | 516,110.00 |
| 0505 0425 1312 2.000 EA<br>INLETS, CURB TYPE P-1, >10' | 6,700.00000 | 13,400.00 | 4,600.00000 | 9,200.00 | 6,020.00000 | 12,040.00 |
| 0510 0425 1315 5.000 EA<br>INLETS, CURB TYPE P-1, PARTIAL | 2,300.00000 | 11,500.00 | 3,000.00000 | 15,000.00 | 5,460.00000 | 27,300.00 |
| 0515 0425 1321 11.000 EA<br>INLETS, CURB, TYPE P-2, <10' | 6,000.00000 | 66,000.00 | 4,200.00000 | 46,200.00 | 5,130.00000 | 56,430.00 |
| 0520 0425 1331 2.000 EA<br>INLETS, CURB, TYPE P-3, <10' | 6,600.00000 | 13,200.00 | 3,400.00000 | 6,800.00 | 4,320.00000 | 8,640.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0525 0425 1351<br>INLETS, CURB, TYPE P-5, <10'<br>4.000 EA | 5,350.00000 | 21,400.00 | 3,200.00000 | 12,800.00 | 4,430.00000 | 17,720.00 |
| 0530 0425 1352<br>INLETS, CURB, TYPE P-5, >10'<br>1.000 EA | 6,700.00000 | 6,700.00 | 5,100.00000 | 5,100.00 | 5,380.00000 | 5,380.00 |
| 0535 0425 1361<br>INLETS, CURB, TYPE P-6, <10'<br>2.000 EA | 5,600.00000 | 11,200.00 | 3,600.00000 | 7,200.00 | 4,700.00000 | 9,400.00 |
| 0540 0425 1411<br>INLETS, CURB TYPE J-1, <10'<br>9.000 EA | 9,700.00000 | 87,300.00 | 5,500.00000 | 49,500.00 | 7,860.00000 | 70,740.00 |
| 0545 0425 1412<br>INLETS, CURB, TYPE J-1, >10'<br>6.000 EA | 10,300.00000 | 61,800.00 | 7,000.00000 | 42,000.00 | 8,950.00000 | 53,700.00 |
| 0550 0425 1421<br>INLETS, CURB, TYPE J-2, <10'<br>1.000 EA | 8,400.00000 | 8,400.00 | 4,900.00000 | 4,900.00 | 5,990.00000 | 5,990.00 |
| 0555 0425 1422<br>INLETS, CURB, TYPE J-2, >10'<br>2.000 EA | 7,700.00000 | 15,400.00 | 6,100.00000 | 12,200.00 | 7,520.00000 | 15,040.00 |
| 0560 0425 1425<br>INLETS, CURB, TYPE J-2, PARTIAL<br>1.000 EA | 5,400.00000 | 5,400.00 | 4,200.00000 | 4,200.00 | 5,460.00000 | 5,460.00 |
| 0565 0425 1471<br>INLETS, CURB, TYPE 7, <10'<br>13.000 EA | 5,200.00000 | 67,600.00 | 6,500.00000 | 84,500.00 | 3,860.00000 | 50,180.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0570 0425 1521<br>INLETS, DT BOT, TYPE C,<10'<br>6.000 EA | 3,700.00000 | 22,200.00 | 1,200.00000 | 7,200.00 | 2,490.00000 | 14,940.00 |
| 0575 0425 1541<br>INLETS, DT BOT, TYPE D, <10'<br>4.000 EA | 5,000.00000 | 20,000.00 | 2,200.00000 | 8,800.00 | 2,960.00000 | 11,840.00 |
| 0590 0425 1549<br>INLETS, DT BOT, TYPE D, MODIFY<br>13.000 EA | 6,350.00000 | 82,550.00 | 3,800.00000 | 49,400.00 | 7,170.00000 | 93,210.00 |
| 0595 0425 1551<br>INLETS, DT BOT, TYPE E, <10'<br>3.000 EA | 5,500.00000 | 16,500.00 | 1,800.00000 | 5,400.00 | 3,130.00000 | 9,390.00 |
| 0600 0425 1561<br>INLETS, DT BOT, TYPE F, <10'<br>4.000 EA | 4,800.00000 | 19,200.00 | 2,200.00000 | 8,800.00 | 3,190.00000 | 12,760.00 |
| 0605 0425 1891<br>INLETS, BARRIER WALL, <10'<br>5.000 EA | 5,150.00000 | 25,750.00 | 3,800.00000 | 19,000.00 | 4,740.00000 | 23,700.00 |
| 0610 0425 1892<br>INLETS, BARRIER WALL, >10'<br>1.000 EA | 14,225.00000 | 14,225.00 | 10,000.00000 | 10,000.00 | 10,100.00000 | 10,100.00 |
| 0615 0425 1910<br>INLETS, CLOSED FLUME<br>3.000 EA | 3,700.00000 | 11,100.00 | 5,300.00000 | 15,900.00 | 4,180.00000 | 12,540.00 |
| 0620 0425 2 41<br>MANHOLES, P-7, <10'<br>14.000 EA | 4,400.00000 | 61,600.00 | 2,500.00000 | 35,000.00 | 3,660.00000 | 51,240.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0625 0425 2 42<br>MANHOLES, P-7, >10'<br>3.000 EA | 6,050.00000 | 18,150.00 | 4,200.00000 | 12,600.00 | 4,480.00000 | 13,440.00 |
| 0630 0425 2 61<br>MANHOLES, P-8, <10'<br>7.000 EA | 4,325.00000 | 30,275.00 | 2,500.00000 | 17,500.00 | 3,670.00000 | 25,690.00 |
| 0635 0425 2 62<br>MANHOLES, P-8, >10'<br>1.000 EA | 5,000.00000 | 5,000.00 | 3,900.00000 | 3,900.00 | 5,200.00000 | 5,200.00 |
| 0640 0425 2 71<br>MANHOLES, J-7, <10'<br>2.000 EA | 8,500.00000 | 17,000.00 | 4,100.00000 | 8,200.00 | 6,770.00000 | 13,540.00 |
| 0645 0425 2 72<br>MANHOLES, J-7, >10'<br>3.000 EA | 9,900.00000 | 29,700.00 | 9,000.00000 | 27,000.00 | 9,300.00000 | 27,900.00 |
| 0650 0425 2 92<br>MANHOLES, J-8, >10'<br>4.000 EA | 6,250.00000 | 25,000.00 | 4,200.00000 | 16,800.00 | 7,330.00000 | 29,320.00 |
| 0651 0425 5<br>MANHOLE, ADJUST<br>3.000 EA | 350.00000 | 1,050.00 | 1,200.00000 | 3,600.00 | 3,090.00000 | 9,270.00 |
| 0655 0430174118<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD<br>51.000 LF | 71.50000 | 3,646.50 | 38.00000 | 1,938.00 | 50.00000 | 2,550.00 |
| 0660 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD<br>181.000 LF | 74.50000 | 13,484.50 | 47.00000 | 8,507.00 | 62.00000 | 11,222.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0665 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD<br>11,885.000 LF | 61.00000 | 724,985.00 | 38.00000 | 451,630.00 | 60.00000 | 713,100.00 |
| 0670 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD<br>6,307.000 LF | 72.00000 | 454,104.00 | 53.00000 | 334,271.00 | 65.00000 | 409,955.00 |
| 0675 0430175130<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD<br>3,602.000 LF | 105.50000 | 380,011.00 | 61.00000 | 219,722.00 | 86.00000 | 309,772.00 |
| 0680 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD<br>3,113.000 LF | 118.00000 | 367,334.00 | 85.00000 | 264,605.00 | 110.00000 | 342,430.00 |
| 0685 0430175142<br>PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD<br>393.000 LF | 152.00000 | 59,736.00 | 100.00000 | 39,300.00 | 130.00000 | 51,090.00 |
| 0690 0430175148<br>PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD<br>531.000 LF | 154.00000 | 81,774.00 | 129.00000 | 68,499.00 | 170.00000 | 90,270.00 |
| 0695 0430982125<br>MITERED END SECTION, OPTIONAL ROUND, 18" CD<br>13.000 EA | 1,850.00000 | 24,050.00 | 1,200.00000 | 15,600.00 | 1,310.00000 | 17,030.00 |
| 0700 0430982129<br>MITERED END SECTION, OPTIONAL ROUND, 24" CD<br>9.000 EA | 1,850.00000 | 16,650.00 | 1,400.00000 | 12,600.00 | 1,410.00000 | 12,690.00 |
| 0705 0430982133<br>MITERED END SECTION, OPTIONAL ROUND, 30" CD<br>6.000 EA | 3,000.00000 | 18,000.00 | 2,000.00000 | 12,000.00 | 2,400.00000 | 14,400.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0710 0430982138<br>MITERED END SECTION, OPTIONAL ROUND, 36" CD<br>3.000 EA | 3,400.00000 | 10,200.00 | 2,500.00000 | 7,500.00 | 2,970.00000 | 8,910.00 |
| 0715 0430982140<br>MITERED END SECTION, OPTIONAL ROUND, 42" CD<br>1.000 EA | 3,550.00000 | 3,550.00 | 3,000.00000 | 3,000.00 | 7,710.00000 | 7,710.00 |
| 0720 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD<br>2.000 EA | 1,750.00000 | 3,500.00 | 1,200.00000 | 2,400.00 | 1,310.00000 | 2,620.00 |
| 0725 0430984133<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD<br>2.000 EA | 2,650.00000 | 5,300.00 | 2,000.00000 | 4,000.00 | 3,700.00000 | 7,400.00 |
| 0730 0430984625<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD<br>8.000 EA | 2,000.00000 | 16,000.00 | 900.00000 | 7,200.00 | 1,510.00000 | 12,080.00 |
| 0735 0436 1 1<br>TRENCH DRAIN, STANDARD<br>67.000 LF | 350.00000 | 23,450.00 | 170.00000 | 11,390.00 | 250.00000 | 16,750.00 |
| 0740 0515 2111<br>PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1<br>100.000 LF | 74.00000 | 7,400.00 | 81.00000 | 8,100.00 | 210.00000 | 21,000.00 |
| 0745 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E<br>32,068.000 LF | 17.50000 | 561,190.00 | 12.00000 | 384,816.00 | 16.90000 | 541,949.20 |
| 0750 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F<br>26,445.000 LF | 16.00000 | 423,120.00 | 12.00000 | 317,340.00 | 16.90000 | 446,920.50 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0755 0520 2 4<br>289.000 LF<br>CONCRETE CURB, TYPE D | 16.50000 | 4,768.50 | 14.00000 | 4,046.00 | 25.00000 | 7,225.00 |
| 0760 0520 3<br>439.000 LF<br>VALLEY GUTTER- CONCRETE | 24.00000 | 10,536.00 | 18.00000 | 7,902.00 | 23.20000 | 10,184.80 |
| 0765 0520 5 11<br>801.000 LF<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | 45.00000 | 36,045.00 | 41.00000 | 32,841.00 | 46.00000 | 36,846.00 |
| 0770 0520 5 16<br>5,017.000 LF<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE | 75.00000 | 376,275.00 | 62.00000 | 311,054.00 | 86.00000 | 431,462.00 |
| 0775 0521 8 1<br>2,828.000 LF<br>CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE | 218.00000 | 616,504.00 | 270.00000 | 763,560.00 | 170.00000 | 480,760.00 |
| 0780 0521 8 2<br>919.000 LF<br>CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" F SHAPE | 381.00000 | 350,139.00 | 315.00000 | 289,485.00 | 180.00000 | 165,420.00 |
| 0785 0522 1<br>18,122.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 31.00000 | 561,782.00 | 24.00000 | 434,928.00 | 40.00000 | 724,880.00 |
| 0790 0522 2<br>2,001.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 38.00000 | 76,038.00 | 37.00000 | 74,037.00 | 46.00000 | 92,046.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0795 0523 1 3<br>PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE<br>209.000 SY | 140.00000 | 29,260.00 | 109.00000 | 22,781.00 | 130.00000 | 27,170.00 |
| 0800 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3"<br>375.000 SY | 53.00000 | 19,875.00 | 51.00000 | 19,125.00 | 50.00000 | 18,750.00 |
| 0805 0524 1 2<br>CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"<br>918.000 SY | 58.00000 | 53,244.00 | 54.00000 | 49,572.00 | 51.00000 | 46,818.00 |
| 0810 0527 2<br>DETECTABLE WARNINGS<br>852.000 SF | 18.50000 | 15,762.00 | 25.00000 | 21,300.00 | 30.00000 | 25,560.00 |
| 0815 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING<br>153.100 TN | 105.00000 | 16,075.50 | 106.00000 | 16,228.60 | 230.00000 | 35,213.00 |
| 0816 0534 72101<br>SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT<br>12,730.000 SF | 39.00000 | 496,470.00 | 41.00000 | 521,930.00 | 44.00000 | 560,120.00 |
| 0820 0536 1 1<br>GUARDRAIL -ROADWAY, GENERAL TL-3<br>609.000 LF | 35.00000 | 21,315.00 | 50.00000 | 30,450.00 | 47.00000 | 28,623.00 |
| 0825 0536 2<br>GUARDRAIL- SHOP-BENT PANELS<br>38.000 LF | 26.50000 | 1,007.00 | 27.00000 | 1,026.00 | 33.00000 | 1,254.00 |
| 0830 0536 7<br>SPECIAL GUARDRAIL POST<br>20.000 EA | 325.00000 | 6,500.00 | 200.00000 | 4,000.00 | 260.00000 | 5,200.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0835 0536 73<br>GUARDRAIL REMOVAL<br>782.000 LF | 2.75000 | 2,150.50 | 4.00000 | 3,128.00 | 2.65000 | 2,072.30 |
| 0840 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED<br>3.000 EA | 2,175.00000 | 6,525.00 | 2,700.00000 | 8,100.00 | 3,320.00000 | 9,960.00 |
| 0845 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II<br>4.000 EA | 725.00000 | 2,900.00 | 1,300.00000 | 5,200.00 | 1,050.00000 | 4,200.00 |
| 0850 0536 85 26<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE CRT<br>1.000 EA | 1,200.00000 | 1,200.00 | 2,700.00000 | 2,700.00 | 2,580.00000 | 2,580.00 |
| 0855 0548 12<br>RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER<br>81,355.000 SF | 28.00000 | 2,277,940.00 | 24.00000 | 1,952,520.00 | 28.00000 | 2,277,940.00 |
| 0860 0550 10220<br>FENCING, TYPE B, 5.1-6.0', STANDARD<br>1,118.000 LF | 9.00000 | 10,062.00 | 19.00000 | 21,242.00 | 18.70000 | 20,906.60 |
| 0865 0550 60235<br>FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING<br>1.000 EA | 1,650.00000 | 1,650.00 | 1,900.00000 | 1,900.00 | 1,320.00000 | 1,320.00 |
| 0866 0563 4<br>ANTI-GRAFFITI COATING, NON-SACRIFICIAL<br>25,460.000 SF | 1.00000 | 25,460.00 | 0.84000 | 21,386.40 | 0.80000 | 20,368.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0870 0570 1 1<br>PERFORMANCE TURF<br>110,392.000 SY | 2.50000 | 275,980.00 | 1.25000 | 137,990.00 | 2.70000 | 298,058.40 |
| 0875 0570 1 2<br>PERFORMANCE TURF, SOD<br>169,677.000 SY | 3.25000 | 551,450.25 | 2.50000 | 424,192.50 | 3.20000 | 542,966.40 |
| 0880 0591 1 43<br>IRRIGATION SLEEVE, 2" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>1,430.000 LF | 18.00000 | 25,740.00 | 13.00000 | 18,590.00 | 5.85000 | 8,365.50 |
| 0885 0591 1 44<br>IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>1,423.000 LF | 19.00000 | 27,037.00 | 17.00000 | 24,191.00 | 8.15000 | 11,597.45 |
| 0890 0591 1 45<br>IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>913.000 LF | 21.00000 | 19,173.00 | 20.00000 | 18,260.00 | 10.65000 | 9,723.45 |
| 0895 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>29.006 GM | 825.00000 | 23,929.95 | 1,050.00000 | 30,456.30 | 1,060.00000 | 30,746.36 |
| 0900 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"<br>264.000 LF | 1.50000 | 396.00 | 0.75000 | 198.00 | 2.20000 | 580.80 |
| 0905 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE<br>1.810 GM | 500.00000 | 905.00 | 414.00000 | 749.34 | 560.00000 | 1,013.60 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0910 0710 11141<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"<br>0.302 GM | 615.00000 | 185.73 | 414.00000 | 125.03 | 720.00000 | 217.44 |
| 0915 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS<br>52.000 EA | 43.00000 | 2,236.00 | 51.00000 | 2,652.00 | 39.00000 | 2,028.00 |
| 0920 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"<br>24.776 GM | 820.00000 | 20,316.32 | 1,050.00000 | 26,014.80 | 1,060.00000 | 26,262.56 |
| 0925 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"<br>141.000 LF | 2.25000 | 317.25 | 0.55000 | 77.55 | 1.65000 | 232.65 |
| 0930 0999 20 1<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID<br>14.000 DA | 3,300.00000 | 46,200.00 | 3,300.00000 | 46,200.00 | 3,300.00000 | 46,200.00 |
| 0935 0999 20 2<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID<br>3.000 EA | 8,000.00000 | 24,000.00 | 8,000.00000 | 24,000.00 | 8,000.00000 | 24,000.00 |
| 0940 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827525201<br>(1.000) LS | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 |
| 0945 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827535201<br>(1.000) LS | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| **0002 Roadway Section Totals:** | | **$28,355,383.11** | | **$28,588,437.02** | | **$27,855,019.28** |
| **SECTION: 0003 Signing** | | | | | | |
| 0950 0630 2 11 791.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.25000 | 4,152.75 | 6.60000 | 5,220.60 | 5.60000 | 4,429.60 |
| 0955 0630 2 12 282.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 14.75000 | 4,159.50 | 20.00000 | 5,640.00 | 22.30000 | 6,288.60 |
| 0960 0635 2 11 7.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 800.00000 | 5,600.00 | 426.00000 | 2,982.00 | 720.00000 | 5,040.00 |
| 0965 0700 1 11 124.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 250.00000 | 31,000.00 | 281.00000 | 34,844.00 | 460.00000 | 57,040.00 |
| 0970 0700 1 12 28.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 810.00000 | 22,680.00 | 920.00000 | 25,760.00 | 1,490.00000 | 41,720.00 |
| 0975 0700 1 13 8.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 1,225.00000 | 9,800.00 | 13.90000 | 111.20 | 1,810.00000 | 14,480.00 |
| 0980 0700 1 31 1.000 AS<br>SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF | 1,300.00000 | 1,300.00 | 1,477.00000 | 1,477.00 | 3,940.00000 | 3,940.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0985 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>11.000 AS | 295.00000 | 3,245.00 | 335.00000 | 3,685.00 | 310.00000 | 3,410.00 |
| 0990 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>113.000 AS | 2.00000 | 226.00 | 2.00000 | 226.00 | 90.00000 | 10,170.00 |
| 0995 0700 2 12<br>MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>1.000 AS | 2,650.00000 | 2,650.00 | 3,000.00000 | 3,000.00 | 2,840.00000 | 2,840.00 |
| 1000 0700 2 13<br>MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>2.000 AS | 2,850.00000 | 5,700.00 | 3,200.00000 | 6,400.00 | 3,100.00000 | 6,200.00 |
| 1005 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF<br>2.000 AS | 2,950.00000 | 5,900.00 | 3,300.00000 | 6,600.00 | 3,340.00000 | 6,680.00 |
| 1010 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF<br>1.000 AS | 4,350.00000 | 4,350.00 | 4,900.00000 | 4,900.00 | 5,540.00000 | 5,540.00 |
| 1015 0700 2 16<br>MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF<br>1.000 AS | 8,450.00000 | 8,450.00 | 9,600.00000 | 9,600.00 | 10,900.00000 | 10,900.00 |
| 1020 0700 2 18<br>MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF<br>2.000 AS | 13,950.00000 | 27,900.00 | 15,800.00000 | 31,600.00 | 16,400.00000 | 32,800.00 |
| 1025 0700 2 50<br>MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE<br>1.000 AS | 2,590.00000 | 2,590.00 | 1,300.00000 | 1,300.00 | 2,430.00000 | 2,430.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1030 0700 2 60<br>MULTI- POST SIGN, REMOVE<br>2.000 AS | 450.00000 | 900.00 | 500.00000 | 1,000.00 | 1,150.00000 | 2,300.00 |
| 1035 0700 3207<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF<br>1.000 EA | 8,000.00000 | 8,000.00 | 7,800.00000 | 7,800.00 | 7,280.00000 | 7,280.00 |
| 1040 0700 3245<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 238275-2-52-01<br>1.000 EA | 6,600.00000 | 6,600.00 | 1,100.00000 | 1,100.00 | 5,690.00000 | 5,690.00 |
| 1045 0700 3501<br>SIGN PANEL, RELOCATE, UP TO 12 SF<br>24.000 EA | 50.00000 | 1,200.00 | 56.00000 | 1,344.00 | 92.00000 | 2,208.00 |
| 1050 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF<br>1.000 EA | 10.00000 | 10.00 | 11.00000 | 11.00 | 170.00000 | 170.00 |
| 1055 0700 4112<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT<br>1.000 EA | 52,700.00000 | 52,700.00 | 64,000.00000 | 64,000.00 | 61,200.00000 | 61,200.00 |
| 1060 0700 4114<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT<br>2.000 EA | 53,400.00000 | 106,800.00 | 95,000.00000 | 190,000.00 | 80,700.00000 | 161,400.00 |
| 1065 0705 10 1<br>OBJECT MARKER, TYPE 1<br>8.000 EA | 130.00000 | 1,040.00 | 147.00000 | 1,176.00 | 270.00000 | 2,160.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1070 0705 10 4<br>7.000 EA<br>OBJECT MARKER, TYPE 4 | 130.00000 | 910.00 | 147.00000 | 1,029.00 | 270.00000 | 1,890.00 |
| 1075 0705 11 1<br>31.000 EA<br>DELINEATOR, FLEXIBLE TUBULAR | 75.00000 | 2,325.00 | 85.00000 | 2,635.00 | 91.00000 | 2,821.00 |
| 1080 0710 90<br>(1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827525201 | 30,650.00000 | 30,650.00 | 41,500.00000 | 41,500.00 | 55,500.00000 | 55,500.00 |
| 1085 0710 90<br>(1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827535201 | 14,550.00000 | 14,550.00 | 24,324.00000 | 24,324.00 | 50,600.00000 | 50,600.00 |
| 1090 0711 11123<br>4,178.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 2.10000 | 8,773.80 | 1.44000 | 6,016.32 | 2.60000 | 10,862.80 |
| 1095 0711 11124<br>1,525.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 3.00000 | 4,575.00 | 2.31000 | 3,522.75 | 3.85000 | 5,871.25 |
| 1100 0711 11125<br>1,799.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 3.45000 | 6,206.55 | 3.18000 | 5,720.82 | 5.80000 | 10,434.20 |
| 1105 0711 11141<br>1.892 GM<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | 1,700.00000 | 3,216.40 | 1,028.00000 | 1,944.98 | 2,500.00000 | 4,730.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1110 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL<br>22.000 EA | 88.00000 | 1,936.00 | 119.00000 | 2,618.00 | 210.00000 | 4,620.00 |
| 1115 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW<br>153.000 EA | 67.50000 | 10,327.50 | 73.00000 | 11,169.00 | 66.00000 | 10,098.00 |
| 1120 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON<br>699.000 LF | 3.10000 | 2,166.90 | 2.31000 | 1,614.69 | 3.85000 | 2,691.15 |
| 1125 0711 11241<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"<br>0.332 GM | 1,800.00000 | 597.60 | 920.00000 | 305.44 | 2,490.00000 | 826.68 |
| 1130 0711 14125<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK<br>803.000 LF | 12.70000 | 10,198.10 | 22.00000 | 17,666.00 | 17.80000 | 14,293.40 |
| 1135 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>64.000 EA | 165.00000 | 10,560.00 | 315.00000 | 20,160.00 | 220.00000 | 14,080.00 |
| 1140 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW<br>64.000 EA | 89.50000 | 5,728.00 | 128.00000 | 8,192.00 | 110.00000 | 7,040.00 |
| 1145 0711 15101<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"<br>4.548 GM | 4,400.00000 | 20,011.20 | 4,700.00000 | 21,375.60 | 5,230.00000 | 23,786.04 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1150 0711 15102<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" — 0.476 GM | 5,650.00000 | 2,689.40 | 6,200.00000 | 2,951.20 | 9,470.00000 | 4,507.72 |
| 1155 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP — 3.286 GM | 1,840.00000 | 6,046.24 | 1,200.00000 | 3,943.20 | 1,670.00000 | 5,487.62 |
| 1160 0711 15133<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP — 0.356 GM | 2,720.00000 | 968.32 | 2,300.00000 | 818.80 | 3,370.00000 | 1,199.72 |
| 1165 0711 15201<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" — 2.600 GM | 4,605.00000 | 11,973.00 | 4,700.00000 | 12,220.00 | 5,110.00000 | 13,286.00 |
| 1170 0711 15202<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" — 0.043 GM | 5,616.00000 | 241.49 | 6,200.00000 | 266.60 | 8,740.00000 | 375.82 |
| 1175 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" — 10.821 GM | 3,515.00000 | 38,035.82 | 4,500.00000 | 48,694.50 | 4,070.00000 | 44,041.47 |
| 1180 0711 16102<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" — 0.772 GM | 4,640.00000 | 3,582.08 | 6,000.00000 | 4,632.00 | 9,310.00000 | 7,187.32 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1185 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>7.852 GM | 1,455.00000 | 11,424.66 | 1,100.00000 | 8,637.20 | 1,250.00000 | 9,815.00 |
| 1190 0711 16133<br>THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP<br>0.140 GM | 2,255.00000 | 315.70 | 2,200.00000 | 308.00 | 2,500.00000 | 350.00 |
| 1195 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>6.689 GM | 3,650.00000 | 24,414.85 | 4,500.00000 | 30,100.50 | 3,940.00000 | 26,354.66 |
| 1200 0711 16231<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"<br>0.046 GM | 1,970.00000 | 90.62 | 1,100.00000 | 50.60 | 1,160.00000 | 53.36 |
| 1205 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY<br>110.000 SF | 29.00000 | 3,190.00 | 56.00000 | 6,160.00 | 3.90000 | 429.00 |
| 1210 0713103101<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES<br>0.108 GM | 21,850.00000 | 2,359.80 | 30,000.00000 | 3,240.00 | 28,300.00000 | 3,056.40 |
| 1215 0713103131<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES<br>0.104 GM | 11,435.00000 | 1,189.24 | 7,500.00000 | 780.00 | 11,800.00000 | 1,227.20 |
| 1220 0713103201<br>PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES<br>0.104 GM | 20,645.00000 | 2,147.08 | 30,000.00000 | 3,120.00 | 26,700.00000 | 2,776.80 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1225 0715 1 11 3,204.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < | 0.75000 | 2,403.00 | 1.14000 | 3,652.56 | 0.85000 | 2,723.40 |
| 1230 0715 5 11 2.000 EA<br>LUMINAIRE & BRACKET ARM, F&I, ALUMINUM | 4,200.00000 | 8,400.00 | 2,300.00000 | 4,600.00 | 1,890.00000 | 3,780.00 |
| **0003 Signing Section Totals:** | | **$569,156.60** | | **$713,745.56** | | **$803,112.21** |
| **SECTION: 0004 Lighting** | | | | | | |
| 1235 0630 2 11 24,525.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.25000 | 128,756.25 | 10.80000 | 264,870.00 | 4.70000 | 115,267.50 |
| 1240 0630 2 12 623.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 14.75000 | 9,189.25 | 36.00000 | 22,428.00 | 22.00000 | 13,706.00 |
| 1245 0630 2 15 100.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 27.75000 | 2,775.00 | 28.00000 | 2,800.00 | 43.00000 | 4,300.00 |
| 1250 0635 2 11 158.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 800.00000 | 126,400.00 | 414.00000 | 65,412.00 | 570.00000 | 90,060.00 |
| 1255 0715 1 12 87,625.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 1.25000 | 109,531.25 | 1.65000 | 144,581.25 | 1.15000 | 100,768.75 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1260 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2<br>25,824.000 LF | 2.50000 | 64,560.00 | 2.67000 | 68,950.08 | 1.75000 | 45,192.00 |
| 1265 0715 4033<br>LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 110, POLE HEIGHT 50'<br>11.000 EA | 3,785.00000 | 41,635.00 | 5,000.00000 | 55,000.00 | 4,380.00000 | 48,180.00 |
| 1270 0715 4133<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 50'<br>114.000 EA | 4,775.00000 | 544,350.00 | 7,500.00000 | 855,000.00 | 5,700.00000 | 649,800.00 |
| 1275 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE<br>1.000 EA | 14,900.00000 | 14,900.00 | 12,700.00000 | 12,700.00 | 18,600.00000 | 18,600.00 |
| 1280 0715 11125<br>LUMINAIRE, F&I, UNDER DECK, WALL MOUNT<br>5.000 EA | 965.00000 | 4,825.00 | 1,400.00000 | 7,000.00 | 660.00000 | 3,300.00 |
| 1285 0715 50<br>LIGHTING, INSIDE BOX GIRDER 23827525201<br>(1.000) LS | 62,750.00000 | 62,750.00 | 85,000.00000 | 85,000.00 | 87,200.00000 | 87,200.00 |
| 1290 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL<br>119.000 EA | 605.00000 | 71,995.00 | 494.00000 | 58,786.00 | 420.00000 | 49,980.00 |
| 1295 0715500 3<br>POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT<br>12.000 EA | 520.00000 | 6,240.00 | 471.00000 | 5,652.00 | 290.00000 | 3,480.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1300 0715516115 4.000 EA<br>LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15' | 5,325.00000 | 21,300.00 | 3,700.00000 | 14,800.00 | 6,560.00000 | 26,240.00 |
| **0004 Lighting Section Totals:** | | **$1,209,206.75** | | **$1,662,979.33** | | **$1,256,074.25** |
| **SECTION: 0005 Signalization** | | | | | | |
| 1305 0630 2 11 1,136.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.25000 | 5,964.00 | 12.00000 | 13,632.00 | 12.70000 | 14,427.20 |
| 1310 0630 2 12 681.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 14.75000 | 10,044.75 | 32.00000 | 21,792.00 | 26.00000 | 17,706.00 |
| 1315 0630 2 15 717.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 27.75000 | 19,896.75 | 47.00000 | 33,699.00 | 51.00000 | 36,567.00 |
| 1320 0632 7 1 2.000 PI<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 8,580.00000 | 17,160.00 | 5,500.00000 | 11,000.00 | 11,500.00000 | 23,000.00 |
| 1325 0634 4153 1.000 PI<br>SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX | 6,747.00000 | 6,747.00 | 9,000.00000 | 9,000.00 | 6,830.00000 | 6,830.00 |
| 1330 0635 2 11 28.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 800.00000 | 22,400.00 | 358.00000 | 10,024.00 | 820.00000 | 22,960.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1335 0639 1121<br>2.000 AS<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | 2,212.00000 | 4,424.00 | 2,800.00000 | 5,600.00 | 2,430.00000 | 4,860.00 |
| 1340 0639 1610<br>1.000 AS<br>ELECTRICAL POWER SERVICE, REMOVE OVERHEAD | 395.00000 | 395.00 | 280.00000 | 280.00 | 590.00000 | 590.00 |
| 1345 0639 2 1<br>306.000 LF<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 6.50000 | 1,989.00 | 5.00000 | 1,530.00 | 5.10000 | 1,560.60 |
| 1350 0641 2 11<br>1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL | 1,056.00000 | 1,056.00 | 1,200.00000 | 1,200.00 | 760.00000 | 760.00 |
| 1355 0641 2 12<br>1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1,235.00000 | 1,235.00 | 960.00000 | 960.00 | 760.00000 | 760.00 |
| 1360 0641 2 18<br>4.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII | 16,025.00000 | 64,100.00 | 15,900.00000 | 63,600.00 | 9,960.00000 | 39,840.00 |
| 1365 0641 2 70<br>2.000 EA<br>PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | 2,130.00000 | 4,260.00 | 6,200.00000 | 12,400.00 | 2,850.00000 | 5,700.00 |
| 1370 0646 1 11<br>13.000 EA<br>ALUMINUM SIGNALS POLE, PEDESTAL | 1,247.00000 | 16,211.00 | 1,200.00000 | 15,600.00 | 1,280.00000 | 16,640.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1375 0649 31302 1.000 EA<br>MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-46 | 22,957.00000 | 22,957.00 | 33,000.00000 | 33,000.00 | 28,400.00000 | 28,400.00 |
| 1380 0649 31304 1.000 EA<br>MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-70.5 | 32,652.00000 | 32,652.00 | 44,000.00000 | 44,000.00 | 40,000.00000 | 40,000.00 |
| 1385 0650 1 14 25.000 AS<br>TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | 882.00000 | 22,050.00 | 1,100.00000 | 27,500.00 | 1,010.00000 | 25,250.00 |
| 1390 0650 1 16 8.000 AS<br>TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY | 1,149.00000 | 9,192.00 | 1,400.00000 | 11,200.00 | 1,260.00000 | 10,080.00 |
| 1395 0653 1 11 16.000 AS<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | 541.00000 | 8,656.00 | 590.00000 | 9,440.00 | 610.00000 | 9,760.00 |
| 1400 0660 4 11 1.000 EA<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | 20,677.00000 | 20,677.00 | 19,000.00000 | 19,000.00 | 21,300.00000 | 21,300.00 |
| 1405 0660 4 12 10.000 EA<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | 3,008.00000 | 30,080.00 | 4,300.00000 | 43,000.00 | 3,480.00000 | 34,800.00 |
| 1410 0660 4 51 1.000 EA<br>VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT | 1,475.00000 | 1,475.00 | 2,500.00000 | 2,500.00 | 16,500.00000 | 16,500.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1415 0663 1110<br>3.000 EA<br>SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM | 4,413.00000 | 13,239.00 | 4,900.00000 | 14,700.00 | 8,550.00000 | 25,650.00 |
| 1420 0665 1 11<br>16.000 EA<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | 308.00000 | 4,928.00 | 198.00000 | 3,168.00 | 260.00000 | 4,160.00 |
| 1425 0670 5111<br>2.000 AS<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION | 27,995.00000 | 55,990.00 | 31,000.00000 | 62,000.00 | 40,400.00000 | 80,800.00 |
| 1430 0670 5600<br>1.000 AS<br>TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | 334.00000 | 334.00 | 450.00000 | 450.00 | 890.00000 | 890.00 |
| 1435 0671 2 40<br>1.000 EA<br>TRAFFIC CONTROLLER, MODIFY | 930.00000 | 930.00 | 780.00000 | 780.00 | 900.00000 | 900.00 |
| 1440 0685 1 13<br>1.000 EA<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET | 8,280.00000 | 8,280.00 | 6,800.00000 | 6,800.00 | 7,610.00000 | 7,610.00 |
| 1445 0695 1 1<br>12.000 EA<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | 1,200.00000 | 14,400.00 | 1,400.00000 | 16,800.00 | 1,010.00000 | 12,120.00 |
| 1450 0695 6 12<br>12.000 EA<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | 1,050.00000 | 12,600.00 | 900.00000 | 10,800.00 | 1,340.00000 | 16,080.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1455 0695 7132 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT | 3,865.00000 | 3,865.00 | 6,100.00000 | 6,100.00 | 4,330.00000 | 4,330.00 |
| 1460 0695 7162 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT | 3,830.00000 | 3,830.00 | 6,200.00000 | 6,200.00 | 4,870.00000 | 4,870.00 |
| 1465 0695 7600 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | 446.00000 | 446.00 | 267.00000 | 267.00 | 540.00000 | 540.00 |
| 1470 0700 5 22 7.000 EA<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | 2,623.00000 | 18,361.00 | 3,900.00000 | 27,300.00 | 5,210.00000 | 36,470.00 |
| 1475 0700 5 50 3.000 EA<br>INTERNALLY ILLUMINATED SIGN, RELOCATE | 760.00000 | 2,280.00 | 390.00000 | 1,170.00 | 2,390.00000 | 7,170.00 |
| **0005 Signalization Section Totals:** | | **$463,104.50** | | **$546,492.00** | | **$579,880.80** |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1480 0630 2 11 17,431.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.25000 | 91,512.75 | 21.00000 | 366,051.00 | 11.85000 | 206,557.35 |
| 1485 0630 2 12 921.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 14.75000 | 13,584.75 | 42.00000 | 38,682.00 | 31.00000 | 28,551.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1490 0630 2 14<br>30.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 22.25000 | 667.50 | 39.00000 | 1,170.00 | 35.00000 | 1,050.00 |
| 1495 0633 1121<br>380.000 LF<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS | 3.50000 | 1,330.00 | 3.20000 | 1,216.00 | 1.65000 | 627.00 |
| 1500 0633 1123<br>20,232.000 LF<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS | 3.00000 | 60,696.00 | 2.90000 | 58,672.80 | 3.20000 | 64,742.40 |
| 1505 0633 2 31<br>282.000 EA<br>FIBER OPTIC CONNECTION, INSTALL, SPLICE | 39.00000 | 10,998.00 | 45.00000 | 12,690.00 | 50.00000 | 14,100.00 |
| 1510 0633 2 32<br>216.000 EA<br>FIBER OPTIC CONNECTION, INSTALL, TERMINATION | 84.00000 | 18,144.00 | 96.00000 | 20,736.00 | 92.00000 | 19,872.00 |
| 1515 0633 3 11<br>10.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | 806.00000 | 8,060.00 | 937.00000 | 9,370.00 | 820.00000 | 8,200.00 |
| 1520 0633 3 12<br>17.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | 56.00000 | 952.00 | 68.00000 | 1,156.00 | 57.00000 | 969.00 |
| 1525 0633 3 15<br>5.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL | 1,495.00000 | 7,475.00 | 1,700.00000 | 8,500.00 | 1,630.00000 | 8,150.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1530 0633 3 51<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE<br>1.000 EA | 439.00000 | 439.00 | 500.00000 | 500.00 | 820.00000 | 820.00 |
| 1535 0633 8 1<br>MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL<br>50.000 LF | 4.25000 | 212.50 | 6.00000 | 300.00 | 8.35000 | 417.50 |
| 1540 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>9.000 EA | 800.00000 | 7,200.00 | 350.00000 | 3,150.00 | 880.00000 | 7,920.00 |
| 1545 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE<br>14.000 EA | 1,352.00000 | 18,928.00 | 2,000.00000 | 28,000.00 | 1,670.00000 | 23,380.00 |
| 1550 0635 2 13<br>PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE<br>24.000 EA | 2,415.00000 | 57,960.00 | 3,000.00000 | 72,000.00 | 2,520.00000 | 60,480.00 |
| 1555 0639 1121<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY<br>2.000 AS | 2,212.00000 | 4,424.00 | 3,000.00000 | 6,000.00 | 6,920.00000 | 13,840.00 |
| 1560 0639 2 1<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL<br>3,455.000 LF | 6.50000 | 22,457.50 | 3.30000 | 11,401.50 | 2.35000 | 8,119.25 |
| 1565 0639 3 12<br>ELECTRICAL SERVICE DISCONNECT, F&I, CABINET<br>3.000 EA | 1,453.00000 | 4,359.00 | 960.00000 | 2,880.00 | 2,300.00000 | 6,900.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1570 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE<br>2.000 EA | 1,235.00000 | 2,470.00 | 960.00000 | 1,920.00 | 760.00000 | 1,520.00 |
| 1575 0641 2 13<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-III<br>1.000 EA | 10,108.00000 | 10,108.00 | 11,000.00000 | 11,000.00 | 3,340.00000 | 3,340.00 |
| 1580 0641 3163<br>CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'<br>1.000 EA | 30,881.00000 | 30,881.00 | 32,000.00000 | 32,000.00 | 22,300.00000 | 22,300.00 |
| 1585 0641 3175<br>CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'<br>1.000 EA | 31,659.00000 | 31,659.00 | 32,000.00000 | 32,000.00 | 25,200.00000 | 25,200.00 |
| 1590 0660 3 11<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT<br>2.000 EA | 2,584.00000 | 5,168.00 | 1,200.00000 | 2,400.00 | 1,350.00000 | 2,700.00 |
| 1595 0660 3 12<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT<br>2.000 EA | 10,717.00000 | 21,434.00 | 7,500.00000 | 15,000.00 | 8,590.00000 | 17,180.00 |
| 1600 0676 2111<br>ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D<br>3.000 EA | 8,101.00000 | 24,303.00 | 11,000.00000 | 33,000.00 | 9,260.00000 | 27,780.00 |
| 1605 0682 1113<br>ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION<br>3.000 EA | 7,717.00000 | 23,151.00 | 9,300.00000 | 27,900.00 | 5,460.00000 | 16,380.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (4) SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | | (5) COMMERCIAL INDUSTRIAL CORP. | | (6) RANGER CONSTRUCTION INDUSTRIES, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1610 0684 1 1<br>MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL<br>4.000 EA | 3,773.00000 | 15,092.00 | 4,200.00000 | 16,800.00 | 5,150.00000 | 20,600.00 |
| 1615 0684 2 1<br>DEVICE SERVER, FURNISH & INSTALL<br>4.000 EA | 973.00000 | 3,892.00 | 1,000.00000 | 4,000.00 | 680.00000 | 2,720.00 |
| 1620 0684 3 11<br>DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER<br>2.000 EA | 4,184.00000 | 8,368.00 | 2,700.00000 | 5,400.00 | 2,050.00000 | 4,100.00 |
| 1625 0685 1 11<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE<br>3.000 EA | 6,480.00000 | 19,440.00 | 6,800.00000 | 20,400.00 | 2,130.00000 | 6,390.00 |
| **0006 Intelligent Transportation System Section Totals:** | | **$525,366.00** | | **$844,295.30** | | **$624,905.50** |
| **Contract Grand Totals:** | | **$37,501,653.76** | | **$37,852,879.38** | | **37,856,850.69** |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0110 3 (12561.000)<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES 23827525201 110030, 110066 SF (LS) | 166,000.00000 | 166,000.00 | 180,000.00000 | 180,000.00 | 116,800.00000 | 116,800.00 |
| 0010 0400 2 4 891.000<br>CONC CLASS II, BRIDGE SUPERSTRUCTURE CY | 480.00000 | 427,680.00 | 1,075.00000 | 957,825.00 | 640.00000 | 570,240.00 |
| 0015 0400 2 5 50.400<br>CONCRETE CLASS II, BRIDGE SUBSTRUCTURE CY | 612.00000 | 30,844.80 | 905.00000 | 45,612.00 | 2,600.00000 | 131,040.00 |
| 0020 0400 2 10 211.800<br>CONCRETE CLASS II, APPROACH SLABS CY | 290.00000 | 61,422.00 | 500.00000 | 105,900.00 | 400.00000 | 84,720.00 |
| 0025 0400 2 25 375.500<br>CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE CY | 713.00000 | 267,731.50 | 850.00000 | 319,175.00 | 1,500.00000 | 563,250.00 |
| 0030 0400 7 444.000<br>BRIDGE DECK GROOVING, LESS THAN 8.5" SY | 3.25000 | 1,443.00 | 10.26000 | 4,555.44 | 6.00000 | 2,664.00 |
| 0035 0400 9 2,316.000<br>BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER SY | 6.25000 | 14,475.00 | 11.11000 | 25,730.76 | 8.50000 | 19,686.00 |
| 0040 0400147 2.300<br>COMPOSITE NEOPRENE PADS CF | 973.92000 | 2,240.02 | 1,800.00000 | 4,140.00 | 2,600.00000 | 5,980.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0045 0415 1 4<br>REINFORCING STEEL - BRIDGE SUPERSTRUCTURE<br>212,328.000 LB | 0.69000 | 146,506.32 | 0.75000 | 159,246.00 | 0.61000 | 129,520.08 |
| 0050 0415 1 5<br>REINFORCING STEEL- BRIDGE SUBSTRUCTURE<br>77,399.000 LB | 0.75000 | 58,049.25 | 0.75000 | 58,049.25 | 0.65000 | 50,309.35 |
| 0055 0415 1 9<br>REINFORCING STEEL- APPROACH SLABS<br>41,432.000 LB | 0.65000 | 26,930.80 | 0.75000 | 31,074.00 | 0.60000 | 24,859.20 |
| 0060 0450 2 45<br>PREST BEAMS: FLORIDA-I BEAM 45"<br>391.500 LF | 334.00000 | 130,761.00 | 350.00000 | 137,025.00 | 430.00000 | 168,345.00 |
| 0065 0455 34 5<br>PRESTRESSED CONCRETE PILING, 24" SQ<br>2,385.000 LF | 110.00000 | 262,350.00 | 106.00000 | 252,810.00 | 130.00000 | 310,050.00 |
| 0070 0455 35 6<br>STEEL PILING, HP 14 X 89<br>1,830.000 LF | 88.50000 | 161,955.00 | 82.00000 | 150,060.00 | 110.00000 | 201,300.00 |
| 0075 0455143 5<br>TEST PILES-PRESTRESSED CONCRETE,24" SQ<br>360.000 LF | 280.00000 | 100,800.00 | 137.00000 | 49,320.00 | 270.00000 | 97,200.00 |
| 0080 0455144 6<br>TEST PILES - STEEL, HP 14 x 89<br>335.000 LF | 200.00000 | 67,000.00 | 103.00000 | 34,505.00 | 230.00000 | 77,050.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0085 0458 1 11 — 85.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD | 32.50000 | 2,762.50 | 33.00000 | 2,805.00 | 96.00000 | 8,160.00 |
| 0090 0458 1 12 — 97.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL | 343.00000 | 33,271.00 | 230.00000 | 22,310.00 | 240.00000 | 23,280.00 |
| 0095 0460 2 20 — (1365670.000) LB (LS)<br>STRUCT STEEL - NEW/WIDENING, WEATHERING 23827525201 110095 | 3,750,000.00000 | 3,750,000.00 | 4,440,650.00000 | 4,440,650.00 | 2,926,500.00000 | 2,926,500.00 |
| 0100 0461113 19 — 1.000 EA<br>MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, >= 2001KIPS | 12,000.00000 | 12,000.00 | 12,000.00000 | 12,000.00 | 11,500.00000 | 11,500.00 |
| 0105 0461114 12 — 4.000 EA<br>MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS | 7,900.00000 | 31,600.00 | 15,000.00000 | 60,000.00 | 5,800.00000 | 23,200.00 |
| 0110 0461114 19 — 3.000 EA<br>MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I, >=2001KIPS | 17,000.00000 | 51,000.00 | 14,000.00000 | 42,000.00 | 16,300.00000 | 48,900.00 |
| 0115 0521 5 1 — 316.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE | 114.00000 | 36,024.00 | 155.00000 | 48,980.00 | 130.00000 | 41,080.00 |
| 0120 0521 5 2 — 1,044.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE | 136.00000 | 141,984.00 | 145.00000 | 151,380.00 | 140.00000 | 146,160.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0125 0524 2 2 39.000 SY<br>CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" | 100.00000 | 3,900.00 | 90.00000 | 3,510.00 | 99.00000 | 3,861.00 |
| **0001 Structures Section Totals:** | | **$5,988,730.19** | | **$7,298,662.45** | | **$5,785,654.63** |
| **SECTION: 0002 Roadway** | | | | | | |
| 0140 0101 1 (1.000) LS<br>MOBILIZATION 23827525201 | 3,000,000.00000 | 3,000,000.00 | 1,950,000.00000 | 1,950,000.00 | 3,400,000.00000 | 3,400,000.00 |
| 0145 0101 1 (1.000) LS<br>MOBILIZATION 23827535201 | 700,000.00000 | 700,000.00 | 1,950,000.00000 | 1,950,000.00 | 500,000.00000 | 500,000.00 |
| 0150 0102 1 (850.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 23827525201 | 750,000.00000 | 750,000.00 | 280,023.53000 | 280,023.53 | 761,136.37000 | 761,136.37 |
| 0155 0102 1 (850.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 23827535201 | 500,000.00000 | 500,000.00 | 74,742.29000 | 74,742.29 | 103,100.00000 | 103,100.00 |
| 0160 0102 2 1 (1.000) LS<br>SPECIAL DETOUR 1 23827525201 | 50,000.00000 | 50,000.00 | 20,000.00000 | 20,000.00 | 30,000.00000 | 30,000.00 |
| 0165 0102 2 1 (1.000) LS<br>SPECIAL DETOUR 1 23827535201 | 38,000.00000 | 38,000.00 | 20,000.00000 | 20,000.00 | 30,000.00000 | 30,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0170 0102 2 2<br>SPECIAL DETOUR 2 23827525201 (1.000) LS | 51,000.00000 | 51,000.00 | 35,000.00000 | 35,000.00 | 30,000.00000 | 30,000.00 |
| 0175 0102 2 2<br>SPECIAL DETOUR 2 23827535201 (1.000) LS | 60,000.00000 | 60,000.00 | 100,000.00000 | 100,000.00 | 45,000.00000 | 45,000.00 |
| 0180 0102 2 3<br>SPECIAL DETOUR 3 23827525201 (1.000) LS | 5,300.00000 | 5,300.00 | 3,000.00000 | 3,000.00 | 7,000.00000 | 7,000.00 |
| 0185 0102 2 3<br>SPECIAL DETOUR 3 23827535201 (1.000) LS | 170,000.00000 | 170,000.00 | 60,000.00000 | 60,000.00 | 150,000.00000 | 150,000.00 |
| 0190 0102 2 4<br>SPECIAL DETOUR 4 23827525201 (1.000) LS | 1,310.00000 | 1,310.00 | 3,000.00000 | 3,000.00 | 7,000.00000 | 7,000.00 |
| 0195 0102 2 4<br>SPECIAL DETOUR 4 23827535201 (1.000) LS | 12,000.00000 | 12,000.00 | 15,000.00000 | 15,000.00 | 20,000.00000 | 20,000.00 |
| 0200 0102 2 5<br>SPECIAL DETOUR 5 23827525201 (1.000) LS | 56,000.00000 | 56,000.00 | 50,000.00000 | 50,000.00 | 20,000.00000 | 20,000.00 |
| 0205 0102 2 5<br>SPECIAL DETOUR 5 23827535201 (1.000) LS | 6,100.00000 | 6,100.00 | 3,000.00000 | 3,000.00 | 10,000.00000 | 10,000.00 |
| 0210 0102 2 6<br>SPECIAL DETOUR 6 23827525201 (1.000) LS | 490,000.00000 | 490,000.00 | 265,000.00000 | 265,000.00 | 500,000.00000 | 500,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0215 0102 2 7 (1.000) LS<br>SPECIAL DETOUR 7 23827525201 | 49,950.00000 | 49,950.00 | 20,000.00000 | 20,000.00 | 25,000.00000 | 25,000.00 |
| 0220 0102 2 8 (1.000) LS<br>SPECIAL DETOUR 8 23827525201 | 7,400.00000 | 7,400.00 | 7,000.00000 | 7,000.00 | 10,000.00000 | 10,000.00 |
| 0225 0102 14 24.000 HR<br>TRAFFIC CONTROL OFFICER | 35.00000 | 840.00 | 666.67000 | 16,000.08 | 100.00000 | 2,400.00 |
| 0230 0102 60 42,952.000 ED<br>WORK ZONE SIGN | 0.25000 | 10,738.00 | 0.23000 | 9,878.96 | 0.25000 | 10,738.00 |
| 0235 0102 71 11 809.000 LF<br>TEMPORARY BARRIER, F&I, CONCRETE | 29.90000 | 24,189.10 | 24.24000 | 19,610.16 | 26.00000 | 21,034.00 |
| 0240 0102 71 14 1,905.000 LF<br>TEMPORARY BARRIER, F & I, TYPE K | 13.00000 | 24,765.00 | 17.92000 | 34,137.60 | 26.00000 | 49,530.00 |
| 0245 0102 71 24 1,593.000 LF<br>TEMPORARY BARRIER, RELOCATE, TYPE K | 6.55000 | 10,434.15 | 7.38000 | 11,756.34 | 8.00000 | 12,744.00 |
| 0250 0102 74 1 638,010.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.11000 | 70,181.10 | 0.11000 | 70,181.10 | 0.11000 | 70,181.10 |
| 0255 0102 74 2 15,917.000 ED<br>CHANNELIZING DEVICE, TYPE III, 6' | 0.25000 | 3,979.25 | 0.25000 | 3,979.25 | 0.25000 | 3,979.25 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0260 0102 76 850.000 ED<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 4.65000 | 3,952.50 | 11.00000 | 9,350.00 | 4.60000 | 3,910.00 |
| 0265 0102 78 6,851.000 EA<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 3.00000 | 20,553.00 | 4.02000 | 27,541.02 | 4.10000 | 28,089.10 |
| 0270 0102 89 1 10.000 LO<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 1,980.00000 | 19,800.00 | 900.00000 | 9,000.00 | 1,700.00000 | 17,000.00 |
| 0275 0102 99 1,004.000 ED<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 10.80000 | 10,843.20 | 10.50000 | 10,542.00 | 11.00000 | 11,044.00 |
| 0280 0102104 2,403.000 ED<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | 10.00000 | 24,030.00 | 10.00000 | 24,030.00 | 12.00000 | 28,836.00 |
| 0285 0102107 1 2,403.000 ED<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 8.00000 | 19,224.00 | 8.00000 | 19,224.00 | 13.00000 | 31,239.00 |
| 0290 0104 10 3 27,825.000 LF<br>SEDIMENT BARRIER | 2.10000 | 58,432.50 | 0.90000 | 25,042.50 | 0.70000 | 19,477.50 |
| 0295 0104 11 787.000 LF<br>FLOATING TURBIDITY BARRIER | 8.35000 | 6,571.45 | 21.50000 | 16,920.50 | 7.50000 | 5,902.50 |
| 0300 0104 15 6.000 EA<br>SOIL TRACKING PREVENTION DEVICE | 3,770.00000 | 22,620.00 | 3,200.00000 | 19,200.00 | 2,900.00000 | 17,400.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0305 0104 18<br>INLET PROTECTION SYSTEM<br>150.000 EA | 94.00000 | 14,100.00 | 72.00000 | 10,800.00 | 56.00000 | 8,400.00 |
| 0310 0107 1<br>LITTER REMOVAL<br>2,355.560 AC | 9.00000 | 21,200.04 | 39.00000 | 91,866.84 | 5.00000 | 11,777.80 |
| 0315 0107 2<br>MOWING<br>1,095.320 AC | 36.00000 | 39,431.52 | 50.00000 | 54,766.00 | 10.00000 | 10,953.20 |
| 0320 0108 1<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 23827525201<br>(1.000) LS | 50,000.00000 | 50,000.00 | 68,000.00000 | 68,000.00 | 1,000.00000 | 1,000.00 |
| 0325 0108 2<br>MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 23827525201<br>(1.000) LS | 18,000.00000 | 18,000.00 | 68,000.00000 | 68,000.00 | 1,000.00000 | 1,000.00 |
| 0330 0108 3<br>MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 23827525201<br>(1.000) LS | 10,000.00000 | 10,000.00 | 50,000.00000 | 50,000.00 | 10,000.00000 | 10,000.00 |
| 0335 0110 1 1<br>CLEARING & GRUBBING 23827525201<br>(80.390) AC (LS) | 1,200,000.00000 | 1,200,000.00 | 100,000.00000 | 100,000.00 | 950,568.38000 | 950,568.38 |
| 0340 0110 1 1<br>CLEARING & GRUBBING 23827535201<br>(25.600) AC (LS) | 360,000.00000 | 360,000.00 | 90,000.00000 | 90,000.00 | 450,500.00000 | 450,500.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0345 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT<br>20,619.000 SY | 8.70000 | 179,385.30 | 7.66000 | 157,941.54 | 3.10000 | 63,918.90 |
| 0350 0110 7 1<br>MAILBOX, F&I SINGLE<br>14.000 EA | 212.00000 | 2,968.00 | 150.00000 | 2,100.00 | 250.00000 | 3,500.00 |
| 0355 0120 1<br>REGULAR EXCAVATION<br>610,956.000 CY | 2.78000 | 1,698,457.68 | 4.66000 | 2,847,054.96 | 3.86000 | 2,358,290.16 |
| 0360 0120 4<br>SUBSOIL EXCAVATION<br>58,333.000 CY | 4.70000 | 274,165.10 | 13.81000 | 805,578.73 | 9.00000 | 524,997.00 |
| 0365 0120 6<br>EMBANKMENT<br>322,295.000 CY | 5.00000 | 1,611,475.00 | 1.40000 | 451,213.00 | 2.04000 | 657,481.80 |
| 0370 0120 76 1<br>NATURAL CLAY BORROW FOR CLAY CORE, PROJECT 238275-2-52-01<br>29.800 CY | 227.00000 | 6,764.60 | 100.00000 | 2,980.00 | 150.00000 | 4,470.00 |
| 0375 0160 4<br>TYPE B STABILIZATION<br>223,381.000 SY | 2.83000 | 632,168.23 | 3.15000 | 703,650.15 | 3.78000 | 844,380.18 |
| 0380 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"<br>384.000 SY | 0.60000 | 230.40 | 7.00000 | 2,688.00 | 1.00000 | 384.00 |
| 0385 0285701<br>OPTIONAL BASE, BASE GROUP 01<br>8,097.000 SY | 8.20000 | 66,395.40 | 15.00000 | 121,455.00 | 9.50000 | 76,921.50 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0390 0285702 1,392.000<br>OPTIONAL BASE, BASE GROUP 02 SY | 20.90000 | 29,092.80 | 19.00000 | 26,448.00 | 22.00000 | 30,624.00 |
| 0395 0285703 3,330.000<br>OPTIONAL BASE, BASE GROUP 03 SY | 13.30000 | 44,289.00 | 16.00000 | 53,280.00 | 11.00000 | 36,630.00 |
| 0400 0285706 8,873.000<br>OPTIONAL BASE, BASE GROUP 06 SY | 14.50000 | 128,658.50 | 19.00000 | 168,587.00 | 12.00000 | 106,476.00 |
| 0405 0285709 179,661.000<br>OPTIONAL BASE, BASE GROUP 09 SY | 14.00000 | 2,515,254.00 | 21.00000 | 3,772,881.00 | 13.91000 | 2,499,084.51 |
| 0410 0286 1 988.400<br>TURNOUT CONSTRUCTION SY | 22.80000 | 22,535.52 | 53.22000 | 52,602.65 | 10.00000 | 9,884.00 |
| 0415 0327 70 3 2,576.000<br>MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH SY | 5.05000 | 13,008.80 | 5.05000 | 13,008.80 | 5.00000 | 12,880.00 |
| 0420 0327 70 4 2,329.000<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH SY | 15.20000 | 35,400.80 | 15.20000 | 35,400.80 | 16.00000 | 37,264.00 |
| 0425 0327 70 5 1,926.000<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH SY | 4.90000 | 9,437.40 | 4.92000 | 9,475.92 | 5.00000 | 9,630.00 |
| 0430 0327 70 6 139.000<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY | 121.00000 | 16,819.00 | 120.78000 | 16,788.42 | 120.00000 | 16,680.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0435 0327 70 7 2,627.000 SY<br>MILLING EXIST ASPH PAVT, 4" AVG DEPTH | 4.20000 | 11,033.40 | 4.22000 | 11,085.94 | 4.30000 | 11,296.10 |
| 0440 0327 70 13 5,632.000 SY<br>MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH | 4.95000 | 27,878.40 | 4.94000 | 27,822.08 | 5.00000 | 28,160.00 |
| 0445 0327 70 17 5,887.000 SY<br>MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | 4.70000 | 27,668.90 | 4.69000 | 27,610.03 | 4.80000 | 28,257.60 |
| 0450 0327 70 18 2,615.000 SY<br>MILLING EXIST ASPH PAVT, 5 1/2" AVG DEPTH | 4.55000 | 11,898.25 | 4.53000 | 11,845.95 | 4.70000 | 12,290.50 |
| 0455 0327 70 20 1,749.000 SY<br>MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | 4.65000 | 8,132.85 | 3.98000 | 6,961.02 | 4.10000 | 7,170.90 |
| 0460 0327 70 23 2,652.000 SY<br>MILLING EXIST ASPH PAVT, 6" AVG DEPTH | 5.05000 | 13,392.60 | 5.03000 | 13,339.56 | 5.00000 | 13,260.00 |
| 0465 0334 1 53 24,466.200 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | 94.60000 | 2,314,502.52 | 94.64000 | 2,315,481.17 | 97.00000 | 2,373,221.40 |
| 0470 0337 7 25 3,289.300 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | 141.00000 | 463,791.30 | 141.27000 | 464,679.41 | 150.00000 | 493,395.00 |
| 0475 0337 7 82 24.100 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 | 592.00000 | 14,267.20 | 509.94000 | 12,289.55 | 520.00000 | 12,532.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0480 0337 7 83 12,632.500 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 | 105.00000 | 1,326,412.50 | 104.78000 | 1,323,633.35 | 110.00000 | 1,389,575.00 |
| 0485 0339 1 23.800 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 433.00000 | 10,305.40 | 189.10000 | 4,500.58 | 190.00000 | 4,522.00 |
| 0490 0400 0 11 84.000 CY<br>CONCRETE CLASS NS, GRAVITY WALL | 3,790.00000 | 318,360.00 | 625.00000 | 52,500.00 | 1,000.00000 | 84,000.00 |
| 0495 0400 1 2 37.000 CY<br>CONCRETE CLASS I, ENDWALLS | 941.00000 | 34,817.00 | 1,215.00000 | 44,955.00 | 1,500.00000 | 55,500.00 |
| 0500 0425 1311 101.000 EA<br>INLETS, CURB, TYPE P-1, <10' | 4,600.00000 | 464,600.00 | 3,500.00000 | 353,500.00 | 6,400.00000 | 646,400.00 |
| 0505 0425 1312 2.000 EA<br>INLETS, CURB TYPE P-1, >10' | 5,300.00000 | 10,600.00 | 5,400.00000 | 10,800.00 | 9,900.00000 | 19,800.00 |
| 0510 0425 1315 5.000 EA<br>INLETS, CURB TYPE P-1, PARTIAL | 1,470.00000 | 7,350.00 | 3,500.00000 | 17,500.00 | 9,400.00000 | 47,000.00 |
| 0515 0425 1321 11.000 EA<br>INLETS, CURB, TYPE P-2, <10' | 4,750.00000 | 52,250.00 | 3,000.00000 | 33,000.00 | 6,700.00000 | 73,700.00 |
| 0520 0425 1331 2.000 EA<br>INLETS, CURB, TYPE P-3, <10' | 4,380.00000 | 8,760.00 | 2,600.00000 | 5,200.00 | 5,700.00000 | 11,400.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0525 0425 1351<br>INLETS, CURB, TYPE P-5, <10'<br>4.000 EA | 3,910.00000 | 15,640.00 | 5,900.00000 | 23,600.00 | 4,700.00000 | 18,800.00 |
| 0530 0425 1352<br>INLETS, CURB, TYPE P-5, >10'<br>1.000 EA | 4,490.00000 | 4,490.00 | 6,500.00000 | 6,500.00 | 8,100.00000 | 8,100.00 |
| 0535 0425 1361<br>INLETS, CURB, TYPE P-6, <10'<br>2.000 EA | 4,380.00000 | 8,760.00 | 6,500.00000 | 13,000.00 | 5,100.00000 | 10,200.00 |
| 0540 0425 1411<br>INLETS, CURB TYPE J-1, <10'<br>9.000 EA | 7,000.00000 | 63,000.00 | 8,500.00000 | 76,500.00 | 10,100.00000 | 90,900.00 |
| 0545 0425 1412<br>INLETS, CURB, TYPE J-1, >10'<br>6.000 EA | 8,600.00000 | 51,600.00 | 9,600.00000 | 57,600.00 | 12,700.00000 | 76,200.00 |
| 0550 0425 1421<br>INLETS, CURB, TYPE J-2, <10'<br>1.000 EA | 6,300.00000 | 6,300.00 | 4,400.00000 | 4,400.00 | 8,800.00000 | 8,800.00 |
| 0555 0425 1422<br>INLETS, CURB, TYPE J-2, >10'<br>2.000 EA | 7,600.00000 | 15,200.00 | 7,300.00000 | 14,600.00 | 11,500.00000 | 23,000.00 |
| 0560 0425 1425<br>INLETS, CURB, TYPE J-2, PARTIAL<br>1.000 EA | 5,100.00000 | 5,100.00 | 4,200.00000 | 4,200.00 | 10,200.00000 | 10,200.00 |
| 0565 0425 1471<br>INLETS, CURB, TYPE 7, <10'<br>13.000 EA | 4,180.00000 | 54,340.00 | 3,700.00000 | 48,100.00 | 6,300.00000 | 81,900.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0570 0425 1521<br>INLETS, DT BOT, TYPE C,<10'<br>6.000 EA | 2,090.00000 | 12,540.00 | 2,600.00000 | 15,600.00 | 2,400.00000 | 14,400.00 |
| 0575 0425 1541<br>INLETS, DT BOT, TYPE D, <10'<br>4.000 EA | 3,240.00000 | 12,960.00 | 4,300.00000 | 17,200.00 | 2,900.00000 | 11,600.00 |
| 0590 0425 1549<br>INLETS, DT BOT, TYPE D, MODIFY<br>13.000 EA | 6,000.00000 | 78,000.00 | 11,643.50000 | 151,365.50 | 4,400.00000 | 57,200.00 |
| 0595 0425 1551<br>INLETS, DT BOT, TYPE E, <10'<br>3.000 EA | 3,100.00000 | 9,300.00 | 3,900.00000 | 11,700.00 | 3,100.00000 | 9,300.00 |
| 0600 0425 1561<br>INLETS, DT BOT, TYPE F, <10'<br>4.000 EA | 3,330.00000 | 13,320.00 | 4,400.00000 | 17,600.00 | 3,300.00000 | 13,200.00 |
| 0605 0425 1891<br>INLETS, BARRIER WALL, <10'<br>5.000 EA | 3,860.00000 | 19,300.00 | 6,500.00000 | 32,500.00 | 5,000.00000 | 25,000.00 |
| 0610 0425 1892<br>INLETS, BARRIER WALL, >10'<br>1.000 EA | 8,100.00000 | 8,100.00 | 16,000.00000 | 16,000.00 | 11,700.00000 | 11,700.00 |
| 0615 0425 1910<br>INLETS, CLOSED FLUME<br>3.000 EA | 4,610.00000 | 13,830.00 | 2,600.00000 | 7,800.00 | 2,300.00000 | 6,900.00 |
| 0620 0425 2 41<br>MANHOLES, P-7, <10'<br>14.000 EA | 2,710.00000 | 37,940.00 | 4,300.00000 | 60,200.00 | 3,500.00000 | 49,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0625 0425 2 42<br>MANHOLES, P-7, >10'<br>3.000 EA | 3,620.00000 | 10,860.00 | 5,800.00000 | 17,400.00 | 7,100.00000 | 21,300.00 |
| 0630 0425 2 61<br>MANHOLES, P-8, <10'<br>7.000 EA | 2,760.00000 | 19,320.00 | 4,600.00000 | 32,200.00 | 3,800.00000 | 26,600.00 |
| 0635 0425 2 62<br>MANHOLES, P-8, >10'<br>1.000 EA | 3,919.99000 | 3,919.99 | 8,000.00000 | 8,000.00 | 6,000.00000 | 6,000.00 |
| 0640 0425 2 71<br>MANHOLES, J-7, <10'<br>2.000 EA | 5,100.00000 | 10,200.00 | 9,600.00000 | 19,200.00 | 6,000.00000 | 12,000.00 |
| 0645 0425 2 72<br>MANHOLES, J-7, >10'<br>3.000 EA | 8,700.00000 | 26,100.00 | 14,500.00000 | 43,500.00 | 15,900.00000 | 47,700.00 |
| 0650 0425 2 92<br>MANHOLES, J-8, >10'<br>4.000 EA | 6,000.00000 | 24,000.00 | 8,100.00000 | 32,400.00 | 8,700.00000 | 34,800.00 |
| 0651 0425 5<br>MANHOLE, ADJUST<br>3.000 EA | 846.00000 | 2,538.00 | 2,500.00000 | 7,500.00 | 2,900.00000 | 8,700.00 |
| 0655 0430174118<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD<br>51.000 LF | 84.00000 | 4,284.00 | 38.00000 | 1,938.00 | 52.00000 | 2,652.00 |
| 0660 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD<br>181.000 LF | 61.90000 | 11,203.90 | 47.00000 | 8,507.00 | 61.00000 | 11,041.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0665 0430175118 11,885.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 54.50000 | 647,732.50 | 36.00000 | 427,860.00 | 57.00000 | 677,445.00 |
| 0670 0430175124 6,307.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | 64.40000 | 406,170.80 | 65.97000 | 416,072.79 | 65.00000 | 409,955.00 |
| 0675 0430175130 3,602.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | 88.20000 | 317,696.40 | 66.00000 | 237,732.00 | 92.00000 | 331,384.00 |
| 0680 0430175136 3,113.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 114.00000 | 354,882.00 | 84.00000 | 261,492.00 | 110.00000 | 342,430.00 |
| 0685 0430175142 393.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD | 145.00000 | 56,985.00 | 95.00000 | 37,335.00 | 140.00000 | 55,020.00 |
| 0690 0430175148 531.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | 193.00000 | 102,483.00 | 113.00000 | 60,003.00 | 190.00000 | 100,890.00 |
| 0695 0430982125 13.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 18" CD | 1,270.00000 | 16,510.00 | 630.00000 | 8,190.00 | 1,300.00000 | 16,900.00 |
| 0700 0430982129 9.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 24" CD | 1,430.00000 | 12,870.00 | 690.00000 | 6,210.00 | 1,500.00000 | 13,500.00 |
| 0705 0430982133 6.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 30" CD | 2,050.00000 | 12,300.00 | 1,605.00000 | 9,630.00 | 3,300.00000 | 19,800.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0710 0430982138 3.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 36" CD | 3,350.00000 | 10,050.00 | 1,810.00000 | 5,430.00 | 3,300.00000 | 9,900.00 |
| 0715 0430982140 1.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 42" CD | 4,210.00000 | 4,210.00 | 2,600.00000 | 2,600.00 | 4,500.00000 | 4,500.00 |
| 0720 0430984125 2.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 1,270.00000 | 2,540.00 | 630.00000 | 1,260.00 | 1,400.00000 | 2,800.00 |
| 0725 0430984133 2.000 EA<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD | 5,700.00000 | 11,400.00 | 1,610.00000 | 3,220.00 | 4,500.00000 | 9,000.00 |
| 0730 0430984625 8.000 EA<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 1,300.00000 | 10,400.00 | 900.00000 | 7,200.00 | 1,400.00000 | 11,200.00 |
| 0735 0436 1 1 67.000 LF<br>TRENCH DRAIN, STANDARD | 242.00000 | 16,214.00 | 140.00000 | 9,380.00 | 230.00000 | 15,410.00 |
| 0740 0515 2111 100.000 LF<br>PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1 | 120.00000 | 12,000.00 | 119.00000 | 11,900.00 | 270.00000 | 27,000.00 |
| 0745 0520 1 7 32,068.000 LF<br>CONCRETE CURB & GUTTER, TYPE E | 14.00000 | 448,952.00 | 21.22000 | 680,482.96 | 21.00000 | 673,428.00 |
| 0750 0520 1 10 26,445.000 LF<br>CONCRETE CURB & GUTTER, TYPE F | 14.00000 | 370,230.00 | 21.22000 | 561,162.90 | 21.00000 | 555,345.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0755 0520 2 4<br>289.000 LF<br>CONCRETE CURB, TYPE D | 21.60000 | 6,242.40 | 17.68000 | 5,109.52 | 25.00000 | 7,225.00 |
| 0760 0520 3<br>439.000 LF<br>VALLEY GUTTER- CONCRETE | 28.00000 | 12,292.00 | 22.57000 | 9,908.23 | 25.00000 | 10,975.00 |
| 0765 0520 5 11<br>801.000 LF<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | 35.60000 | 28,515.60 | 25.00000 | 20,025.00 | 40.00000 | 32,040.00 |
| 0770 0520 5 16<br>5,017.000 LF<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE | 59.50000 | 298,511.50 | 46.00000 | 230,782.00 | 63.00000 | 316,071.00 |
| 0775 0521 8 1<br>2,828.000 LF<br>CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE | 258.00000 | 729,624.00 | 200.00000 | 565,600.00 | 260.00000 | 735,280.00 |
| 0780 0521 8 2<br>919.000 LF<br>CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" F SHAPE | 236.00000 | 216,884.00 | 350.00000 | 321,650.00 | 230.00000 | 211,370.00 |
| 0785 0522 1<br>18,122.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 33.70000 | 610,711.40 | 33.82000 | 612,886.04 | 38.00000 | 688,636.00 |
| 0790 0522 2<br>2,001.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 43.70000 | 87,443.70 | 43.82000 | 87,683.82 | 49.00000 | 98,049.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0795 0523 1 3 — 209.000 SY — PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE | 105.00000 | 21,945.00 | 120.00000 | 25,080.00 | 200.00000 | 41,800.00 |
| 0800 0524 1 1 — 375.000 SY — CONCRETE DITCH PAVT, NON REINFORCED, 3" | 67.00000 | 25,125.00 | 42.45000 | 15,918.75 | 78.00000 | 29,250.00 |
| 0805 0524 1 2 — 918.000 SY — CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" | 77.00000 | 70,686.00 | 47.45000 | 43,559.10 | 89.00000 | 81,702.00 |
| 0810 0527 2 — 852.000 SF — DETECTABLE WARNINGS | 28.00000 | 23,856.00 | 20.00000 | 17,040.00 | 31.00000 | 26,412.00 |
| 0815 0530 3 4 — 153.100 TN — RIPRAP, RUBBLE, F&I, DITCH LINING | 123.00000 | 18,831.30 | 100.00000 | 15,310.00 | 120.00000 | 18,372.00 |
| 0816 0534 72101 — 12,730.000 SF — SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT | 35.10000 | 446,823.00 | 35.12000 | 447,077.60 | 40.00000 | 509,200.00 |
| 0820 0536 1 1 — 609.000 LF — GUARDRAIL -ROADWAY, GENERAL TL-3 | 17.00000 | 10,353.00 | 17.00000 | 10,353.00 | 19.00000 | 11,571.00 |
| 0825 0536 2 — 38.000 LF — GUARDRAIL- SHOP-BENT PANELS | 20.00000 | 760.00 | 20.00000 | 760.00 | 21.00000 | 798.00 |
| 0830 0536 7 — 20.000 EA — SPECIAL GUARDRAIL POST | 185.00000 | 3,700.00 | 185.00000 | 3,700.00 | 190.00000 | 3,800.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0835 0536 73<br>GUARDRAIL REMOVAL<br>782.000 LF | 3.00000 | 2,346.00 | 1.65000 | 1,290.30 | 13.00000 | 10,166.00 |
| 0840 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED<br>3.000 EA | 2,200.00000 | 6,600.00 | 2,200.00000 | 6,600.00 | 2,300.00000 | 6,900.00 |
| 0845 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II<br>4.000 EA | 600.00000 | 2,400.00 | 600.00000 | 2,400.00 | 620.00000 | 2,480.00 |
| 0850 0536 85 26<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE CRT<br>1.000 EA | 2,000.00000 | 2,000.00 | 1,999.70000 | 1,999.70 | 2,100.00000 | 2,100.00 |
| 0855 0548 12<br>RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER<br>81,355.000 SF | 32.00000 | 2,603,360.00 | 25.00000 | 2,033,875.00 | 31.00000 | 2,522,005.00 |
| 0860 0550 10220<br>FENCING, TYPE B, 5.1-6.0', STANDARD<br>1,118.000 LF | 9.10000 | 10,173.80 | 11.50000 | 12,857.00 | 9.50000 | 10,621.00 |
| 0865 0550 60235<br>FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING<br>1.000 EA | 1,650.00000 | 1,650.00 | 2,400.00000 | 2,400.00 | 1,700.00000 | 1,700.00 |
| 0866 0563 4<br>ANTI-GRAFFITI COATING, NON-SACRIFICIAL<br>25,460.000 SF | 0.75000 | 19,095.00 | 0.75000 | 19,095.00 | 1.20000 | 30,552.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0870 0570 1 1<br>PERFORMANCE TURF<br>110,392.000 SY | 1.90000 | 209,744.80 | 2.20000 | 242,862.40 | 0.81000 | 89,417.52 |
| 0875 0570 1 2<br>PERFORMANCE TURF, SOD<br>169,677.000 SY | 1.90000 | 322,386.30 | 3.75000 | 636,288.75 | 3.21000 | 544,663.17 |
| 0880 0591 1 43<br>IRRIGATION SLEEVE, 2" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>1,430.000 LF | 11.00000 | 15,730.00 | 18.00000 | 25,740.00 | 19.00000 | 27,170.00 |
| 0885 0591 1 44<br>IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>1,423.000 LF | 10.60000 | 15,083.80 | 18.00000 | 25,614.00 | 20.00000 | 28,460.00 |
| 0890 0591 1 45<br>IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>913.000 LF | 15.70000 | 14,334.10 | 25.00000 | 22,825.00 | 24.00000 | 21,912.00 |
| 0895 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>29.006 GM | 931.00000 | 27,004.59 | 825.89000 | 23,955.77 | 850.00000 | 24,655.10 |
| 0900 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"<br>264.000 LF | 0.65000 | 171.60 | 1.40000 | 369.60 | 1.40000 | 369.60 |
| 0905 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE<br>1.810 GM | 368.00000 | 666.08 | 500.66000 | 906.19 | 510.00000 | 923.10 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0910 0710 11141<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"<br>0.302 GM | 365.13000 | 110.27 | 610.20000 | 184.28 | 626.39000 | 189.17 |
| 0915 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS<br>52.000 EA | 43.60000 | 2,267.20 | 43.01000 | 2,236.52 | 44.00000 | 2,288.00 |
| 0920 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"<br>24.776 GM | 932.00000 | 23,091.23 | 817.09000 | 20,244.22 | 840.00000 | 20,811.84 |
| 0925 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"<br>141.000 LF | 0.50000 | 70.50 | 2.23000 | 314.43 | 2.30000 | 324.30 |
| 0930 0999 20 1<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID<br>14.000 DA | 3,300.00000 | 46,200.00 | 3,300.00000 | 46,200.00 | 3,300.00000 | 46,200.00 |
| 0935 0999 20 2<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID<br>3.000 EA | 8,000.00000 | 24,000.00 | 8,000.00000 | 24,000.00 | 8,000.00000 | 24,000.00 |
| 0940 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827525201<br>(1.000) LS | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 |
| 0945 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827535201<br>(1.000) LS | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| **0002 Roadway Section Totals:** | | **$29,870,031.42** | | **$28,926,402.15** | | **$30,394,475.55** |
| **SECTION: 0003 Signing** | | | | | | |
| 0950 0630 2 11 791.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.25000 | 4,152.75 | 8.35000 | 6,604.85 | 7.50000 | 5,932.50 |
| 0955 0630 2 12 282.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 14.80000 | 4,173.60 | 20.00000 | 5,640.00 | 16.00000 | 4,512.00 |
| 0960 0635 2 11 7.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 798.00000 | 5,586.00 | 747.00000 | 5,229.00 | 580.00000 | 4,060.00 |
| 0965 0700 1 11 124.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 248.00000 | 30,752.00 | 248.00000 | 30,752.00 | 730.00000 | 90,520.00 |
| 0970 0700 1 12 28.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 810.00000 | 22,680.00 | 810.00000 | 22,680.00 | 910.00000 | 25,480.00 |
| 0975 0700 1 13 8.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 1,230.00000 | 9,840.00 | 1,225.00000 | 9,800.00 | 1,100.00000 | 8,800.00 |
| 0980 0700 1 31 1.000 AS<br>SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF | 1,300.00000 | 1,300.00 | 1,300.00000 | 1,300.00 | 1,800.00000 | 1,800.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0985 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>11.000 AS | 295.00000 | 3,245.00 | 295.00000 | 3,245.00 | 590.00000 | 6,490.00 |
| 0990 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>113.000 AS | 2.00000 | 226.00 | 2.00000 | 226.00 | 100.00000 | 11,300.00 |
| 0995 0700 2 12<br>MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>1.000 AS | 2,650.00000 | 2,650.00 | 2,650.00000 | 2,650.00 | 3,600.00000 | 3,600.00 |
| 1000 0700 2 13<br>MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>2.000 AS | 2,850.00000 | 5,700.00 | 2,850.00000 | 5,700.00 | 3,800.00000 | 7,600.00 |
| 1005 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF<br>2.000 AS | 2,950.00000 | 5,900.00 | 2,950.00000 | 5,900.00 | 5,100.00000 | 10,200.00 |
| 1010 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF<br>1.000 AS | 4,350.00000 | 4,350.00 | 4,350.00000 | 4,350.00 | 5,800.00000 | 5,800.00 |
| 1015 0700 2 16<br>MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF<br>1.000 AS | 8,500.00000 | 8,500.00 | 8,450.00000 | 8,450.00 | 9,300.00000 | 9,300.00 |
| 1020 0700 2 18<br>MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF<br>2.000 AS | 14,000.00000 | 28,000.00 | 13,950.00000 | 27,900.00 | 13,400.00000 | 26,800.00 |
| 1025 0700 2 50<br>MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE<br>1.000 AS | 2,590.00000 | 2,590.00 | 2,590.00000 | 2,590.00 | 2,500.00000 | 2,500.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1030 0700 2 60<br>MULTI- POST SIGN, REMOVE<br>2.000 AS | 450.00000 | 900.00 | 450.00000 | 900.00 | 760.00000 | 1,520.00 |
| 1035 0700 3207<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF<br>1.000 EA | 8,000.00000 | 8,000.00 | 8,000.00000 | 8,000.00 | 7,600.00000 | 7,600.00 |
| 1040 0700 3245<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 238275-2-52-01<br>1.000 EA | 6,600.00000 | 6,600.00 | 6,600.00000 | 6,600.00 | 6,900.00000 | 6,900.00 |
| 1045 0700 3501<br>SIGN PANEL, RELOCATE, UP TO 12 SF<br>24.000 EA | 50.00000 | 1,200.00 | 50.00000 | 1,200.00 | 440.00000 | 10,560.00 |
| 1050 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF<br>1.000 EA | 10.00000 | 10.00 | 10.00000 | 10.00 | 180.00000 | 180.00 |
| 1055 0700 4112<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT<br>1.000 EA | 53,000.00000 | 53,000.00 | 52,700.00000 | 52,700.00 | 59,600.00000 | 59,600.00 |
| 1060 0700 4114<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT<br>2.000 EA | 53,000.00000 | 106,000.00 | 53,400.00000 | 106,800.00 | 75,600.00000 | 151,200.00 |
| 1065 0705 10 1<br>OBJECT MARKER, TYPE 1<br>8.000 EA | 130.00000 | 1,040.00 | 130.00000 | 1,040.00 | 130.00000 | 1,040.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1070 0705 10 4 7.000 EA<br>OBJECT MARKER, TYPE 4 | 130.00000 | 910.00 | 130.00000 | 910.00 | 130.00000 | 910.00 |
| 1075 0705 11 1 31.000 EA<br>DELINEATOR, FLEXIBLE TUBULAR | 75.00000 | 2,325.00 | 75.00000 | 2,325.00 | 100.00000 | 3,100.00 |
| 1080 0710 90 (1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827525201 | 37,000.00000 | 37,000.00 | 30,649.68000 | 30,649.68 | 31,500.00000 | 31,500.00 |
| 1085 0710 90 (1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827535201 | 22,000.00000 | 22,000.00 | 14,530.17000 | 14,530.17 | 14,900.00000 | 14,900.00 |
| 1090 0711 11123 4,178.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 1.30000 | 5,431.40 | 2.08000 | 8,690.24 | 2.10000 | 8,773.80 |
| 1095 0711 11124 1,525.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 2.05000 | 3,126.25 | 3.01000 | 4,590.25 | 3.10000 | 4,727.50 |
| 1100 0711 11125 1,799.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 2.80000 | 5,037.20 | 3.45000 | 6,206.55 | 3.50000 | 6,296.50 |
| 1105 0711 11141 1.892 GM<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | 910.00000 | 1,721.72 | 1,710.15000 | 3,235.60 | 1,800.00000 | 3,405.60 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1110 0711 11160 22.000 EA<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | 106.00000 | 2,332.00 | 87.77000 | 1,930.94 | 90.00000 | 1,980.00 |
| 1115 0711 11170 153.000 EA<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 65.50000 | 10,021.50 | 67.47000 | 10,322.91 | 69.00000 | 10,557.00 |
| 1120 0711 11224 699.000 LF<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | 2.05000 | 1,432.95 | 3.07000 | 2,145.93 | 3.20000 | 2,236.80 |
| 1125 0711 11241 0.332 GM<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | 810.81000 | 269.19 | 1,788.52000 | 593.79 | 1,835.99000 | 609.55 |
| 1130 0711 14125 803.000 LF<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | 20.00000 | 16,060.00 | 12.68000 | 10,182.04 | 13.00000 | 10,439.00 |
| 1135 0711 14160 64.000 EA<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | 280.00000 | 17,920.00 | 162.27000 | 10,385.28 | 170.00000 | 10,880.00 |
| 1140 0711 14170 64.000 EA<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW | 114.00000 | 7,296.00 | 89.20000 | 5,708.80 | 91.00000 | 5,824.00 |
| 1145 0711 15101 4.548 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | 4,170.00000 | 18,965.16 | 4,426.49000 | 20,131.68 | 4,500.00000 | 20,466.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1150 0711 15102<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"<br>0.476 GM | 5,508.00000 | 2,621.81 | 5,597.06000 | 2,664.20 | 5,745.53000 | 2,734.87 |
| 1155 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>3.286 GM | 1,060.00000 | 3,483.16 | 1,837.04000 | 6,036.51 | 1,900.00000 | 6,243.40 |
| 1160 0711 15133<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP<br>0.356 GM | 2,089.00000 | 743.68 | 2,673.09000 | 951.62 | 2,743.99000 | 976.86 |
| 1165 0711 15201<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"<br>2.600 GM | 4,180.00000 | 10,868.00 | 4,604.59000 | 11,971.93 | 4,700.00000 | 12,220.00 |
| 1170 0711 15202<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"<br>0.043 GM | 5,190.00000 | 223.17 | 5,224.88000 | 224.67 | 5,363.49000 | 230.63 |
| 1175 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"<br>10.821 GM | 4,020.00000 | 43,500.42 | 3,515.18000 | 38,037.76 | 3,600.00000 | 38,955.60 |
| 1180 0711 16102<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"<br>0.772 GM | 5,313.00000 | 4,101.64 | 4,627.07000 | 3,572.10 | 4,749.81000 | 3,666.85 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1185 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>7.852 GM | 1,000.00000 | 7,852.00 | 1,456.55000 | 11,436.83 | 1,500.00000 | 11,778.00 |
| 1190 0711 16133<br>THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP<br>0.140 GM | 2,004.00000 | 280.56 | 2,257.29000 | 316.02 | 2,317.14000 | 324.40 |
| 1195 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>6.689 GM | 4,010.00000 | 26,822.89 | 3,646.47000 | 24,391.24 | 3,700.00000 | 24,749.30 |
| 1200 0711 16231<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"<br>0.046 GM | 871.30000 | 40.08 | 1,712.61000 | 78.78 | 1,758.26000 | 80.88 |
| 1205 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY<br>110.000 SF | 2.05000 | 225.50 | 29.14000 | 3,205.40 | 30.00000 | 3,300.00 |
| 1210 0713103101<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES<br>0.108 GM | 24,757.22000 | 2,673.78 | 20,227.41000 | 2,184.56 | 20,763.98000 | 2,242.51 |
| 1215 0713103131<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES<br>0.104 GM | 6,439.42000 | 669.70 | 10,996.06000 | 1,143.59 | 11,287.69000 | 1,173.92 |
| 1220 0713103201<br>PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES<br>0.104 GM | 25,709.42000 | 2,673.78 | 19,848.08000 | 2,064.20 | 20,374.52000 | 2,118.95 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1225 0715 1 11 — 3,204.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < | 1.20000 | 3,844.80 | 1.00000 | 3,204.00 | 0.80000 | 2,563.20 |
| 1230 0715 5 11 — 2.000 EA<br>LUMINAIRE & BRACKET ARM, F&I, ALUMINUM | 1,910.00000 | 3,820.00 | 5,000.00000 | 10,000.00 | 1,000.00000 | 2,000.00 |
| **0003 Signing Section Totals:** | | **$582,688.69** | | **$574,289.12** | | **$715,259.62** |
| **SECTION: 0004 Lighting** | | | | | | |
| 1235 0630 2 11 — 24,525.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 4.10000 | 100,552.50 | 5.25000 | 128,756.25 | 7.50000 | 183,937.50 |
| 1240 0630 2 12 — 623.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 15.10000 | 9,407.30 | 14.75000 | 9,189.25 | 17.00000 | 10,591.00 |
| 1245 0630 2 15 — 100.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 13.60000 | 1,360.00 | 27.75000 | 2,775.00 | 18.00000 | 1,800.00 |
| 1250 0635 2 11 — 158.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 325.00000 | 51,350.00 | 798.00000 | 126,084.00 | 580.00000 | 91,640.00 |
| 1255 0715 1 12 — 87,625.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 1.05000 | 92,006.25 | 1.25000 | 109,531.25 | 1.30000 | 113,912.50 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1260 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2<br>25,824.000 LF | 1.85000 | 47,774.40 | 2.50000 | 64,560.00 | 1.90000 | 49,065.60 |
| 1265 0715 4033<br>LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 110, POLE HEIGHT 50'<br>11.000 EA | 6,500.00000 | 71,500.00 | 3,783.00000 | 41,613.00 | 7,200.00000 | 79,200.00 |
| 1270 0715 4133<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 50'<br>114.000 EA | 4,540.00000 | 517,560.00 | 4,776.00000 | 544,464.00 | 6,200.00000 | 706,800.00 |
| 1275 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE<br>1.000 EA | 11,000.00000 | 11,000.00 | 14,888.00000 | 14,888.00 | 9,900.00000 | 9,900.00 |
| 1280 0715 11125<br>LUMINAIRE, F&I, UNDER DECK, WALL MOUNT<br>5.000 EA | 1,960.00000 | 9,800.00 | 965.00000 | 4,825.00 | 1,300.00000 | 6,500.00 |
| 1285 0715 50<br>LIGHTING, INSIDE BOX GIRDER 23827525201<br>(1.000) LS | 186,000.00000 | 186,000.00 | 62,734.00000 | 62,734.00 | 49,800.00000 | 49,800.00 |
| 1290 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL<br>119.000 EA | 355.00000 | 42,245.00 | 604.00000 | 71,876.00 | 570.00000 | 67,830.00 |
| 1295 0715500 3<br>POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT<br>12.000 EA | 225.00000 | 2,700.00 | 520.00000 | 6,240.00 | 450.00000 | 5,400.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1300 0715516115 4.000 EA<br>LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15' | 5,600.00000 | 22,400.00 | 5,324.00000 | 21,296.00 | 7,200.00000 | 28,800.00 |
| **0004 Lighting Section Totals:** | | **$1,165,655.45** | | **$1,208,831.75** | | **$1,405,176.60** |
| **SECTION: 0005 Signalization** | | | | | | |
| 1305 0630 2 11 1,136.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.25000 | 5,964.00 | 5.25000 | 5,964.00 | 10.00000 | 11,360.00 |
| 1310 0630 2 12 681.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 14.80000 | 10,078.80 | 14.75000 | 10,044.75 | 22.00000 | 14,982.00 |
| 1315 0630 2 15 717.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 27.70000 | 19,860.90 | 27.75000 | 19,896.75 | 39.00000 | 27,963.00 |
| 1320 0632 7 1 2.000 PI<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 8,600.00000 | 17,200.00 | 8,581.00000 | 17,162.00 | 9,100.00000 | 18,200.00 |
| 1325 0634 4153 1.000 PI<br>SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX | 6,700.00000 | 6,700.00 | 6,747.00000 | 6,747.00 | 13,900.00000 | 13,900.00 |
| 1330 0635 2 11 28.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 798.00000 | 22,344.00 | 798.00000 | 22,344.00 | 580.00000 | 16,240.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1335 0639 1121 2.000 AS<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | 2,210.00000 | 4,420.00 | 2,212.00000 | 4,424.00 | 6,100.00000 | 12,200.00 |
| 1340 0639 1610 1.000 AS<br>ELECTRICAL POWER SERVICE, REMOVE OVERHEAD | 394.00000 | 394.00 | 394.00000 | 394.00 | 740.00000 | 740.00 |
| 1345 0639 2 1 306.000 LF<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 6.50000 | 1,989.00 | 6.50000 | 1,989.00 | 3.70000 | 1,132.20 |
| 1350 0641 2 11 1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL | 1,060.00000 | 1,060.00 | 1,056.00000 | 1,056.00 | 1,800.00000 | 1,800.00 |
| 1355 0641 2 12 1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1,240.00000 | 1,240.00 | 1,235.00000 | 1,235.00 | 1,800.00000 | 1,800.00 |
| 1360 0641 2 18 4.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII | 16,000.00000 | 64,000.00 | 16,027.00000 | 64,108.00 | 8,700.00000 | 34,800.00 |
| 1365 0641 2 70 2.000 EA<br>PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | 2,130.00000 | 4,260.00 | 2,130.00000 | 4,260.00 | 2,900.00000 | 5,800.00 |
| 1370 0646 1 11 13.000 EA<br>ALUMINUM SIGNALS POLE, PEDESTAL | 1,250.00000 | 16,250.00 | 1,247.00000 | 16,211.00 | 1,300.00000 | 16,900.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1375 0649 31302 1.000 EA<br>MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-46 | 23,000.00000 | 23,000.00 | 22,957.00000 | 22,957.00 | 28,700.00000 | 28,700.00 |
| 1380 0649 31304 1.000 EA<br>MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-70.5 | 33,000.00000 | 33,000.00 | 32,652.00000 | 32,652.00 | 41,700.00000 | 41,700.00 |
| 1385 0650 1 14 25.000 AS<br>TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | 882.00000 | 22,050.00 | 882.00000 | 22,050.00 | 1,100.00000 | 27,500.00 |
| 1390 0650 1 16 8.000 AS<br>TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY | 1,150.00000 | 9,200.00 | 1,149.00000 | 9,192.00 | 1,300.00000 | 10,400.00 |
| 1395 0653 1 11 16.000 AS<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | 541.00000 | 8,656.00 | 541.00000 | 8,656.00 | 700.00000 | 11,200.00 |
| 1400 0660 4 11 1.000 EA<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | 21,000.00000 | 21,000.00 | 20,677.00000 | 20,677.00 | 2,700.00000 | 2,700.00 |
| 1405 0660 4 12 10.000 EA<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | 3,010.00000 | 30,100.00 | 3,008.00000 | 30,080.00 | 5,300.00000 | 53,000.00 |
| 1410 0660 4 51 1.000 EA<br>VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT | 1,480.00000 | 1,480.00 | 1,477.00000 | 1,477.00 | 240.00000 | 240.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1415 0663 1110<br>SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM<br>3.000 EA | 4,410.00000 | 13,230.00 | 4,413.00000 | 13,239.00 | 6,400.00000 | 19,200.00 |
| 1420 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD<br>16.000 EA | 308.00000 | 4,928.00 | 308.00000 | 4,928.00 | 180.00000 | 2,880.00 |
| 1425 0670 5111<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION<br>2.000 AS | 28,000.00000 | 56,000.00 | 27,994.00000 | 55,988.00 | 27,400.00000 | 54,800.00 |
| 1430 0670 5600<br>TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET<br>1.000 AS | 334.00000 | 334.00 | 334.00000 | 334.00 | 620.00000 | 620.00 |
| 1435 0671 2 40<br>TRAFFIC CONTROLLER, MODIFY<br>1.000 EA | 930.00000 | 930.00 | 930.00000 | 930.00 | 1,000.00000 | 1,000.00 |
| 1440 0685 1 13<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET<br>1.000 EA | 8,300.00000 | 8,300.00 | 8,279.00000 | 8,279.00 | 8,000.00000 | 8,000.00 |
| 1445 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>12.000 EA | 1,200.00000 | 14,400.00 | 1,200.00000 | 14,400.00 | 1,500.00000 | 18,000.00 |
| 1450 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>12.000 EA | 1,050.00000 | 12,600.00 | 1,046.00000 | 12,552.00 | 1,500.00000 | 18,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1455 0695 7132 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT | 3,870.00000 | 3,870.00 | 3,866.00000 | 3,866.00 | 5,600.00000 | 5,600.00 |
| 1460 0695 7162 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT | 3,830.00000 | 3,830.00 | 3,832.00000 | 3,832.00 | 5,300.00000 | 5,300.00 |
| 1465 0695 7600 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | 446.00000 | 446.00 | 446.00000 | 446.00 | 440.00000 | 440.00 |
| 1470 0700 5 22 7.000 EA<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | 2,620.00000 | 18,340.00 | 2,623.00000 | 18,361.00 | 6,800.00000 | 47,600.00 |
| 1475 0700 5 50 3.000 EA<br>INTERNALLY ILLUMINATED SIGN, RELOCATE | 758.00000 | 2,274.00 | 758.00000 | 2,274.00 | 2,100.00000 | 6,300.00 |
| **0005 Signalization Section Totals:** | | **$463,728.70** | | **$463,005.50** | | **$540,997.20** |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1480 0630 2 11 17,431.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.25000 | 91,512.75 | 5.25000 | 91,512.75 | 18.00000 | 313,758.00 |
| 1485 0630 2 12 921.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 14.80000 | 13,630.80 | 14.75000 | 13,584.75 | 46.00000 | 42,366.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1490 0630 2 14<br>30.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 22.30000 | 669.00 | 22.25000 | 667.50 | 22.00000 | 660.00 |
| 1495 0633 1121<br>380.000 LF<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS | 3.50000 | 1,330.00 | 3.50000 | 1,330.00 | 1.60000 | 608.00 |
| 1500 0633 1123<br>20,232.000 LF<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS | 3.00000 | 60,696.00 | 3.00000 | 60,696.00 | 3.20000 | 64,742.40 |
| 1505 0633 2 31<br>282.000 EA<br>FIBER OPTIC CONNECTION, INSTALL, SPLICE | 39.00000 | 10,998.00 | 39.00000 | 10,998.00 | 43.00000 | 12,126.00 |
| 1510 0633 2 32<br>216.000 EA<br>FIBER OPTIC CONNECTION, INSTALL, TERMINATION | 84.00000 | 18,144.00 | 84.00000 | 18,144.00 | 85.00000 | 18,360.00 |
| 1515 0633 3 11<br>10.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | 806.00000 | 8,060.00 | 806.00000 | 8,060.00 | 1,100.00000 | 11,000.00 |
| 1520 0633 3 12<br>17.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | 56.00000 | 952.00 | 56.00000 | 952.00 | 130.00000 | 2,210.00 |
| 1525 0633 3 15<br>5.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL | 1,500.00000 | 7,500.00 | 1,495.00000 | 7,475.00 | 1,400.00000 | 7,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1530 0633 3 51<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE<br>1.000 EA | 439.00000 | 439.00 | 439.00000 | 439.00 | 440.00000 | 440.00 |
| 1535 0633 8 1<br>MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL<br>50.000 LF | 4.25000 | 212.50 | 4.25000 | 212.50 | 3.20000 | 160.00 |
| 1540 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>9.000 EA | 798.00000 | 7,182.00 | 798.00000 | 7,182.00 | 580.00000 | 5,220.00 |
| 1545 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE<br>14.000 EA | 1,350.00000 | 18,900.00 | 1,352.00000 | 18,928.00 | 1,200.00000 | 16,800.00 |
| 1550 0635 2 13<br>PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE<br>24.000 EA | 2,410.00000 | 57,840.00 | 2,414.00000 | 57,936.00 | 3,600.00000 | 86,400.00 |
| 1555 0639 1121<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY<br>2.000 AS | 2,210.00000 | 4,420.00 | 2,212.00000 | 4,424.00 | 6,100.00000 | 12,200.00 |
| 1560 0639 2 1<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL<br>3,455.000 LF | 6.50000 | 22,457.50 | 6.50000 | 22,457.50 | 6.00000 | 20,730.00 |
| 1565 0639 3 12<br>ELECTRICAL SERVICE DISCONNECT, F&I, CABINET<br>3.000 EA | 1,450.00000 | 4,350.00 | 1,453.00000 | 4,359.00 | 2,000.00000 | 6,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1570 0641 2 12<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE<br>2.000 EA | 1,240.00000 | 2,480.00 | 1,235.00000 | 2,470.00 | 1,800.00000 | 3,600.00 |
| 1575 0641 2 13<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-III<br>1.000 EA | 9,999.00000 | 9,999.00 | 10,108.00000 | 10,108.00 | 2,100.00000 | 2,100.00 |
| 1580 0641 3163<br>CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63'<br>1.000 EA | 31,000.00000 | 31,000.00 | 30,881.00000 | 30,881.00 | 17,300.00000 | 17,300.00 |
| 1585 0641 3175<br>CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75'<br>1.000 EA | 32,000.00000 | 32,000.00 | 31,659.00000 | 31,659.00 | 21,800.00000 | 21,800.00 |
| 1590 0660 3 11<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT<br>2.000 EA | 2,580.00000 | 5,160.00 | 2,584.00000 | 5,168.00 | 4,000.00000 | 8,000.00 |
| 1595 0660 3 12<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT<br>2.000 EA | 11,000.00000 | 22,000.00 | 10,717.00000 | 21,434.00 | 6,200.00000 | 12,400.00 |
| 1600 0676 2111<br>ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D<br>3.000 EA | 8,100.00000 | 24,300.00 | 8,101.00000 | 24,303.00 | 7,500.00000 | 22,500.00 |
| 1605 0682 1113<br>ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION<br>3.000 EA | 7,700.00000 | 23,100.00 | 7,717.00000 | 23,151.00 | 6,800.00000 | 20,400.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (7) LANE CONSTRUCTION CORPORATION (THE) | | (8) BALFOUR BEATTY INFRASTRUCTURE, INC. | | (9) SEMA CONSTRUCTION, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1610 0684 1 1<br>MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL<br>4.000 EA | 3,770.00000 | 15,080.00 | 3,773.00000 | 15,092.00 | 4,400.00000 | 17,600.00 |
| 1615 0684 2 1<br>DEVICE SERVER, FURNISH & INSTALL<br>4.000 EA | 973.00000 | 3,892.00 | 973.00000 | 3,892.00 | 1,200.00000 | 4,800.00 |
| 1620 0684 3 11<br>DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER<br>2.000 EA | 4,180.00000 | 8,360.00 | 4,184.00000 | 8,368.00 | 2,500.00000 | 5,000.00 |
| 1625 0685 1 11<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE<br>3.000 EA | 6,500.00000 | 19,500.00 | 6,480.00000 | 19,440.00 | 2,200.00000 | 6,600.00 |
| **0006 Intelligent Transportation System Section Totals:** | | **$526,164.55** | | **$525,324.00** | | **$762,880.40** |
| **Contract Grand Totals:** | | **$38,596,999.00** | | **$38,996,514.97** | | **39,604,444.00** |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0110 3 (12561.000)<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES 23827525201 110030, 110066 SF (LS) | 200,000.00000 | 200,000.00 | 350,000.00000 | 350,000.00 | 401,743.65000 | 401,743.65 |
| 0010 0400 2 4 891.000<br>CONC CLASS II, BRIDGE SUPERSTRUCTURE CY | 600.00000 | 534,600.00 | 600.00000 | 534,600.00 | 901.35000 | 803,102.85 |
| 0015 0400 2 5 50.400<br>CONCRETE CLASS II, BRIDGE SUBSTRUCTURE CY | 1,000.00000 | 50,400.00 | 850.00000 | 42,840.00 | 1,742.32000 | 87,812.93 |
| 0020 0400 2 10 211.800<br>CONCRETE CLASS II, APPROACH SLABS CY | 350.00000 | 74,130.00 | 350.00000 | 74,130.00 | 389.04000 | 82,398.67 |
| 0025 0400 2 25 375.500<br>CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE CY | 700.00000 | 262,850.00 | 750.00000 | 281,625.00 | 560.15000 | 210,336.33 |
| 0030 0400 7 444.000<br>BRIDGE DECK GROOVING, LESS THAN 8.5" SY | 5.00000 | 2,220.00 | 8.50000 | 3,774.00 | 13.34000 | 5,922.96 |
| 0035 0400 9 2,316.000<br>BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER SY | 8.00000 | 18,528.00 | 11.00000 | 25,476.00 | 11.98000 | 27,745.68 |
| 0040 0400147 2.300<br>COMPOSITE NEOPRENE PADS CF | 1,400.00000 | 3,220.00 | 2,500.00000 | 5,750.00 | 871.19000 | 2,003.74 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0045 0415 1 4<br>212,328.000 LB<br>REINFORCING STEEL - BRIDGE SUPERSTRUCTURE | 0.70000 | 148,629.60 | 0.80000 | 169,862.40 | 0.54000 | 114,657.12 |
| 0050 0415 1 5<br>77,399.000 LB<br>REINFORCING STEEL- BRIDGE SUBSTRUCTURE | 0.70000 | 54,179.30 | 1.10000 | 85,138.90 | 0.57000 | 44,117.43 |
| 0055 0415 1 9<br>41,432.000 LB<br>REINFORCING STEEL- APPROACH SLABS | 0.70000 | 29,002.40 | 0.80000 | 33,145.60 | 0.48000 | 19,887.36 |
| 0060 0450 2 45<br>391.500 LF<br>PREST BEAMS: FLORIDA-I BEAM 45" | 280.00000 | 109,620.00 | 300.00000 | 117,450.00 | 288.62000 | 112,994.73 |
| 0065 0455 34 5<br>2,385.000 LF<br>PRESTRESSED CONCRETE PILING, 24" SQ | 130.00000 | 310,050.00 | 110.00000 | 262,350.00 | 129.96000 | 309,954.60 |
| 0070 0455 35 6<br>1,830.000 LF<br>STEEL PILING, HP 14 X 89 | 100.00000 | 183,000.00 | 95.00000 | 173,850.00 | 133.93000 | 245,091.90 |
| 0075 0455143 5<br>360.000 LF<br>TEST PILES-PRESTRESSED CONCRETE,24" SQ | 200.00000 | 72,000.00 | 300.00000 | 108,000.00 | 209.86000 | 75,549.60 |
| 0080 0455144 6<br>335.000 LF<br>TEST PILES - STEEL, HP 14 x 89 | 130.00000 | 43,550.00 | 175.00000 | 58,625.00 | 156.27000 | 52,350.45 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0085 0458 1 11 — 85.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD | 55.00000 | 4,675.00 | 20.00000 | 1,700.00 | 49.50000 | 4,207.50 |
| 0090 0458 1 12 — 97.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL | 280.00000 | 27,160.00 | 275.00000 | 26,675.00 | 256.18000 | 24,849.46 |
| 0095 0460 2 20 — (1365670.000) LB (LS)<br>STRUCT STEEL - NEW/WIDENING, WEATHERING 23827525201 110095 | 3,540,000.00000 | 3,540,000.00 | 3,327,015.00000 | 3,327,015.00 | 3,627,121.89000 | 3,627,121.89 |
| 0100 0461113 19 — 1.000 EA<br>MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, >= 2001KIPS | 10,500.00000 | 10,500.00 | 15,000.00000 | 15,000.00 | 13,421.11000 | 13,421.11 |
| 0105 0461114 12 — 4.000 EA<br>MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS | 9,500.00000 | 38,000.00 | 6,000.00000 | 24,000.00 | 7,236.06000 | 28,944.24 |
| 0110 0461114 19 — 3.000 EA<br>MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I, >=2001KIPS | 9,500.00000 | 28,500.00 | 15,000.00000 | 45,000.00 | 18,296.05000 | 54,888.15 |
| 0115 0521 5 1 — 316.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE | 130.00000 | 41,080.00 | 120.00000 | 37,920.00 | 123.00000 | 38,868.00 |
| 0120 0521 5 2 — 1,044.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE | 150.00000 | 156,600.00 | 125.00000 | 130,500.00 | 148.05000 | 154,564.20 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0125 0524 2 2 — 39.000 SY — CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" | 70.00000 | 2,730.00 | 300.00000 | 11,700.00 | 172.23000 | 6,716.97 |
| **0001 Structures Section Totals:** | | **$5,945,224.30** | | **$5,946,126.90** | | **$6,549,251.52** |
| **SECTION: 0002 Roadway** | | | | | | |
| 0140 0101 1 — (1.000) LS — MOBILIZATION 23827525201 | 2,000,000.00000 | 2,000,000.00 | 2,080,000.00000 | 2,080,000.00 | 2,623,000.00000 | 2,623,000.00 |
| 0145 0101 1 — (1.000) LS — MOBILIZATION 23827535201 | 2,000,000.00000 | 2,000,000.00 | 2,000,000.00000 | 2,000,000.00 | 1,412,000.00000 | 1,412,000.00 |
| 0150 0102 1 — (850.000) DA (LS) — MAINTENANCE OF TRAFFIC 23827525201 | 500,000.00000 | 500,000.00 | 497,000.00000 | 497,000.00 | 334,261.27000 | 334,261.27 |
| 0155 0102 1 — (850.000) DA (LS) — MAINTENANCE OF TRAFFIC 23827535201 | 500,000.00000 | 500,000.00 | 300,000.00000 | 300,000.00 | 246,415.81000 | 246,415.81 |
| 0160 0102 2 1 — (1.000) LS — SPECIAL DETOUR 1 23827525201 | 29,200.00000 | 29,200.00 | 10,000.00000 | 10,000.00 | 79,569.87000 | 79,569.87 |
| 0165 0102 2 1 — (1.000) LS — SPECIAL DETOUR 1 23827535201 | 23,300.00000 | 23,300.00 | 30,000.00000 | 30,000.00 | 98,956.77000 | 98,956.77 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0170 0102 2 2 (1.000) LS<br>SPECIAL DETOUR 2 23827525201 | 42,800.00000 | 42,800.00 | 60,000.00000 | 60,000.00 | 83,699.26000 | 83,699.26 |
| 0175 0102 2 2 (1.000) LS<br>SPECIAL DETOUR 2 23827535201 | 41,600.00000 | 41,600.00 | 50,000.00000 | 50,000.00 | 66,801.90000 | 66,801.90 |
| 0180 0102 2 3 (1.000) LS<br>SPECIAL DETOUR 3 23827525201 | 6,300.00000 | 6,300.00 | 30,000.00000 | 30,000.00 | 5,726.99000 | 5,726.99 |
| 0185 0102 2 3 (1.000) LS<br>SPECIAL DETOUR 3 23827535201 | 118,000.00000 | 118,000.00 | 150,000.00000 | 150,000.00 | 125,005.66000 | 125,005.66 |
| 0190 0102 2 4 (1.000) LS<br>SPECIAL DETOUR 4 23827525201 | 3,650.00000 | 3,650.00 | 2,500.00000 | 2,500.00 | 3,602.07000 | 3,602.07 |
| 0195 0102 2 4 (1.000) LS<br>SPECIAL DETOUR 4 23827535201 | 9,000.00000 | 9,000.00 | 20,000.00000 | 20,000.00 | 11,638.90000 | 11,638.90 |
| 0200 0102 2 5 (1.000) LS<br>SPECIAL DETOUR 5 23827525201 | 20,000.00000 | 20,000.00 | 50,000.00000 | 50,000.00 | 28,032.61000 | 28,032.61 |
| 0205 0102 2 5 (1.000) LS<br>SPECIAL DETOUR 5 23827535201 | 5,400.00000 | 5,400.00 | 6,500.00000 | 6,500.00 | 7,552.64000 | 7,552.64 |
| 0210 0102 2 6 (1.000) LS<br>SPECIAL DETOUR 6 23827525201 | 250,000.00000 | 250,000.00 | 500,000.00000 | 500,000.00 | 265,525.81000 | 265,525.81 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0215 0102 2 7 (1.000) LS<br>SPECIAL DETOUR 7 23827525201 | 31,000.00000 | 31,000.00 | 55,000.00000 | 55,000.00 | 29,401.51000 | 29,401.51 |
| 0220 0102 2 8 (1.000) LS<br>SPECIAL DETOUR 8 23827525201 | 6,600.00000 | 6,600.00 | 12,000.00000 | 12,000.00 | 7,207.50000 | 7,207.50 |
| 0225 0102 14 24.000 HR<br>TRAFFIC CONTROL OFFICER | 50.00000 | 1,200.00 | 50.00000 | 1,200.00 | 57.76000 | 1,386.24 |
| 0230 0102 60 42,952.000 ED<br>WORK ZONE SIGN | 0.24000 | 10,308.48 | 0.25000 | 10,738.00 | 0.24000 | 10,308.48 |
| 0235 0102 71 11 809.000 LF<br>TEMPORARY BARRIER, F&I, CONCRETE | 23.00000 | 18,607.00 | 16.00000 | 12,944.00 | 29.61000 | 23,954.49 |
| 0240 0102 71 14 1,905.000 LF<br>TEMPORARY BARRIER, F & I, TYPE K | 19.00000 | 36,195.00 | 26.80000 | 51,054.00 | 38.25000 | 72,866.25 |
| 0245 0102 71 24 1,593.000 LF<br>TEMPORARY BARRIER, RELOCATE, TYPE K | 4.50000 | 7,168.50 | 12.90000 | 20,549.70 | 17.06000 | 27,176.58 |
| 0250 0102 74 1 638,010.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.12000 | 76,561.20 | 0.15000 | 95,701.50 | 0.11000 | 70,181.10 |
| 0255 0102 74 2 15,917.000 ED<br>CHANNELIZING DEVICE, TYPE III, 6' | 0.26000 | 4,138.42 | 0.25000 | 3,979.25 | 0.26000 | 4,138.42 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0260 0102 76 850.000 ED<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 5.10000 | 4,335.00 | 5.00000 | 4,250.00 | 4.73000 | 4,020.50 |
| 0265 0102 78 6,851.000 EA<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 3.10000 | 21,238.10 | 3.05000 | 20,895.55 | 4.22000 | 28,911.22 |
| 0270 0102 89 1 10.000 LO<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 990.00000 | 9,900.00 | 970.00000 | 9,700.00 | 1,857.05000 | 18,570.50 |
| 0275 0102 99 1,004.000 ED<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 12.65000 | 12,700.60 | 12.50000 | 12,550.00 | 11.03000 | 11,074.12 |
| 0280 0102104 2,403.000 ED<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | 11.30000 | 27,153.90 | 11.50000 | 27,634.50 | 94.51000 | 227,107.53 |
| 0285 0102107 1 2,403.000 ED<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 9.10000 | 21,867.30 | 9.05000 | 21,747.15 | 8.50000 | 20,425.50 |
| 0290 0104 10 3 27,825.000 LF<br>SEDIMENT BARRIER | 3.00000 | 83,475.00 | 1.20000 | 33,390.00 | 1.62000 | 45,076.50 |
| 0295 0104 11 787.000 LF<br>FLOATING TURBIDITY BARRIER | 16.00000 | 12,592.00 | 10.00000 | 7,870.00 | 10.24000 | 8,058.88 |
| 0300 0104 15 6.000 EA<br>SOIL TRACKING PREVENTION DEVICE | 5,300.00000 | 31,800.00 | 5,933.49800 | 35,600.99 | 2,572.91000 | 15,437.46 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0305 0104 18<br>INLET PROTECTION SYSTEM<br>150.000 EA | 250.00000 | 37,500.00 | 72.00000 | 10,800.00 | 89.27000 | 13,390.50 |
| 0310 0107 1<br>LITTER REMOVAL<br>2,355.560 AC | 5.65000 | 13,308.91 | 25.00000 | 58,889.00 | 11.56000 | 27,230.27 |
| 0315 0107 2<br>MOWING<br>1,095.320 AC | 16.50000 | 18,072.78 | 50.00000 | 54,766.00 | 52.51000 | 57,515.25 |
| 0320 0108 1<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 23827525201<br>(1.000) LS | 10,000.00000 | 10,000.00 | 5,000.00000 | 5,000.00 | 29,404.65000 | 29,404.65 |
| 0325 0108 2<br>MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 23827525201<br>(1.000) LS | 15,750.00000 | 15,750.00 | 15,000.00000 | 15,000.00 | 30,349.78000 | 30,349.78 |
| 0330 0108 3<br>MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 23827525201<br>(1.000) LS | 5,000.00000 | 5,000.00 | 5,000.00000 | 5,000.00 | 10,501.68000 | 10,501.68 |
| 0335 0110 1 1<br>CLEARING & GRUBBING 23827525201<br>(80.390) AC (LS) | 450,537.30000 | 450,537.30 | 700,000.00000 | 700,000.00 | 1,476,000.00000 | 1,476,000.00 |
| 0340 0110 1 1<br>CLEARING & GRUBBING 23827535201<br>(25.600) AC (LS) | 453,022.27000 | 453,022.27 | 225,000.00000 | 225,000.00 | 677,800.00000 | 677,800.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0345 0110 4<br>20,619.000 SY<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 5.50000 | 113,404.50 | 6.50000 | 134,023.50 | 16.79000 | 346,193.01 |
| 0350 0110 7 1<br>14.000 EA<br>MAILBOX, F&I SINGLE | 190.00000 | 2,660.00 | 136.00000 | 1,904.00 | 167.48000 | 2,344.72 |
| 0355 0120 1<br>610,956.000 CY<br>REGULAR EXCAVATION | 5.25000 | 3,207,519.00 | 5.00000 | 3,054,780.00 | 3.12000 | 1,906,182.72 |
| 0360 0120 4<br>58,333.000 CY<br>SUBSOIL EXCAVATION | 11.50000 | 670,829.50 | 15.00000 | 874,995.00 | 14.55000 | 848,745.15 |
| 0365 0120 6<br>322,295.000 CY<br>EMBANKMENT | 0.50000 | 161,147.50 | 3.00000 | 966,885.00 | 7.00000 | 2,256,065.00 |
| 0370 0120 76 1<br>29.800 CY<br>NATURAL CLAY BORROW FOR CLAY CORE, PROJECT 238275-2-52-01 | 100.00000 | 2,980.00 | 55.00000 | 1,639.00 | 142.71000 | 4,252.76 |
| 0375 0160 4<br>223,381.000 SY<br>TYPE B STABILIZATION | 5.00000 | 1,116,905.00 | 3.00000 | 670,143.00 | 2.45000 | 547,283.45 |
| 0380 0162 1 11<br>384.000 SY<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6" | 8.70000 | 3,340.80 | 8.25000 | 3,168.00 | 7.89000 | 3,029.76 |
| 0385 0285701<br>8,097.000 SY<br>OPTIONAL BASE, BASE GROUP 01 | 8.00000 | 64,776.00 | 6.00000 | 48,582.00 | 7.89000 | 63,885.33 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0390 0285702<br>1,392.000 SY<br>OPTIONAL BASE, BASE GROUP 02 | 32.50000 | 45,240.00 | 29.00000 | 40,368.00 | 13.39000 | 18,638.88 |
| 0395 0285703<br>3,330.000 SY<br>OPTIONAL BASE, BASE GROUP 03 | 12.50000 | 41,625.00 | 9.00000 | 29,970.00 | 10.81000 | 35,997.30 |
| 0400 0285706<br>8,873.000 SY<br>OPTIONAL BASE, BASE GROUP 06 | 15.00000 | 133,095.00 | 12.00000 | 106,476.00 | 12.22000 | 108,428.06 |
| 0405 0285709<br>179,661.000 SY<br>OPTIONAL BASE, BASE GROUP 09 | 16.00000 | 2,874,576.00 | 15.00000 | 2,694,915.00 | 13.10000 | 2,353,559.10 |
| 0410 0286 1<br>988.400 SY<br>TURNOUT CONSTRUCTION | 28.20000 | 27,872.88 | 40.00000 | 39,536.00 | 20.79000 | 20,548.84 |
| 0415 0327 70 3<br>2,576.000 SY<br>MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH | 5.55000 | 14,296.80 | 5.65000 | 14,554.40 | 8.51000 | 21,921.76 |
| 0420 0327 70 4<br>2,329.000 SY<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH | 5.85000 | 13,624.65 | 5.95000 | 13,857.55 | 8.56000 | 19,936.24 |
| 0425 0327 70 5<br>1,926.000 SY<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 5.45000 | 10,496.70 | 5.55000 | 10,689.30 | 5.26000 | 10,130.76 |
| 0430 0327 70 6<br>139.000 SY<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 19.10000 | 2,654.90 | 19.50000 | 2,710.50 | 12.81000 | 1,780.59 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0435 0327 70 7 — 2,627.000 SY<br>MILLING EXIST ASPH PAVT, 4" AVG DEPTH | 5.25000 | 13,791.75 | 5.35000 | 14,054.45 | 8.19000 | 21,515.13 |
| 0440 0327 70 13 — 5,632.000 SY<br>MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH | 4.55000 | 25,625.60 | 4.60000 | 25,907.20 | 5.26000 | 29,624.32 |
| 0445 0327 70 17 — 5,887.000 SY<br>MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | 4.15000 | 24,431.05 | 4.20000 | 24,725.40 | 4.31000 | 25,372.97 |
| 0450 0327 70 18 — 2,615.000 SY<br>MILLING EXIST ASPH PAVT, 5 1/2" AVG DEPTH | 6.25000 | 16,343.75 | 6.35000 | 16,605.25 | 8.88000 | 23,221.20 |
| 0455 0327 70 20 — 1,749.000 SY<br>MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | 12.55000 | 21,949.95 | 12.80000 | 22,387.20 | 11.29000 | 19,746.21 |
| 0460 0327 70 23 — 2,652.000 SY<br>MILLING EXIST ASPH PAVT, 6" AVG DEPTH | 6.55000 | 17,370.60 | 6.65000 | 17,635.80 | 8.98000 | 23,814.96 |
| 0465 0334 1 53 — 24,466.200 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | 97.20000 | 2,378,114.64 | 99.55000 | 2,435,610.21 | 123.76000 | 3,027,936.91 |
| 0470 0337 7 25 — 3,289.300 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | 139.20000 | 457,870.56 | 142.00000 | 467,080.60 | 203.26000 | 668,583.12 |
| 0475 0337 7 82 — 24.100 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 | 320.20000 | 7,716.82 | 328.00000 | 7,904.80 | 395.65000 | 9,535.17 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0480 0337 7 83 12,632.500 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 | 102.20000 | 1,291,041.50 | 105.00000 | 1,326,412.50 | 126.12000 | 1,593,210.90 |
| 0485 0339 1 23.800 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 321.00000 | 7,639.80 | 328.00000 | 7,806.40 | 470.45000 | 11,196.71 |
| 0490 0400 0 11 84.000 CY<br>CONCRETE CLASS NS, GRAVITY WALL | 700.00000 | 58,800.00 | 650.00000 | 54,600.00 | 593.51000 | 49,854.84 |
| 0495 0400 1 2 37.000 CY<br>CONCRETE CLASS I, ENDWALLS | 1,100.00000 | 40,700.00 | 970.00000 | 35,890.00 | 2,444.59000 | 90,449.83 |
| 0500 0425 1311 101.000 EA<br>INLETS, CURB, TYPE P-1, <10' | 5,700.00000 | 575,700.00 | 6,500.00000 | 656,500.00 | 6,700.05000 | 676,705.05 |
| 0505 0425 1312 2.000 EA<br>INLETS, CURB TYPE P-1, >10' | 7,700.00000 | 15,400.00 | 8,700.00000 | 17,400.00 | 8,131.05000 | 16,262.10 |
| 0510 0425 1315 5.000 EA<br>INLETS, CURB TYPE P-1, PARTIAL | 6,700.00000 | 33,500.00 | 5,320.00000 | 26,600.00 | 5,892.34000 | 29,461.70 |
| 0515 0425 1321 11.000 EA<br>INLETS, CURB, TYPE P-2, <10' | 5,900.00000 | 64,900.00 | 7,685.00000 | 84,535.00 | 6,625.21000 | 72,877.31 |
| 0520 0425 1331 2.000 EA<br>INLETS, CURB, TYPE P-3, <10' | 6,100.00000 | 12,200.00 | 7,900.00000 | 15,800.00 | 4,105.90000 | 8,211.80 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0525 0425 1351<br>INLETS, CURB, TYPE P-5, <10'<br>4.000 EA | 5,400.00000 | 21,600.00 | 6,100.00000 | 24,400.00 | 4,345.88000 | 17,383.52 |
| 0530 0425 1352<br>INLETS, CURB, TYPE P-5, >10'<br>1.000 EA | 7,400.00000 | 7,400.00 | 8,000.00000 | 8,000.00 | 5,167.81000 | 5,167.81 |
| 0535 0425 1361<br>INLETS, CURB, TYPE P-6, <10'<br>2.000 EA | 6,900.00000 | 13,800.00 | 6,140.00000 | 12,280.00 | 4,822.46000 | 9,644.92 |
| 0540 0425 1411<br>INLETS, CURB TYPE J-1, <10'<br>9.000 EA | 9,700.00000 | 87,300.00 | 10,200.00000 | 91,800.00 | 9,403.73000 | 84,633.57 |
| 0545 0425 1412<br>INLETS, CURB, TYPE J-1, >10'<br>6.000 EA | 11,000.00000 | 66,000.00 | 11,200.00000 | 67,200.00 | 10,420.31000 | 62,521.86 |
| 0550 0425 1421<br>INLETS, CURB, TYPE J-2, <10'<br>1.000 EA | 8,200.00000 | 8,200.00 | 9,300.00000 | 9,300.00 | 7,807.83000 | 7,807.83 |
| 0555 0425 1422<br>INLETS, CURB, TYPE J-2, >10'<br>2.000 EA | 9,800.00000 | 19,600.00 | 10,300.00000 | 20,600.00 | 8,067.83000 | 16,135.66 |
| 0560 0425 1425<br>INLETS, CURB, TYPE J-2, PARTIAL<br>1.000 EA | 7,000.00000 | 7,000.00 | 11,400.00000 | 11,400.00 | 8,320.40000 | 8,320.40 |
| 0565 0425 1471<br>INLETS, CURB, TYPE 7, <10'<br>13.000 EA | 5,400.00000 | 70,200.00 | 7,000.00000 | 91,000.00 | 2,851.33000 | 37,067.29 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0570 0425 1521<br>INLETS, DT BOT, TYPE C,<10'<br>6.000 EA | 3,500.00000 | 21,000.00 | 3,700.00000 | 22,200.00 | 2,879.06000 | 17,274.36 |
| 0575 0425 1541<br>INLETS, DT BOT, TYPE D, <10'<br>4.000 EA | 4,200.00000 | 16,800.00 | 5,000.00000 | 20,000.00 | 3,654.90000 | 14,619.60 |
| 0590 0425 1549<br>INLETS, DT BOT, TYPE D, MODIFY<br>13.000 EA | 8,600.00000 | 111,800.00 | 6,800.00000 | 88,400.00 | 5,223.32000 | 67,903.16 |
| 0595 0425 1551<br>INLETS, DT BOT, TYPE E, <10'<br>3.000 EA | 4,300.00000 | 12,900.00 | 4,600.00000 | 13,800.00 | 2,741.52000 | 8,224.56 |
| 0600 0425 1561<br>INLETS, DT BOT, TYPE F, <10'<br>4.000 EA | 5,200.00000 | 20,800.00 | 3,600.00000 | 14,400.00 | 3,814.51000 | 15,258.04 |
| 0605 0425 1891<br>INLETS, BARRIER WALL, <10'<br>5.000 EA | 9,700.00000 | 48,500.00 | 5,900.00000 | 29,500.00 | 4,060.14000 | 20,300.70 |
| 0610 0425 1892<br>INLETS, BARRIER WALL, >10'<br>1.000 EA | 12,000.00000 | 12,000.00 | 14,300.00000 | 14,300.00 | 17,503.34000 | 17,503.34 |
| 0615 0425 1910<br>INLETS, CLOSED FLUME<br>3.000 EA | 5,200.00000 | 15,600.00 | 4,300.00000 | 12,900.00 | 4,725.74000 | 14,177.22 |
| 0620 0425 2 41<br>MANHOLES, P-7, <10'<br>14.000 EA | 4,000.00000 | 56,000.00 | 3,800.00000 | 53,200.00 | 2,797.39000 | 39,163.46 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0625 0425 2 42<br>MANHOLES, P-7, >10'<br>3.000 EA | 5,000.00000 | 15,000.00 | 4,500.00000 | 13,500.00 | 3,736.15000 | 11,208.45 |
| 0630 0425 2 61<br>MANHOLES, P-8, <10'<br>7.000 EA | 4,600.00000 | 32,200.00 | 3,900.00000 | 27,300.00 | 2,885.02000 | 20,195.14 |
| 0635 0425 2 62<br>MANHOLES, P-8, >10'<br>1.000 EA | 5,900.00000 | 5,900.00 | 4,900.00000 | 4,900.00 | 4,064.45000 | 4,064.45 |
| 0640 0425 2 71<br>MANHOLES, J-7, <10'<br>2.000 EA | 8,700.00000 | 17,400.00 | 5,900.00000 | 11,800.00 | 5,749.91000 | 11,499.82 |
| 0645 0425 2 72<br>MANHOLES, J-7, >10'<br>3.000 EA | 11,500.00000 | 34,500.00 | 11,800.00000 | 35,400.00 | 8,008.88000 | 24,026.64 |
| 0650 0425 2 92<br>MANHOLES, J-8, >10'<br>4.000 EA | 8,500.00000 | 34,000.00 | 8,200.00000 | 32,800.00 | 7,109.68000 | 28,438.72 |
| 0651 0425 5<br>MANHOLE, ADJUST<br>3.000 EA | 1,425.00000 | 4,275.00 | 450.00000 | 1,350.00 | 1,342.09000 | 4,026.27 |
| 0655 0430174118<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD<br>51.000 LF | 60.00000 | 3,060.00 | 72.00000 | 3,672.00 | 65.15000 | 3,322.65 |
| 0660 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD<br>181.000 LF | 90.00000 | 16,290.00 | 114.00000 | 20,634.00 | 74.31000 | 13,450.11 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0665 0430175118<br>11,885.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 80.00000 | 950,800.00 | 92.00000 | 1,093,420.00 | 63.76000 | 757,787.60 |
| 0670 0430175124<br>6,307.000 LF<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | 90.00000 | 567,630.00 | 137.00000 | 864,059.00 | 74.95000 | 472,709.65 |
| 0675 0430175130<br>3,602.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | 135.00000 | 486,270.00 | 137.00000 | 493,474.00 | 105.33000 | 379,398.66 |
| 0680 0430175136<br>3,113.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 140.00000 | 435,820.00 | 157.00000 | 488,741.00 | 127.08000 | 395,600.04 |
| 0685 0430175142<br>393.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD | 170.00000 | 66,810.00 | 189.00000 | 74,277.00 | 170.37000 | 66,955.41 |
| 0690 0430175148<br>531.000 LF<br>PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | 200.00000 | 106,200.00 | 221.00000 | 117,351.00 | 186.37000 | 98,962.47 |
| 0695 0430982125<br>13.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 18" CD | 1,600.00000 | 20,800.00 | 1,830.00000 | 23,790.00 | 1,519.17000 | 19,749.21 |
| 0700 0430982129<br>9.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 24" CD | 1,800.00000 | 16,200.00 | 1,890.00000 | 17,010.00 | 1,736.56000 | 15,629.04 |
| 0705 0430982133<br>6.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 30" CD | 2,900.00000 | 17,400.00 | 2,600.00000 | 15,600.00 | 3,076.61000 | 18,459.66 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0710 0430982138 3.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 36" CD | 3,700.00000 | 11,100.00 | 3,035.00000 | 9,105.00 | 3,821.77000 | 11,465.31 |
| 0715 0430982140 1.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 42" CD | 4,650.00000 | 4,650.00 | 3,365.00000 | 3,365.00 | 4,659.77000 | 4,659.77 |
| 0720 0430984125 2.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 1,600.00000 | 3,200.00 | 1,850.00000 | 3,700.00 | 1,519.17000 | 3,038.34 |
| 0725 0430984133 2.000 EA<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD | 4,500.00000 | 9,000.00 | 2,600.00000 | 5,200.00 | 3,750.12000 | 7,500.24 |
| 0730 0430984625 8.000 EA<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 1,500.00000 | 12,000.00 | 3,900.00000 | 31,200.00 | 1,556.48000 | 12,451.84 |
| 0735 0436 1 1 67.000 LF<br>TRENCH DRAIN, STANDARD | 125.00000 | 8,375.00 | 262.00000 | 17,554.00 | 319.85000 | 21,429.95 |
| 0740 0515 2111 100.000 LF<br>PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1 | 125.00000 | 12,500.00 | 72.00000 | 7,200.00 | 75.61000 | 7,561.00 |
| 0745 0520 1 7 32,068.000 LF<br>CONCRETE CURB & GUTTER, TYPE E | 22.00000 | 705,496.00 | 14.25000 | 456,969.00 | 17.12000 | 549,004.16 |
| 0750 0520 1 10 26,445.000 LF<br>CONCRETE CURB & GUTTER, TYPE F | 22.00000 | 581,790.00 | 14.25000 | 376,841.25 | 17.08000 | 451,680.60 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0755 0520 2 4 289.000 LF<br>CONCRETE CURB, TYPE D | 30.00000 | 8,670.00 | 15.70000 | 4,537.30 | 26.96000 | 7,791.44 |
| 0760 0520 3 439.000 LF<br>VALLEY GUTTER- CONCRETE | 50.00000 | 21,950.00 | 18.40000 | 8,077.60 | 19.74000 | 8,665.86 |
| 0765 0520 5 11 801.000 LF<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | 60.00000 | 48,060.00 | 35.00000 | 28,035.00 | 49.61000 | 39,737.61 |
| 0770 0520 5 16 5,017.000 LF<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE | 80.00000 | 401,360.00 | 68.00000 | 341,156.00 | 88.18000 | 442,399.06 |
| 0775 0521 8 1 2,828.000 LF<br>CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE | 200.00000 | 565,600.00 | 300.00000 | 848,400.00 | 188.70000 | 533,643.60 |
| 0780 0521 8 2 919.000 LF<br>CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" F SHAPE | 250.00000 | 229,750.00 | 350.00000 | 321,650.00 | 221.98000 | 203,999.62 |
| 0785 0522 1 18,122.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 45.00000 | 815,490.00 | 31.00000 | 561,782.00 | 40.24000 | 729,229.28 |
| 0790 0522 2 2,001.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 60.00000 | 120,060.00 | 42.00000 | 84,042.00 | 43.41000 | 86,863.41 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0795 0523 1 3 209.000 SY<br>PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE | 100.00000 | 20,900.00 | 100.00000 | 20,900.00 | 4.59000 | 959.31 |
| 0800 0524 1 1 375.000 SY<br>CONCRETE DITCH PAVT, NON REINFORCED, 3" | 60.00000 | 22,500.00 | 47.00000 | 17,625.00 | 51.30000 | 19,237.50 |
| 0805 0524 1 2 918.000 SY<br>CONCRETE DITCH PAVEMENT, NON REINFORCED, 4" | 70.00000 | 64,260.00 | 52.00000 | 47,736.00 | 52.03000 | 47,763.54 |
| 0810 0527 2 852.000 SF<br>DETECTABLE WARNINGS | 19.00000 | 16,188.00 | 35.50000 | 30,246.00 | 28.93000 | 24,648.36 |
| 0815 0530 3 4 153.100 TN<br>RIPRAP, RUBBLE, F&I, DITCH LINING | 120.00000 | 18,372.00 | 100.00000 | 15,310.00 | 191.61000 | 29,335.49 |
| 0816 0534 72101 12,730.000 SF<br>SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT | 37.50000 | 477,375.00 | 36.50000 | 464,645.00 | 41.23000 | 524,857.90 |
| 0820 0536 1 1 609.000 LF<br>GUARDRAIL -ROADWAY, GENERAL TL-3 | 42.00000 | 25,578.00 | 22.00000 | 13,398.00 | 17.86000 | 10,876.74 |
| 0825 0536 2 38.000 LF<br>GUARDRAIL- SHOP-BENT PANELS | 28.50000 | 1,083.00 | 24.00000 | 912.00 | 21.00000 | 798.00 |
| 0830 0536 7 20.000 EA<br>SPECIAL GUARDRAIL POST | 350.00000 | 7,000.00 | 180.00000 | 3,600.00 | 194.28000 | 3,885.60 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0835 0536 73<br>782.000 LF<br>GUARDRAIL REMOVAL | 3.00000 | 2,346.00 | 6.00000 | 4,692.00 | 1.73000 | 1,352.86 |
| 0840 0536 85 22<br>3.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED | 2,400.00000 | 7,200.00 | 2,400.00000 | 7,200.00 | 2,310.37000 | 6,931.11 |
| 0845 0536 85 25<br>4.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II | 775.00000 | 3,100.00 | 1,200.00000 | 4,800.00 | 630.10000 | 2,520.40 |
| 0850 0536 85 26<br>1.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE CRT | 1,300.00000 | 1,300.00 | 2,400.00000 | 2,400.00 | 2,100.04000 | 2,100.04 |
| 0855 0548 12<br>81,355.000 SF<br>RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER | 30.00000 | 2,440,650.00 | 35.00000 | 2,847,425.00 | 24.12000 | 1,962,282.60 |
| 0860 0550 10220<br>1,118.000 LF<br>FENCING, TYPE B, 5.1-6.0', STANDARD | 12.00000 | 13,416.00 | 10.75000 | 12,018.50 | 16.80000 | 18,782.40 |
| 0865 0550 60235<br>1.000 EA<br>FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING | 2,500.00000 | 2,500.00 | 2,100.00000 | 2,100.00 | 3,360.54000 | 3,360.54 |
| 0866 0563 4<br>25,460.000 SF<br>ANTI-GRAFFITI COATING, NON-SACRIFICIAL | 1.00000 | 25,460.00 | 1.20000 | 30,552.00 | 0.94000 | 23,932.40 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0870 0570 1 1<br>110,392.000 SY<br>PERFORMANCE TURF | 4.50000 | 496,764.00 | 0.95000 | 104,872.40 | 0.58000 | 64,027.36 |
| 0875 0570 1 2<br>169,677.000 SY<br>PERFORMANCE TURF, SOD | 4.50000 | 763,546.50 | 1.90000 | 322,386.30 | 1.88000 | 318,992.76 |
| 0880 0591 1 43<br>1,430.000 LF<br>IRRIGATION SLEEVE, 2" DIAMETER, PROJECT NUMBER 238275-2-52-01 | 9.00000 | 12,870.00 | 5.00000 | 7,150.00 | 18.76000 | 26,826.80 |
| 0885 0591 1 44<br>1,423.000 LF<br>IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 238275-2-52-01 | 9.00000 | 12,807.00 | 9.00000 | 12,807.00 | 20.02000 | 28,488.46 |
| 0890 0591 1 45<br>913.000 LF<br>IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 238275-2-52-01 | 9.00000 | 8,217.00 | 12.00000 | 10,956.00 | 22.39000 | 20,442.07 |
| 0895 0710 11101<br>29.006 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 950.00000 | 27,555.70 | 935.00000 | 27,120.61 | 867.25000 | 25,155.45 |
| 0900 0710 11125<br>264.000 LF<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24" | 0.70000 | 184.80 | 0.65000 | 171.60 | 1.47000 | 388.08 |
| 0905 0710 11131<br>1.810 GM<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE | 375.00000 | 678.75 | 370.00000 | 669.70 | 525.80000 | 951.70 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0910 0710 11141<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"<br>0.302 GM | 370.00000 | 111.74 | 370.00000 | 111.74 | 640.93000 | 193.56 |
| 0915 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS<br>52.000 EA | 46.00000 | 2,392.00 | 45.50000 | 2,366.00 | 45.17000 | 2,348.84 |
| 0920 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"<br>24.776 GM | 950.00000 | 23,537.20 | 935.00000 | 23,165.56 | 858.08000 | 21,259.79 |
| 0925 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"<br>141.000 LF | 0.50000 | 70.50 | 0.50000 | 70.50 | 2.34000 | 329.94 |
| 0930 0999 20 1<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID<br>14.000 DA | 3,300.00000 | 46,200.00 | 3,300.00000 | 46,200.00 | 3,300.00000 | 46,200.00 |
| 0935 0999 20 2<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID<br>3.000 EA | 8,000.00000 | 24,000.00 | 8,000.00000 | 24,000.00 | 8,000.00000 | 24,000.00 |
| 0940 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827525201<br>(1.000) LS | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 |
| 0945 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827535201<br>(1.000) LS | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| **0002 Roadway Section Totals:** | | **$32,263,691.20** | | **$32,574,089.76** | | **$32,648,730.11** |
| **SECTION: 0003 Signing** | | | | | | |
| 0950 0630 2 11 — 791.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 6.00000 | 4,746.00 | 6.00000 | 4,746.00 | 10.50000 | 8,305.50 |
| 0955 0630 2 12 — 282.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 16.75000 | 4,723.50 | 17.00000 | 4,794.00 | 21.00000 | 5,922.00 |
| 0960 0635 2 11 — 7.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 900.00000 | 6,300.00 | 900.00000 | 6,300.00 | 682.61000 | 4,778.27 |
| 0965 0700 1 11 — 124.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 255.00000 | 31,620.00 | 248.00000 | 30,752.00 | 283.54000 | 35,158.96 |
| 0970 0700 1 12 — 28.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 825.00000 | 23,100.00 | 810.00000 | 22,680.00 | 976.66000 | 27,346.48 |
| 0975 0700 1 13 — 8.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 1,250.00000 | 10,000.00 | 1,225.00000 | 9,800.00 | 1,627.76000 | 13,022.08 |
| 0980 0700 1 31 — 1.000 AS<br>SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF | 1,325.00000 | 1,325.00 | 1,300.00000 | 1,300.00 | 1,837.82000 | 1,837.82 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0985 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>11.000 AS | 300.00000 | 3,300.00 | 295.00000 | 3,245.00 | 105.02000 | 1,155.22 |
| 0990 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>113.000 AS | 2.10000 | 237.30 | 2.00000 | 226.00 | 15.76000 | 1,780.88 |
| 0995 0700 2 12<br>MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>1.000 AS | 2,700.00000 | 2,700.00 | 2,650.00000 | 2,650.00 | 3,045.48000 | 3,045.48 |
| 1000 0700 2 13<br>MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>2.000 AS | 2,900.00000 | 5,800.00 | 2,850.00000 | 5,700.00 | 3,245.01000 | 6,490.02 |
| 1005 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF<br>2.000 AS | 3,000.00000 | 6,000.00 | 2,950.00000 | 5,900.00 | 3,360.54000 | 6,721.08 |
| 1010 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF<br>1.000 AS | 4,400.00000 | 4,400.00 | 4,350.00000 | 4,350.00 | 4,830.76000 | 4,830.76 |
| 1015 0700 2 16<br>MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF<br>1.000 AS | 8,600.00000 | 8,600.00 | 8,450.00000 | 8,450.00 | 9,451.51000 | 9,451.51 |
| 1020 0700 2 18<br>MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF<br>2.000 AS | 14,100.00000 | 28,200.00 | 13,950.00000 | 27,900.00 | 15,227.41000 | 30,454.82 |
| 1025 0700 2 50<br>MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE<br>1.000 AS | 2,650.00000 | 2,650.00 | 2,590.00000 | 2,590.00 | 2,793.49000 | 2,793.49 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1030 0700 2 60<br>MULTI- POST SIGN, REMOVE<br>2.000 AS | 455.00000 | 910.00 | 450.00000 | 900.00 | 446.32000 | 892.64 |
| 1035 0700 3207<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF<br>1.000 EA | 8,100.00000 | 8,100.00 | 8,000.00000 | 8,000.00 | 7,928.79000 | 7,928.79 |
| 1040 0700 3245<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 238275-2-52-01<br>1.000 EA | 6,700.00000 | 6,700.00 | 6,600.00000 | 6,600.00 | 14,387.31000 | 14,387.31 |
| 1045 0700 3501<br>SIGN PANEL, RELOCATE, UP TO 12 SF<br>24.000 EA | 51.00000 | 1,224.00 | 50.00000 | 1,200.00 | 73.51000 | 1,764.24 |
| 1050 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF<br>1.000 EA | 10.15000 | 10.15 | 10.00000 | 10.00 | 84.05000 | 84.05 |
| 1055 0700 4112<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT<br>1.000 EA | 53,500.00000 | 53,500.00 | 52,700.00000 | 52,700.00 | 58,809.30000 | 58,809.30 |
| 1060 0700 4114<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT<br>2.000 EA | 54,000.00000 | 108,000.00 | 53,400.00000 | 106,800.00 | 76,662.07000 | 153,324.14 |
| 1065 0705 10 1<br>OBJECT MARKER, TYPE 1<br>8.000 EA | 132.00000 | 1,056.00 | 130.00000 | 1,040.00 | 120.77000 | 966.16 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1070 0705 10 4<br>7.000 EA<br>OBJECT MARKER, TYPE 4 | 132.00000 | 924.00 | 130.00000 | 910.00 | 131.28000 | 918.96 |
| 1075 0705 11 1<br>31.000 EA<br>DELINEATOR, FLEXIBLE TUBULAR | 76.00000 | 2,356.00 | 75.00000 | 2,325.00 | 50.41000 | 1,562.71 |
| 1080 0710 90<br>(1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827525201 | 37,400.00000 | 37,400.00 | 37,000.00000 | 37,000.00 | 32,187.23000 | 32,187.23 |
| 1085 0710 90<br>(1.000) LS<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827535201 | 22,000.00000 | 22,000.00 | 21,700.00000 | 21,700.00 | 15,259.11000 | 15,259.11 |
| 1090 0711 11123<br>4,178.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | 1.35000 | 5,640.30 | 1.30000 | 5,431.40 | 2.19000 | 9,149.82 |
| 1095 0711 11124<br>1,525.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | 2.10000 | 3,202.50 | 2.05000 | 3,126.25 | 3.16000 | 4,819.00 |
| 1100 0711 11125<br>1,799.000 LF<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | 3.00000 | 5,397.00 | 2.80000 | 5,037.20 | 3.62000 | 6,512.38 |
| 1105 0711 11141<br>1.892 GM<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | 925.00000 | 1,750.10 | 915.00000 | 1,731.18 | 1,795.96000 | 3,397.96 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1110 0711 11160 22.000 EA<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | 110.00000 | 2,420.00 | 107.00000 | 2,354.00 | 92.18000 | 2,027.96 |
| 1115 0711 11170 153.000 EA<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 67.00000 | 10,251.00 | 66.00000 | 10,098.00 | 70.86000 | 10,841.58 |
| 1120 0711 11224 699.000 LF<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | 2.10000 | 1,467.90 | 2.05000 | 1,432.95 | 3.23000 | 2,257.77 |
| 1125 0711 11241 0.332 GM<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | 825.00000 | 273.90 | 815.00000 | 270.58 | 1,878.31000 | 623.60 |
| 1130 0711 14125 803.000 LF<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | 20.40000 | 16,381.20 | 20.10000 | 16,140.30 | 13.31000 | 10,687.93 |
| 1135 0711 14160 64.000 EA<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | 285.00000 | 18,240.00 | 281.00000 | 17,984.00 | 170.41000 | 10,906.24 |
| 1140 0711 14170 64.000 EA<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW | 115.50000 | 7,392.00 | 115.00000 | 7,360.00 | 93.67000 | 5,994.88 |
| 1145 0711 15101 4.548 GM<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | 4,300.00000 | 19,556.40 | 4,200.00000 | 19,101.60 | 4,648.55000 | 21,141.61 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1150 0711 15102<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" | 0.476 GM<br>5,600.00000 | 2,665.60 | 5,650.00000 | 2,689.40 | 5,877.86000 | 2,797.86 |
| 1155 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 3.286 GM<br>1,100.00000 | 3,614.60 | 1,065.00000 | 3,499.59 | 1,929.20000 | 6,339.35 |
| 1160 0711 15133<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | 0.356 GM<br>2,200.00000 | 783.20 | 2,155.00000 | 767.18 | 2,807.19000 | 999.36 |
| 1165 0711 15201<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | 2.600 GM<br>4,300.00000 | 11,180.00 | 4,200.00000 | 10,920.00 | 4,835.59000 | 12,572.53 |
| 1170 0711 15202<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" | 0.043 GM<br>5,300.00000 | 227.90 | 5,200.00000 | 223.60 | 5,487.21000 | 235.95 |
| 1175 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 10.821 GM<br>4,100.00000 | 44,366.10 | 4,030.00000 | 43,608.63 | 3,691.52000 | 39,945.94 |
| 1180 0711 16102<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | 0.772 GM<br>5,400.00000 | 4,168.80 | 5,330.00000 | 4,114.76 | 4,859.20000 | 3,751.30 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1185 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>7.852 GM | 1,020.00000 | 8,009.04 | 1,005.00000 | 7,891.26 | 1,529.62000 | 12,010.58 |
| 1190 0711 16133<br>THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP<br>0.140 GM | 2,050.00000 | 287.00 | 2,010.00000 | 281.40 | 2,370.57000 | 331.88 |
| 1195 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>6.689 GM | 4,100.00000 | 27,424.90 | 4,030.00000 | 26,956.67 | 3,829.39000 | 25,614.79 |
| 1200 0711 16231<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"<br>0.046 GM | 890.00000 | 40.94 | 1,100.00000 | 50.60 | 1,798.69000 | 82.74 |
| 1205 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY<br>110.000 SF | 3.60000 | 396.00 | 2.05000 | 225.50 | 30.60000 | 3,366.00 |
| 1210 0713103101<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES<br>0.108 GM | 25,100.00000 | 2,710.80 | 27,315.00000 | 2,950.02 | 21,242.50000 | 2,294.19 |
| 1215 0713103131<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES<br>0.104 GM | 6,600.00000 | 686.40 | 6,460.00000 | 671.84 | 11,547.98000 | 1,200.99 |
| 1220 0713103201<br>PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES<br>0.104 GM | 26,100.00000 | 2,714.40 | 25,800.00000 | 2,683.20 | 20,844.13000 | 2,167.79 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1225 0715 1 11 — 3,204.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < | 0.90000 | 2,883.60 | 0.85000 | 2,723.40 | 0.79000 | 2,531.16 |
| 1230 0715 5 11 — 2.000 EA<br>LUMINAIRE & BRACKET ARM, F&I, ALUMINUM | 4,750.00000 | 9,500.00 | 4,750.00000 | 9,500.00 | 4,410.71000 | 8,821.42 |
| **0003 Signing Section Totals:** | | **$599,513.53** | | **$590,392.51** | | **$664,603.57** |
| **SECTION: 0004 Lighting** | | | | | | |
| 1235 0630 2 11 — 24,525.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 6.00000 | 147,150.00 | 6.00000 | 147,150.00 | 5.57000 | 136,604.25 |
| 1240 0630 2 12 — 623.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 16.75000 | 10,435.25 | 17.00000 | 10,591.00 | 15.66000 | 9,756.18 |
| 1245 0630 2 15 — 100.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 31.50000 | 3,150.00 | 31.40000 | 3,140.00 | 29.47000 | 2,947.00 |
| 1250 0635 2 11 — 158.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 900.00000 | 142,200.00 | 903.00000 | 142,674.00 | 847.35000 | 133,881.30 |
| 1255 0715 1 12 — 87,625.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 1.45000 | 127,056.25 | 1.40000 | 122,675.00 | 1.33000 | 116,541.25 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1260 0715 1 13<br>25,824.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 3.00000 | 77,472.00 | 2.85000 | 73,598.40 | 2.65000 | 68,433.60 |
| 1265 0715 4033<br>11.000 EA<br>LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 110, POLE HEIGHT 50' | 4,300.00000 | 47,300.00 | 4,300.00000 | 47,300.00 | 4,016.96000 | 44,186.56 |
| 1270 0715 4133<br>114.000 EA<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 50' | 5,400.00000 | 615,600.00 | 5,400.00000 | 615,600.00 | 5,071.38000 | 578,137.32 |
| 1275 0715 7 11<br>1.000 EA<br>LOAD CENTER, F&I, SECONDARY VOLTAGE | 16,800.00000 | 16,800.00 | 16,842.00000 | 16,842.00 | 15,808.79000 | 15,808.79 |
| 1280 0715 11125<br>5.000 EA<br>LUMINAIRE, F&I, UNDER DECK, WALL MOUNT | 1,100.00000 | 5,500.00 | 1,100.00000 | 5,500.00 | 1,024.69000 | 5,123.45 |
| 1285 0715 50<br>(1.000) LS<br>LIGHTING, INSIDE BOX GIRDER 23827525201 | 71,000.00000 | 71,000.00 | 71,000.00000 | 71,000.00 | 66,613.87000 | 66,613.87 |
| 1290 0715500 1<br>119.000 EA<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 690.13000 | 82,125.47 | 685.00000 | 81,515.00 | 641.35000 | 76,320.65 |
| 1295 0715500 3<br>12.000 EA<br>POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT | 590.00000 | 7,080.00 | 588.00000 | 7,056.00 | 552.17000 | 6,626.04 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1300 0715516115 4.000 EA<br>LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15' | 6,050.00000 | 24,200.00 | 6,025.00000 | 24,100.00 | 5,653.28000 | 22,613.12 |
| **0004 Lighting Section Totals:** | | **$1,377,068.97** | | **$1,368,741.40** | | **$1,283,593.38** |
| **SECTION: 0005 Signalization** | | | | | | |
| 1305 0630 2 11 1,136.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 6.00000 | 6,816.00 | 6.00000 | 6,816.00 | 5.57000 | 6,327.52 |
| 1310 0630 2 12 681.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 16.70000 | 11,372.70 | 17.00000 | 11,577.00 | 15.66000 | 10,664.46 |
| 1315 0630 2 15 717.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 31.50000 | 22,585.50 | 32.00000 | 22,944.00 | 29.47000 | 21,129.99 |
| 1320 0632 7 1 2.000 PI<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 9,700.00000 | 19,400.00 | 9,700.00000 | 19,400.00 | 9,111.69000 | 18,223.38 |
| 1325 0634 4153 1.000 PI<br>SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX | 7,700.00000 | 7,700.00 | 7,635.00000 | 7,635.00 | 7,164.32000 | 7,164.32 |
| 1330 0635 2 11 28.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 900.00000 | 25,200.00 | 903.00000 | 25,284.00 | 847.35000 | 23,725.80 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1335 0639 1121 2.000 AS<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | 2,500.00000 | 5,000.00 | 2,500.00000 | 5,000.00 | 2,348.81000 | 4,697.62 |
| 1340 0639 1610 1.000 AS<br>ELECTRICAL POWER SERVICE, REMOVE OVERHEAD | 450.00000 | 450.00 | 445.00000 | 445.00 | 418.41000 | 418.41 |
| 1345 0639 2 1 306.000 LF<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 7.50000 | 2,295.00 | 7.35000 | 2,249.10 | 6.90000 | 2,111.40 |
| 1350 0641 2 11 1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL | 1,200.00000 | 1,200.00 | 1,195.00000 | 1,195.00 | 1,121.36000 | 1,121.36 |
| 1355 0641 2 12 1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1,400.00000 | 1,400.00 | 1,400.00000 | 1,400.00 | 1,311.39000 | 1,311.39 |
| 1360 0641 2 18 4.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII | 18,100.00000 | 72,400.00 | 18,130.00000 | 72,520.00 | 17,018.20000 | 68,072.80 |
| 1365 0641 2 70 2.000 EA<br>PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | 2,500.00000 | 5,000.00 | 2,410.00000 | 4,820.00 | 2,261.74000 | 4,523.48 |
| 1370 0646 1 11 13.000 EA<br>ALUMINUM SIGNALS POLE, PEDESTAL | 1,425.00000 | 18,525.00 | 1,410.00000 | 18,330.00 | 1,324.12000 | 17,213.56 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1375 0649 31302<br>MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-46<br>1.000 EA | 26,000.00000 | 26,000.00 | 25,970.00000 | 25,970.00 | 24,376.82000 | 24,376.82 |
| 1380 0649 31304<br>MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-70.5<br>1.000 EA | 36,900.00000 | 36,900.00 | 36,950.00000 | 36,950.00 | 34,671.43000 | 34,671.43 |
| 1385 0650 1 14<br>TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY<br>25.000 AS | 1,000.00000 | 25,000.00 | 1,000.00000 | 25,000.00 | 936.55000 | 23,413.75 |
| 1390 0650 1 16<br>TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY<br>8.000 AS | 1,300.00000 | 10,400.00 | 1,300.00000 | 10,400.00 | 1,220.07000 | 9,760.56 |
| 1395 0653 1 11<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY<br>16.000 AS | 615.00000 | 9,840.00 | 612.00000 | 9,792.00 | 574.46000 | 9,191.36 |
| 1400 0660 4 11<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT<br>1.000 EA | 23,400.00000 | 23,400.00 | 23,400.00000 | 23,400.00 | 21,955.81000 | 21,955.81 |
| 1405 0660 4 12<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT<br>10.000 EA | 3,400.00000 | 34,000.00 | 3,400.00000 | 34,000.00 | 3,194.03000 | 31,940.30 |
| 1410 0660 4 51<br>VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT<br>1.000 EA | 1,700.00000 | 1,700.00 | 1,670.00000 | 1,670.00 | 1,568.39000 | 1,568.39 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1415 0663 1110<br>SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM<br>3.000 EA | 5,000.00000 | 15,000.00 | 5,000.00000 | 15,000.00 | 4,685.93000 | 14,057.79 |
| 1420 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD<br>16.000 EA | 350.00000 | 5,600.00 | 350.00000 | 5,600.00 | 327.05000 | 5,232.80 |
| 1425 0670 5111<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION<br>2.000 AS | 31,600.00000 | 63,200.00 | 31,670.00000 | 63,340.00 | 29,725.33000 | 59,450.66 |
| 1430 0670 5600<br>TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET<br>1.000 AS | 380.00000 | 380.00 | 375.00000 | 375.00 | 354.70000 | 354.70 |
| 1435 0671 2 40<br>TRAFFIC CONTROLLER, MODIFY<br>1.000 EA | 1,100.00000 | 1,100.00 | 1,050.00000 | 1,050.00 | 987.52000 | 987.52 |
| 1440 0685 1 13<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET<br>1.000 EA | 9,500.00000 | 9,500.00 | 9,365.00000 | 9,365.00 | 8,791.02000 | 8,791.02 |
| 1445 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>12.000 EA | 1,400.00000 | 16,800.00 | 1,360.00000 | 16,320.00 | 1,274.22000 | 15,290.64 |
| 1450 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>12.000 EA | 1,200.00000 | 14,400.00 | 1,180.00000 | 14,160.00 | 1,110.69000 | 13,328.28 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1455 0695 7132 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT | 4,400.00000 | 4,400.00 | 4,370.00000 | 4,370.00 | 4,105.12000 | 4,105.12 |
| 1460 0695 7162 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT | 4,500.00000 | 4,500.00 | 4,335.00000 | 4,335.00 | 4,069.03000 | 4,069.03 |
| 1465 0695 7600 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | 510.00000 | 510.00 | 505.00000 | 505.00 | 473.59000 | 473.59 |
| 1470 0700 5 22 7.000 EA<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | 3,000.00000 | 21,000.00 | 3,000.00000 | 21,000.00 | 2,785.22000 | 19,496.54 |
| 1475 0700 5 50 3.000 EA<br>INTERNALLY ILLUMINATED SIGN, RELOCATE | 955.00000 | 2,865.00 | 855.00000 | 2,565.00 | 804.88000 | 2,414.64 |
| **0005 Signalization Section Totals:** | | **$525,839.20** | | **$524,782.10** | | **$491,636.24** |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1480 0630 2 11 17,431.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 6.00000 | 104,586.00 | 6.00000 | 104,586.00 | 5.57000 | 97,090.67 |
| 1485 0630 2 12 921.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 16.50000 | 15,196.50 | 17.00000 | 15,657.00 | 15.66000 | 14,422.86 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1490 0630 2 14<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND<br>30.000 LF | 25.25000 | 757.50 | 25.25000 | 757.50 | 23.63000 | 708.90 |
| 1495 0633 1121<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS<br>380.000 LF | 4.00000 | 1,520.00 | 4.00000 | 1,520.00 | 3.72000 | 1,413.60 |
| 1500 0633 1123<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS<br>20,232.000 LF | 3.40000 | 68,788.80 | 3.50000 | 70,812.00 | 3.18000 | 64,337.76 |
| 1505 0633 2 31<br>FIBER OPTIC CONNECTION, INSTALL, SPLICE<br>282.000 EA | 44.00000 | 12,408.00 | 44.00000 | 12,408.00 | 41.41000 | 11,677.62 |
| 1510 0633 2 32<br>FIBER OPTIC CONNECTION, INSTALL, TERMINATION<br>216.000 EA | 95.00000 | 20,520.00 | 95.00000 | 20,520.00 | 89.20000 | 19,267.20 |
| 1515 0633 3 11<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE<br>10.000 EA | 910.00000 | 9,100.00 | 912.00000 | 9,120.00 | 855.85000 | 8,558.50 |
| 1520 0633 3 12<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY<br>17.000 EA | 63.50000 | 1,079.50 | 63.35000 | 1,076.95 | 59.47000 | 1,010.99 |
| 1525 0633 3 15<br>FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL<br>5.000 EA | 1,700.00000 | 8,500.00 | 1,700.00000 | 8,500.00 | 1,587.47000 | 7,937.35 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1530 0633 3 51<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE<br>1.000 EA | 500.00000 | 500.00 | 500.00000 | 500.00 | 466.17000 | 466.17 |
| 1535 0633 8 1<br>MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL<br>50.000 LF | 4.80000 | 240.00 | 5.00000 | 250.00 | 4.52000 | 226.00 |
| 1540 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>9.000 EA | 900.00000 | 8,100.00 | 903.00000 | 8,127.00 | 847.35000 | 7,626.15 |
| 1545 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE<br>14.000 EA | 1,550.00000 | 21,700.00 | 1,530.00000 | 21,420.00 | 1,435.61000 | 20,098.54 |
| 1550 0635 2 13<br>PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE<br>24.000 EA | 2,800.00000 | 67,200.00 | 2,730.00000 | 65,520.00 | 2,563.30000 | 61,519.20 |
| 1555 0639 1121<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY<br>2.000 AS | 2,500.00000 | 5,000.00 | 2,500.00000 | 5,000.00 | 2,348.81000 | 4,697.62 |
| 1560 0639 2 1<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL<br>3,455.000 LF | 7.50000 | 25,912.50 | 7.35000 | 25,394.25 | 6.90000 | 23,839.50 |
| 1565 0639 3 12<br>ELECTRICAL SERVICE DISCONNECT, F&I, CABINET<br>3.000 EA | 1,700.00000 | 5,100.00 | 1,645.00000 | 4,935.00 | 1,542.86000 | 4,628.58 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1570 0641 2 12<br>2.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1,400.00000 | 2,800.00 | 1,400.00000 | 2,800.00 | 1,311.40000 | 2,622.80 |
| 1575 0641 2 13<br>1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-III | 11,500.00000 | 11,500.00 | 11,435.00000 | 11,435.00 | 10,733.15000 | 10,733.15 |
| 1580 0641 3163<br>1.000 EA<br>CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' | 35,000.00000 | 35,000.00 | 35,000.00000 | 35,000.00 | 32,790.88000 | 32,790.88 |
| 1585 0641 3175<br>1.000 EA<br>CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' | 36,000.00000 | 36,000.00 | 36,000.00000 | 36,000.00 | 33,617.00000 | 33,617.00 |
| 1590 0660 3 11<br>2.000 EA<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT | 3,000.00000 | 6,000.00 | 2,925.00000 | 5,850.00 | 2,743.82000 | 5,487.64 |
| 1595 0660 3 12<br>2.000 EA<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT | 12,100.00000 | 24,200.00 | 12,125.00000 | 24,250.00 | 11,379.81000 | 22,759.62 |
| 1600 0676 2111<br>3.000 EA<br>ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D | 9,200.00000 | 27,600.00 | 9,165.00000 | 27,495.00 | 8,602.01000 | 25,806.03 |
| 1605 0682 1113<br>3.000 EA<br>ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION | 8,800.00000 | 26,400.00 | 8,730.00000 | 26,190.00 | 8,194.27000 | 24,582.81 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (10) PRINCE CONTRACTING, LLC. | | (11) INFRASTRUCTURE AND INDUSTRIAL CONSTRUCTORS USA, LLC | | (12) CONDOTTE AMERICA, INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1610 0684 1 1<br>MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL<br>4.000 EA | 4,300.00000 | 17,200.00 | 4,270.00000 | 17,080.00 | 4,006.35000 | 16,025.40 |
| 1615 0684 2 1<br>DEVICE SERVER, FURNISH & INSTALL<br>4.000 EA | 1,100.00000 | 4,400.00 | 1,100.00000 | 4,400.00 | 1,033.19000 | 4,132.76 |
| 1620 0684 3 11<br>DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER<br>2.000 EA | 4,800.00000 | 9,600.00 | 4,735.00000 | 9,470.00 | 4,442.76000 | 8,885.52 |
| 1625 0685 1 11<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE<br>3.000 EA | 7,400.00000 | 22,200.00 | 7,330.00000 | 21,990.00 | 6,880.77000 | 20,642.31 |
| **0006 Intelligent Transportation System Section Totals:** | | **$599,108.80** | | **$598,063.70** | | **$557,613.13** |
| **Contract Grand Totals:** | | **$41,310,446.00** | | **$41,602,196.37** | | **42,195,427.95** |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0110 3 (12561.000) SF (LS)<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES 23827525201 110030, 110066 | 190,000.00000 | 190,000.00 | 250,000.00000 | 250,000.00 | 600,000.00000 | 600,000.00 |
| 0010 0400 2 4 891.000 CY<br>CONC CLASS II, BRIDGE SUPERSTRUCTURE | 800.00000 | 712,800.00 | 900.00000 | 801,900.00 | 900.00000 | 801,900.00 |
| 0015 0400 2 5 50.400 CY<br>CONCRETE CLASS II, BRIDGE SUBSTRUCTURE | 1,200.00000 | 60,480.00 | 1,300.00000 | 65,520.00 | 2,439.35000 | 122,943.24 |
| 0020 0400 2 10 211.800 CY<br>CONCRETE CLASS II, APPROACH SLABS | 300.00000 | 63,540.00 | 400.00000 | 84,720.00 | 347.46000 | 73,592.03 |
| 0025 0400 2 25 375.500 CY<br>CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE | 1,000.00000 | 375,500.00 | 700.00000 | 262,850.00 | 630.75000 | 236,846.63 |
| 0030 0400 7 444.000 SY<br>BRIDGE DECK GROOVING, LESS THAN 8.5" | 15.00000 | 6,660.00 | 7.21000 | 3,201.24 | 11.36000 | 5,043.84 |
| 0035 0400 9 2,316.000 SY<br>BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER | 11.00000 | 25,476.00 | 6.94000 | 16,073.04 | 6.32000 | 14,637.12 |
| 0040 0400147 2.300 CF<br>COMPOSITE NEOPRENE PADS | 1,300.00000 | 2,990.00 | 1,200.00000 | 2,760.00 | 4,538.94000 | 10,439.56 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0045 0415 1 4<br>212,328.000 LB<br>REINFORCING STEEL - BRIDGE SUPERSTRUCTURE | 0.60000 | 127,396.80 | 1.00000 | 212,328.00 | 0.78000 | 165,615.84 |
| 0050 0415 1 5<br>77,399.000 LB<br>REINFORCING STEEL- BRIDGE SUBSTRUCTURE | 0.60000 | 46,439.40 | 1.00000 | 77,399.00 | 0.83000 | 64,241.17 |
| 0055 0415 1 9<br>41,432.000 LB<br>REINFORCING STEEL- APPROACH SLABS | 0.60000 | 24,859.20 | 1.00000 | 41,432.00 | 0.76000 | 31,488.32 |
| 0060 0450 2 45<br>391.500 LF<br>PREST BEAMS: FLORIDA-I BEAM 45" | 400.00000 | 156,600.00 | 300.00000 | 117,450.00 | 322.65000 | 126,317.48 |
| 0065 0455 34 5<br>2,385.000 LF<br>PRESTRESSED CONCRETE PILING, 24" SQ | 105.00000 | 250,425.00 | 115.00000 | 274,275.00 | 165.22000 | 394,049.70 |
| 0070 0455 35 6<br>1,830.000 LF<br>STEEL PILING, HP 14 X 89 | 130.00000 | 237,900.00 | 95.00000 | 173,850.00 | 149.64000 | 273,841.20 |
| 0075 0455143 5<br>360.000 LF<br>TEST PILES-PRESTRESSED CONCRETE,24" SQ | 300.00000 | 108,000.00 | 225.00000 | 81,000.00 | 414.68000 | 149,284.80 |
| 0080 0455144 6<br>335.000 LF<br>TEST PILES - STEEL, HP 14 x 89 | 200.00000 | 67,000.00 | 170.00000 | 56,950.00 | 232.84000 | 78,001.40 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0085 0458 1 11 — 85.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD | 90.00000 | 7,650.00 | 85.00000 | 7,225.00 | 88.32000 | 7,507.20 |
| 0090 0458 1 12 — 97.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL | 225.00000 | 21,825.00 | 250.00000 | 24,250.00 | 301.93000 | 29,287.21 |
| 0095 0460 2 20 — (1365670.000) LB (LS)<br>STRUCT STEEL - NEW/WIDENING, WEATHERING 23827525201 110095 | 4,000,000.00000 | 4,000,000.00 | 3,725,000.00000 | 3,725,000.00 | 4,200,000.00000 | 4,200,000.00 |
| 0100 0461113 19 — 1.000 EA<br>MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, >= 2001KIPS | 12,000.00000 | 12,000.00 | 15,000.00000 | 15,000.00 | 13,799.96000 | 13,799.96 |
| 0105 0461114 12 — 4.000 EA<br>MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS | 6,000.00000 | 24,000.00 | 15,000.00000 | 60,000.00 | 5,231.11000 | 20,924.44 |
| 0110 0461114 19 — 3.000 EA<br>MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I, >=2001KIPS | 16,000.00000 | 48,000.00 | 15,000.00000 | 45,000.00 | 19,844.05000 | 59,532.15 |
| 0115 0521 5 1 — 316.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE | 150.00000 | 47,400.00 | 300.00000 | 94,800.00 | 173.17000 | 54,721.72 |
| 0120 0521 5 2 — 1,044.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE | 170.00000 | 177,480.00 | 280.00000 | 292,320.00 | 193.75000 | 202,275.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0125 0524 2 2 39.000 SY<br>CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" | 90.00000 | 3,510.00 | 75.00000 | 2,925.00 | 63.69000 | 2,483.91 |
| **0001 Structures Section Totals:** | | **$6,797,931.40** | | **$6,788,228.28** | | **$7,738,773.92** |
| **SECTION: 0002 Roadway** | | | | | | |
| 0140 0101 1 (1.000) LS<br>MOBILIZATION 23827525201 | 3,100,000.00000 | 3,100,000.00 | 1,219,222.69000 | 1,219,222.69 | 2,900,000.00000 | 2,900,000.00 |
| 0145 0101 1 (1.000) LS<br>MOBILIZATION 23827535201 | 1,100,000.00000 | 1,100,000.00 | 2,110,000.00000 | 2,110,000.00 | 1,300,000.00000 | 1,300,000.00 |
| 0150 0102 1 (850.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 23827525201 | 350,000.00000 | 350,000.00 | 850,000.00000 | 850,000.00 | 500,000.00000 | 500,000.00 |
| 0155 0102 1 (850.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 23827535201 | 150,000.00000 | 150,000.00 | 200,000.00000 | 200,000.00 | 250,000.00000 | 250,000.00 |
| 0160 0102 2 1 (1.000) LS<br>SPECIAL DETOUR 1 23827525201 | 100,000.00000 | 100,000.00 | 50,000.00000 | 50,000.00 | 85,000.00000 | 85,000.00 |
| 0165 0102 2 1 (1.000) LS<br>SPECIAL DETOUR 1 23827535201 | 60,000.00000 | 60,000.00 | 75,000.00000 | 75,000.00 | 45,000.00000 | 45,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0170 0102 2 2<br>SPECIAL DETOUR 2 23827525201 (1.000) LS | 80,000.00000 | 80,000.00 | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 |
| 0175 0102 2 2<br>SPECIAL DETOUR 2 23827535201 (1.000) LS | 80,000.00000 | 80,000.00 | 100,000.00000 | 100,000.00 | 65,000.00000 | 65,000.00 |
| 0180 0102 2 3<br>SPECIAL DETOUR 3 23827525201 (1.000) LS | 20,000.00000 | 20,000.00 | 50,000.00000 | 50,000.00 | 41,000.00000 | 41,000.00 |
| 0185 0102 2 3<br>SPECIAL DETOUR 3 23827535201 (1.000) LS | 200,000.00000 | 200,000.00 | 100,000.00000 | 100,000.00 | 165,000.00000 | 165,000.00 |
| 0190 0102 2 4<br>SPECIAL DETOUR 4 23827525201 (1.000) LS | 7,000.00000 | 7,000.00 | 50,000.00000 | 50,000.00 | 16,500.00000 | 16,500.00 |
| 0195 0102 2 4<br>SPECIAL DETOUR 4 23827535201 (1.000) LS | 25,000.00000 | 25,000.00 | 75,000.00000 | 75,000.00 | 37,000.00000 | 37,000.00 |
| 0200 0102 2 5<br>SPECIAL DETOUR 5 23827525201 (1.000) LS | 150,000.00000 | 150,000.00 | 60,000.00000 | 60,000.00 | 37,000.00000 | 37,000.00 |
| 0205 0102 2 5<br>SPECIAL DETOUR 5 23827535201 (1.000) LS | 10,000.00000 | 10,000.00 | 50,000.00000 | 50,000.00 | 12,800.00000 | 12,800.00 |
| 0210 0102 2 6<br>SPECIAL DETOUR 6 23827525201 (1.000) LS | 350,000.00000 | 350,000.00 | 300,000.00000 | 300,000.00 | 400,000.00000 | 400,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0215 0102 2 7 (1.000) LS<br>SPECIAL DETOUR 7 23827525201 | 70,000.00000 | 70,000.00 | 70,000.00000 | 70,000.00 | 60,000.00000 | 60,000.00 |
| 0220 0102 2 8 (1.000) LS<br>SPECIAL DETOUR 8 23827525201 | 20,000.00000 | 20,000.00 | 25,000.00000 | 25,000.00 | 15,000.00000 | 15,000.00 |
| 0225 0102 14 24.000 HR<br>TRAFFIC CONTROL OFFICER | 70.00000 | 1,680.00 | 50.00000 | 1,200.00 | 81.94000 | 1,966.56 |
| 0230 0102 60 42,952.000 ED<br>WORK ZONE SIGN | 0.25000 | 10,738.00 | 0.50000 | 21,476.00 | 0.29000 | 12,456.08 |
| 0235 0102 71 11 809.000 LF<br>TEMPORARY BARRIER, F&I, CONCRETE | 26.00000 | 21,034.00 | 25.00000 | 20,225.00 | 34.73000 | 28,096.57 |
| 0240 0102 71 14 1,905.000 LF<br>TEMPORARY BARRIER, F & I, TYPE K | 26.00000 | 49,530.00 | 23.00000 | 43,815.00 | 34.14000 | 65,036.70 |
| 0245 0102 71 24 1,593.000 LF<br>TEMPORARY BARRIER, RELOCATE, TYPE K | 5.00000 | 7,965.00 | 9.00000 | 14,337.00 | 16.44000 | 26,188.92 |
| 0250 0102 74 1 638,010.000 ED<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 0.13000 | 82,941.30 | 0.25000 | 159,502.50 | 0.14000 | 89,321.40 |
| 0255 0102 74 2 15,917.000 ED<br>CHANNELIZING DEVICE, TYPE III, 6' | 0.26000 | 4,138.42 | 0.70000 | 11,141.90 | 0.32000 | 5,093.44 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0260 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL<br>850.000 ED | 6.00000 | 5,100.00 | 4.50000 | 3,825.00 | 5.67000 | 4,819.50 |
| 0265 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER<br>6,851.000 EA | 3.25000 | 22,265.75 | 4.02000 | 27,541.02 | 4.35000 | 29,801.85 |
| 0270 0102 89 1<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION<br>10.000 LO | 1,000.00000 | 10,000.00 | 900.00000 | 9,000.00 | 1,235.82000 | 12,358.20 |
| 0275 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY<br>1,004.000 ED | 13.00000 | 13,052.00 | 10.50000 | 10,542.00 | 13.24000 | 13,292.96 |
| 0280 0102104<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION<br>2,403.000 ED | 14.00000 | 33,642.00 | 11.98000 | 28,787.94 | 107.16000 | 257,505.48 |
| 0285 0102107 1<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION<br>2,403.000 ED | 15.00000 | 36,045.00 | 9.59000 | 23,044.77 | 29.00000 | 69,687.00 |
| 0290 0104 10 3<br>SEDIMENT BARRIER<br>27,825.000 LF | 2.00000 | 55,650.00 | 4.54000 | 126,325.50 | 4.05000 | 112,691.25 |
| 0295 0104 11<br>FLOATING TURBIDITY BARRIER<br>787.000 LF | 15.00000 | 11,805.00 | 12.00000 | 9,444.00 | 15.13000 | 11,907.31 |
| 0300 0104 15<br>SOIL TRACKING PREVENTION DEVICE<br>6.000 EA | 3,300.00000 | 19,800.00 | 2,500.00000 | 15,000.00 | 6,198.12000 | 37,188.72 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0305 0104 18<br>INLET PROTECTION SYSTEM<br>150.000 EA | 75.00000 | 11,250.00 | 140.00000 | 21,000.00 | 383.69000 | 57,553.50 |
| 0310 0107 1<br>LITTER REMOVAL<br>2,355.560 AC | 32.00000 | 75,377.92 | 40.00000 | 94,222.40 | 52.82000 | 124,420.68 |
| 0315 0107 2<br>MOWING<br>1,095.320 AC | 70.00000 | 76,672.40 | 45.00000 | 49,289.40 | 45.05000 | 49,344.17 |
| 0320 0108 1<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 23827525201<br>(1.000) LS | 25,000.00000 | 25,000.00 | 5,000.00000 | 5,000.00 | 18,910.18000 | 18,910.18 |
| 0325 0108 2<br>MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 23827525201<br>(1.000) LS | 75,000.00000 | 75,000.00 | 145,000.00000 | 145,000.00 | 18,910.18000 | 18,910.18 |
| 0330 0108 3<br>MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 23827525201<br>(1.000) LS | 45,000.00000 | 45,000.00 | 35,000.00000 | 35,000.00 | 18,910.18000 | 18,910.18 |
| 0335 0110 1 1<br>CLEARING & GRUBBING 23827525201<br>(80.390) AC (LS) | 320,000.00000 | 320,000.00 | 800,000.00000 | 800,000.00 | 750,000.00000 | 750,000.00 |
| 0340 0110 1 1<br>CLEARING & GRUBBING 23827535201<br>(25.600) AC (LS) | 120,000.00000 | 120,000.00 | 150,000.00000 | 150,000.00 | 235,000.00000 | 235,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0345 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT<br>20,619.000 SY | 16.00000 | 329,904.00 | 11.00000 | 226,809.00 | 13.57000 | 279,799.83 |
| 0350 0110 7 1<br>MAILBOX, F&I SINGLE<br>14.000 EA | 200.00000 | 2,800.00 | 300.00000 | 4,200.00 | 189.68000 | 2,655.52 |
| 0355 0120 1<br>REGULAR EXCAVATION<br>610,956.000 CY | 5.00000 | 3,054,780.00 | 5.00000 | 3,054,780.00 | 3.75000 | 2,291,085.00 |
| 0360 0120 4<br>SUBSOIL EXCAVATION<br>58,333.000 CY | 9.00000 | 524,997.00 | 7.00000 | 408,331.00 | 13.00000 | 758,329.00 |
| 0365 0120 6<br>EMBANKMENT<br>322,295.000 CY | 6.00000 | 1,933,770.00 | 3.75000 | 1,208,606.25 | 1.37000 | 441,544.15 |
| 0370 0120 76 1<br>NATURAL CLAY BORROW FOR CLAY CORE, PROJECT 238275-2-52-01<br>29.800 CY | 200.00000 | 5,960.00 | 23.32000 | 694.94 | 39.24000 | 1,169.35 |
| 0375 0160 4<br>TYPE B STABILIZATION<br>223,381.000 SY | 5.00000 | 1,116,905.00 | 5.00000 | 1,116,905.00 | 4.00000 | 893,524.00 |
| 0380 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"<br>384.000 SY | 4.00000 | 1,536.00 | 2.00000 | 768.00 | 15.00000 | 5,760.00 |
| 0385 0285701<br>OPTIONAL BASE, BASE GROUP 01<br>8,097.000 SY | 11.00000 | 89,067.00 | 10.00000 | 80,970.00 | 9.03000 | 73,115.91 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>( ) indicates item is bid as Lump Sum | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0390 0285702 1,392.000<br>OPTIONAL BASE, BASE GROUP 02 SY | 23.00000 | 32,016.00 | 30.00000 | 41,760.00 | 55.26000 | 76,921.92 |
| 0395 0285703 3,330.000<br>OPTIONAL BASE, BASE GROUP 03 SY | 11.50000 | 38,295.00 | 13.00000 | 43,290.00 | 10.70000 | 35,631.00 |
| 0400 0285706 8,873.000<br>OPTIONAL BASE, BASE GROUP 06 SY | 12.00000 | 106,476.00 | 14.00000 | 124,222.00 | 13.92000 | 123,512.16 |
| 0405 0285709 179,661.000<br>OPTIONAL BASE, BASE GROUP 09 SY | 13.00000 | 2,335,593.00 | 15.00000 | 2,694,915.00 | 12.50000 | 2,245,762.50 |
| 0410 0286 1 988.400<br>TURNOUT CONSTRUCTION SY | 26.00000 | 25,698.40 | 32.03000 | 31,658.45 | 34.59000 | 34,188.76 |
| 0415 0327 70 3 2,576.000<br>MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH SY | 6.00000 | 15,456.00 | 5.00000 | 12,880.00 | 5.25000 | 13,524.00 |
| 0420 0327 70 4 2,329.000<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH SY | 6.25000 | 14,556.25 | 5.00000 | 11,645.00 | 16.00000 | 37,264.00 |
| 0425 0327 70 5 1,926.000<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH SY | 6.00000 | 11,556.00 | 5.00000 | 9,630.00 | 5.50000 | 10,593.00 |
| 0430 0327 70 6 139.000<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH SY | 20.00000 | 2,780.00 | 5.00000 | 695.00 | 125.00000 | 17,375.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0435 0327 70 7 — 2,627.000 SY<br>MILLING EXIST ASPH PAVT, 4" AVG DEPTH | 6.00000 | 15,762.00 | 5.00000 | 13,135.00 | 4.50000 | 11,821.50 |
| 0440 0327 70 13 — 5,632.000 SY<br>MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH | 5.00000 | 28,160.00 | 5.00000 | 28,160.00 | 5.25000 | 29,568.00 |
| 0445 0327 70 17 — 5,887.000 SY<br>MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | 5.00000 | 29,435.00 | 5.00000 | 29,435.00 | 4.90000 | 28,846.30 |
| 0450 0327 70 18 — 2,615.000 SY<br>MILLING EXIST ASPH PAVT, 5 1/2" AVG DEPTH | 7.00000 | 18,305.00 | 5.00000 | 13,075.00 | 4.70000 | 12,290.50 |
| 0455 0327 70 20 — 1,749.000 SY<br>MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | 13.00000 | 22,737.00 | 5.00000 | 8,745.00 | 4.25000 | 7,433.25 |
| 0460 0327 70 23 — 2,652.000 SY<br>MILLING EXIST ASPH PAVT, 6" AVG DEPTH | 7.00000 | 18,564.00 | 5.00000 | 13,260.00 | 5.20000 | 13,790.40 |
| 0465 0334 1 53 — 24,466.200 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | 102.00000 | 2,495,552.40 | 110.00000 | 2,691,282.00 | 97.00000 | 2,373,221.40 |
| 0470 0337 7 25 — 3,289.300 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | 145.00000 | 476,948.50 | 165.00000 | 542,734.50 | 150.00000 | 493,395.00 |
| 0475 0337 7 82 — 24.100 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 | 335.00000 | 8,073.50 | 300.00000 | 7,230.00 | 530.00000 | 12,773.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0480 0337 7 83 12,632.500 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 | 107.00000 | 1,351,677.50 | 115.00000 | 1,452,737.50 | 110.00000 | 1,389,575.00 |
| 0485 0339 1 23.800 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 335.00000 | 7,973.00 | 300.00000 | 7,140.00 | 195.00000 | 4,641.00 |
| 0490 0400 0 11 84.000 CY<br>CONCRETE CLASS NS, GRAVITY WALL | 500.00000 | 42,000.00 | 1,700.00000 | 142,800.00 | 558.69000 | 46,929.96 |
| 0495 0400 1 2 37.000 CY<br>CONCRETE CLASS I, ENDWALLS | 700.00000 | 25,900.00 | 670.00000 | 24,790.00 | 1,409.47000 | 52,150.39 |
| 0500 0425 1311 101.000 EA<br>INLETS, CURB, TYPE P-1, <10' | 6,500.00000 | 656,500.00 | 3,850.00000 | 388,850.00 | 4,828.23000 | 487,651.23 |
| 0505 0425 1312 2.000 EA<br>INLETS, CURB TYPE P-1, >10' | 7,500.00000 | 15,000.00 | 4,700.00000 | 9,400.00 | 5,243.40000 | 10,486.80 |
| 0510 0425 1315 5.000 EA<br>INLETS, CURB TYPE P-1, PARTIAL | 6,000.00000 | 30,000.00 | 1,700.00000 | 8,500.00 | 5,972.26000 | 29,861.30 |
| 0515 0425 1321 11.000 EA<br>INLETS, CURB, TYPE P-2, <10' | 7,000.00000 | 77,000.00 | 3,800.00000 | 41,800.00 | 5,211.41000 | 57,325.51 |
| 0520 0425 1331 2.000 EA<br>INLETS, CURB, TYPE P-3, <10' | 6,000.00000 | 12,000.00 | 3,900.00000 | 7,800.00 | 4,257.14000 | 8,514.28 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0525 0425 1351<br>INLETS, CURB, TYPE P-5, <10'<br>4.000 EA | 5,000.00000 | 20,000.00 | 3,000.00000 | 12,000.00 | 4,051.94000 | 16,207.76 |
| 0530 0425 1352<br>INLETS, CURB, TYPE P-5, >10'<br>1.000 EA | 6,200.00000 | 6,200.00 | 5,000.00000 | 5,000.00 | 4,844.69000 | 4,844.69 |
| 0535 0425 1361<br>INLETS, CURB, TYPE P-6, <10'<br>2.000 EA | 5,300.00000 | 10,600.00 | 3,500.00000 | 7,000.00 | 5,705.87000 | 11,411.74 |
| 0540 0425 1411<br>INLETS, CURB TYPE J-1, <10'<br>9.000 EA | 7,600.00000 | 68,400.00 | 4,200.00000 | 37,800.00 | 9,257.99000 | 83,321.91 |
| 0545 0425 1412<br>INLETS, CURB, TYPE J-1, >10'<br>6.000 EA | 8,800.00000 | 52,800.00 | 5,500.00000 | 33,000.00 | 9,769.81000 | 58,618.86 |
| 0550 0425 1421<br>INLETS, CURB, TYPE J-2, <10'<br>1.000 EA | 7,700.00000 | 7,700.00 | 5,100.00000 | 5,100.00 | 6,827.60000 | 6,827.60 |
| 0555 0425 1422<br>INLETS, CURB, TYPE J-2, >10'<br>2.000 EA | 8,500.00000 | 17,000.00 | 5,500.00000 | 11,000.00 | 7,768.06000 | 15,536.12 |
| 0560 0425 1425<br>INLETS, CURB, TYPE J-2, PARTIAL<br>1.000 EA | 6,300.00000 | 6,300.00 | 1,600.00000 | 1,600.00 | 5,551.64000 | 5,551.64 |
| 0565 0425 1471<br>INLETS, CURB, TYPE 7, <10'<br>13.000 EA | 6,600.00000 | 85,800.00 | 3,800.00000 | 49,400.00 | 5,204.65000 | 67,660.45 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0570 0425 1521<br>INLETS, DT BOT, TYPE C,<10'<br>6.000 EA | 4,200.00000 | 25,200.00 | 3,600.00000 | 21,600.00 | 2,300.40000 | 13,802.40 |
| 0575 0425 1541<br>INLETS, DT BOT, TYPE D, <10'<br>4.000 EA | 4,500.00000 | 18,000.00 | 4,200.00000 | 16,800.00 | 3,108.54000 | 12,434.16 |
| 0590 0425 1549<br>INLETS, DT BOT, TYPE D, MODIFY<br>13.000 EA | 4,500.00000 | 58,500.00 | 4,400.00000 | 57,200.00 | 5,903.47000 | 76,745.11 |
| 0595 0425 1551<br>INLETS, DT BOT, TYPE E, <10'<br>3.000 EA | 4,500.00000 | 13,500.00 | 4,400.00000 | 13,200.00 | 4,516.68000 | 13,550.04 |
| 0600 0425 1561<br>INLETS, DT BOT, TYPE F, <10'<br>4.000 EA | 4,500.00000 | 18,000.00 | 4,200.00000 | 16,800.00 | 4,784.67000 | 19,138.68 |
| 0605 0425 1891<br>INLETS, BARRIER WALL, <10'<br>5.000 EA | 5,300.00000 | 26,500.00 | 4,400.00000 | 22,000.00 | 4,576.23000 | 22,881.15 |
| 0610 0425 1892<br>INLETS, BARRIER WALL, >10'<br>1.000 EA | 10,000.00000 | 10,000.00 | 9,000.00000 | 9,000.00 | 7,487.42000 | 7,487.42 |
| 0615 0425 1910<br>INLETS, CLOSED FLUME<br>3.000 EA | 4,600.00000 | 13,800.00 | 5,000.00000 | 15,000.00 | 2,360.26000 | 7,080.78 |
| 0620 0425 2 41<br>MANHOLES, P-7, <10'<br>14.000 EA | 5,500.00000 | 77,000.00 | 3,000.00000 | 42,000.00 | 2,992.26000 | 41,891.64 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0625 0425 2 42<br>MANHOLES, P-7, >10'<br>3.000 EA | 6,800.00000 | 20,400.00 | 4,700.00000 | 14,100.00 | 4,028.26000 | 12,084.78 |
| 0630 0425 2 61<br>MANHOLES, P-8, <10'<br>7.000 EA | 4,400.00000 | 30,800.00 | 3,300.00000 | 23,100.00 | 3,777.18000 | 26,440.26 |
| 0635 0425 2 62<br>MANHOLES, P-8, >10'<br>1.000 EA | 5,700.00000 | 5,700.00 | 4,500.00000 | 4,500.00 | 4,028.27000 | 4,028.27 |
| 0640 0425 2 71<br>MANHOLES, J-7, <10'<br>2.000 EA | 5,900.00000 | 11,800.00 | 4,600.00000 | 9,200.00 | 5,735.08000 | 11,470.16 |
| 0645 0425 2 72<br>MANHOLES, J-7, >10'<br>3.000 EA | 19,614.10000 | 58,842.30 | 6,400.00000 | 19,200.00 | 8,112.87000 | 24,338.61 |
| 0650 0425 2 92<br>MANHOLES, J-8, >10'<br>4.000 EA | 6,500.00000 | 26,000.00 | 6,500.00000 | 26,000.00 | 5,567.06000 | 22,268.24 |
| 0651 0425 5<br>MANHOLE, ADJUST<br>3.000 EA | 1,200.00000 | 3,600.00 | 700.00000 | 2,100.00 | 1,070.20000 | 3,210.60 |
| 0655 0430174118<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD<br>51.000 LF | 80.00000 | 4,080.00 | 75.00000 | 3,825.00 | 86.45000 | 4,408.95 |
| 0660 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD<br>181.000 LF | 80.00000 | 14,480.00 | 80.00000 | 14,480.00 | 56.90000 | 10,298.90 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0665 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD<br>11,885.000 LF | 70.00000 | 831,950.00 | 80.00000 | 950,800.00 | 59.16000 | 703,116.60 |
| 0670 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD<br>6,307.000 LF | 73.00000 | 460,411.00 | 99.00000 | 624,393.00 | 66.36000 | 418,532.52 |
| 0675 0430175130<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD<br>3,602.000 LF | 85.00000 | 306,170.00 | 150.00000 | 540,300.00 | 114.06000 | 410,844.12 |
| 0680 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD<br>3,113.000 LF | 105.00000 | 326,865.00 | 165.00000 | 513,645.00 | 130.83000 | 407,273.79 |
| 0685 0430175142<br>PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD<br>393.000 LF | 130.00000 | 51,090.00 | 200.00000 | 78,600.00 | 144.23000 | 56,682.39 |
| 0690 0430175148<br>PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD<br>531.000 LF | 160.00000 | 84,960.00 | 189.00000 | 100,359.00 | 181.00000 | 96,111.00 |
| 0695 0430982125<br>MITERED END SECTION, OPTIONAL ROUND, 18" CD<br>13.000 EA | 1,500.00000 | 19,500.00 | 1,500.00000 | 19,500.00 | 1,181.65000 | 15,361.45 |
| 0700 0430982129<br>MITERED END SECTION, OPTIONAL ROUND, 24" CD<br>9.000 EA | 1,600.00000 | 14,400.00 | 1,600.00000 | 14,400.00 | 1,335.58000 | 12,020.22 |
| 0705 0430982133<br>MITERED END SECTION, OPTIONAL ROUND, 30" CD<br>6.000 EA | 2,400.00000 | 14,400.00 | 2,500.00000 | 15,000.00 | 2,249.93000 | 13,499.58 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0710 0430982138 3.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 36" CD | 3,300.00000 | 9,900.00 | 3,000.00000 | 9,000.00 | 2,743.47000 | 8,230.41 |
| 0715 0430982140 1.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 42" CD | 4,000.00000 | 4,000.00 | 3,700.00000 | 3,700.00 | 3,708.40000 | 3,708.40 |
| 0720 0430984125 2.000 EA<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 1,500.00000 | 3,000.00 | 1,200.00000 | 2,400.00 | 1,215.83000 | 2,431.66 |
| 0725 0430984133 2.000 EA<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD | 2,200.00000 | 4,400.00 | 4,000.00000 | 8,000.00 | 2,388.30000 | 4,776.60 |
| 0730 0430984625 8.000 EA<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 1,500.00000 | 12,000.00 | 1,400.00000 | 11,200.00 | 1,185.46000 | 9,483.68 |
| 0735 0436 1 1 67.000 LF<br>TRENCH DRAIN, STANDARD | 235.00000 | 15,745.00 | 300.00000 | 20,100.00 | 159.60000 | 10,693.20 |
| 0740 0515 2111 100.000 LF<br>PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1 | 90.00000 | 9,000.00 | 75.00000 | 7,500.00 | 176.50000 | 17,650.00 |
| 0745 0520 1 7 32,068.000 LF<br>CONCRETE CURB & GUTTER, TYPE E | 15.00000 | 481,020.00 | 19.00000 | 609,292.00 | 15.73000 | 504,429.64 |
| 0750 0520 1 10 26,445.000 LF<br>CONCRETE CURB & GUTTER, TYPE F | 15.00000 | 396,675.00 | 16.00000 | 423,120.00 | 15.71000 | 415,450.95 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0755 0520 2 4<br>289.000 LF<br>CONCRETE CURB, TYPE D | 18.00000 | 5,202.00 | 20.00000 | 5,780.00 | 24.07000 | 6,956.23 |
| 0760 0520 3<br>439.000 LF<br>VALLEY GUTTER- CONCRETE | 17.00000 | 7,463.00 | 22.00000 | 9,658.00 | 35.82000 | 15,724.98 |
| 0765 0520 5 11<br>801.000 LF<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE | 60.00000 | 48,060.00 | 26.00000 | 20,826.00 | 23.72000 | 18,999.72 |
| 0770 0520 5 16<br>5,017.000 LF<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE | 120.00000 | 602,040.00 | 49.00000 | 245,833.00 | 44.32000 | 222,353.44 |
| 0775 0521 8 1<br>2,828.000 LF<br>CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE | 130.00000 | 367,640.00 | 250.00000 | 707,000.00 | 266.29000 | 753,068.12 |
| 0780 0521 8 2<br>919.000 LF<br>CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" F SHAPE | 140.00000 | 128,660.00 | 425.00000 | 390,575.00 | 337.01000 | 309,712.19 |
| 0785 0522 1<br>18,122.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK | 38.00000 | 688,636.00 | 43.00000 | 779,246.00 | 34.41000 | 623,578.02 |
| 0790 0522 2<br>2,001.000 SY<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK | 47.00000 | 94,047.00 | 53.00000 | 106,053.00 | 44.03000 | 88,104.03 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0795 0523 1 3<br>PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE<br>209.000 SY | 100.00000 | 20,900.00 | 150.00000 | 31,350.00 | 220.62000 | 46,109.58 |
| 0800 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3"<br>375.000 SY | 50.00000 | 18,750.00 | 48.00000 | 18,000.00 | 29.70000 | 11,137.50 |
| 0805 0524 1 2<br>CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"<br>918.000 SY | 52.00000 | 47,736.00 | 48.00000 | 44,064.00 | 35.38000 | 32,478.84 |
| 0810 0527 2<br>DETECTABLE WARNINGS<br>852.000 SF | 30.00000 | 25,560.00 | 35.00000 | 29,820.00 | 49.17000 | 41,892.84 |
| 0815 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING<br>153.100 TN | 90.00000 | 13,779.00 | 80.00000 | 12,248.00 | 107.07000 | 16,392.42 |
| 0816 0534 72101<br>SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT<br>12,730.000 SF | 40.00000 | 509,200.00 | 46.00000 | 585,580.00 | 48.82000 | 621,478.60 |
| 0820 0536 1 1<br>GUARDRAIL -ROADWAY, GENERAL TL-3<br>609.000 LF | 37.00000 | 22,533.00 | 20.00000 | 12,180.00 | 26.92000 | 16,394.28 |
| 0825 0536 2<br>GUARDRAIL- SHOP-BENT PANELS<br>38.000 LF | 28.00000 | 1,064.00 | 25.00000 | 950.00 | 25.64000 | 974.32 |
| 0830 0536 7<br>SPECIAL GUARDRAIL POST<br>20.000 EA | 340.00000 | 6,800.00 | 200.00000 | 4,000.00 | 237.17000 | 4,743.40 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0835 0536 73<br>782.000 LF<br>GUARDRAIL REMOVAL | 3.00000 | 2,346.00 | 2.00000 | 1,564.00 | 2.12000 | 1,657.84 |
| 0840 0536 85 22<br>3.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED | 2,300.00000 | 6,900.00 | 2,500.00000 | 7,500.00 | 2,820.44000 | 8,461.32 |
| 0845 0536 85 25<br>4.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II | 800.00000 | 3,200.00 | 630.00000 | 2,520.00 | 769.21000 | 3,076.84 |
| 0850 0536 85 26<br>1.000 EA<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE CRT | 1,300.00000 | 1,300.00 | 2,200.00000 | 2,200.00 | 2,564.03000 | 2,564.03 |
| 0855 0548 12<br>81,355.000 SF<br>RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER | 30.00000 | 2,440,650.00 | 30.00000 | 2,440,650.00 | 30.00000 | 2,440,650.00 |
| 0860 0550 10220<br>1,118.000 LF<br>FENCING, TYPE B, 5.1-6.0', STANDARD | 12.00000 | 13,416.00 | 13.00000 | 14,534.00 | 14.50000 | 16,211.00 |
| 0865 0550 60235<br>1.000 EA<br>FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING | 2,400.00000 | 2,400.00 | 2,500.00000 | 2,500.00 | 3,025.63000 | 3,025.63 |
| 0866 0563 4<br>25,460.000 SF<br>ANTI-GRAFFITI COATING, NON-SACRIFICIAL | 0.45000 | 11,457.00 | 0.50000 | 12,730.00 | 0.95000 | 24,187.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0870 0570 1 1<br>PERFORMANCE TURF<br>110,392.000 SY | 2.30000 | 253,901.60 | 1.80000 | 198,705.60 | 2.74000 | 302,474.08 |
| 0875 0570 1 2<br>PERFORMANCE TURF, SOD<br>169,677.000 SY | 2.75000 | 466,611.75 | 3.25000 | 551,450.25 | 2.74000 | 464,914.98 |
| 0880 0591 1 43<br>IRRIGATION SLEEVE, 2" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>1,430.000 LF | 10.00000 | 14,300.00 | 6.00000 | 8,580.00 | 11.98000 | 17,131.40 |
| 0885 0591 1 44<br>IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>1,423.000 LF | 15.00000 | 21,345.00 | 6.50000 | 9,249.50 | 17.15000 | 24,404.45 |
| 0890 0591 1 45<br>IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>913.000 LF | 20.00000 | 18,260.00 | 8.00000 | 7,304.00 | 7.88000 | 7,194.44 |
| 0895 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>29.006 GM | 950.00000 | 27,555.70 | 960.00000 | 27,845.76 | 1,436.88000 | 41,678.14 |
| 0900 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"<br>264.000 LF | 0.70000 | 184.80 | 1.50000 | 396.00 | 1.76000 | 464.64 |
| 0905 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE<br>1.810 GM | 375.00000 | 678.75 | 550.00000 | 995.50 | 441.24000 | 798.64 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0910 0710 11141<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6"<br>0.302 GM | 375.00000 | 113.25 | 630.00000 | 190.26 | 867.88000 | 262.10 |
| 0915 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS<br>52.000 EA | 46.00000 | 2,392.00 | 45.00000 | 2,340.00 | 31.52000 | 1,639.04 |
| 0920 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"<br>24.776 GM | 940.00000 | 23,289.44 | 850.00000 | 21,059.60 | 1,436.83000 | 35,598.90 |
| 0925 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18"<br>141.000 LF | 0.50000 | 70.50 | 2.40000 | 338.40 | 1.39000 | 195.99 |
| 0930 0999 20 1<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID<br>14.000 DA | 3,300.00000 | 46,200.00 | 3,300.00000 | 46,200.00 | 3,300.00000 | 46,200.00 |
| 0935 0999 20 2<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID<br>3.000 EA | 8,000.00000 | 24,000.00 | 8,000.00000 | 24,000.00 | 8,000.00000 | 24,000.00 |
| 0940 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827525201<br>(1.000) LS | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 | 100,000.00000 | 100,000.00 |
| 0945 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827535201<br>(1.000) LS | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 | 50,000.00000 | 50,000.00 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| **0002 Roadway Section Totals:** | | **$31,874,550.43** | | **$32,791,905.63** | | **$30,652,516.85** |
| **SECTION: 0003 Signing** | | | | | | |
| 0950 0630 2 11 — 791.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 8.35000 | 6,604.85 | 9.00000 | 7,119.00 | 8.82000 | 6,976.62 |
| 0955 0630 2 12 — 282.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 18.50000 | 5,217.00 | 22.00000 | 6,204.00 | 17.02000 | 4,799.64 |
| 0960 0635 2 11 — 7.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 655.00000 | 4,585.00 | 800.00000 | 5,600.00 | 1,538.03000 | 10,766.21 |
| 0965 0700 1 11 — 124.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 250.00000 | 31,000.00 | 300.00000 | 37,200.00 | 363.31000 | 45,050.44 |
| 0970 0700 1 12 — 28.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 810.00000 | 22,680.00 | 900.00000 | 25,200.00 | 1,186.63000 | 33,225.64 |
| 0975 0700 1 13 — 8.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 1,225.00000 | 9,800.00 | 1,300.00000 | 10,400.00 | 1,794.59000 | 14,356.72 |
| 0980 0700 1 31 — 1.000 AS<br>SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF | 1,300.00000 | 1,300.00 | 1,455.00000 | 1,455.00 | 1,904.47000 | 1,904.47 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0985 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>11.000 AS | 295.00000 | 3,245.00 | 300.00000 | 3,300.00 | 433.63000 | 4,769.93 |
| 0990 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>113.000 AS | 5.00000 | 565.00 | 32.00000 | 3,616.00 | 90.83000 | 10,263.79 |
| 0995 0700 2 12<br>MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>1.000 AS | 2,650.00000 | 2,650.00 | 3,000.00000 | 3,000.00 | 3,882.18000 | 3,882.18 |
| 1000 0700 2 13<br>MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>2.000 AS | 2,850.00000 | 5,700.00 | 3,000.00000 | 6,000.00 | 4,175.18000 | 8,350.36 |
| 1005 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF<br>2.000 AS | 2,950.00000 | 5,900.00 | 3,500.00000 | 7,000.00 | 4,321.67000 | 8,643.34 |
| 1010 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF<br>1.000 AS | 4,350.00000 | 4,350.00 | 5,000.00000 | 5,000.00 | 6,372.63000 | 6,372.63 |
| 1015 0700 2 16<br>MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF<br>1.000 AS | 8,450.00000 | 8,450.00 | 9,000.00000 | 9,000.00 | 12,379.02000 | 12,379.02 |
| 1020 0700 2 18<br>MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF<br>2.000 AS | 14,000.00000 | 28,000.00 | 15,000.00000 | 30,000.00 | 20,436.39000 | 40,872.78 |
| 1025 0700 2 50<br>MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE<br>1.000 AS | 3,000.00000 | 3,000.00 | 3,000.00000 | 3,000.00 | 3,794.27000 | 3,794.27 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1030 0700 2 60<br>2.000 AS<br>MULTI- POST SIGN, REMOVE | 450.00000 | 900.00 | 500.00000 | 1,000.00 | 659.24000 | 1,318.48 |
| 1035 0700 3207<br>1.000 EA<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF | 8,600.00000 | 8,600.00 | 8,100.00000 | 8,100.00 | 11,719.80000 | 11,719.80 |
| 1040 0700 3245<br>1.000 EA<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 238275-2-52-01 | 7,800.00000 | 7,800.00 | 6,800.00000 | 6,800.00 | 9,668.83000 | 9,668.83 |
| 1045 0700 3501<br>24.000 EA<br>SIGN PANEL, RELOCATE, UP TO 12 SF | 500.00000 | 12,000.00 | 100.00000 | 2,400.00 | 73.25000 | 1,758.00 |
| 1050 0700 3601<br>1.000 EA<br>SIGN PANEL, REMOVE, UP TO 12 SF | 205.00000 | 205.00 | 13.00000 | 13.00 | 14.65000 | 14.65 |
| 1055 0700 4112<br>1.000 EA<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT | 70,000.00000 | 70,000.00 | 54,000.00000 | 54,000.00 | 77,204.13000 | 77,204.13 |
| 1060 0700 4114<br>2.000 EA<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT | 90,000.00000 | 180,000.00 | 55,000.00000 | 110,000.00 | 78,229.60000 | 156,459.20 |
| 1065 0705 10 1<br>8.000 EA<br>OBJECT MARKER, TYPE 1 | 130.00000 | 1,040.00 | 150.00000 | 1,200.00 | 163.89000 | 1,311.12 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1070 0705 10 4<br>OBJECT MARKER, TYPE 4<br>7.000 EA | 130.00000 | 910.00 | 150.00000 | 1,050.00 | 163.89000 | 1,147.23 |
| 1075 0705 11 1<br>DELINEATOR, FLEXIBLE TUBULAR<br>31.000 EA | 75.00000 | 2,325.00 | 80.00000 | 2,480.00 | 94.55000 | 2,931.05 |
| 1080 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827525201<br>(1.000) LS | 38,000.00000 | 38,000.00 | 31,000.00000 | 31,000.00 | 52,835.06000 | 52,835.06 |
| 1085 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827535201<br>(1.000) LS | 22,000.00000 | 22,000.00 | 16,000.00000 | 16,000.00 | 22,485.47000 | 22,485.47 |
| 1090 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT<br>4,178.000 LF | 1.30000 | 5,431.40 | 2.20000 | 9,191.60 | 2.02000 | 8,439.56 |
| 1095 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS<br>1,525.000 LF | 2.10000 | 3,202.50 | 3.50000 | 5,337.50 | 4.10000 | 6,252.50 |
| 1100 0711 11125<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK<br>1,799.000 LF | 3.00000 | 5,397.00 | 4.00000 | 7,196.00 | 5.04000 | 9,066.96 |
| 1105 0711 11141<br>THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6"<br>1.892 GM | 1,000.00000 | 1,892.00 | 1,800.00000 | 3,405.60 | 3,366.23000 | 6,368.91 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1110 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL<br>22.000 EA | 110.00000 | 2,420.00 | 100.00000 | 2,200.00 | 208.01000 | 4,576.22 |
| 1115 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW<br>153.000 EA | 66.00000 | 10,098.00 | 70.00000 | 10,710.00 | 68.08000 | 10,416.24 |
| 1120 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON<br>699.000 LF | 2.20000 | 1,537.80 | 3.20000 | 2,236.80 | 4.10000 | 2,865.90 |
| 1125 0711 11241<br>THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6"<br>0.332 GM | 825.00000 | 273.90 | 1,900.00000 | 630.80 | 3,368.31000 | 1,118.28 |
| 1130 0711 14125<br>THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK<br>803.000 LF | 21.00000 | 16,863.00 | 13.00000 | 10,439.00 | 17.02000 | 13,667.06 |
| 1135 0711 14160<br>THERMOPLASTIC, PREFORMED, WHITE, MESSAGE<br>64.000 EA | 300.00000 | 19,200.00 | 165.00000 | 10,560.00 | 208.01000 | 13,312.64 |
| 1140 0711 14170<br>THERMOPLASTIC, PREFORMED, WHITE, ARROW<br>64.000 EA | 115.00000 | 7,360.00 | 90.00000 | 5,760.00 | 75.64000 | 4,840.96 |
| 1145 0711 15101<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6"<br>4.548 GM | 4,300.00000 | 19,556.40 | 4,400.00000 | 20,011.20 | 6,915.25000 | 31,450.56 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1150 0711 15102<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8"<br>0.476 GM | 5,700.00000 | 2,713.20 | 5,800.00000 | 2,760.80 | 9,335.90000 | 4,443.89 |
| 1155 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>3.286 GM | 1,100.00000 | 3,614.60 | 1,900.00000 | 6,243.40 | 1,705.10000 | 5,602.96 |
| 1160 0711 15133<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP<br>0.356 GM | 4,561.43000 | 1,623.87 | 2,800.00000 | 996.80 | 2,781.29000 | 990.14 |
| 1165 0711 15201<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6"<br>2.600 GM | 4,300.00000 | 11,180.00 | 4,700.00000 | 12,220.00 | 6,908.52000 | 17,962.15 |
| 1170 0711 15202<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8"<br>0.043 GM | 5,700.00000 | 245.10 | 5,300.00000 | 227.90 | 8,795.12000 | 378.19 |
| 1175 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6"<br>10.821 GM | 4,100.00000 | 44,366.10 | 3,600.00000 | 38,955.60 | 6,919.23000 | 74,872.99 |
| 1180 0711 16102<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8"<br>0.772 GM | 5,400.00000 | 4,168.80 | 4,700.00000 | 3,628.40 | 9,053.38000 | 6,989.21 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1185 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>7.852 GM | 1,100.00000 | 8,637.20 | 1,600.00000 | 12,563.20 | 1,726.69000 | 13,557.97 |
| 1190 0711 16133<br>THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP<br>0.140 GM | 2,100.00000 | 294.00 | 2,400.00000 | 336.00 | 2,829.00000 | 396.06 |
| 1195 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>6.689 GM | 4,100.00000 | 27,424.90 | 3,800.00000 | 25,418.20 | 6,899.23000 | 46,148.95 |
| 1200 0711 16231<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"<br>0.046 GM | 1,100.00000 | 50.60 | 2,200.00000 | 101.20 | 1,480.00000 | 68.08 |
| 1205 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY<br>110.000 SF | 2.50000 | 275.00 | 30.00000 | 3,300.00 | 4.41000 | 485.10 |
| 1210 0713103101<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES<br>0.108 GM | 27,000.00000 | 2,916.00 | 23,000.00000 | 2,484.00 | 29,182.41000 | 3,151.70 |
| 1215 0713103131<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES<br>0.104 GM | 7,000.00000 | 728.00 | 12,000.00000 | 1,248.00 | 10,788.46000 | 1,122.00 |
| 1220 0713103201<br>PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES<br>0.104 GM | 27,000.00000 | 2,808.00 | 20,000.00000 | 2,080.00 | 30,977.60000 | 3,221.67 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1225 0715 1 11 — 3,204.000 LF — LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < | 1.00000 | 3,204.00 | 0.90000 | 2,883.60 | 115.98000 | 371,599.92 |
| 1230 0715 5 11 — 2.000 EA — LUMINAIRE & BRACKET ARM, F&I, ALUMINUM | 1,200.00000 | 2,400.00 | 5,100.00000 | 10,200.00 | 3,309.28000 | 6,618.56 |
| **0003 Signing Section Totals:** | | **$696,708.22** | | **$610,462.60** | | **$1,225,246.39** |
| **SECTION: 0004 Lighting** | | | | | | |
| 1235 0630 2 11 — 24,525.000 LF — CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 8.50000 | 208,462.50 | 6.50000 | 159,412.50 | 7.94000 | 194,728.50 |
| 1240 0630 2 12 — 623.000 LF — CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 20.00000 | 12,460.00 | 18.00000 | 11,214.00 | 17.02000 | 10,603.46 |
| 1245 0630 2 15 — 100.000 LF — CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 21.00000 | 2,100.00 | 40.00000 | 4,000.00 | 70.60000 | 7,060.00 |
| 1250 0635 2 11 — 158.000 EA — PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 660.00000 | 104,280.00 | 1,000.00000 | 158,000.00 | 1,538.03000 | 243,008.74 |
| 1255 0715 1 12 — 87,625.000 LF — LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 1.50000 | 131,437.50 | 1.80000 | 157,725.00 | 1.89000 | 165,611.25 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1260 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2<br>25,824.000 LF | 2.50000 | 64,560.00 | 3.10000 | 80,054.40 | 3.34000 | 86,252.16 |
| 1265 0715 4033<br>LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 110, POLE HEIGHT 50'<br>11.000 EA | 8,200.00000 | 90,200.00 | 5,000.00000 | 55,000.00 | 5,641.54000 | 62,056.94 |
| 1270 0715 4133<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 50'<br>114.000 EA | 7,100.00000 | 809,400.00 | 6,000.00000 | 684,000.00 | 7,393.88000 | 842,902.32 |
| 1275 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE<br>1.000 EA | 12,000.00000 | 12,000.00 | 18,000.00000 | 18,000.00 | 22,661.84000 | 22,661.84 |
| 1280 0715 11125<br>LUMINAIRE, F&I, UNDER DECK, WALL MOUNT<br>5.000 EA | 825.92000 | 4,129.60 | 1,200.75000 | 6,003.75 | 1,376.66000 | 6,883.30 |
| 1285 0715 50<br>LIGHTING, INSIDE BOX GIRDER 23827525201<br>(1.000) LS | 57,000.00000 | 57,000.00 | 77,000.00000 | 77,000.00 | 179,142.49000 | 179,142.49 |
| 1290 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL<br>119.000 EA | 640.00000 | 76,160.00 | 800.00000 | 95,200.00 | 832.05000 | 99,013.95 |
| 1295 0715500 3<br>POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT<br>12.000 EA | 510.00000 | 6,120.00 | 650.00000 | 7,800.00 | 655.55000 | 7,866.60 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1300 0715516115 4.000 EA<br>LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15' | 8,100.00000 | 32,400.00 | 6,500.00000 | 26,000.00 | 6,208.85000 | 24,835.40 |
| **0004 Lighting Section Totals:** | | **$1,610,709.60** | | **$1,539,409.65** | | **$1,952,626.95** |
| **SECTION: 0005 Signalization** | | | | | | |
| 1305 0630 2 11 1,136.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 12.00000 | 13,632.00 | 7.00000 | 7,952.00 | 11.35000 | 12,893.60 |
| 1310 0630 2 12 681.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 25.00000 | 17,025.00 | 18.00000 | 12,258.00 | 22.69000 | 15,451.89 |
| 1315 0630 2 15 717.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 45.00000 | 32,265.00 | 35.00000 | 25,095.00 | 37.82000 | 27,116.94 |
| 1320 0632 7 1 2.000 PI<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 11,000.00000 | 22,000.00 | 10,500.00000 | 21,000.00 | 10,949.00000 | 21,898.00 |
| 1325 0634 4153 1.000 PI<br>SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX | 16,000.00000 | 16,000.00 | 9,000.00000 | 9,000.00 | 9,625.28000 | 9,625.28 |
| 1330 0635 2 11 28.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 700.00000 | 19,600.00 | 1,000.00000 | 28,000.00 | 920.30000 | 25,768.40 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1335 0639 1121<br>2.000 AS<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | 7,000.00000 | 14,000.00 | 3,000.00000 | 6,000.00 | 3,252.55000 | 6,505.10 |
| 1340 0639 1610<br>1.000 AS<br>ELECTRICAL POWER SERVICE, REMOVE OVERHEAD | 850.00000 | 850.00 | 1,300.00000 | 1,300.00 | 1,323.71000 | 1,323.71 |
| 1345 0639 2 1<br>306.000 LF<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 4.50000 | 1,377.00 | 8.00000 | 2,448.00 | 5.80000 | 1,774.80 |
| 1350 0641 2 11<br>1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL | 2,100.00000 | 2,100.00 | 1,300.00000 | 1,300.00 | 1,582.16000 | 1,582.16 |
| 1355 0641 2 12<br>1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 2,100.00000 | 2,100.00 | 3,200.00000 | 3,200.00 | 3,347.10000 | 3,347.10 |
| 1360 0641 2 18<br>4.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII | 10,000.00000 | 40,000.00 | 11,000.00000 | 44,000.00 | 10,873.36000 | 43,493.44 |
| 1365 0641 2 70<br>2.000 EA<br>PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | 3,300.00000 | 6,600.00 | 3,000.00000 | 6,000.00 | 4,286.31000 | 8,572.62 |
| 1370 0646 1 11<br>13.000 EA<br>ALUMINUM SIGNALS POLE, PEDESTAL | 1,500.00000 | 19,500.00 | 1,500.00000 | 19,500.00 | 1,821.68000 | 23,681.84 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1375 0649 31302<br>MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-46<br>1.000 EA | 33,000.00000 | 33,000.00 | 29,000.00000 | 29,000.00 | 32,777.66000 | 32,777.66 |
| 1380 0649 31304<br>MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-70.5<br>1.000 EA | 47,000.00000 | 47,000.00 | 41,000.00000 | 41,000.00 | 45,825.68000 | 45,825.68 |
| 1385 0650 1 14<br>TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY<br>25.000 AS | 1,300.00000 | 32,500.00 | 1,200.00000 | 30,000.00 | 1,998.18000 | 49,954.50 |
| 1390 0650 1 16<br>TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY<br>8.000 AS | 1,500.00000 | 12,000.00 | 3,500.00000 | 28,000.00 | 3,763.13000 | 30,105.04 |
| 1395 0653 1 11<br>PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY<br>16.000 AS | 800.00000 | 12,800.00 | 700.00000 | 11,200.00 | 772.80000 | 12,364.80 |
| 1400 0660 4 11<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT<br>1.000 EA | 3,100.00000 | 3,100.00 | 24,000.00000 | 24,000.00 | 25,339.66000 | 25,339.66 |
| 1405 0660 4 12<br>VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT<br>10.000 EA | 6,000.00000 | 60,000.00 | 4,000.00000 | 40,000.00 | 5,067.93000 | 50,679.30 |
| 1410 0660 4 51<br>VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT<br>1.000 EA | 300.00000 | 300.00 | 1,800.00000 | 1,800.00 | 1,846.89000 | 1,846.89 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1415 0663 1110<br>SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM<br>3.000 EA | 7,300.00000 | 21,900.00 | 5,300.00000 | 15,900.00 | 8,742.81000 | 26,228.43 |
| 1420 0665 1 11<br>PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD<br>16.000 EA | 210.00000 | 3,360.00 | 210.00000 | 3,360.00 | 231.97000 | 3,711.52 |
| 1425 0670 5111<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION<br>2.000 AS | 31,000.00000 | 62,000.00 | 35,000.00000 | 70,000.00 | 47,943.62000 | 95,887.24 |
| 1430 0670 5600<br>TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET<br>1.000 AS | 750.00000 | 750.00 | 450.00000 | 450.00 | 855.24000 | 855.24 |
| 1435 0671 2 40<br>TRAFFIC CONTROLLER, MODIFY<br>1.000 EA | 1,200.00000 | 1,200.00 | 1,200.00000 | 1,200.00 | 1,846.89000 | 1,846.89 |
| 1440 0685 1 13<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET<br>1.000 EA | 9,000.00000 | 9,000.00 | 10,000.00000 | 10,000.00 | 10,740.98000 | 10,740.98 |
| 1445 0695 1 1<br>TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL<br>12.000 EA | 2,000.00000 | 24,000.00 | 1,500.00000 | 18,000.00 | 1,506.51000 | 18,078.12 |
| 1450 0695 6 12<br>TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS<br>12.000 EA | 1,900.00000 | 22,800.00 | 1,300.00000 | 15,600.00 | 1,084.18000 | 13,010.16 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1455 0695 7132 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT | 6,300.00000 | 6,300.00 | 5,000.00000 | 5,000.00 | 6,032.35000 | 6,032.35 |
| 1460 0695 7162 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT | 6,000.00000 | 6,000.00 | 5,000.00000 | 5,000.00 | 6,032.35000 | 6,032.35 |
| 1465 0695 7600 1.000 EA<br>TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | 500.00000 | 500.00 | 600.00000 | 600.00 | 1,071.58000 | 1,071.58 |
| 1470 0700 5 22 7.000 EA<br>INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | 7,700.00000 | 53,900.00 | 3,500.00000 | 24,500.00 | 5,357.89000 | 37,505.23 |
| 1475 0700 5 50 3.000 EA<br>INTERNALLY ILLUMINATED SIGN, RELOCATE | 2,400.00000 | 7,200.00 | 1,000.00000 | 3,000.00 | 932.90000 | 2,798.70 |
| **0005 Signalization Section Totals:** | | **$626,659.00** | | **$564,663.00** | | **$675,727.20** |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1480 0630 2 11 17,431.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 20.00000 | 348,620.00 | 7.00000 | 122,017.00 | 13.36000 | 232,878.16 |
| 1485 0630 2 12 921.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 60.00000 | 55,260.00 | 18.00000 | 16,578.00 | 20.49000 | 18,871.29 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1490 0630 2 14<br>30.000 LF<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND | 26.00000 | 780.00 | 28.00000 | 840.00 | 29.63000 | 888.90 |
| 1495 0633 1121<br>380.000 LF<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS | 2.00000 | 760.00 | 5.00000 | 1,900.00 | 3.66000 | 1,390.80 |
| 1500 0633 1123<br>20,232.000 LF<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS | 4.00000 | 80,928.00 | 4.00000 | 80,928.00 | 3.40000 | 68,788.80 |
| 1505 0633 2 31<br>282.000 EA<br>FIBER OPTIC CONNECTION, INSTALL, SPLICE | 50.00000 | 14,100.00 | 46.00000 | 12,972.00 | 51.18000 | 14,432.76 |
| 1510 0633 2 32<br>216.000 EA<br>FIBER OPTIC CONNECTION, INSTALL, TERMINATION | 100.00000 | 21,600.00 | 100.00000 | 21,600.00 | 107.16000 | 23,146.56 |
| 1515 0633 3 11<br>10.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE | 1,300.00000 | 13,000.00 | 1,000.00000 | 10,000.00 | 1,058.97000 | 10,589.70 |
| 1520 0633 3 12<br>17.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY | 150.00000 | 2,550.00 | 66.00000 | 1,122.00 | 73.12000 | 1,243.04 |
| 1525 0633 3 15<br>5.000 EA<br>FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL | 1,600.00000 | 8,000.00 | 1,800.00000 | 9,000.00 | 1,966.66000 | 9,833.30 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1530 0633 3 51<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE<br>1.000 EA | 500.00000 | 500.00 | 550.00000 | 550.00 | 577.39000 | 577.39 |
| 1535 0633 8 1<br>MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL<br>50.000 LF | 4.00000 | 200.00 | 6.00000 | 300.00 | 8.95000 | 447.50 |
| 1540 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE<br>9.000 EA | 700.00000 | 6,300.00 | 1,000.00000 | 9,000.00 | 819.44000 | 7,374.96 |
| 1545 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE<br>14.000 EA | 1,400.00000 | 19,600.00 | 1,600.00000 | 22,400.00 | 1,676.70000 | 23,473.80 |
| 1550 0635 2 13<br>PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE<br>24.000 EA | 4,200.00000 | 100,800.00 | 3,000.00000 | 72,000.00 | 3,978.70000 | 95,488.80 |
| 1555 0639 1121<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY<br>2.000 AS | 7,000.00000 | 14,000.00 | 3,000.00000 | 6,000.00 | 5,509.17000 | 11,018.34 |
| 1560 0639 2 1<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL<br>3,455.000 LF | 7.00000 | 24,185.00 | 8.00000 | 27,640.00 | 4.03000 | 13,923.65 |
| 1565 0639 3 12<br>ELECTRICAL SERVICE DISCONNECT, F&I, CABINET<br>3.000 EA | 2,300.00000 | 6,900.00 | 1,900.00000 | 5,700.00 | 1,290.94000 | 3,872.82 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units<br>*( ) indicates item is bid as Lump Sum* | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1570 0641 2 12<br>2.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 2,100.00000 | 4,200.00 | 1,500.00000 | 3,000.00 | 1,582.15000 | 3,164.30 |
| 1575 0641 2 13<br>1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-III | 2,400.00000 | 2,400.00 | 12,000.00000 | 12,000.00 | 5,197.21000 | 5,197.21 |
| 1580 0641 3163<br>1.000 EA<br>CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' | 20,000.00000 | 20,000.00 | 38,000.00000 | 38,000.00 | 31,516.98000 | 31,516.98 |
| 1585 0641 3175<br>1.000 EA<br>CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' | 25,000.00000 | 25,000.00 | 38,000.00000 | 38,000.00 | 34,038.33000 | 34,038.33 |
| 1590 0660 3 11<br>2.000 EA<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT | 4,600.00000 | 9,200.00 | 3,300.00000 | 6,600.00 | 935.42000 | 1,870.84 |
| 1595 0660 3 12<br>2.000 EA<br>VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT | 7,100.00000 | 14,200.00 | 13,000.00000 | 26,000.00 | 11,093.98000 | 22,187.96 |
| 1600 0676 2111<br>3.000 EA<br>ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D | 8,500.00000 | 25,500.00 | 10,000.00000 | 30,000.00 | 9,751.35000 | 29,254.05 |
| 1605 0682 1113<br>3.000 EA<br>ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION | 8,000.00000 | 24,000.00 | 10,000.00000 | 30,000.00 | 8,005.31000 | 24,015.93 |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (13) ASTALDI CONSTRUCTION CORPORATION | | (14) MIDDLESEX CORPORATION (THE) | | (15) JR. DAVIS CONSTRUCTION CO., INC. | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1610 0684 1 1<br>MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL<br>4.000 EA | 5,000.00000 | 20,000.00 | 5,000.00000 | 20,000.00 | 6,599.65000 | 26,398.60 |
| 1615 0684 2 1<br>DEVICE SERVER, FURNISH & INSTALL<br>4.000 EA | 1,500.00000 | 6,000.00 | 1,200.00000 | 4,800.00 | 1,090.49000 | 4,361.96 |
| 1620 0684 3 11<br>DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER<br>2.000 EA | 3,000.00000 | 6,000.00 | 5,000.00000 | 10,000.00 | 3,429.05000 | 6,858.10 |
| 1625 0685 1 11<br>UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE<br>3.000 EA | 2,900.00000 | 8,700.00 | 8,000.00000 | 24,000.00 | 2.00000 | 6.00 |
| **0006 Intelligent Transportation System Section Totals:** | | **$883,283.00** | | **$662,947.00** | | **$727,110.83** |
| **Contract Grand Totals:** | | **$42,489,841.65** | | **$42,957,616.16** | | **42,972,002.14** |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0005 0110 3 (12561.000) LS<br>REMOVAL OF EXISTING STRUCTURES/BRIDGES 23827525201 110030, 110066 | 670,000.00000 | 670,000.00 | | | | |
| 0010 0400 2 4 891.000 CY<br>CONC CLASS II, BRIDGE SUPERSTRUCTURE | 825.03000 | 735,101.73 | | | | |
| 0015 0400 2 5 50.400 CY<br>CONCRETE CLASS II, BRIDGE SUBSTRUCTURE | 1,323.20000 | 66,689.28 | | | | |
| 0020 0400 2 10 211.800 CY<br>CONCRETE CLASS II, APPROACH SLABS | 303.60000 | 64,302.48 | | | | |
| 0025 0400 2 25 375.500 CY<br>CONCRETE CLASS II, MASS, BRIDGE SUBSTRUCTURE | 839.19000 | 315,115.85 | | | | |
| 0030 0400 7 444.000 SY<br>BRIDGE DECK GROOVING, LESS THAN 8.5" | 10.88000 | 4,830.72 | | | | |
| 0035 0400 9 2,316.000 SY<br>BRIDGE DECK GROOVING & PLANING, DECK 8.5" AND GREATER | 13.06000 | 30,246.96 | | | | |
| 0040 0400147 2.300 CF<br>COMPOSITE NEOPRENE PADS | 1,387.11000 | 3,190.35 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0045 0415 1 4 | 212,328.000 | 0.54000 | 114,657.12 | | | |
| REINFORCING STEEL - BRIDGE SUPERSTRUCTURE | LB | | | | | |
| 0050 0415 1 5 | 77,399.000 | 0.60000 | 46,439.40 | | | |
| REINFORCING STEEL- BRIDGE SUBSTRUCTURE | LB | | | | | |
| 0055 0415 1 9 | 41,432.000 | 0.52000 | 21,544.64 | | | |
| REINFORCING STEEL- APPROACH SLABS | LB | | | | | |
| 0060 0450 2 45 | 391.500 | 218.55000 | 85,562.33 | | | |
| PREST BEAMS: FLORIDA-I BEAM 45" | LF | | | | | |
| 0065 0455 34 5 | 2,385.000 | 143.68000 | 342,676.80 | | | |
| PRESTRESSED CONCRETE PILING, 24" SQ | LF | | | | | |
| 0070 0455 35 6 | 1,830.000 | 93.64000 | 171,361.20 | | | |
| STEEL PILING, HP 14 X 89 | LF | | | | | |
| 0075 0455143 5 | 360.000 | 214.10000 | 77,076.00 | | | |
| TEST PILES-PRESTRESSED CONCRETE,24" SQ | LF | | | | | |
| 0080 0455144 6 | 335.000 | 174.02000 | 58,296.70 | | | |
| TEST PILES - STEEL, HP 14 x 89 | LF | | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0085 0458 1 11 — 85.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD | 75.00000 | 6,375.00 | | | | |
| 0090 0458 1 12 — 97.000 LF<br>BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL | 250.66000 | 24,314.02 | | | | |
| 0095 0460 2 20 — (1365670.000) LB (LS)<br>STRUCT STEEL - NEW/WIDENING, WEATHERING 23827525201 110095 | 3,600,000.00000 | 3,600,000.00 | | | | |
| 0100 0461113 19 — 1.000 EA<br>MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, >= 2001KIPS | 14,688.37000 | 14,688.37 | | | | |
| 0105 0461114 12 — 4.000 EA<br>MULTIROTATIONAL BEARING ASSEM EXP, F&I, 251- 500KIPS | 4,541.50000 | 18,166.00 | | | | |
| 0110 0461114 19 — 3.000 EA<br>MULTIROTATIONAL BEARING ASSEM-EXPANSION,F&I, >=2001KIPS | 12,775.88000 | 38,327.64 | | | | |
| 0115 0521 5 1 — 316.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE | 117.65000 | 37,177.40 | | | | |
| 0120 0521 5 2 — 1,044.000 LF<br>CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE | 137.15000 | 143,184.60 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0001 Structures** | | | | | | |
| 0125 0524 2 2 39.000 SY<br>CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4" | 75.00000 | 2,925.00 | | | | |
| **0001 Structures Section Totals:** | | **$6,692,249.59** | | | | |
| **SECTION: 0002 Roadway** | | | | | | |
| 0140 0101 1 (1.000) LS<br>MOBILIZATION 23827525201 | 3,500,000.00000 | 3,500,000.00 | | | | |
| 0145 0101 1 (1.000) LS<br>MOBILIZATION 23827535201 | 800,000.00000 | 800,000.00 | | | | |
| 0150 0102 1 (850.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 23827525201 | 2,500,000.00000 | 2,500,000.00 | | | | |
| 0155 0102 1 (850.000) DA (LS)<br>MAINTENANCE OF TRAFFIC 23827535201 | 1,200,000.00000 | 1,200,000.00 | | | | |
| 0160 0102 2 1 (1.000) LS<br>SPECIAL DETOUR 1 23827525201 | 100,000.00000 | 100,000.00 | | | | |
| 0165 0102 2 1 (1.000) LS<br>SPECIAL DETOUR 1 23827535201 | 25,000.00000 | 25,000.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0170 0102 2 2<br>SPECIAL DETOUR 2 23827525201 | (1.000)<br>LS | 48,402.52000 | 48,402.52 | | | |
| 0175 0102 2 2<br>SPECIAL DETOUR 2 23827535201 | (1.000)<br>LS | 39,535.82000 | 39,535.82 | | | |
| 0180 0102 2 3<br>SPECIAL DETOUR 3 23827525201 | (1.000)<br>LS | 12,633.67000 | 12,633.67 | | | |
| 0185 0102 2 3<br>SPECIAL DETOUR 3 23827535201 | (1.000)<br>LS | 86,628.70000 | 86,628.70 | | | |
| 0190 0102 2 4<br>SPECIAL DETOUR 4 23827525201 | (1.000)<br>LS | 4,029.59000 | 4,029.59 | | | |
| 0195 0102 2 4<br>SPECIAL DETOUR 4 23827535201 | (1.000)<br>LS | 11,597.38000 | 11,597.38 | | | |
| 0200 0102 2 5<br>SPECIAL DETOUR 5 23827525201 | (1.000)<br>LS | 28,923.49000 | 28,923.49 | | | |
| 0205 0102 2 5<br>SPECIAL DETOUR 5 23827535201 | (1.000)<br>LS | 4,558.83000 | 4,558.83 | | | |
| 0210 0102 2 6<br>SPECIAL DETOUR 6 23827525201 | (1.000)<br>LS | 765,000.00000 | 765,000.00 | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0215 0102 2 7<br>SPECIAL DETOUR 7 23827525201 | (1.000)<br>LS | 84,000.00000 | 84,000.00 | | | |
| 0220 0102 2 8<br>SPECIAL DETOUR 8 23827525201 | (1.000)<br>LS | 10,229.82000 | 10,229.82 | | | |
| 0225 0102 14<br>TRAFFIC CONTROL OFFICER | 24.000<br>HR | 45.00000 | 1,080.00 | | | |
| 0230 0102 60<br>WORK ZONE SIGN | 42,952.000<br>ED | 0.23000 | 9,878.96 | | | |
| 0235 0102 71 11<br>TEMPORARY BARRIER, F&I, CONCRETE | 809.000<br>LF | 25.36000 | 20,516.24 | | | |
| 0240 0102 71 14<br>TEMPORARY BARRIER, F & I, TYPE K | 1,905.000<br>LF | 52.35000 | 99,726.75 | | | |
| 0245 0102 71 24<br>TEMPORARY BARRIER, RELOCATE, TYPE K | 1,593.000<br>LF | 5.71000 | 9,096.03 | | | |
| 0250 0102 74 1<br>CHANNELIZING DEVICE- TYPES I, II, DI, VP, DRUM, OR LCD | 638,010.000<br>ED | 0.11000 | 70,181.10 | | | |
| 0255 0102 74 2<br>CHANNELIZING DEVICE, TYPE III, 6' | 15,917.000<br>ED | 0.25000 | 3,979.25 | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0260 0102 76 850.000 ED<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 5.00000 | 4,250.00 | | | | |
| 0265 0102 78 6,851.000 EA<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 2.70000 | 18,497.70 | | | | |
| 0270 0102 89 1 10.000 LO<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 970.00000 | 9,700.00 | | | | |
| 0275 0102 99 1,004.000 ED<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 12.50000 | 12,550.00 | | | | |
| 0280 0102104 2,403.000 ED<br>TEMPORARY SIGNALIZATION AND MAINTENANCE, INTERSECTION | 10.00000 | 24,030.00 | | | | |
| 0285 0102107 1 2,403.000 ED<br>TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION | 8.00000 | 19,224.00 | | | | |
| 0290 0104 10 3 27,825.000 LF<br>SEDIMENT BARRIER | 3.08000 | 85,701.00 | | | | |
| 0295 0104 11 787.000 LF<br>FLOATING TURBIDITY BARRIER | 7.50000 | 5,902.50 | | | | |
| 0300 0104 15 6.000 EA<br>SOIL TRACKING PREVENTION DEVICE | 3,500.00000 | 21,000.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0305 0104 18<br>INLET PROTECTION SYSTEM<br>150.000 EA | 55.00000 | 8,250.00 | | | | |
| 0310 0107 1<br>LITTER REMOVAL<br>2,355.560 AC | 15.46000 | 36,416.96 | | | | |
| 0315 0107 2<br>MOWING<br>1,095.320 AC | 87.63000 | 95,982.89 | | | | |
| 0320 0108 1<br>MONITOR EXISTING STRUCTURES-INSPECTION AND SETTLEMENT MONITORING 23827525201<br>(1.000) LS | 45,333.00000 | 45,333.00 | | | | |
| 0325 0108 2<br>MONITOR EXISTING STRUCTURES-VIBRATION MONITORING 23827525201<br>(1.000) LS | 45,333.00000 | 45,333.00 | | | | |
| 0330 0108 3<br>MONITOR EXISTING STRUCTURES-GROUNDWATER MONITORING 23827525201<br>(1.000) LS | 45,333.00000 | 45,333.00 | | | | |
| 0335 0110 1 1<br>CLEARING & GRUBBING 23827525201<br>(80.390) AC (LS) | 1,600,000.00000 | 1,600,000.00 | | | | |
| 0340 0110 1 1<br>CLEARING & GRUBBING 23827535201<br>(25.600) AC (LS) | 750,000.00000 | 750,000.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0345 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT<br>20,619.000 SY | 6.77000 | 139,590.63 | | | | |
| 0350 0110 7 1<br>MAILBOX, F&I SINGLE<br>14.000 EA | 200.00000 | 2,800.00 | | | | |
| 0355 0120 1<br>REGULAR EXCAVATION<br>610,956.000 CY | 2.68000 | 1,637,362.08 | | | | |
| 0360 0120 4<br>SUBSOIL EXCAVATION<br>58,333.000 CY | 6.63000 | 386,747.79 | | | | |
| 0365 0120 6<br>EMBANKMENT<br>322,295.000 CY | 7.97000 | 2,568,691.15 | | | | |
| 0370 0120 76 1<br>NATURAL CLAY BORROW FOR CLAY CORE, PROJECT 238275-2-52-01<br>29.800 CY | 362.29000 | 10,796.24 | | | | |
| 0375 0160 4<br>TYPE B STABILIZATION<br>223,381.000 SY | 2.63000 | 587,492.03 | | | | |
| 0380 0162 1 11<br>PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"<br>384.000 SY | 2.66000 | 1,021.44 | | | | |
| 0385 0285701<br>OPTIONAL BASE, BASE GROUP 01<br>8,097.000 SY | 6.48000 | 52,468.56 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0390 0285702 1,392.000 SY<br>OPTIONAL BASE, BASE GROUP 02 | 35.94000 | 50,028.48 | | | | |
| 0395 0285703 3,330.000 SY<br>OPTIONAL BASE, BASE GROUP 03 | 8.07000 | 26,873.10 | | | | |
| 0400 0285706 8,873.000 SY<br>OPTIONAL BASE, BASE GROUP 06 | 10.72000 | 95,118.56 | | | | |
| 0405 0285709 179,661.000 SY<br>OPTIONAL BASE, BASE GROUP 09 | 12.04000 | 2,163,118.44 | | | | |
| 0410 0286 1 988.400 SY<br>TURNOUT CONSTRUCTION | 11.78000 | 11,643.35 | | | | |
| 0415 0327 70 3 2,576.000 SY<br>MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH | 5.05000 | 13,008.80 | | | | |
| 0420 0327 70 4 2,329.000 SY<br>MILLING EXIST ASPH PAVT, 3" AVG DEPTH | 15.20000 | 35,400.80 | | | | |
| 0425 0327 70 5 1,926.000 SY<br>MILLING EXIST ASPH PAVT, 2" AVG DEPTH | 4.92000 | 9,475.92 | | | | |
| 0430 0327 70 6 139.000 SY<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 120.77000 | 16,787.03 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0435 0327 70 7 — 2,627.000 SY<br>MILLING EXIST ASPH PAVT, 4" AVG DEPTH | 4.22000 | 11,085.94 | | | | |
| 0440 0327 70 13 — 5,632.000 SY<br>MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH | 4.94000 | 27,822.08 | | | | |
| 0445 0327 70 17 — 5,887.000 SY<br>MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH | 4.69000 | 27,610.03 | | | | |
| 0450 0327 70 18 — 2,615.000 SY<br>MILLING EXIST ASPH PAVT, 5 1/2" AVG DEPTH | 4.53000 | 11,845.95 | | | | |
| 0455 0327 70 20 — 1,749.000 SY<br>MILLING EXIST ASPH PAVT, 3 3/4" AVG DEPTH | 3.98000 | 6,961.02 | | | | |
| 0460 0327 70 23 — 2,652.000 SY<br>MILLING EXIST ASPH PAVT, 6" AVG DEPTH | 5.03000 | 13,339.56 | | | | |
| 0465 0334 1 53 — 24,466.200 TN<br>SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC C, PG76-22 | 94.50000 | 2,312,055.90 | | | | |
| 0470 0337 7 25 — 3,289.300 TN<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG 76-22 | 141.06000 | 463,988.66 | | | | |
| 0475 0337 7 82 — 24.100 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, PG 76-22 | 507.59000 | 12,232.92 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0480 0337 7 83 12,632.500 TN<br>ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12.5, PG 76-22 | 104.59000 | 1,321,233.18 | | | | |
| 0485 0339 1 23.800 TN<br>MISCELLANEOUS ASPHALT PAVEMENT | 188.76000 | 4,492.49 | | | | |
| 0490 0400 0 11 84.000 CY<br>CONCRETE CLASS NS, GRAVITY WALL | 2,275.55000 | 191,146.20 | | | | |
| 0495 0400 1 2 37.000 CY<br>CONCRETE CLASS I, ENDWALLS | 759.80000 | 28,112.60 | | | | |
| 0500 0425 1311 101.000 EA<br>INLETS, CURB, TYPE P-1, <10' | 5,125.50000 | 517,675.50 | | | | |
| 0505 0425 1312 2.000 EA<br>INLETS, CURB TYPE P-1, >10' | 7,193.28000 | 14,386.56 | | | | |
| 0510 0425 1315 5.000 EA<br>INLETS, CURB TYPE P-1, PARTIAL | 3,060.64000 | 15,303.20 | | | | |
| 0515 0425 1321 11.000 EA<br>INLETS, CURB, TYPE P-2, <10' | 4,731.88000 | 52,050.68 | | | | |
| 0520 0425 1331 2.000 EA<br>INLETS, CURB, TYPE P-3, <10' | 4,453.84000 | 8,907.68 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0525 0425 1351<br>INLETS, CURB, TYPE P-5, <10' | 4.000<br>EA | 3,715.03000 | 14,860.12 | | | |
| 0530 0425 1352<br>INLETS, CURB, TYPE P-5, >10' | 1.000<br>EA | 6,106.66000 | 6,106.66 | | | |
| 0535 0425 1361<br>INLETS, CURB, TYPE P-6, <10' | 2.000<br>EA | 4,451.16000 | 8,902.32 | | | |
| 0540 0425 1411<br>INLETS, CURB TYPE J-1, <10' | 9.000<br>EA | 11,042.79000 | 99,385.11 | | | |
| 0545 0425 1412<br>INLETS, CURB, TYPE J-1, >10' | 6.000<br>EA | 11,532.09000 | 69,192.54 | | | |
| 0550 0425 1421<br>INLETS, CURB, TYPE J-2, <10' | 1.000<br>EA | 9,211.44000 | 9,211.44 | | | |
| 0555 0425 1422<br>INLETS, CURB, TYPE J-2, >10' | 2.000<br>EA | 11,534.67000 | 23,069.34 | | | |
| 0560 0425 1425<br>INLETS, CURB, TYPE J-2, PARTIAL | 1.000<br>EA | 6,551.04000 | 6,551.04 | | | |
| 0565 0425 1471<br>INLETS, CURB, TYPE 7, <10' | 13.000<br>EA | 5,032.97000 | 65,428.61 | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0570 0425 1521<br>INLETS, DT BOT, TYPE C,<10' | 6.000<br>EA | 3,403.64000 | 20,421.84 | | | |
| 0575 0425 1541<br>INLETS, DT BOT, TYPE D, <10' | 4.000<br>EA | 3,898.70000 | 15,594.80 | | | |
| 0590 0425 1549<br>INLETS, DT BOT, TYPE D, MODIFY | 13.000<br>EA | 5,611.67000 | 72,951.71 | | | |
| 0595 0425 1551<br>INLETS, DT BOT, TYPE E, <10' | 3.000<br>EA | 4,237.71000 | 12,713.13 | | | |
| 0600 0425 1561<br>INLETS, DT BOT, TYPE F, <10' | 4.000<br>EA | 4,601.03000 | 18,404.12 | | | |
| 0605 0425 1891<br>INLETS, BARRIER WALL, <10' | 5.000<br>EA | 4,084.40000 | 20,422.00 | | | |
| 0610 0425 1892<br>INLETS, BARRIER WALL, >10' | 1.000<br>EA | 12,902.22000 | 12,902.22 | | | |
| 0615 0425 1910<br>INLETS, CLOSED FLUME | 3.000<br>EA | 4,355.07000 | 13,065.21 | | | |
| 0620 0425 2 41<br>MANHOLES, P-7, <10' | 14.000<br>EA | 3,109.73000 | 43,536.22 | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0625 0425 2 42<br>MANHOLES, P-7, >10' | 3.000<br>EA | 5,607.62000 | 16,822.86 | | | |
| 0630 0425 2 61<br>MANHOLES, P-8, <10' | 7.000<br>EA | 4,306.59000 | 30,146.13 | | | |
| 0635 0425 2 62<br>MANHOLES, P-8, >10' | 1.000<br>EA | 5,201.47000 | 5,201.47 | | | |
| 0640 0425 2 71<br>MANHOLES, J-7, <10' | 2.000<br>EA | 7,343.42000 | 14,686.84 | | | |
| 0645 0425 2 72<br>MANHOLES, J-7, >10' | 3.000<br>EA | 8,646.18000 | 25,938.54 | | | |
| 0650 0425 2 92<br>MANHOLES, J-8, >10' | 4.000<br>EA | 8,052.37000 | 32,209.48 | | | |
| 0651 0425 5<br>MANHOLE, ADJUST | 3.000<br>EA | 808.49000 | 2,425.47 | | | |
| 0655 0430174118<br>PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD | 51.000<br>LF | 102.17000 | 5,210.67 | | | |
| 0660 0430174218<br>PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD | 181.000<br>LF | 75.24000 | 13,618.44 | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0665 0430175118<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD | 11,885.000<br>LF | 49.05000 | 582,959.25 | | | |
| 0670 0430175124<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD | 6,307.000<br>LF | 69.19000 | 436,381.33 | | | |
| 0675 0430175130<br>PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD | 3,602.000<br>LF | 87.89000 | 316,579.78 | | | |
| 0680 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 3,113.000<br>LF | 112.46000 | 350,087.98 | | | |
| 0685 0430175142<br>PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD | 393.000<br>LF | 142.59000 | 56,037.87 | | | |
| 0690 0430175148<br>PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD | 531.000<br>LF | 164.42000 | 87,307.02 | | | |
| 0695 0430982125<br>MITERED END SECTION, OPTIONAL ROUND, 18" CD | 13.000<br>EA | 1,733.75000 | 22,538.75 | | | |
| 0700 0430982129<br>MITERED END SECTION, OPTIONAL ROUND, 24" CD | 9.000<br>EA | 2,304.11000 | 20,736.99 | | | |
| 0705 0430982133<br>MITERED END SECTION, OPTIONAL ROUND, 30" CD | 6.000<br>EA | 3,015.63000 | 18,093.78 | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0710 0430982138<br>MITERED END SECTION, OPTIONAL ROUND, 36" CD | 3.000 EA | 4,372.71000 | 13,118.13 | | | |
| 0715 0430982140<br>MITERED END SECTION, OPTIONAL ROUND, 42" CD | 1.000 EA | 5,432.10000 | 5,432.10 | | | |
| 0720 0430984125<br>MITERED END SECTION, OPTIONAL ROUND, 18" SD | 2.000 EA | 1,733.75000 | 3,467.50 | | | |
| 0725 0430984133<br>MITERED END SECTION , OPTIONAL ROUND, 30" SD | 2.000 EA | 2,765.94000 | 5,531.88 | | | |
| 0730 0430984625<br>MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD | 8.000 EA | 2,043.04000 | 16,344.32 | | | |
| 0735 0436 1 1<br>TRENCH DRAIN, STANDARD | 67.000 LF | 126.13000 | 8,450.71 | | | |
| 0740 0515 2111<br>PEDESTRIAN / BICYCLE RAILING, NS, 42" TYPE 1 | 100.000 LF | 74.98000 | 7,498.00 | | | |
| 0745 0520 1 7<br>CONCRETE CURB & GUTTER, TYPE E | 32,068.000 LF | 14.13000 | 453,120.84 | | | |
| 0750 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 26,445.000 LF | 14.13000 | 373,667.85 | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0755 0520 2 4<br>CONCRETE CURB, TYPE D<br>289.000 LF | 16.00000 | 4,624.00 | | | | |
| 0760 0520 3<br>VALLEY GUTTER- CONCRETE<br>439.000 LF | 16.00000 | 7,024.00 | | | | |
| 0765 0520 5 11<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE<br>801.000 LF | 50.16000 | 40,178.16 | | | | |
| 0770 0520 5 16<br>TRAFFIC SEPARATOR CONCRETE-TYPE I, 8.5' WIDE<br>5,017.000 LF | 78.87000 | 395,690.79 | | | | |
| 0775 0521 8 1<br>CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE<br>2,828.000 LF | 290.35000 | 821,109.80 | | | | |
| 0780 0521 8 2<br>CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" F SHAPE<br>919.000 LF | 298.59000 | 274,404.21 | | | | |
| 0785 0522 1<br>CONCRETE SIDEWALK AND DRIVEWAYS, 4" THICK<br>18,122.000 SY | 32.00000 | 579,904.00 | | | | |
| 0790 0522 2<br>CONCRETE SIDEWALK AND DRIVEWAYS, 6" THICK<br>2,001.000 SY | 42.00000 | 84,042.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0795 0523 1 3<br>PATTERNED PAVEMENT, VEHICULAR AREAS- GREEN BIKE LANE<br>209.000 SY | 315.00000 | 65,835.00 | | | | |
| 0800 0524 1 1<br>CONCRETE DITCH PAVT, NON REINFORCED, 3"<br>375.000 SY | 65.00000 | 24,375.00 | | | | |
| 0805 0524 1 2<br>CONCRETE DITCH PAVEMENT, NON REINFORCED, 4"<br>918.000 SY | 75.00000 | 68,850.00 | | | | |
| 0810 0527 2<br>DETECTABLE WARNINGS<br>852.000 SF | 28.00000 | 23,856.00 | | | | |
| 0815 0530 3 4<br>RIPRAP, RUBBLE, F&I, DITCH LINING<br>153.100 TN | 90.91000 | 13,918.32 | | | | |
| 0816 0534 72101<br>SOUND/NOISE BARRIER-INC FOUNDATION, PERMANENT<br>12,730.000 SF | 39.47000 | 502,453.10 | | | | |
| 0820 0536 1 1<br>GUARDRAIL -ROADWAY, GENERAL TL-3<br>609.000 LF | 22.00000 | 13,398.00 | | | | |
| 0825 0536 2<br>GUARDRAIL- SHOP-BENT PANELS<br>38.000 LF | 24.00000 | 912.00 | | | | |
| 0830 0536 7<br>SPECIAL GUARDRAIL POST<br>20.000 EA | 180.00000 | 3,600.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0835 0536 73<br>GUARDRAIL REMOVAL<br>782.000 LF | 4.00000 | 3,128.00 | | | | |
| 0840 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- FLARED<br>3.000 EA | 2,400.00000 | 7,200.00 | | | | |
| 0845 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE II<br>4.000 EA | 1,200.00000 | 4,800.00 | | | | |
| 0850 0536 85 26<br>GUARDRAIL END ANCHORAGE ASSEMBLY/END TREATMENT- TYPE CRT<br>1.000 EA | 2,400.00000 | 2,400.00 | | | | |
| 0855 0548 12<br>RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER<br>81,355.000 SF | 26.03000 | 2,117,670.65 | | | | |
| 0860 0550 10220<br>FENCING, TYPE B, 5.1-6.0', STANDARD<br>1,118.000 LF | 9.27000 | 10,363.86 | | | | |
| 0865 0550 60235<br>FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING<br>1.000 EA | 1,681.75000 | 1,681.75 | | | | |
| 0866 0563 4<br>ANTI-GRAFFITI COATING, NON-SACRIFICIAL<br>25,460.000 SF | 0.75000 | 19,095.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0870 0570 1 1<br>PERFORMANCE TURF<br>110,392.000 SY | 1.85000 | 204,225.20 | | | | |
| 0875 0570 1 2<br>PERFORMANCE TURF, SOD<br>169,677.000 SY | 1.85000 | 313,902.45 | | | | |
| 0880 0591 1 43<br>IRRIGATION SLEEVE, 2" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>1,430.000 LF | 5.72000 | 8,179.60 | | | | |
| 0885 0591 1 44<br>IRRIGATION SLEEVE, 4" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>1,423.000 LF | 7.14000 | 10,160.22 | | | | |
| 0890 0591 1 45<br>IRRIGATION SLEEVE, 6" DIAMETER, PROJECT NUMBER 238275-2-52-01<br>913.000 LF | 9.97000 | 9,102.61 | | | | |
| 0895 0710 11101<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"<br>29.006 GM | 1,108.57000 | 32,155.18 | | | | |
| 0900 0710 11125<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID FOR STOP LINE OR CROSSWALK, 24"<br>264.000 LF | 1.80000 | 475.20 | | | | |
| 0905 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 10-30 OR 3-9 SKIP, 6" WIDE<br>1.810 GM | 475.20000 | 860.11 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| 0910 0710 11141<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 DOTTED EXTENSION, 6" | 0.302 GM | 472.05000 | 142.56 | | | |
| 0915 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 52.000 EA | 20.00000 | 1,040.00 | | | |
| 0920 0710 11201<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 24.776 GM | 1,108.53000 | 27,464.94 | | | |
| 0925 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID FOR DIAGONAL OR CHEVRON, 18" | 141.000 LF | 1.40000 | 197.40 | | | |
| 0930 0999 20 1<br>DISPUTES REVIEW BOARD, MEETING-DO NOT BID | 14.000 DA | 3,300.00000 | 46,200.00 | | | |
| 0935 0999 20 2<br>DISPUTES REVIEW BOARD, HEARING-DO NOT BID | 3.000 EA | 8,000.00000 | 24,000.00 | | | |
| 0940 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827525201 | (1.000) LS | 100,000.00000 | 100,000.00 | | | |
| 0945 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 23827535201 | (1.000) LS | 50,000.00000 | 50,000.00 | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0002 Roadway** | | | | | | |
| **0002 Roadway Section Totals:** | | **$34,486,128.27** | | | | |
| **SECTION: 0003 Signing** | | | | | | |
| 0950 0630 2 11 791.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.25000 | 4,152.75 | | | | |
| 0955 0630 2 12 282.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 14.75000 | 4,159.50 | | | | |
| 0960 0635 2 11 7.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 798.00000 | 5,586.00 | | | | |
| 0965 0700 1 11 124.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, UP TO 12 SF | 248.00000 | 30,752.00 | | | | |
| 0970 0700 1 12 28.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 12-20 SF | 810.00000 | 22,680.00 | | | | |
| 0975 0700 1 13 8.000 AS<br>SINGLE POST SIGN, F&I GROUND MOUNT, 21-30 SF | 1,225.00000 | 9,800.00 | | | | |
| 0980 0700 1 31 1.000 AS<br>SINGLE POST SIGN, F&I BRIDGE MOUNT INDEX 11870, UP TO 12 SF | 1,300.00000 | 1,300.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 0985 0700 1 50<br>SINGLE POST SIGN, RELOCATE<br>11.000 AS | 295.00000 | 3,245.00 | | | | |
| 0990 0700 1 60<br>SINGLE POST SIGN, REMOVE<br>113.000 AS | 2.00000 | 226.00 | | | | |
| 0995 0700 2 12<br>MULTI- POST SIGN, F&I GROUND MOUNT, 12-20 SF<br>1.000 AS | 2,650.00000 | 2,650.00 | | | | |
| 1000 0700 2 13<br>MULTI- POST SIGN, F&I GROUND MOUNT, 21-30 SF<br>2.000 AS | 2,850.00000 | 5,700.00 | | | | |
| 1005 0700 2 14<br>MULTI- POST SIGN, F&I GROUND MOUNT, 31-50 SF<br>2.000 AS | 2,950.00000 | 5,900.00 | | | | |
| 1010 0700 2 15<br>MULTI- POST SIGN, F&I GROUND MOUNT, 51-100 SF<br>1.000 AS | 4,350.00000 | 4,350.00 | | | | |
| 1015 0700 2 16<br>MULTI- POST SIGN, F&I GROUND MOUNT, 101-200 SF<br>1.000 AS | 8,450.00000 | 8,450.00 | | | | |
| 1020 0700 2 18<br>MULTI- POST SIGN, F&I GROUND MOUNT, 301-400 SF<br>2.000 AS | 13,950.00000 | 27,900.00 | | | | |
| 1025 0700 2 50<br>MULTI- POST SIGN, F&I GROUND MOUNT, RELOCATE<br>1.000 AS | 2,590.00000 | 2,590.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1030 0700 2 60<br>MULTI- POST SIGN, REMOVE<br>2.000 AS | 450.00000 | 900.00 | | | | |
| 1035 0700 3207<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 201-300 SF<br>1.000 EA | 8,000.00000 | 8,000.00 | | | | |
| 1040 0700 3245<br>SIGN PANEL, FURNISH & INSTALL OVERHEAD MOUNT, 101-200 SF WITH LIGHTING, PROJECT 238275-2-52-01<br>1.000 EA | 6,600.00000 | 6,600.00 | | | | |
| 1045 0700 3501<br>SIGN PANEL, RELOCATE, UP TO 12 SF<br>24.000 EA | 50.00000 | 1,200.00 | | | | |
| 1050 0700 3601<br>SIGN PANEL, REMOVE, UP TO 12 SF<br>1.000 EA | 10.00000 | 10.00 | | | | |
| 1055 0700 4112<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 21-30 FT<br>1.000 EA | 52,700.00000 | 52,700.00 | | | | |
| 1060 0700 4114<br>OVERHEAD STATIC SIGN STRUCTURE, FURNISH & INSTALL, CANTILEVER, 41-50 FT<br>2.000 EA | 53,400.00000 | 106,800.00 | | | | |
| 1065 0705 10 1<br>OBJECT MARKER, TYPE 1<br>8.000 EA | 130.00000 | 1,040.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1070 0705 10 4 | 7.000 | 130.00000 | 910.00 | | | |
| OBJECT MARKER, TYPE 4 | EA | | | | | |
| 1075 0705 11 1 | 31.000 | 75.00000 | 2,325.00 | | | |
| DELINEATOR, FLEXIBLE TUBULAR | EA | | | | | |
| 1080 0710 90 | (1.000) | 41,065.00000 | 41,065.00 | | | |
| PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827525201 | LS | | | | | |
| 1085 0710 90 | (1.000) | 24,400.00000 | 24,400.00 | | | |
| PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23827535201 | LS | | | | | |
| 1090 0711 11123 | 4,178.000 | 2.20000 | 9,191.60 | | | |
| THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" FOR CROSSWALK AND ROUNDABOUT | LF | | | | | |
| 1095 0711 11124 | 1,525.000 | 3.30000 | 5,032.50 | | | |
| THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" FOR DIAGONALS AND CHEVRONS | LF | | | | | |
| 1100 0711 11125 | 1,799.000 | 4.40000 | 7,915.60 | | | |
| THERMOPLASTIC, STANDARD, WHITE, SOLID, 24" FOR STOP LINE AND CROSSWALK | LF | | | | | |
| 1105 0711 11141 | 1.892 | 1,186.74000 | 2,245.31 | | | |
| THERMOPLASTIC, STANDARD, WHITE, 2-4 DOTTED GUIDELINE/ 6-10 GAP EXTENSION, 6" | GM | | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1110 0711 11160 | 22.000 | 180.00000 | 3,960.00 | | | |
| THERMOPLASTIC, STANDARD, WHITE, MESSAGE OR SYMBOL | EA | | | | | |
| 1115 0711 11170 | 153.000 | 60.00000 | 9,180.00 | | | |
| THERMOPLASTIC, STANDARD, WHITE, ARROW | EA | | | | | |
| 1120 0711 11224 | 699.000 | 3.35000 | 2,341.65 | | | |
| THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" FOR DIAGONAL OR CHEVRON | LF | | | | | |
| 1125 0711 11241 | 0.332 | 918.43000 | 304.92 | | | |
| THERMOPLASTIC, STANDARD, YELLOW, 2-4 DOTTED GUIDE LINE /6-10 DOTTED EXTENSION LINE, 6" | GM | | | | | |
| 1130 0711 14125 | 803.000 | 16.00000 | 12,848.00 | | | |
| THERMOPLASTIC, PREFORMED, WHITE, SOLID, 24" FOR CROSSWALK | LF | | | | | |
| 1135 0711 14160 | 64.000 | 180.00000 | 11,520.00 | | | |
| THERMOPLASTIC, PREFORMED, WHITE, MESSAGE | EA | | | | | |
| 1140 0711 14170 | 64.000 | 85.00000 | 5,440.00 | | | |
| THERMOPLASTIC, PREFORMED, WHITE, ARROW | EA | | | | | |
| 1145 0711 15101 | 4.548 | 4,522.03000 | 20,566.19 | | | |
| THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES WHITE, SOLID, 6" | GM | | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1150 0711 15102<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SOLID, 8" | 0.476 GM | 5,973.74000 | 2,843.50 | | | |
| 1155 0711 15131<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP | 3.286 GM | 1,341.63000 | 4,408.60 | | | |
| 1160 0711 15133<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, WHITE, SKIP, 12"- APPROACH TO TOLL PLAZA OR 3-9 LANE DROP | 0.356 GM | 2,984.83000 | 1,062.60 | | | |
| 1165 0711 15201<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES, YELLOW, SOLID, 6" | 2.600 GM | 4,488.00000 | 11,668.80 | | | |
| 1170 0711 15202<br>THERMOPLASTIC, STANDARD-OPEN GRADED ASPHALT SURFACES YELLOW, SOLID, 8" | 0.043 GM | 5,893.95000 | 253.44 | | | |
| 1175 0711 16101<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 6" | 10.821 GM | 3,799.65000 | 41,116.01 | | | |
| 1180 0711 16102<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, WHITE, SOLID, 8" | 0.772 GM | 5,306.22000 | 4,096.40 | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1185 0711 16131<br>THERMOPLASTIC, OTHER SURFACES, WHITE, SKIP, 6",10-30 SKIP OR 3-9 LANE DROP<br>7.852 GM | 1,187.70000 | 9,325.82 | | | | |
| 1190 0711 16133<br>THERMOPLASTIC, STANDARD-OTHER SURFACES WHITE, SKIP, 12"-APPROACH TO TOLL PLAZA OR 3-9 LANE DROP<br>0.140 GM | 3,036.00000 | 425.04 | | | | |
| 1195 0711 16201<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SOLID, 6"<br>6.689 GM | 3,794.89000 | 25,384.02 | | | | |
| 1200 0711 16231<br>THERMOPLASTIC, STANDARD-OTHER SURFACES, YELLOW, SKIP, 6"<br>0.046 GM | 1,291.30000 | 59.40 | | | | |
| 1205 0711 17<br>THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS: NON-CONFLICTING ONLY<br>110.000 SF | 15.00000 | 1,650.00 | | | | |
| 1210 0713103101<br>PERMANENT TAPE, WHITE, SOLID, 6" FOR CONCRETE BRIDGES<br>0.108 GM | 18,333.33000 | 1,980.00 | | | | |
| 1215 0713103131<br>PERMANENT TAPE, WHITE, SKIP/DOTTED, 6" FOR CONCRETE SURFACES<br>0.104 GM | 10,534.62000 | 1,095.60 | | | | |
| 1220 0713103201<br>PERMANENT TAPE, YELLOW, SOLID, 6" FOR CONCRETE BRIDGES<br>0.104 GM | 19,038.46000 | 1,980.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0003 Signing** | | | | | | |
| 1225 0715 1 11 — 3,204.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR < | 0.75000 | 2,403.00 | | | | |
| 1230 0715 5 11 — 2.000 EA<br>LUMINAIRE & BRACKET ARM, F&I, ALUMINUM | 4,196.00000 | 8,392.00 | | | | |
| **0003 Signing Section Totals:** | | **$594,081.25** | | | | |
| **SECTION: 0004 Lighting** | | | | | | |
| 1235 0630 2 11 — 24,525.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.25000 | 128,756.25 | | | | |
| 1240 0630 2 12 — 623.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 14.75000 | 9,189.25 | | | | |
| 1245 0630 2 15 — 100.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 27.75000 | 2,775.00 | | | | |
| 1250 0635 2 11 — 158.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 798.00000 | 126,084.00 | | | | |
| 1255 0715 1 12 — 87,625.000 LF<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6 | 1.25000 | 109,531.25 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1260 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 25,824.000 LF | 2.50000 | 64,560.00 | | | |
| 1265 0715 4033<br>LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 110, POLE HEIGHT 50' | 11.000 EA | 3,783.00000 | 41,613.00 | | | |
| 1270 0715 4133<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 110, POLE HEIGHT 50' | 114.000 EA | 4,776.00000 | 544,464.00 | | | |
| 1275 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE | 1.000 EA | 14,888.00000 | 14,888.00 | | | |
| 1280 0715 11125<br>LUMINAIRE, F&I, UNDER DECK, WALL MOUNT | 5.000 EA | 965.00000 | 4,825.00 | | | |
| 1285 0715 50<br>LIGHTING, INSIDE BOX GIRDER 23827525201 | (1.000) LS | 62,734.00000 | 62,734.00 | | | |
| 1290 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 119.000 EA | 604.00000 | 71,876.00 | | | |
| 1295 0715500 3<br>POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT | 12.000 EA | 520.00000 | 6,240.00 | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0004 Lighting** | | | | | | |
| 1300 0715516115 4.000 EA<br>LIGHT POLE COMPLETE-SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 15' | 5,324.00000 | 21,296.00 | | | | |
| **0004 Lighting Section Totals:** | | **$1,208,831.75** | | | | |
| **SECTION: 0005 Signalization** | | | | | | |
| 1305 0630 2 11 1,136.000 LF<br>CONDUIT, FURNISH & INSTALL, OPEN TRENCH | 5.25000 | 5,964.00 | | | | |
| 1310 0630 2 12 681.000 LF<br>CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | 14.47000 | 9,854.07 | | | | |
| 1315 0630 2 15 717.000 LF<br>CONDUIT, FURNISH & INSTALL, BRIDGE MOUNT | 27.75000 | 19,896.75 | | | | |
| 1320 0632 7 1 2.000 PI<br>SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL | 8,581.00000 | 17,162.00 | | | | |
| 1325 0634 4153 1.000 PI<br>SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX OR DROP BOX | 6,747.00000 | 6,747.00 | | | | |
| 1330 0635 2 11 28.000 EA<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 798.00000 | 22,344.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1335 0639 1121 2.000 AS<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | 2,212.00000 | 4,424.00 | | | | |
| 1340 0639 1610 1.000 AS<br>ELECTRICAL POWER SERVICE, REMOVE OVERHEAD | 394.00000 | 394.00 | | | | |
| 1345 0639 2 1 306.000 LF<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 6.50000 | 1,989.00 | | | | |
| 1350 0641 2 11 1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II PEDESTAL | 1,056.00000 | 1,056.00 | | | | |
| 1355 0641 2 12 1.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | 1,235.00000 | 1,235.00 | | | | |
| 1360 0641 2 18 4.000 EA<br>PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII | 16,027.00000 | 64,108.00 | | | | |
| 1365 0641 2 70 2.000 EA<br>PRESTRESSED CONCRETE POLE, SHALLOW POLE REMOVAL- POLE 30' AND GREATER | 2,130.00000 | 4,260.00 | | | | |
| 1370 0646 1 11 13.000 EA<br>ALUMINUM SIGNALS POLE, PEDESTAL | 1,247.00000 | 16,211.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1375 0649 31302 | 1.000 | 22,957.00000 | 22,957.00 | | | |
| MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-46 | EA | | | | | |
| 1380 0649 31304 | 1.000 | 32,652.00000 | 32,652.00 | | | |
| MAST ARM,F&I, WIND SPEED-110,SINGLE ARM,W/0 LUMINAIRE-70.5 | EA | | | | | |
| 1385 0650 1 14 | 25.000 | 882.00000 | 22,050.00 | | | |
| TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 3 SECTION, 1 WAY | AS | | | | | |
| 1390 0650 1 16 | 8.000 | 1,149.00000 | 9,192.00 | | | |
| TRAFFIC SIGNAL, FURNISH & INSTALL ALUMINUM, 4 SECTION, 1 WAY | AS | | | | | |
| 1395 0653 1 11 | 16.000 | 541.00000 | 8,656.00 | | | |
| PEDESTRIAN SIGNAL, FURNISH & INSTALL LED COUNTDOWN, 1 WAY | AS | | | | | |
| 1400 0660 4 11 | 1.000 | 20,677.00000 | 20,677.00 | | | |
| VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL CABINET EQUIPMENT | EA | | | | | |
| 1405 0660 4 12 | 10.000 | 3,008.00000 | 30,080.00 | | | |
| VEHICLE DETECTION SYSTEM- VIDEO, FURNISH & INSTALL ABOVE GROUND EQUIPMENT | EA | | | | | |
| 1410 0660 4 51 | 1.000 | 1,477.00000 | 1,477.00 | | | |
| VEHICLE DETECTION SYSTEM- VIDEO, ADJUST/MODIFY CABINET EQUIPMENT | EA | | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1415 0663 1110 | 3.000 | 4,413.00000 | 13,239.00 | | | |
| SIGNAL PRIORITY AND PREEMPTION SYSTEM, F&I, OPTICAL, COMPLETE SYSTEM | EA | | | | | |
| 1420 0665 1 11 | 16.000 | 308.00000 | 4,928.00 | | | |
| PEDESTRIAN DETECTOR, FURNISH & INSTALL, STANDARD | EA | | | | | |
| 1425 0670 5111 | 2.000 | 27,994.00000 | 55,988.00 | | | |
| TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION | AS | | | | | |
| 1430 0670 5600 | 1.000 | 334.00000 | 334.00 | | | |
| TRAFFIC CONTROLLER ASSEMBLY, REMOVE CONTROLLER WITH CABINET | AS | | | | | |
| 1435 0671 2 40 | 1.000 | 930.00000 | 930.00 | | | |
| TRAFFIC CONTROLLER, MODIFY | EA | | | | | |
| 1440 0685 1 13 | 1.000 | 8,279.00000 | 8,279.00 | | | |
| UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE WITH CABINET | EA | | | | | |
| 1445 0695 1 1 | 12.000 | 1,200.00000 | 14,400.00 | | | |
| TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL | EA | | | | | |
| 1450 0695 6 12 | 12.000 | 1,046.00000 | 12,552.00 | | | |
| TRAFFIC MONITORING SITE INDUCTIVE LOOP ASSEMBLY, FURNISH & INSTALL, 2 LOOPS | EA | | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0005 Signalization** | | | | | | |
| 1455 0695 7132 | 1.000 | 3,866.00000 | 3,866.00 | | | |
| TRAFFIC MONITORING SITE CABINET, FURNISH & INSTALL, TYPE 3, PEDESTAL MOUNT | EA | | | | | |
| 1460 0695 7162 | 1.000 | 3,832.00000 | 3,832.00 | | | |
| TRAFFIC MONITORING SITE CABINET, F&I, TYPE 3, 2 PANE BACK, PEDESTAL MOUNT | EA | | | | | |
| 1465 0695 7600 | 1.000 | 446.00000 | 446.00 | | | |
| TRAFFIC MONITORING SITE CABINET, REMOVE EXISTING CABINET | EA | | | | | |
| 1470 0700 5 22 | 7.000 | 2,623.00000 | 18,361.00 | | | |
| INTERNALLY ILLUMINATED SIGN, FURNISH & INSTALL, OVERHEAD MOUNT, 12-18 SF | EA | | | | | |
| 1475 0700 5 50 | 3.000 | 758.00000 | 2,274.00 | | | |
| INTERNALLY ILLUMINATED SIGN, RELOCATE | EA | | | | | |
| **0005 Signalization Section Totals:** | | | **$462,814.82** | | | |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1480 0630 2 11 | 17,431.000 | 5.25000 | 91,512.75 | | | |
| CONDUIT, FURNISH & INSTALL, OPEN TRENCH | LF | | | | | |
| 1485 0630 2 12 | 921.000 | 14.75000 | 13,584.75 | | | |
| CONDUIT, FURNISH & INSTALL, DIRECTIONAL BORE | LF | | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1490 0630 2 14<br>CONDUIT, FURNISH & INSTALL, ABOVEGROUND<br>30.000 LF | 22.25000 | 667.50 | | | | |
| 1495 0633 1121<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,2-12 FIBERS<br>380.000 LF | 3.50000 | 1,330.00 | | | | |
| 1500 0633 1123<br>FIBER OPTIC CABLE, F&I, UNDERGROUND,49-96 FIBERS<br>20,232.000 LF | 3.00000 | 60,696.00 | | | | |
| 1505 0633 2 31<br>FIBER OPTIC CONNECTION, INSTALL, SPLICE<br>282.000 EA | 39.00000 | 10,998.00 | | | | |
| 1510 0633 2 32<br>FIBER OPTIC CONNECTION, INSTALL, TERMINATION<br>216.000 EA | 84.00000 | 18,144.00 | | | | |
| 1515 0633 3 11<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE<br>10.000 EA | 806.00000 | 8,060.00 | | | | |
| 1520 0633 3 12<br>FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE TRAY<br>17.000 EA | 56.00000 | 952.00 | | | | |
| 1525 0633 3 15<br>FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED PATCH PANEL<br>5.000 EA | 1,495.00000 | 7,475.00 | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1530 0633 3 51<br>FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY SPLICE ENCLOSURE | 1.000 EA | 439.00000 | 439.00 | | | |
| 1535 0633 8 1<br>MULTI-CONDUCTOR COMMUNICATION CABLE, FURNISH & INSTALL | 50.000 LF | 4.25000 | 212.50 | | | |
| 1540 0635 2 11<br>PULL & SPLICE BOX, F&I, 13" x 24" COVER SIZE | 9.000 EA | 798.00000 | 7,182.00 | | | |
| 1545 0635 2 12<br>PULL & SPLICE BOX, F&I, 24" X 36" COVER SIZE | 14.000 EA | 1,352.00000 | 18,928.00 | | | |
| 1550 0635 2 13<br>PULL & SPLICE BOX, F&I, 30" X 60" RECTANGULAR OR 36" ROUND COVER SIZE | 24.000 EA | 2,414.00000 | 57,936.00 | | | |
| 1555 0639 1121<br>ELECTRICAL POWER SERVICE, F&I, UNDERGROUND, METER FURNISHED BY POWER COMPANY | 2.000 AS | 2,212.00000 | 4,424.00 | | | |
| 1560 0639 2 1<br>ELECTRICAL SERVICE WIRE, FURNISH & INSTALL | 3,455.000 LF | 6.50000 | 22,457.50 | | | |
| 1565 0639 3 12<br>ELECTRICAL SERVICE DISCONNECT, F&I, CABINET | 3.000 EA | 1,453.00000 | 4,359.00 | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1570 0641 2 12 | 2.000 | 1,235.00000 | 2,470.00 | | | |
| PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE | EA | | | | | |
| 1575 0641 2 13 | 1.000 | 10,108.00000 | 10,108.00 | | | |
| PRESTRESSED CONCRETE POLE, F&I, TYPE P-III | EA | | | | | |
| 1580 0641 3163 | 1.000 | 30,881.00000 | 30,881.00 | | | |
| CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 63' | EA | | | | | |
| 1585 0641 3175 | 1.000 | 31,659.00000 | 31,659.00 | | | |
| CONCRETE CCTV POLE, FURNISH & INSTALL WITH LOWERING DEVICE, 75' | EA | | | | | |
| 1590 0660 3 11 | 2.000 | 2,584.00000 | 5,168.00 | | | |
| VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL CABINET EQUIPMENT | EA | | | | | |
| 1595 0660 3 12 | 2.000 | 10,717.00000 | 21,434.00 | | | |
| VEHICLE DETECTION SYSTEM-MICROWAVE, FURNISH & INSTALL, ABOVE GROUND EQUIPMENT | EA | | | | | |
| 1600 0676 2111 | 3.000 | 8,101.00000 | 24,303.00 | | | |
| ITS CABINET, FURNISH & INSTALL, POLE MOUNT, 336, 24" W X 36" H X 20" D | EA | | | | | |
| 1605 0682 1113 | 3.000 | 7,717.00000 | 23,151.00 | | | |
| ITS CCTV CAMERA, F&I, DOME PTZ ENCLOSURE - PRESSURIZED, IP, HIGH DEFINITION | EA | | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

| Line No / Item ID / Item Description / Alternate / Quantity / Units | (16) HUBBARD CONSTRUCTION COMPANY | | | | | |
|---|---|---|---|---|---|---|
| *( ) indicates item is bid as Lump Sum* | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION: 0006 Intelligent Transportation System** | | | | | | |
| 1610 0684 1 1 | 4.000 | 3,773.00000 | 15,092.00 | | | |
| MANAGED FIELD ETHERNET SWITCH, FURNISH & INSTALL | EA | | | | | |
| 1615 0684 2 1 | 4.000 | 973.00000 | 3,892.00 | | | |
| DEVICE SERVER, FURNISH & INSTALL | EA | | | | | |
| 1620 0684 3 11 | 2.000 | 4,184.00000 | 8,368.00 | | | |
| DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER FURNISH & INSTALL HARDENED ENCODER | EA | | | | | |
| 1625 0685 1 11 | 3.000 | 6,480.00000 | 19,440.00 | | | |
| UNINTERRUPTIBLE POWER SUPPLY, FURNISH AND INSTALL, LINE INTERACTIVE | EA | | | | | |
| **0006 Intelligent Transportation System Section Totals:** | | | **$525,324.00** | | | |
| **Contract Grand Totals:** | | **$43,969,429.68** | | | | |

**Letting:** CT170614 June 14, 2017 **Call Order:** 002 **Contract:** T5589

*NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.*

Certified in accordance with Code of Federal Regulations Title 23, Chapter 1, Subchapter G, Subsection 635.113(b).

Manager, Contracts Administration Office